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 ADVERTISEMENT FOR BIDS/PUBLIC NOTICE TO BIDDERS 

 

Sealed proposals will be received at the Purchasing Department, City of Mentor, 8500 Civic 

Center Boulevard, Mentor, Ohio until 11:00 A.M. on: 6/19/2026 and will be opened and read 

immediately thereafter for the following roadway resurfacing project: 

 

Mentor Avenue Resurfacing Phase 1 

City of Mentor 

OPINION OF PROBABLE CONSTRUCTION COST:  

BASE BID - $2,810,000.00  

  

 

COMPLETION DATE:    10/31/2026         

 

  

Bids must be in accordance with specifications advertised on the City of Mentor website: 
www.cityofmentor.com/category/rfp or RFP’s will be available for pick-up at the Purchasing 
Office. 
 

  

 

BY ORDER OF 

 

 

_Kenneth J. Filipiak__, City Manager 

 

Publish:  News-Herald 
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INSTRUCTIONS TO BIDDERS 

 

PART 1  GENERAL 

 

1.1  Sealed bids shall be received by the Owner at the location specified and until the time 

and date specified in the Advertisement for Bids/Public Notice to Bidders. 

 

1.2  Each bid shall contain the full name and address of each person or company interested 

in said bid.  If no other person be so interested, the Bidder shall distinctly so state the 

fact. 

 

1.3  Bid forms must be completed in ink or by typewriter.  Any corrections to the bid forms 

prior to submission must be initialed by the person signing the bid.  Failure to submit 

any bid form(s) or other required document(s) may be cause for rejection of the bidder's 

bid at the sole discretion of the Owner. 

 

1.4  Bids by Corporations must be executed in the corporate name by the President, Vice 

President, or other officer accompanied by evidence of authority to sign and the 

corporate seal must be affixed and attested by the Secretary on the Corporate Resolution 

form. 

 

1.5  Bids by partnerships must be executed in the partnership name and signed by a partner, 

whose title must appear under the signature. 

 

1.6  All names must be typed or printed below the signature. 

 

1.7  The bid shall contain an acknowledgment of receipt of all Addenda. 

 

1.8  If a Bidder wishes to withdraw his bid prior to the opening of bids, he shall state his 

purpose in writing to the Owner before the time fixed for the opening, and when 

reached it shall be handed to him unread. 

 

1.9  After the opening of bids, no Bidder may withdraw his bid for a period of 60 days. 

 

PART 2  EXAMINATION OF CONTRACT DOCUMENTS AND SITE 

 

2.1  Before submitting a bid, each Bidder must 

 

A. Examine the Contract Documents thoroughly. 

 

B. Visit the site to familiarize themselves with local conditions that may in any manner 

affect cost, progress, or performance of the work. 

 

C. Familiarize themselves with Federal, State, and local laws, ordinances, rules, and 

regulations that may in any manner affect cost, progress, or performance of the work. 

 

D. Study and carefully correlate Bidder's observations with the Contract Documents. 
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2.2  Reference is made to the Specific Project Requirements for the identification of any 

reports of investigations and tests of subsurface and latent physical conditions at the site 

or otherwise affecting cost, progress or performance of the work which have been relied 

upon by the Engineer in preparing the drawings and specifications.  Owner will make 

copies of such reports available to any Bidder requesting them if not made available 

with the bid documents.  These reports are not guaranteed as to accuracy or 

completeness; nor are they part of the Contract Documents.  Before submitting his bid 

each Bidder will, at his own expense, make such additional investigations and tests as 

the Bidder may deem necessary to determine his bid for performance of the work in 

accordance with the time, price and other terms and conditions of the Contract 

Documents. 

 

2.3  Upon request, the Owner will provide each Bidder access to the site to conduct such 

reasonable investigations and tests as each Bidder deems necessary for submission for 

his bid. 

 

2.4  The lands upon which the work is to be performed, rights-of-way for access thereto, and 

other lands designated for use by Bidder in performing the work are identified on the 

Drawings. 

 

2.5  The submission of a bid will constitute an incontrovertible representation by the Bidder 

that he has complied with every requirement of this section and that the Contract 

Documents are sufficient in scope and detail to indicate and convey understanding of all 

terms and conditions for performance of the work. 

 

PART 3  ESTIMATED QUANTITIES 

 

3.1  In Unit Price Contracts, the quantities of the work itemized in the bid are approximate 

only and the bidders are hereby notified that the estimated quantities made by the 

Engineer are merely for the guidance of the Owner in comparing on a uniform basis all 

bids received for the work. 

 

3.2  The contract quantities, where itemized, are based on plan horizontal and vertical 

dimensions unless otherwise specified.  It is the Contractor's responsibility to verify and 

determine actual quantities of materials such as pipe, pavement, subgrade, etc. in his 

ordering materials. 

 

3.3  Payments, except for lump sum contracts and except for lump sum items in unit price 

contracts, will be made to the Contractor only for the actual quantities of work 

performed or materials furnished in accordance with the plans and specifications.  It is 

understood that the scheduled quantities of work to be done and materials to be 

furnished for items labeled as "Contingency" may be increased or diminished by any 

amount and the awarded quantity of all other items may be increased or diminished up 

to 15% without in any way invalidating the bid unit prices. 

 

3.4 The successful Bidder will be required to furnish the Owner with a complete breakdown 

of the lump sum bid items, to the satisfaction of the Engineer/Architect, before signing 

the Contract documents. 
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PART 4  CONTRACTOR'S QUALIFICATION 

 

4.1  Bidder shall provide information relating to similar projects completed within the past 5 

years and shall include a list of projects currently under construction including status 

and contact person.  Bidders experience shall demonstrate capabilities to undertake this 

type of project.  

 

4.2  Bidder shall own, have rental or lease agreements for, or otherwise have readily 

available any and all equipment and tools necessary for proper execution of the work.  

The Owner reserves the right to request lists of equipment or tools available for the 

project including sources. 

 

4.3  Bidder shall provide pertinent information to the Owner relative to any pending suits or 

outstanding liens.  If no information is provided by the Bidder, the Owner shall assume 

that any such suits or liens do not exist. 

 

4.4  The Owner may require similar information on any or all subcontractors proposed by 

the Bidder. 

 

PART 5  SUBCONTRACTORS 

 

5.1  The Bidder shall state on the appropriate bid form the names of all Subcontractors 

proposed and the items of work they are to be assigned.  All work not assigned to a 

Subcontractor shall be assumed by the Owner to be performed by the Bidder. 

 

5.2  The successful Bidder shall not subcontract work totaling more than 50% of the total 

contract. 

 

5.3  The Owner reserves the right to approve all subcontractors proposed by the Bidder. If 

the Owner, after due investigation, rejects the use of a proposed subcontractor, the 

apparent successful Bidder may either submit an acceptable substitution without 

increase in bid price or decline substitution and withdraw his bid without sacrificing his 

bid security.  Any listed subcontractor to whom the Owner does not make written 

objection prior to award of contract, shall be deemed acceptable to the Owner. 

 

5.4  Requests for changes of Subcontractor by the Bidder after the award shall be subject to 

the Owner's approval and shall not change the contract bid prices. 

 

5.5  No contractor shall be required to employ any Subcontractor, person or organization 

against whom he has reasonable objection. 
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PART 6  BID REVIEW BY OWNER 

 

6.1  The Owner reserves the right to reject any and all bids, to waive as an informality any 

and all irregularities, and to disregard all nonconforming, nonresponsive or conditional 

bids. 

 

 

6.2  All extensions and totals of unit prices and quantities submitted as part of the bid shall 

be considered informal until verified by the Owner.  All bids must be made on the 

forms contained herein and the bid prices must be written therein, in figures only.  Unit 

prices shall be separately written for "Unit Price Labor," "Unit Price Material," and 

"Total Unit Price" for each item listed.  Should an error in addition and/or multiplication 

be determined while checking the Contractor's math and verifying his total bid, the 

"Unit Price Labor" and the "Unit Price Material" figures shall govern in determining the 

correct "Total Unit Price" and the correct "Item Total."  Each bidder must bid on all 

Items, Alternates, Deductions, and Additions contained in the Bidding Forms.  All bids 

not in conformity with this notice may be considered informal and may be rejected.   

 

6.3  In evaluating bids, the Owner may consider: 

 

A. The qualifications and experience of the Bidder, proposed subcontractors, and 

principal material suppliers as outlined in the plans and specifications. 

 

B. Financial ability and soundness of the Bidder and proposed subcontractors. 

 

 C. Completeness of all bid forms and bid requirements. 

 

 D. Alternates and unit prices requested in the Bid Forms. 

 

 E. Unit prices or schedules of values that are or appear to be unbalanced. 

 

 F. Previous contractual experience with the Owner. 

 

 G. Whether or not the bid package complies with the prescribed requirements. 

 

 H. Any other matter allowed by law or local ordinance or resolution. 

 

6.4  Owner may conduct further investigations as he deems necessary to assist in the 

evaluation of any bid and to establish the responsibility, qualifications, and financial 

ability of the Bidders, proposed Subcontractors, and other persons and organizations to 

do the work in accordance with the Contract Documents to Owner's satisfaction within 

the prescribed time. 

 

6.5  Owner reserves the right to reject the bid of any Bidder who does not pass any such 

evaluation to Owner's satisfaction. 
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6.6  The Contract award shall be based on the lowest and best bid or lowest responsive and 

responsible bid (as applicable for the public contracting agency receiving bids) for the 

base bid and selected alternate items (if any) for this project.   

 

PART 7  BID SECURITY 

 

7.1  Each bid must be accompanied by a certified or cashier's check in the amount of 10% of 

the amount bid, an irrevocable letter of credit in the amount of 10% of the amount bid 

or an original bond in the amount of 100% of the amount bid per ORC 153.54 and 

153.571.  The certified or cashier's check, or irrevocable letter of credit shall be from a 

financial institution authorized to transact business in the State of Ohio and acceptable 

to the Owner.  The bond shall be underwritten by a Surety Company authorized to 

transact business in the State of Ohio having an Ohio agent and listed on the most 

current Department of the Treasury Circular 570, "Surety Companies Acceptable on 

Federal Bonds."  The bond shall be a "Bid Guarantee and Contract Bond" ("rollover 

bond") per O.R.C. sections 153.54 and 153.571 submitted for the full amount of the bid 

including all alternates, if any. 

 

If bid security is made by bond, the Bidder and his Surety shall sign the Supplemental 

Bond Acknowledgement form and submit with his bid. 

 

7.2  The certified or cashier's check, irrevocable letter of credit, or bond shall be made 

payable to the Owner and shall serve as a guarantee that in the event the bid is accepted 

and a contract is awarded to the successful Bidder, the contract will be executed by the 

bidder including any certifications, certificates or additional bonds required by the 

contract. 

 

7.3  Failure on the part of the successful Bidder to execute the contract documents will cause 

the certified or cashier's check, irrevocable letter of credit, or bond to be forfeited to the 

Owner as damages. 

 

 A. If the Owner awards the contract without rebidding, the Bidder (and the Surety 

on his bond if a bond was submitted) shall be liable to the Owner for a penal 

sum not to exceed the difference between the low bid and the next lowest bidder 

or 10% of the amount of the bid, whichever is less. 

 

 B. If the Owner does not award the Contract to the next lowest Bidder, but 

resubmits the project for bidding; the Bidder (and the Surety on his bond if a 

bond was submitted) shall be liable to the Owner for a penal sum not to exceed 

the costs in connection with the resubmission of bids or 10% of the amount of 

the bid, whichever is less. 

 

7.4  Checks or letters of credit for bid security of all bidders will be returned in the manner 

and timeframe stipulated in the Ohio Revised Code. 

 

PART 8 CONTRACT BOND 
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8.1 As security for faithful performance and payment of all obligations under the Contract, 

the Owner shall require, and the successful Bidder shall furnish either: 

 

 A. "Bid Guarantee and Contract Bond" (AKA "rollover bond") per O.R.C. sections 

153.54 and 153.571. 

 

B. Contract Bond per Ohio Revised Code Sections 153.54 and 153.57, in the 

amount of 100% of the Contract Price.  The Contractor and his Surety shall sign 

the Supplemental Bond Acknowledgement form and submit with the Contract 

forms. 

 

8.2 The bond shall be underwritten by a Surety Company authorized to transact business in 

the State of Ohio having an Ohio agent and listed on the most current Department of the 

Treasury Circular 570, "Surety Companies Acceptable on Federal Bonds." 

 

8.3 The contract bond shall cover correction of the work for the period stated in the 

specifications and the correction period shall start upon Final Acceptance of the entire 

project and final payment by the Owner. 

 

8.4 Nothing in the performance of the Engineer's service to the Owner in connection with 

this project shall in any way imply any undertaking for the benefit of the successful 

Bidder, its subcontractor(s), or the surety of any of them. 

 

PART 9  AWARD AND EXECUTION OF CONTRACT 

 

9.1  After the Owner's legislative body awards the project, the successful bidder will receive 

the unsigned contract documents.  Within 10 days after their receipt, the successful 

Bidder shall sign and deliver to the Owner said contract documents including any 

certifications, certificates, or additional bonds required by the contract. 

 

9.2  The Owner shall execute the Contract within 60 days after the day of the bid opening.   

When necessary and by mutual consent between the Owner and the Successful Bidder, 

this 60-day period may be extended. 

 

9.3  The date of the Owner's signature on the Contract Agreement shall be the effective 

contract date. 

 

9.4  The Owner shall execute and deliver to the successful Bidder one set of fully executed 

contract documents. 

 

PART 10  INSURANCE 

 

10.1  Verification of limits for public liability, property damage, automobile, Worker's 

Compensation, or any other insurance required by the provisions of this Contract must 

be submitted to the Owner prior to execution of the Contract. 

 

10.2  All insurance shall be endorsed so that it cannot be cancelled for non-payment of 

premium for 10 days or cancelled or non-renewed for any other reason in less than 30 
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days after a written notice of such proposed action by the insurer is given to the Owner.  

The cancellation clause on the Certificate(s) of Insurance shall read as specified in the 

Supplementary Conditions and failure to submit an insurance certificate and/or policy 

endorsement verifying same shall be reason for the Owner to consider the Contractor 

non-responsive in complying with the requirements for contract execution and may be 

cause for forfeiture of the Bid Security to Owner. 

 

10.3 The Contractor’s Liability Insurance policy(s) shall be endorsed such that limits are on 

a Per Project basis. 

 

10.4 The Contractor shall also provide an Owner's and Contractor's Protective Policy. 

 

PART 11   NON-COLLUSION AFFIDAVIT 

 

11.1 Each bid must be accompanied by a completed Noncollusion Affidavit provided within 

the contract documents. 

 

11.2 Where there is reason to believe collusion or combination among bidders exists, the 

Owner reserves the right to reject the bid of those concerned. 

 

PART 12  DELINQUENT PERSONAL PROPERTY STATEMENT 

 

12.1 Included with the contract documents is a Delinquent Personal Property Statement to be 

filled out by the successful Bidder. 

 

12.2 The statement shall be sent to both the County Auditor and the County Treasurer.  A 

signed copy shall remain in the contract documents as well. 

 

PART 13   ORIGINAL DOCUMENTS 

 

13.1 All bid forms, contract forms, bonds and any other bid documents or contract 

documents requiring signatures shall be submitted with original signatures.  No photo 

copies or faxed copies of signed documents shall be accepted. 
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PRICES TO INCLUDE 

 

PART 1 - GENERAL 

 

Any work shown on the plans or required in the specifications but not paid for separately 

as a bid item shall be included in the cost of other bid items.  The amount bid for each bid 

item shall include the following: 

 

1.1 All labor, materials, tools, equipment, and transportation necessary for the proper 

 execution of the work in accordance with the contract documents. 

 

1.2 All assistance required by the Engineer to verify compliance with the contract 

documents, including measuring for final pay quantities. 

 

1.3 Project coordination and scheduling. 

 

1.4 All provisions necessary to protect workers, the general public and property along 

the work in accordance with the contract documents. 

 

1.5 Reimbursement to Owner for costs for re-inspection or retesting of any work not 

installed in compliance with the contract documents. 

 

1.6 Maintaining traffic. 

 

1.7 Mobilization. 

 

1.8 Bonds and Insurances (including “per project aggregate” limit endorsement, 

“Owner/Contractor Protective Policy,” “All Risk Builder’s Risk Insurance,” 

and/or “Installation Floater Insurance,” as required; and any endorsements to 

fully comply with all contract requirements). 

 

1.9 Construction staking of the improvements. 

 

1.10 All erosion control measures as needed. 

 

1.11 Restoration, seeding and mulching. 

 

1.12 Preconstruction Photography. 

 

PART 2 - ITEMS 

 

All work proposed by this contract shall be quantified and paid for in accordance with the 

pertinent ODOT specification except as specifically altered by other provisions of this 

contract. 
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2.1 ODOT ITEM 254 - PAVEMENT PLANING, AS PER PLAN 
 

 Basis of Payment 
 

Payment shall be made in accordance with ODOT Item 254. Planing depths shall 

be as specified by the engineer for each street.  See quantity worksheets in section 

01010 for specific bituminous planing depths. 
 

2.2 ODOT ITEM 407 -TACK COAT, TRACKLESS 
 

 Basis of Payment 
 

The unit price stipulated per gallon of tack coat shall be for the trackless tack coat 

as required for each of the separate application rates as defined in the typical 

sections. 
 

2.3 ODOT ITEM 253 PAVEMENT REPAIR, AS PER PLAN 
 

 This item shall be performed per Item 253 with the following modifications: 
 

A quantity of this item shall be provided for use as directed by the engineer.  This 

item shall consist of cutting and removing deteriorated pavement and subbase 

material.  Failure to remove the material to the specified depth will require the 

contractor to return and remove materials to the appropriate depth.  Contractor 

shall place 10” of 301 asphalt concrete base, PG64-22.  The maximum compacted 

depth of any one layer shall be 4”.  It is not the intent to repair every deteriorated 

area within the project.  Prior to milling, the contractor shall examine and pre-

mark all areas requiring full depth repair.  Upon completion of marking, the 

contractor shall contact the engineer for review of the proposed areas.  Within two 

working days of notification, the engineer will review areas and add or delete 

areas at his discretion. It is the intent to perform the repairs through the existing 

surface course, prior to milling. After milling, the milled surface shall be 

reviewed by the contractor and engineer to determine if any additional pavement 

repairs are needed. Any additional repairs shall be marked by the contractor and 

reviewed and approved by the engineer prior to performing the repairs.  No 

paving/full depth repair work shall occur until the contractor has been notified to 

proceed by the engineer.  Failure of the contractor to follow this procedure may 

result in the city withholding payment for any work performed.   
 

Basis of Payment 
 

The unit price stipulated shall be based upon the actual number of cubic yards of 

pavement removed and replaced to the limits designated by the engineer.  

Payment is full compensation for all labor, equipment, incidentals and materials, 

cutting, removal and disposal of existing pavement and base necessary to 

complete this work.  Any excavation in excess of the specified depth shall be 

restored at the contractor’s expense.    

 
 



BD.10  

2.4 ODOT ITEM 638 - WATER AND GAS AND MONUMENT BOX ADJUSTED 

TO GRADE 

This work shall include all labor, materials, and equipment to complete the work 

as specified. All work shall be done in accordance with ODOT Item 638. This 

item shall include cleaning out the valve box to the valve as necessary. The unit 

price bid shall also include identifying monument pin location and reestablishing 

pin location to finished grade. Extension rings or riser rings are not allowed.  

 

Payment shall be made at the contract unit price bid per each structure raised or 

lowered to grade. 

 

 2.5 ITEM 614, WORK ZONE PAVEMENT MARKINGS, CLASS 1  

 This item shall include the costs associated with installing temporary 

pavement markings and signage throughout the paving operations. Markings shall 

 be applied twice, once immediately following milling of the roadway and once 

 following the application of the intermediate asphalt course. 

Payment will be made at the contract price bid for “Item 614, Work Zone 

 Pavement Markings, Class 1”, installed and accepted. 

 

2.6 ITEM 642, TYPE 1 PAVEMENT MARKINGS, LUMP SUM, AS PER PLAN 

 
1.  Equipment:  The contractor’s striper shall be equipped with a Data 

Logging System (DLS) per “2010 ODOT 641.04”.  The contractor shall 

submit proof of calibration of the Data Logging System (DLS) no later 

than the start of work, but in no case earlier than six (6) months prior to 

the start of work.  

 

Failure of the Data Logging System to function properly shall be cause 

to stop the work until the Data logging System made to function 

properly, or measurement of the work shall be done by the City and the 

cost of the City labor and equipment plus fifteen percent (15%) shall be 

deducted from payment due the contractor for the work.  When 

measuring lane and center line marking, the Data Logging System 

shall be started at the first marked line and remain in operation until the 

end of the section being marked, where it shall be shut off and the 

reading of the Data Logging System recorded. 

 

DLS reports shall be submitted to the Engineering Dept. on every 

Monday following any work performed.  

 

2. Application Process: This requires the contractor to apply the 

pavement marking paint to be applied twice (2 coats).  The first coat will 

serves as a primer coat and is applied at the normally advised millage of 15 

wet mils.  After the first coat has dried/cured for a minimum of 2 hours,  the 

second coat can be applied anytime, after that, at the same 15 wet mils. 

 

MATERIAL: TYPE 1, FAST DRY WATER-BASED TYPE TRAFFIC 
PAINT APPLIED AT 15 MIL THICKNESS 

 
1. Material:  This specification covers white and yellow ready-mixed traffic 

paint suitable for marking various types of pavement.  This paint shall 
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meet all of the requirements for Type 1, fast dry water-based type traffic 

paint as specified in “Section 740.02” of the 2010 State of Ohio, 
Department of Transportation, Construction and Material Specifications. 

 

The paint shall be a suitable binder for glass beads on pavement 

exposed to traffic.  It shall not deteriorate in storage, within one year 

after date of receipt, to the extent that it cannot be readily broken up 

with a paddle to a smooth, uniform paint capable of easy application by 

spray.  The paint shall not bleed or discolor when sprayed on 

bituminous surfaces. 

 

NOTE: 15 MIL paint shall be applied 16 gallons per mile and 6 pounds 

of beads per gallon. 

 

 Basis of Payment 

This item shall include the costs associated replacing all existing pavement 

markings, in kind, on the new pavement surface. Payment will be made at the 

contract lump sum price bid for “Item 642, Type 1 Pavement Markings” installed 

and accepted. 

 

2.7 ITEM 611, STORM & SANITARY MANHOLE / INLET BASIN ADJUSTED 

TO GRADE 

 

Basis of Payment 

The unit price bid shall include removal and adjustment to finished grade of the 

pavement of manhole/inlet basin within 1’ below the bottom of the casting. All 

storm sewer adjustments shall include a new casting and lid (as determined by the 

engineer). All new sanitary sewer castings and lids will be provided by the Lake 

County Department of Utilities. Payment is full compensation for all labor, 

equipment, incidentals and materials, cutting, removal and disposal of existing 

materials necessary to complete this work. Note: For Manholes, adjustable rings 

will not be permitted. Only “Hard Red” sewer/manhole brick, (ASTM C-32, 

grade M.S.) or precast riser(s) will be permitted. Manufactured “Manhole 

safety ramps” (or equal) or “Hot Mix” ramping shall be used on any castings 

or surfaces that protrude one and a half (1-1/2) inches or more from a milled 

surface (Ramping shall be a two-foot radius for manholes and butt joints. 

One foot ramp for aprons).   

Note: cold mix, grindings or any other cold material will not be acceptable. 

 

2.8 ITEM 611, STORM SEWER MANHOLE / INLET BASIN RECONSTUCTED 

TO GRADE 

 

Basis of Payment 

The unit price bid shall include removal and reconstruction of manhole/inlet basin 

to solid structure and adjustment to finished grade of the pavement. This work 

shall take place after the intermediate course is paved but prior to the final 

wearing surface installation. If a casting needs to be adjusted after the wearing 

surface is in place, adjustments can be made, with approval from the City of 

Mentor representative, using the “Mr. Manhole” (or equal) product installation 

method, at NO COST to the City of Mentor. Payment is full compensation for all 
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labor, equipment, incidentals and materials (including concrete box out), cutting, 

removal and disposal of existing materials necessary to complete this work. Note: 

For Manholes, adjustable rings will not be permitted. Only “Hard Red” 

sewer/manhole brick, (ASTM C-32, grade M.S.) or precast riser(s) will be 

permitted. Manufactured “Manhole safety ramps” (or equal) or “Hot Mix” 

ramping shall be used on any castings or surfaces that protrude one and a 

half (1-1/2) inches or more from a milled surface (Ramping shall be a two-

foot radius for manholes and butt joints. One foot ramp for aprons).  

Note: cold mix, grindings or any other cold material will not be acceptable. 

 

INLET BASIN RECONSTRUCTION: SPECIFIC PROJECT REQUIREMENTS (All work shall 

conform to O.D.O.T Item #611 & #602) 

 

The locations/addresses of the inlet basins to be rebuilt are indicated on the attached 

sheet. Each basin rebuild has the cut out or “box out” area painted in the field.  

It is the responsibility of the bidders to familiarize themselves with each inlet basin 

included in this project. 

 

Notes: * > The contractor shall use “Hard Red” sewer or manhole brick, ASTM C-32, 

grade M.S. 

 

* > To prevent standing water, a positive flow must be established from the top 

of the existing concrete perimeter to the top of the grate/castings final grade. 

 

 * > Type “S” mortar shall be used. 

 

 * > A minimum depth of 8 inches of MS concrete is required. 

  

 * > If there are two basin repairs across from one another, one must be completed 

and open to traffic before the second one can be started. 

 

            * > Haydite / Concrete brick will not be permitted. 

 

 * > The City of Mentor will provide all replacement frames, curb backs and 

grates required to complete this work. 

 

Scope of repairs for inlet basins reconstructed 

 
• Saw cut and remove material from each basin’s “Box Out” area. 

   

• Remove all basin structure down completely or to a solid course. 

• Notify City of Mentor if a “casting” is bad. The City of Mentor will provide a 

replacement casting. 

Rebuild basin up to required level. Note: To prevent standing water, a positive 

flow must be established from the top of the existing concrete perimeter to the 

top of the grate/castings final grade. Also, the contractor must use “Hard 

Red” sewer or manhole brick, ASTM C-32, grade M.S. Haydite / Concrete 

brick will not be permitted.  
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• Apply a parge coat, Type “S”, to the entire exposed inside surface before setting 

the casting. 

• Set casting and form the area. 

• Remove undesirable, soft sub-grade soil. 

• Drill and install 1” diameter epoxy coated dowel pins in accordance with the 

basin detail provided. 

• Install #6 “Road Mesh” in “Box out” area. 

• Install rubber expansion joint (fiber will not be permitted), along all sidewalk or 

drive apron areas only before inspection and pouring. 

• Contact the City of Mentor Public Works Department (440) 974-5781 for 

inspection prior to pouring medium set (MS) concrete at a minimum depth of 8 

inches. 

• Apply Concrete Sealer: ChemMasters “Silencure DOT” (or equal) Concrete 

Sealer: Apply after all bleed water has dissipated and application will not 

mar the surface. Follow all manufacturers recommended processes, 

precautions, and safety procedures.   

 

• After 24 hours, saw cut relief joints in new concrete, blow out debris and then 

crack seal all joints with hot applied Crafco 34515 modified sealant (ODOT 

Type IV) or equal. 

 

Basis of Payment 
 

The unit price bid shall be full compensation for all labor, equipment, incidentals 

and materials, cutting, removal and disposal of existing materials necessary to 

complete this work. 

 

2.9 ITEM 809, STOP-LINE RADAR DETECTION, AS PER PLAN 

 

Note: All Radar Detection shall be in place and operating prior to starting any 

road work. 

 

Item 809 - stop line radar detection, as per plan 

Item 809 - advance radar detection, as per plan 

 

This item of work shall consist of furnishing and installing a radar vehicle 

detection system capable of intersection advance detection and stop bar presence 

detection utilizing above ground advanced radar detection techniques.  

 

This specification sets forth the minimum requirements for a radar detection 

system that detects vehicles, pedestrians, bicycles, and motorcycles on roadways, 

and provides vehicle presence and full-motion tracking for real-time traffic 

control and management systems. 

 

1. System Hardware 

The radar detection system shall be comprised of three major hardware 

components: a radar sensor, a jbox, and the radar hub. an optional wired 

input/output card shall be available for certain cabinet types. 
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a. radar sensor 

The radar detection system shall include a radar sensor that offers the following: 

i. sensor 

1. The sensor shall be a forward fire fmcw mimo sensor. 

2. The sensor shall operate between 24.05 to 24.25 ghz. 

3. The sensor dimensions shall be 12.126" x 5.37" x 2.81". 

4. The sensor shall have a field of view of 110¡ azimuth and 30¡ elevation. 

5. The sensor shall be designed to detect two approaches with one sensor. 

6. The sensor shall track or detect a minimum of 512 objects. 

7. The sensor shall track objects at a minimum distance of 36' to a maximum 

distance of 900'. 

8. The sensor shall weigh 5.5lbs. 

9. The sensor shall operate in a temperature range between -40¡f to 165¡f. 

10. The sensor shall be housed in a sealed ip-67 enclosure. 

ii. Power and Communications 

1. Power and communications for the radar sensor shall be carried over a 

single three-conductor cable. 

2. Termination of the three-conductor cable shall be inside the jbox enclosure 

on a three-position phoenix terminal block. each conductor shall be 

attached to the phoenix plug via a screw connection.  

3. The radar sensor shall operate normally over an input voltage range of 

20.4 to 27.6 vdc. 

4. Power consumption shall be no more than 38 watts typical.  

5. No supplemental surge suppression shall be required outside the cabinet. 

6. f. all communications to the radar sensor shall be  ethernet-over-

power to the jbox and then power over ethernet from the jbox to the sensor 

via a factory-made 4' cat6 cable. 

b.  Cabinet Hub 

The radar detection system shall include a hub in the traffic cabinet that manages 

communications between the radar sensors, the traffic management center, a 

maintenance technician, and the traffic cabinet itself. 

i. radar sensor connection 

1. The hub shall provide 8 physical connection ports and allow for one 

sensor on each port, for a total of up to eight sensors to be connected 

simultaneously. 

2. A 3-pole terminal block shall supply power and ethernet-over-power 

communications to a sensor.  

3. The ethernet-over-power communications shall provide a throughput of 70 

to 90 mbps. 

4. The ethernet-over-power connection shall support at least 1,000 feet of 

cabling to the radar sensor. 
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5. There shall be an led for the first four sensors learned into the system to 

indicate the status of communications.  

6. The hub shall contain a 15a resettable fuse. 

7. Each physical sensor port shall provide high-energy transient protection.  

1. The hub shall allow up to 120 outputs. 

2. System Software 

The radar detection system shall include management software for configuration 

and operation. 

a. Management software 

i. Management software shall be a windows-based application. 

ii. The software shall be compatible with windows 7 and windows 10 

operating systems (os). 

iii. The software shall communicate with the radar detection system via 

ethernet. 

iv. The management software should allow for a pre-installation setup of an 

intersection. 

v. The management software shall allow the user to download a satellite 

image for intersection setup. 

vi. The software shall allow the user to program up to 10 different conditional 

outputs per detection zone. 

vii. The software shall allow the user to configure detection zones based off of 

classification, eta, speed, and presence. 

viii. The software shall allow the user to program up to 120 outputs. 

3. Installation and Setup 

The radar detection system hardware shall be designed for flexible, fast, and easy 

installation and setup.     

a. It shall be possible to mount the radar sensor on an intersection pole.   

b. No special tools or extra equipment, other than a laptop for configuration, 

will be required. 

c. Once all hardware is installed, connected, and functional, it shall be 

possible to configure the radar detection system for a typical 4-approach, 

8-phase intersection in 15 minutes or less. 

d. With no median occlusion, at a typical intersection, only two sensors shall 

be needed to detect vehicles at the stop bar, advance detection, and 

departing traffic on all four approaches. 

e. The detection configuration shall be able to be pre-programmed prior to 

arrival at the intersection. 

4. Warranty, service and support 

The radar detection system shall be provided with the following warranty, service, 

and support options. 

a. Warranty 
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i. The manufacturer shall warrant the radar detection system for a minimum 

of three (3) years.  an option for up to six (6) years of warranty shall be 

available.   

b. Service 

i. Ongoing software support by the manufacturer will include software 

updates of the radar sensor, communications hub, and management 

software.  These updates will be provided free of charge during the 

warranty period.  The manufacturer will maintain a program for technical 

support and software updates following expiration of the warranty period.  

this program will be available to the contracting agency in the form of a 

separate agreement for continuing support. 

c. Support 

i. A quick-start guide, installation guide, application notes, and other 

materials shall be available from the manufacturer to assist in product installation 

and setup for various applications.  in addition, training online or in person shall 

be available. 

ii. Training shall be available to personnel of the contracting agency in 

application design, operation, setup, and maintenance of the video detection 

system. 

iii. Manufacturer shall provide a tech support website, support email address 

and a 1-800 number for technical support. 

The manufacturer's representative shall provide a six (6) hour training course on 

the setup, operation and maintenance of the system. 

Construction - locate and mount radar vehicle sensor in accordance with 

manufacture specifications. 

 

Intersection Locations for STOP-Line Radar Detection installations: 

 

1. Mentor Ave. at Hopkins Road all approaches 

2. Mentor Ave. at Meijer’s West Driveway all approaches 

3. Mentor Ave. at Meijer’s East Driveway all approaches 

4. Mentor Ave. at Walmart driveway all approaches 

5.  Mentor Ave. at Heisley / Chillicothe Rd. all approaches 

6.  Mentor Ave. at Wayside & Trader joes exit drive all approaches Note: this 

 is an offset intersection that requires detection at both locations. 
7. Mentor Ave. at Old Johnnycake Rd. all approaches 

8. Mentor Ave. at Target Store all approaches 

 

2.10 ITEM 809, ADVANCED RADAR DETECTION, AS PER PLAN 

 

Intersection Locations for ADVANCE Radar Detection installations: 

1. For Mentor Ave. EB & WB at Hopkins Road 

2. For Mentor Ave. EB & WB at Meijer’s West Driveway 

3. For Mentor Ave. EB & WB at Meijer’s East Driveway 

4. For Mentor Ave. EB & WB at Walmart driveway 
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5.  For Mentor Ave. EB & WB at Heisley / Chillicothe Rd. 

6.  For Mentor Ave. EB & WB at Wayside & Trader joes exit drive. 

7. For Mentor Ave. EB & WB at Old Johnnycake Rd. 

8. For Mentor Ave. EB & WB at Target Store. 

Basis of Payment 

Payment shall be made in accordance with ODOT Supplemental Specification 

Item 809 stop bar and advanced radar vehicle detection system, as per plan shall 

be made at the contract unit bid price per each intersection as described above, 

complete and in place including all required cabinet hardware, mounting brackets, 

cables, conduit, incidentals, connections tested and accepted, and any other 

necessary hardware to establish a fully functional detection system. 

2.11 ITEM SS 832- EROSION CONTROL 

In accordance with Item SS 832, all temporary sediment and erosion controls 

shall be installed and maintained until the final pavement is in place and 

restoration is complete and accepted by the owner.  

Basis of Payment 

Payment shall be made in accordance with ODOT Supplemental Specification 

Item SS 832 Erosion Control. This item will be paid per “Each” installed. 
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FORM OF NONCOLLUSION AFFIDAVIT 

 
 
STATE OF 

 
                                               

 
) 

 
 

 
                                               

 
)  SS 

 
COUNTY OF 

 
                                               

 
) 

 

____________________________________________, being first duly sworn, deposes and  says 

that he/she  is _______________________________ of   _________________________________ 

the party making the proposal or bid; that such bid is genuine and not collusive or sham; that said 

Bidder has not colluded, conspired, connived, or agreed, directly or indirectly with any Bidder or 

person, to put in a sham bid, or that such other person shall refrain from bidding, and has not in any 

manner, directly or indirectly sought by agreement or collusion or communication or conference, 

with any person, to fix the bid price of affiant or any other Bidder, or to fix any overhead, profit, or 

cost element of said Bid price, or of that of any other Bidder, or to secure any advantage against the 

Owner, or any person interested in the proposed Contract; and that all statements contained in said 

proposal or bid are true; and further, that such Bidder has not, directly or indirectly submitted this 

Bid, or the contents thereof, or divulged information or data relative thereto to any association or to 

any member or agent thereof. 

 

Affiant 

 

 

Subscribed and sworn to before me this            day of                                       , 20 _____. 

 

 

 

Notary Public 

 

My Commission Expires:                                             

(Corporation Name) 

(Individual Name) 

(Sole Owner, Partner, President, Secretary, etc.) 
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CORPORATE RESOLUTION 

 

I, _________________________________________________________________________, 

Secretary of   _________________________________________ an ______________ Corporation 

hereby certify that the Board of Directors of said Corporation on the __________day of  

______________, 20_____, adopted a resolution authorizing the _____________________ of this 

Company, namely, ______________________________________, to sign bid proposals, sign and 

enter into any and all contracts and other instruments, sign and/or authorize bid guaranty and 

performance bonds for the purpose of furnishing labor and materials at such price and upon such 

terms and conditions, including any amendments or modifications thereto, as said 

_______________________________  in his sole discretion shall deem best, and that said actions 

shall be binding upon the Corporation. 

 

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the seal of said  

Corporation at ________________________, _______________ this ____________ day   

of        , 20 , and I further certify that said resolution is still in  

full force and effect. 

 

 

 

_____________________________________ 

Corporate Secretary            

    

 

(Corporation Title, i.e., President, Vice President, etc.) 

(Corporation Title, i.e., President, Vice President, etc.) 

(State) (Corporation Name) 

(City) (State) 

(Individual Name) 

(Individual Name) 
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PROPOSED SUBCONTRACTORS 

The Bidder is required to state in the spaces provided below, the Subcontractors he proposes 

to use to accomplish the work under this Contract.  The items and specific amounts of work assigned 

to each listed Subcontractor shall also be outlined.  Duplicate this sheet as needed. 

 

1. Name:  

    Address:  

    City/State/Zip:  

    Description:  

      

      Phone: (        )  Amount: $ % of Contract:  

 
2. Name:  

    Address:  

    City/State/Zip:  

    Description:  

      

      Phone: (        )  Amount: $ % of Contract:  

 
3. Name:  

    Address:  

    City/State/Zip:  

    Description:  

      

      Phone: (        )  Amount: $ % of Contract:  

 
4. Name:  

    Address:  

    City/State/Zip:  

    Description:  

      

      Phone: (        )  Amount: $ % of Contract:  

 
5. Name:  

    Address:  

    City/State/Zip:  

    Description:  

      

      Phone: (        )  Amount: $ % of Contract:  
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EXPERIENCE RECORD 
 

The Bidder is required to state the character of previous work, give references, and such other detailed 

information as will enable the Owner to determine capability, responsibility, experience, skill, and financial 

standing.  Provide data for the last five (5) years.  Duplicate this sheet as needed.  Information submitted in 

an alternate format MUST contain all the information requested on this page. 
 

Project Name:  
 
Description/Scope of Bidder's  

 
On this project you were a  Prime Contractor OR  Sub Contractor to  

 

Total Project Cost: $ 

Your Contract or  

Subcontract Amount: $ 

 
% Complete (if in progress) % or Date Completed (if complete):  

 
Project Owner:  

 
Owner Contact:  Phone: (       ) 

 
Engineer/Arch. Firm:  

 
Engineer/Arch. Contact:  Phone: (       ) 

 
Your Bonding Company on this project (if any):  

 

Project Name:  
 
Description/Scope of Bidder's  

 
On this project you were a  Prime Contractor OR  Sub Contractor to  

 

Total Project Cost: $ 

Your Contract or  

Subcontract Amount: $ 

 
% Complete (if in progress) % or Date Completed (if complete):  

 
Project Owner:  

 
Owner Contact:  Phone: (       ) 

 
Engineer/Arch. Firm:  

 
Engineer/Arch. Contact:  Phone: (       ) 

 
Your Bonding Company on this project (if any):  

 

Project Name:  
 
Description/Scope of Bidder's  

 
On this project you were a  Prime Contractor OR  Sub Contractor to  

 

Total Project Cost: $ 

Your Contract or  

Subcontract Amount: $ 

 
% Complete (if in progress) % or Date Completed (if complete):  

 
Project Owner:  

 
Owner Contact:  Phone: (       ) 

 
Engineer/Arch. Firm:  

 
Engineer/Arch. Contact:  Phone: (       ) 

 
Your Bonding Company on this project (if any):  
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BIDDER'S INSURANCE AGENT'S AFFIDAVIT 

 

PROJECT:  ___________________________________________________________________ 
 

OWNER:   ___________________________________________________________________ 
 
I,       ,     , first being duly        

(Name)     (Title)  

sworn do state the following:  
 

(a) that I am an Insurance Agent licensed to transact business in the State of Ohio; 
 

(b) that I have reviewed the insurance requirements in the bid documents and have noted therein the 

requirements on insurance including any policy modifications, cancellation and non-renewal 

provisions, and any additional policies or endorsements needed; 
 

 (c) that I am familiar with the insurance that _______________________________________ 

  (Bidder’s Company Name) 

 has in force, and that its insurance meets the contract requirements or that it can be amended or 

endorsed to meet the contract requirements (with standard industry exclusions) until the current 

policy expiration or until cancelled with notice per the specifications or additional policies and/or 

endorsements can be provided to the Contractor; 
 

(d) that all additional policies and/or endorsements required in the specifications are available; 

(e) that if an award of contract is made to the Bidder an insurance certificate(s) [most current version 

ACORD 25] and/or binder(s) which fully complies with all insurance requirements in the contract 

will be issued within three (3) business days of notification from the contractor and the contractor 

approving any additional policies or endorsements needed to fully comply with the insurance 

requirements in the contract; 

(f) that I have advised my client of the cost of all additional policies, amendments, and/or endorsements 

so that he can include same in his bid; 

(g) that the cancellation clause in the policy meets the specifications or that it can be amended by an 

endorsement; 

(h) that this document neither affirmatively or negatively amends, extends or alters the terms of or 

coverage afforded by the policy referenced herein. 
 

Further, Affiant sayeth naught. 

 

          

 (Agent’s Signature)   Agency Name 

 

          

(Agent’s Name)   Agency Address 

 

           

  Agency City, State and Zip Code 

 

                

  (Phone)    (Fax) 

 

          

(E-mail)     
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SUPPLEMENTAL BOND ACKNOWLEDGEMENT 

 

PROJECT:                                  ___________________________________________________ 

 

OWNER:                              ______________________________________________________ 

 
If the bidder submits a Bid Guaranty and Contract Bond (AKA Rollover or Bid/ Performance/ Payment/ 

Warranty Bond) per O.R.C. Sections 153.54 and 153.571 the following shall be completed, signed, and 

submitted with the bid: 

 

By submission of the attached bid and these presents, the undersigned bidder and his surety hereby 

acknowledge that the attached bond shall cover and warrant all work for the correction period per the 

General Conditions and as supplemented or amended elsewhere in these Contract Documents, which 

period is __one__ year(s) commencing on the final acceptance of the work by Owner.  Any proceeding, 

legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in the location 

in which the project or part of the project is located and shall be instituted within one year from the last 

day of the correction period under the project or within one year after the Surety refuses or fails to 

perform its obligations under this Bond, whichever first occurs. 

 

 BIDDER  SURETY 

 

SIGNATURE:  SIGNATURE:  

NAME:  NAME:  

TITLE:  TITLE:  

DATE:  DATE:  

PHONE NO.:  PHONE NO.:  

         *Attach Power of Attorney 

 
 

If the Bidder submits a Certified or Cashier's check, Irrevocable Letter of Credit and is awarded a contract by 

the Owner, the following shall be completed, signed, and submitted with the Contract Bond (AKA 

Performance/Payment/Warranty Bond) per ORC Sections 153.54 and 153.57. 

 

By signature of the attached Contract and these presents the undersigned contractor and his surety 

acknowledge that the attached Bond shall cover and warrant all work for the correction period per the 

General Conditions and as supplemented or amended elsewhere in these Contract Documents, which 

period is _one__ year(s) commencing on the final acceptance of the work by Owner. Any proceeding, 

legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in the location 

in which the project or part of the project is located and shall be instituted within one year from the last 

day of the correction period under the project or within one year after the Surety refuses or fails to 

perform its obligations under this Bond, whichever first occurs. 

 

 BIDDER  SURETY 

 

SIGNATURE:  SIGNATURE:  

NAME:  NAME:  

TITLE:  TITLE:  

DATE:  DATE:  

PHONE NO.:  PHONE NO.:  

         *Attach Power of Attorney 
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BID SECURITY 

 

CONTRACTOR SHALL STAPLE ONE OF THE FOLLOWING FORMS  

OF BID SECURITY TO THE FRONT OF THIS PAGE AND  

SUBMIT WITH THE BID. 

 

 

CERTIFIED OR CASHIER’S CHECK FOR 10% OF THE AMOUNT BID 

 

OR 

 

IRREVOCABLE LETTER OF CREDIT FOR 10% OF THE AMOUNT BID 

 

OR 

 

BOND (BID/PERFORMANCE/PAYMENT" BOND, a.k.a., “ROLLOVER BOND”) FOR 

100% OF THE AMOUNT BID PER ORC SECTIONS 153.54 AND 153.571 
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STATEMENT OF BIDDER QUALIFICATIONS 

 

 

 

BIDDER NAME (print/type): 

 

BIDDER ADDRESS: 

 

 

 

BIDDER CONTACT: 

 

BIDDER PHONE NUMBER: 

 

BIDDER FAX NUMBER: 

 

BIDDER E-MAIL: 

 

 

 

 Federal Tax Identification Number: 

 

     State Tax Identification Number: 
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STATEMENT OF BIDDER QUALIFICATIONS 

 

 

1. Years in business providing the goods or service requested in this bid.    

 

2. Please list on a separate sheet(s), contracts with municipalities previous and presently 

held.  Please list by community name, contact person, address, phone number, and scope 

of project (starting with the most recent). 

 

3. Is your company in satisfactory financial condition?  Yes   No   

 

4. How many miles is your facility from the Mentor Municipal Center? 

 

5. Please list on a separate sheet(s) the equipment to be used in fulfilling this contract. 

 

6. Identify the project manager who will be assigned to this project and applicable years of 

experience managing comparable jobs.   

 

              

 

For the following questions, on a separate sheet please describe in full the circumstances for any 

“Yes” answer. 

 

7. Has your company had any business interruptions as a result of financial conditions in the 

past two (2) years?     Yes   No   

 

8. Has your company been rejected for a public contract despite being a low bidder for any 

reason?      Yes   No   

 

9. Has your company had any claims against or a performance bond cancelled? 

        Yes   No   

 

10. Has your company paid penalties or liquidated damages imposed as a result of delay on a 

public project?      Yes   No   

 

11. Has your company been found to have committed an unfair labor practice or any other 

employment/labor law violation in such areas as discrimination, prevailing wage, 

Workers Compensation or OSHA?   Yes   No   

 

12. Has your company in the last three (3) years had a municipal contract cancelled or 

terminated?      Yes   No   

 



UNIT UNIT TOTAL

REF. MEASURE PRICE PRICE UNIT ITEM

NO. QTY. UNITS LABOR MATERIAL PRICE TOTAL

1 1,070.00 CU YD $ $ $ $

2 54,150.00 SQ YD $ $ $ $

3 1,150.00 SQ YD $ $ $ $

4 5,415.00 GALLON $ $ $ $

5 5,415.00 GALLON $ $ $ $

6 (441) ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448), PG64-22 (1 1/2") 2,300.00 CU YD $ $ $ $

7 (441) ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG70-22M (1 1/2") 2,300.00 CU YD $ $ $ $

8 1,500.00 LF $ $ $ $

9 55.00 EACH $ $ $ $

10 25.00 EACH $ $ $ $

11 20.00 EACH $ $ $ $

12 20.00 EACH $ $ $ $

13 115.00 HOUR $ $ $65.00 $7,475.00

14 5.00 BOARDS $ $ $ $

15 1.00 LIUMP $ $ $ $

16 1.00 LUMP $ $ $ $

17 1.00 LUMP $ $ $ $

18 8.00 EACH $ $ $ $

19 8.00 EACH $ $ $ $

20 1.00 LUMP XXXXXXXXX XXXXXXXXX $150,000.00 $150,000.00

INFORMAL TOTAL $

(614) MAINTAINING TRAFFIC

(642) PAVEMENT MARKINGS PER PLAN

(809) STOP-LINE RADAR DETECTION, AS PER PLAN

(809) ADVANCE RADAR DETECTION, AS PER PLAN

CONTINGENCY

(609) REMOVE AND REPLACE CONCRETE CURB

(611) MONUMENT BOX ADJUSTED TO GRADE, AS PER PLAN

(611) VALVE ADJUSTED TO GRADE, AS PER PLAN

(614) LAW ENFORCEMENT OFFICER WITH PATROL CAR

(614) PORTABLE CHANGEABLE MESSAGE SIGN, (TWO MONTH DURATION EACH)

(614) WORK ZONE PAVEMENT MARKINGS, CLASS 1

(255) FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT, CLASS MS

(611) MANHOLE/INLET BASIN ADJUSTED TO GRADE

(611) CATCH BASIN/INLET BASIN RECONSTRUCTED TO GRADE, AS PER PLAN

PROPOSAL TO THE CITY OF MENTOR

For Mentor Avenue Resurfacing Phase 1

DESCRIPTION

(253) PAVEMENT REPAIR, AS PER PLAN

(254) PAVEMENT PLANING, BITUMINOUS (3")

(407) TACK COAT, TRACKLESS, 702.13

(407) TACK COAT, TRACKLESS, FOR INTERMEDIATE COURSE

BF.10



 
 
 
 
  
 SECTION 2 
 CONTRACT FORMS 
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NOTICE OF AWARD 
 

TO: Contractor 
 
 

PROJECT: Mentor Avenue Resurfacing Phase 1 
 

You are notified that your Bid which was opened on --/--/2026 has been accepted for items in 
the amount of $_____ at the unit bid prices as reflected in the bid tabulation contained herein for 
Base Bid and Alternates. 
 

You are required by the Instructions to Bidders to execute the Agreement and furnish the 
required Bonds, Certificates of Insurance, and other documents within 10 calendar days from the 
date of receipt of this Notice. 
 

Failure to comply with these conditions within the time specified will entitle Owner to 
consider your Bid in default, to annul this Notice and to declare your Bid Security forfeited. 
 

The Owner will return to you one (1) fully signed set of the contract documents.  
 
 

CITY OF MENTOR 
 
 
 
    
Kenneth J. Filipiak, City Manager 
 
 
    
Date 
 
 
 

ACKNOWLEDGMENT 
 
CONTRACTOR 
 
 
 
  

Contractor, President 
 
 
    
Date 
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CONTRACT 
 

FOR Mentor Avenue Resurfacing Phase 1 

THIS AGREEMENT, made and entered into at Mentor, Ohio, this _______ day of 

____________________, 2026, by and between the City of Mentor (“OWNER”), Ohio and 

Contractor (“CONTRACTOR”). 

WITNESSETH:  That the said CONTRACTOR has agreed and by this presents does agree 
with the OWNER for the consideration hereinafter mentioned and contained, and under penalty 
expressed in a bond given with these presents, and herein contained or hereunto annexed, to furnish 
at its own cost and expense, all the necessary tools, equipment, materials, labor, and tests in an 
expeditious, substantial and workmanlike manner, the equipment and appurtenances herein 
contemplated, commencing work within 20 days from the date of the Notice to Proceed and 
executing the work within the time and in the manner specified and in conformity with the 
requirements set forth in this Contract. 
 

The following form essential parts of the Contract (may vary with project). 
 

 1. Advertisement for Bids/Public Notice to Bidders  
 2. Instruction to Bidders 
 3. Bid Forms and Proposal 
 4. Contract Forms and Exhibits 
 5. Contract Bond – ORC 153.571 or ORC 153.57 
 6. Contract Provisions 
 7. General Conditions 
 8. Supplementary Conditions 
 9. Specifications 
10. Specific Project Requirements 
11. Prevailing Wage Rate Schedule  
12. Contract Drawings; if any. 

 
The CONTRACTOR agrees and understands that the work on this contract shall be subject to 

the acceptance of the OWNER based upon and in accordance with the contract specifications and 
contract plans and drawings on file in the office of the OWNER. 
 

The Contractor agrees that each individual employed by the Contractor or any Subcontractor 
and engaged in work on the project under this contract shall be paid by prevailing wage established 
by the Department of Industrial Relations of the State of Ohio or the U.S. Department of Labor 
(Davis-Bacon Act) as detailed in the section titled "Wage Rates."  This shall occur regardless of any 
contractual relationship which may be said to exist between the Contractor or any Subcontractor and 
such individual. 
 

The CONTRACTOR shall proceed with the said work in a prompt and diligent manner and 
shall do the several parts thereof.  Further he shall complete the whole of said work in accordance 
with the specifications and contract drawings to the satisfaction of the OWNER on or before the time 
stated, and in default of completion within the time as fixed, the CONTRACTOR shall pay to the 
OWNER as liquidated damages, an amount equal to $500.00 Per Day, for each and every day 
(Sundays and legal holidays excepted) the completion of the work may be delayed beyond the date 
fixed in the manner and as stipulated. 
 

It is hereby mutually agreed that the OWNER is to pay and the CONTRACTOR is to 
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receive, as full compensation for furnishing all materials and labor in building, constructing and 
testing and in all respect completing the herein described work and appurtenances in the manner and 
under the conditions herein specified, the prices stipulated in the proposal herein contained or hereto 
annexed and the total contract sum is $0.00. 
 

This Contract shall be in full force and effect from the date of execution by the parties. 
 

IN WITNESS WHEREOF:  The parties hereunto affixed their signature the day and year first 
mentioned above. 
 
 
CONTRACTOR 
 
 
  
Contractor, President 
 
 
CITY OF MENTOR 
 
 
  
Kenneth J. Filipiak, City Manager 
 
 

I hereby certify that funds in the amount of 00/100 Dollars ($0.00) necessary for the 
foregoing Contract have been appropriated and are in the Treasury, or are in the process of 
collection, or are available through grants and/or loans from other funding sources. 
 
 
  
Mate Rogonjic, Finance Director 
 
 
APPROVED AS TO FORM: 
 
 
  
Brandon Dynes, Law Director 
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THE CONTRACTOR SHALL FURNISH THE FOLLOWING ITEMS 

WITHIN 10 DAYS OF NOTIFICATION OF AWARD: 

 
 
 
A) CERTIFICATE OF INSURANCE FOR 
 CONTRACTOR'S PUBLIC LIABILITY INSURANCE POLICY 

AND AUTOMOTIVE INSURANCE POLICE 

 
 
 
 
B) CERTIFICATE OF INSURANCE FOR 

 OWNER'S AND CONTRACTOR'S PROTECTIVE POLICY 

 
 
 
 
C) CERTIFICATE OF WORKER'S COMPENSATION 

 
 
 
 
D) CONTRACT BOND THAT COMPLIES WITH ORC 153.54 AND 153.57  

Submitted bond complying with ORC 153.54 and 153.571 (rollover bond) with Bid 

 
* D above is not required if a bond complying with ORC 153.54 and 153.571 (rollover bond) was 
submitted at time of bid. 
 
 
 
 
E) DRUG-FREE  SAFETY OR COMPARABLE PROGRAM 

 
 
 
 
E) EEO CERTIFICATE OF COMPLIANCE 
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DELINQUENT PERSONAL PROPERTY STATEMENT 
 
 

Contractor, having been awarded a contract by the City of Mentor, Ohio, hereby affirms 
under oath, pursuant to Ohio Revised Code Section 5719.042, that at the time the bid was submitted, 
my company was / was not (CIRCLE ONE) charged with delinquent personal property taxes on 
the General Tax List of Personal Property for Lake County, Ohio. 
 

If such charge for delinquent personal property tax exists on the General Tax List of Personal 
Property for Lake County, Ohio, the amount of such due and unpaid delinquent taxes, including due 
and unpaid penalties and interest shall be set forth below. 
 

A copy of this statement shall be transmitted by the Taxing District's Fiscal Officer to the 
County Treasurer within thirty days of the date it is submitted.  A copy of this statement shall also be 
incorporated into the Contract made between City of Mentor, Ohio, and CONTRACTOR, and no 
payment shall be made with respect to any Contract unless such statement has been so incorporated 
as a part thereof. 
 
 

Delinquent Personal Property Tax $   

Penalties $   

Interest $   

 
 
 
CONTRACTOR 
 
  
Contractor, President 
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AFFIDAVIT 
OF COMPLIANCE WITH OHIO REVISED CODE SECTION 3517.13 

 
STATE OF OHIO 
 
COUNTY OF ________________________ 
 
_____________________________________________ being duly sworn deposes and 
states as follows: 
 
1. I am duly authorized to make the statements contained herein on behalf of  
 __________________________________ (“the Contracting Party”). 
 
2. The Contracting Party is a/an (select one): 
 
 Individual, partnership, or other unincorporated business association (including 

without limitation, a professional association organized under Ohio Revised 
Code Chapter 1787), estate, or trust. 

 
 Corporation organized and existing under the laws of the State of _________ 
 
 Labor organization 
 
3. I hereby affirm that the Contracting Party and each of the individuals specified in 

R.C. 3517.13(I) (with respect to non-corporate entities and labor organizations) or 
R.C. 3517.13(J) (with respect to corporations) are in full compliance with the political 
contribution limitations set forth in R.C. 3517.13(I) and (J), as applicable. 

 
4. I understand that a false representation on this certification will incur penalties 

pursuant to 3517.992(R)(3). 
 
 
Affiant further sayeth naught. 
 
     By: _______________________________________ 
 
     Title:  _____________________________________ 
 
SWORN TO BEFORE ME and subscribed in my presence this ______________ day of 
 
_______________________, 2026. 
 
      ___________________________________ 
       Notary Public 
 
      My commission expires: ________________ 



CF.7 

ESCROW WAIVER 
 
 

In accordance with a certain Contract between the «OwnerMuni», «OwnerState», 
(hereinafter referred to as "the Owner") and «ContractName», (hereinafter referred to as "the 
Contractor") it is mutually agreed by and between the parties hereto that because of the short-term 
duration of the within contract, no escrow account will be established pursuant to Sections 153.13, 
153.14 and 153.63 of the Ohio Revised Code nor shall any interest be paid on any retainage.  
 
 
 
CONTRACTOR 
 
 
  
Contractor, President 
 
 
 
 
 
CITY OF MENTOR 
 
 
  
Kenneth J. Filipiak, City Manager 
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NOTICE TO PROCEED 

 
 
Project: Mentor Avenue Resurfacing Phase 1 
 
 
Owner: City of Mentor 
 8500 Civic Center Boulevard 
 Mentor, Ohio  44060 
 
 
To: Contractor 
 
 
Date:    
 
 
You are hereby notified to commence work in accordance with the Contract.  All work shall be 
completed by October 31, 2027. 
 
 
 
 
 
 
CITY OF MENTOR 
 
 
  
Kenneth J. Filipiak, City Manager 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
REV.  12/2022
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CONTRACTOR SHALL COMPLETE THE FOLLOWING AND RETURN 

WITHIN 10 DAYS OF NOTICE OF AWARD: 

 

 

 

 

A) AFFIDAVIT OF COMPLIANCE WITH POLITICAL CONTRIBUTIONS 

LIMITATION (ORC 3517.13) 

 

 

 

 

THE OWNER OR THEIR AUTHORIZED REPRESENTATIVE SHALL INSERT 

THE FOLLOWING CONTRACT DOCUMENTATION IN THE EXECUTED 

CONTRACT: 
 

 

 

 

A) FINDINGS FOR RECOVERY – ORC 9.24 

 

 

 

 

B) NOTIFICATION OF SURETY AND AGENT OF CONSTRUCTION 

CONTRACT AWARD – ORC 9.32 (if applicable) 

 

 

 

 

C) NOTIFICATION TO UTILITY COMPANIES OF COMMENCEMENT OF 

CONTRACT EXECUTION – ORC 153.64 (if applicable) 



 
 
 

 SECTION 3 
 GENERAL CONDITIONS 
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial 

capital letters, the terms listed below will have the meanings indicated which are applicable to 

both the singular and plural thereof. In addition to terms specifically defined, terms with initial 

capital letters in the Contract Documents include references to identified articles and paragraphs, 

and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, 

correct, or change the Bidding Requirements or the proposed Contract Documents. 

2. Agreement—The written instrument which is evidence of the agreement between Owner and 

Contractor covering the Work. 

3. Application for Payment—The form acceptable to Engineer which is to be used by 

Contractor during the course of the Work in requesting progress or final payments and which 

is to be accompanied by such supporting documentation as is required by the Contract 

Documents. 

4. Asbestos—Any material that contains more than one percent asbestos and is friable or is 

releasing asbestos fibers into the air above current action levels established by the United 

States Occupational Safety and Health Administration. 

5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the 

prices for the Work to be performed. 

6. Bidder—The individual or entity who submits a Bid directly to Owner. 

7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents 

(including all Addenda). 

8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid 

security of acceptable form, if any, and the Bid Form with any supplements. 

9. Change Order—A document recommended by Engineer which is signed by Contractor and 

Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the 

Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement. 

10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract 

Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A 

demand for money or services by a third party is not a Claim. 

11. Contract—The entire and integrated written agreement between the Owner and Contractor 

concerning the Work. The Contract supersedes prior negotiations, representations, or 

agreements, whether written or oral. 
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12. Contract Documents—Those items so designated in the Agreement. Only printed or hard 

copies of the items listed in the Agreement are Contract Documents. Approved Shop 

Drawings, other Contractor submittals, and the reports and drawings of subsurface and 

physical conditions are not Contract Documents. 

13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in 

accordance with the Contract Documents as stated in the Agreement (subject to the 

provisions of Paragraph 11.03 in the case of Unit Price Work). 

14. Contract Times—The number of days or the dates stated in the Agreement to:  (i) achieve 

Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it 

is ready for final payment as evidenced by Engineer’s written recommendation of final 

payment. 

15. Contractor—The individual or entity with whom Owner has entered into the Agreement. 

16. Cost of the Work—See Paragraph 11.01 for definition. 

17. Drawings—That part of the Contract Documents prepared or approved by Engineer which 

graphically shows the scope, extent, and character of the Work to be performed by 

Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined. 

18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes 

effective, but if no such date is indicated, it means the date on which the Agreement is signed 

and delivered by the last of the two parties to sign and deliver. 

19. Engineer—The individual or entity named as such in the Agreement. 

20. Field Order—A written order issued by Engineer which requires minor changes in the Work 

but which does not involve a change in the Contract Price or the Contract Times. 

21. General Requirements—Sections of Division 1 of the Specifications. 

22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs, 

Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances 

that may present a substantial danger to persons or property exposed thereto. 

23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section 

1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time. 

24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, 

regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, 

authorities, and courts having jurisdiction. 

25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or 

personal property. 

26. Milestone—A principal event specified in the Contract Documents relating to an 

intermediate completion date or time prior to Substantial Completion of all the Work. 
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27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon 

timely compliance by the Successful Bidder with the conditions precedent listed therein, 

Owner will sign and deliver the Agreement. 

28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which 

the Contract Times will commence to run and on which Contractor shall start to perform the 

Work under the Contract Documents. 

29. Owner—The individual or entity with whom Contractor has entered into the Agreement and 

for whom the Work is to be performed. 

30. PCBs—Polychlorinated biphenyls. 

31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard 

conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square 

inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and 

oil mixed with other non-Hazardous Waste and crude oils. 

32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the 

sequence and duration of the activities comprising the Contractor’s plan to accomplish the 

Work within the Contract Times. 

33. Project—The total construction of which the Work to be performed under the Contract 

Documents may be the whole, or a part. 

34. Project Manual—The bound documentary information prepared for bidding and constructing 

the Work. A listing of the contents of the Project Manual, which may be bound in one or 

more volumes, is contained in the table(s) of contents. 

35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the 

Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time. 

36. Resident Project Representative—The authorized representative of Engineer who may be 

assigned to the Site or any part thereof. 

37. Samples—Physical examples of materials, equipment, or workmanship that are 

representative of some portion of the Work and which establish the standards by which such 

portion of the Work will be judged. 

38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required 

submittals and the time requirements to support scheduled performance of related 

construction activities. 

39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions 

of the Contract Price to various portions of the Work and used as the basis for reviewing 

Contractor’s Applications for Payment. 
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40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 

information which are specifically prepared or assembled by or for Contractor and submitted 

by Contractor to illustrate some portion of the Work. 

41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon 

which the Work is to be performed, including rights-of-way and easements for access 

thereto, and such other lands furnished by Owner which are designated for the use of 

Contractor. 

42. Specifications—That part of the Contract Documents consisting of written requirements for 

materials, equipment, systems, standards and workmanship as applied to the Work, and 

certain administrative requirements and procedural matters applicable thereto. 

43. Subcontractor—An individual or entity having a direct contract with Contractor or with any 

other Subcontractor for the performance of a part of the Work at the Site. 

44. Substantial Completion—The time at which the Work (or a specified part thereof) has 

progressed to the point where, in the opinion of Engineer, the Work (or a specified part 

thereof) is sufficiently complete, in accordance with the Contract Documents, so that the 

Work (or a specified part thereof) can be utilized for the purposes for which it is intended. 

The terms “substantially complete” and “substantially completed” as applied to all or part of 

the Work refer to Substantial Completion thereof. 

45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an 

award. 

46. Supplementary Conditions—That part of the Contract Documents which amends or 

supplements these General Conditions. 

47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a 

direct contract with Contractor or with any Subcontractor to furnish materials or equipment 

to be incorporated in the Work by Contractor or Subcontractor. 

48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, 

manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements 

containing such facilities, including those that convey electricity, gases, steam, liquid 

petroleum products, telephone or other communications, cable television, water, wastewater, 

storm water, other liquids or chemicals, or traffic or other control systems. 

49. Unit Price Work—Work to be paid for on the basis of unit prices. 

50. Work—The entire construction or the various separately identifiable parts thereof required to 

be provided under the Contract Documents. Work includes and is the result of performing or 

providing all labor, services, and documentation necessary to produce such construction, and 

furnishing, installing, and incorporating all materials and equipment into such construction, 

all as required by the Contract Documents. 

51. Work Change Directive—A written statement to Contractor issued on or after the Effective 

Date of the Agreement and signed by Owner and recommended by Engineer ordering an 
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addition, deletion, or revision in the Work, or responding to differing or unforeseen 

subsurface or physical conditions under which the Work is to be performed or to 

emergencies. A Work Change Directive will not change the Contract Price or the Contract 

Times but is evidence that the parties expect that the change ordered or documented by a 

Work Change Directive will be incorporated in a subsequently issued Change Order 

following negotiations by the parties as to its effect, if any, on the Contract Price or Contract 

Times. 

1.02 Terminology 

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in 

the Bidding Requirements or Contract Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as 

directed” or terms of like effect or import to authorize an exercise of professional judgment 

by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,” 

“satisfactory,” or adjectives of like effect or import are used to describe an action or 

determination of Engineer as to the Work. It is intended that such exercise of professional 

judgment, action, or determination will be solely to evaluate, in general, the Work for 

compliance with the information in the Contract Documents and with the design concept of 

the  Project as a functioning whole as shown or indicated in the Contract Documents (unless 

there is a specific statement indicating otherwise). The use of any such term or adjective is 

not intended to and shall not be effective to assign to Engineer any duty or authority to 

supervise or direct the performance of the Work, or any duty or authority to undertake 

responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the 

Contract Documents. 

C. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next 

midnight. 

D. Defective: 

1. The word “defective,” when modifying the word “Work,” refers to Work that is 

unsatisfactory, faulty, or deficient in that it: 

a. does not conform to the Contract Documents; or 

b. does not meet the requirements of any applicable inspection, reference standard, test, or 

approval referred to in the Contract Documents; or  

c. has been damaged prior to Engineer’s recommendation of final payment (unless 

responsibility for the protection thereof has been assumed by Owner at Substantial 

Completion in accordance with Paragraph 14.04 or 14.05). 

E. Furnish, Install, Perform, Provide: 
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1. The word “furnish,” when used in connection with services, materials, or equipment, shall 

mean to supply and deliver said services, materials, or equipment to the Site (or some other 

specified location) ready for use or installation and in usable or operable condition. 

2. The word “install,” when used in connection with services, materials, or equipment, shall 

mean to put into use or place in final position said services, materials, or equipment complete 

and ready for intended use. 

3. The words “perform” or “provide,” when used in connection with services, materials, or 

equipment, shall mean to furnish and install said services, materials, or equipment complete 

and ready for intended use. 

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, 

materials, or equipment in a context clearly requiring an obligation of Contractor, “provide” 

is implied. 

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known 

technical or construction industry or trade meaning are used in the Contract Documents in 

accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor 

shall also deliver to Owner such bonds as Contractor may be required to furnish. 

B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each 

deliver to the other, with copies to each additional insured identified in the Supplementary 

Conditions, certificates of insurance (and other evidence of insurance which either of them or 

any additional insured may reasonably request) which Contractor and Owner respectively are 

required to purchase and maintain in accordance with Article 5. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project 

Manual. Additional copies will be furnished upon request at the cost of reproduction. 

2.03 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the 

Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A 

Notice to Proceed may be given at any time within 30 days after the Effective Date of the 

Agreement. In no event will the Contract Times commence to run later than the sixtieth day after 

the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever 

date is earlier. 
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2.04 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence to 

run. No Work shall be done at the Site prior to the date on which the Contract Times commence 

to run. 

2.05 Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless 

otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely 

review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting 

and completing the various stages of the Work, including any Milestones specified in the 

Contract Documents; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of 

items which when added together equal the Contract Price and subdivides the Work into 

component parts in sufficient detail to serve as the basis for progress payments during 

performance of the Work. Such prices will include an appropriate amount of overhead and 

profit applicable to each item of Work. 

2.06 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, 

and others as appropriate will be held to establish a working understanding among the parties as 

to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for 

handling Shop Drawings and other submittals, processing Applications for Payment, and 

maintaining required records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to 

act as its authorized representative with respect to the services and responsibilities under the 

Contract.  Such individuals shall have the authority to transmit instructions, receive information, 

render decisions relative to the Contract, and otherwise act on behalf of each respective party. 

2.07 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference attended by 

Contractor, Engineer, and others as appropriate will be held to review for acceptability to 

Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A. 

Contractor shall have an additional 10 days to make corrections and adjustments and to complete 

and resubmit the schedules. No progress payment shall be made to Contractor until acceptable 

schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of 

the Work to completion within the Contract Times. Such acceptance will not impose on 

Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of 
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the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility 

therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable 

arrangement for reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it 

provides a reasonable allocation of the Contract Price to component parts of the Work. 

ARTICLE 3 – CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if required 

by all. 

B. It is the intent of the Contract Documents to describe a functionally complete project (or part 

thereof) to be constructed in accordance with the Contract Documents. Any labor, 

documentation, services, materials, or equipment that reasonably may be inferred from the 

Contract Documents or from prevailing custom or trade usage as being required to produce the 

indicated result will be provided whether or not specifically called for, at no additional cost to 

Owner. 

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as 

provided in Article 9. 

3.02 Reference Standards 

A. Standards, Specifications, Codes, Laws, and Regulations 

1. Reference to standards, specifications, manuals, or codes of any technical society, 

organization, or association, or to Laws or Regulations, whether such reference be specific or 

by implication, shall mean the standard, specification, manual, code, or Laws or Regulations 

in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there 

were no Bids), except as may be otherwise specifically stated in the Contract Documents. 

2. No provision of any such standard, specification, manual, or code, or any instruction of a 

Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or 

Engineer, or any of their subcontractors, consultants, agents, or employees, from those set 

forth in the Contract Documents. No such provision or instruction shall be effective to assign 

to Owner, Engineer, or any of their officers, directors, members, partners,  employees, 

agents, consultants, or subcontractors, any duty or authority to supervise or direct the 

performance of the Work or any duty or authority to undertake responsibility inconsistent 

with the provisions of the Contract Documents. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 
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1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each 

part of the Work, Contractor shall carefully study and compare the Contract Documents and 

check and verify pertinent figures therein and all applicable field measurements. Contractor 

shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy 

which Contractor discovers, or has actual knowledge of, and shall obtain a written 

interpretation or clarification from Engineer before proceeding with any Work affected 

thereby. 

2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the 

performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy 

within the Contract Documents, or between the Contract Documents and (a) any applicable 

Law or Regulation , (b) any standard, specification, manual, or code, or (c) any instruction of 

any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall 

not proceed with the Work affected thereby (except in an emergency as required by 

Paragraph 6.16.A) until an amendment or supplement to the Contract Documents has been 

issued by one of the methods indicated in Paragraph 3.04. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, 

ambiguity, or discrepancy in the Contract Documents unless Contractor had actual 

knowledge thereof. 

B. Resolving Discrepancies: 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of 

the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or 

discrepancy between the provisions of the Contract Documents and: 

a. the provisions of any standard, specification, manual, or code, or the instruction of any 

Supplier (whether or not specifically incorporated by reference in the Contract 

Documents); or 

b. the provisions of any Laws or Regulations applicable to the performance of the Work 

(unless such an interpretation of the provisions of the Contract Documents would result 

in violation of such Law or Regulation). 

3.04 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in 

the Work or to modify the terms and conditions thereof by either a Change Order or a Work 

Change Directive. 

B. The requirements of the Contract Documents may be supplemented, and minor variations and 

deviations in the Work may be authorized, by one or more of the following ways: 

1. A Field Order;  

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph 

6.17.D.3); or  



 

EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 10  of  62 

 

3. Engineer’s written interpretation or clarification. 

3.05 Reuse of Documents 

A. Contractor and any Subcontractor or Supplier shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or 

other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its 

consultants, including electronic media editions; or  

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of 

the Project or any other project without written consent of Owner and Engineer and specific 

written verification or adaptation by Engineer. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the 

Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract 

Documents for record purposes. 

3.06 Electronic Data 

A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or 

Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are 

limited to the printed copies (also known as hard copies). Files in electronic media format of 

text, data, graphics, or other types are furnished only for the convenience of the receiving party. 

Any conclusion or information obtained or derived from such electronic files will be at the user’s 

sole risk. If there is a discrepancy between the electronic files and the hard copies, the hard 

copies govern. 

B. Because data stored in electronic media format can deteriorate or be modified inadvertently or 

otherwise without authorization of the data’s creator, the party receiving electronic files agrees 

that it will perform acceptance tests or procedures within 60 days, after which the receiving party 

shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-

day acceptance period will be corrected by the transferring party. 

C. When transferring documents in electronic media format, the transferring party makes no 

representations as to long term compatibility, usability, or readability of documents resulting 

from the use of software application packages, operating systems, or computer hardware 

differing from those used by the data’s creator. 

ARTICLE 4 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; 

HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 

4.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions 

not of general application but specifically related to use of the Site with which Contractor must 

comply in performing the Work. Owner will obtain in a timely manner and pay for easements 

for permanent structures or permanent changes in existing facilities. If Contractor and Owner are 

unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the 
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Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the Site 

or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of 

record legal title and legal description of the lands upon which the Work is to be performed and 

Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction 

lien against such lands in accordance with applicable Laws and Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 

temporary construction facilities or storage of materials and equipment. 

4.02 Subsurface and Physical Conditions 

A. Reports and Drawings:  The Supplementary Conditions identify: 

1. those reports known to Owner of explorations and tests of subsurface conditions at or 

contiguous to the Site;  and 

2. those drawings known to Owner of physical conditions relating to existing surface or 

subsurface structures at the Site (except Underground Facilities). 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 

accuracy of the “technical data” contained in such reports and drawings, but such reports and 

drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 

Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 

make any claim against Owner or Engineer, or any of their officers, directors, members, 

partners, employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 

limited to, any aspects of the means, methods, techniques, sequences, and procedures of 

construction to be employed by Contractor, and safety precautions and programs incident 

thereto; or 

2. other data, interpretations, opinions, and information contained in such reports or shown or 

indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 

other data, interpretations, opinions, or information. 

4.03 Differing Subsurface or Physical Conditions 

A. Notice:  If Contractor believes that any subsurface or physical condition that is uncovered or 

revealed either: 

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to 

rely as provided in Paragraph 4.02 is materially inaccurate; or 

2. is of such a nature as to require a change in the Contract Documents; or 

3. differs materially from that shown or indicated in the Contract Documents; or  
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4. is of an unusual nature, and differs materially from conditions ordinarily encountered and 

generally recognized as inherent in work of the character provided for in the Contract 

Documents; 

then Contractor shall, promptly after becoming aware thereof and before further disturbing the 

subsurface or physical conditions or performing any Work in connection therewith (except in an 

emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such 

condition. Contractor shall not further disturb such condition or perform any Work in connection 

therewith (except as aforesaid) until receipt of written order to do so. 

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer 

will promptly review the pertinent condition, determine the necessity of Owner’s obtaining 

additional exploration or tests with respect thereto, and advise Owner in writing (with a copy to 

Contractor) of Engineer’s findings and conclusions. 

C. Possible Price and Times Adjustments: 

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent 

that the existence of such differing subsurface or physical condition causes an increase or 

decrease in Contractor’s cost of, or time required for, performance of the Work; subject, 

however, to the following: 

a. such condition must meet any one or more of the categories described in Paragraph 

4.03.A; and 

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract 

Price will be subject to the provisions of Paragraphs 9.07 and 11.03. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if: 

a. Contractor knew of the existence of such conditions at the time Contractor made a final 

commitment to Owner with respect to Contract Price and Contract Times by the 

submission of a Bid or becoming bound under a negotiated contract; or 

b. the existence of such condition could reasonably have been discovered or revealed as a 

result of any examination, investigation, exploration, test, or study of the Site and 

contiguous areas required by the Bidding Requirements or Contract Documents to be 

conducted by or for Contractor prior to Contractor’s making such final commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 4.03.A. 

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 

any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be 

made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any 

of their officers, directors, members, partners, employees, agents, consultants, or 

subcontractors shall be liable to Contractor for any claims, costs, losses, or damages 

(including but not limited to all fees and charges of engineers, architects, attorneys, and other 

professionals and all court or arbitration or other dispute resolution costs) sustained by 

Contractor on or in connection with any other project or anticipated project. 
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4.04 Underground Facilities 

A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents 

with respect to existing Underground Facilities at or contiguous to the Site is based on 

information and data furnished to Owner or Engineer by the owners of such Underground 

Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the 

Supplementary Conditions: 

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such 

information or data provided by others; and 

2. the cost of all of the following will be included in the Contract Price, and Contractor shall 

have full responsibility for: 

a. reviewing and checking all such information and data; 

b. locating all Underground Facilities shown or indicated in the Contract Documents; 

c. coordination of the Work with the owners of such Underground Facilities, including 

Owner, during construction; and  

d. the safety and protection of all such Underground Facilities and repairing any damage 

thereto resulting from the Work. 

B. Not Shown or Indicated: 

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was 

not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract 

Documents, Contractor shall, promptly after becoming aware thereof and before further 

disturbing conditions affected thereby or performing any Work in connection therewith 

(except in an emergency as required by Paragraph 6.16.A), identify the owner of such 

Underground Facility and give written notice to that owner and to Owner and Engineer. 

Engineer will promptly review the Underground Facility and determine the extent, if any, to 

which a change is required in the Contract Documents to reflect and document the 

consequences of the existence or location of the Underground Facility. During such time, 

Contractor shall be responsible for the safety and protection of such Underground Facility. 

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change 

Directive or a Change Order will be issued to reflect and document such consequences. An 

equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the 

extent that they are attributable to the existence or location of any Underground Facility that 

was not shown or indicated or not shown or indicated with reasonable accuracy in the 

Contract Documents and that Contractor did not know of and could not reasonably have 

been expected to be aware of or to have anticipated. If Owner and Contractor are unable to 

agree on entitlement to or on the amount or extent, if any, of any such adjustment in Contract 

Price or Contract Times, Owner or Contractor may make a Claim therefor as provided in 

Paragraph 10.05. 
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4.05 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction which in 

Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor 

shall be responsible for laying out the Work, shall protect and preserve the established reference 

points and property monuments, and shall make no changes or relocations without the prior 

written approval of Owner. Contractor shall report to Engineer whenever any reference point or 

property monument is lost or destroyed or requires relocation because of necessary changes in 

grades or locations, and shall be responsible for the accurate replacement or relocation of such 

reference points or property monuments by professionally qualified personnel. 

4.06 Hazardous Environmental Condition at Site 

A. Reports and Drawings:  The Supplementary Conditions identify those reports and drawings 

known to Owner relating to Hazardous Environmental Conditions that have been identified at 

the Site. 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 

accuracy of the “technical data” contained in such reports and drawings, but such reports and 

drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 

Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 

make any claim against Owner or Engineer, or any of their officers, directors, members, 

partners, employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 

limited to, any aspects of the means, methods, techniques, sequences and procedures of 

construction to be employed by Contractor and safety precautions and programs incident 

thereto; or 

2. other data, interpretations, opinions and information contained in such reports or shown or 

indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 

other data, interpretations, opinions or information. 

C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or 

revealed at the Site which was not shown or indicated in Drawings or Specifications or identified 

in the Contract Documents to be within the scope of the Work. Contractor shall be responsible 

for a Hazardous Environmental Condition created with any materials brought to the Site by 

Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible. 

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for 

whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall 

immediately:  (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with 

such condition and in any area affected thereby (except in an emergency as required by 

Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such 

notice in writing). Owner shall promptly consult with Engineer concerning the necessity for 

Owner to retain a qualified expert to evaluate such condition or take corrective action, if any.  

Promptly after consulting with Engineer, Owner shall take such actions as are necessary to 
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permit Owner to timely obtain required permits and provide Contractor the written notice 

required by Paragraph 4.06.E. 

E. Contractor shall not be required to resume Work in connection with such condition or in any 

affected area until after Owner has obtained any required permits related thereto and delivered 

written notice to Contractor:  (i) specifying that such condition and any affected area is or has 

been rendered safe for the resumption of Work; or (ii) specifying any special conditions under 

which such Work may be resumed safely. If Owner and Contractor cannot agree as to 

entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract 

Times, or both, as a result of such Work stoppage or such special conditions under which Work 

is agreed to be resumed by Contractor, either party may make a Claim therefor as provided in 

Paragraph 10.05. 

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a 

reasonable belief it is unsafe, or does not agree to resume such Work under such special 

conditions, then Owner may order the portion of the Work that is in the area affected by such 

condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement 

to or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a 

result of deleting such portion of the Work, then either party may make a Claim therefor as 

provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by 

Owner’s own forces or others in accordance with Article 7. 

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 

harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, 

partners, employees, agents, consultants, and subcontractors of each and any of them from and 

against all claims, costs, losses, and damages (including but not limited to all fees and charges of 

engineers, architects, attorneys, and other professionals and all court or arbitration or other 

dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition, 

provided that such Hazardous Environmental Condition:  (i) was not shown or indicated in the 

Drawings or Specifications or identified in the Contract Documents to be included within the 

scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is 

responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual 

or entity from and against the consequences of that individual’s or entity’s own negligence. 

H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 

consultants, and subcontractors of each and any of them from and against all claims, costs, 

losses, and damages (including but not limited to all fees and charges of engineers, architects, 

attorneys, and other professionals and all court or arbitration or other dispute resolution costs) 

arising out of or relating to a Hazardous Environmental Condition created by Contractor or by 

anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate 

Contractor to indemnify any individual or entity from and against the consequences of that 

individual’s or entity’s own negligence. 

I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental 

Condition uncovered or revealed at the Site. 



 

EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 16  of  62 

 

ARTICLE 5 – BONDS AND INSURANCE 

5.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the 

Contract Price as security for the faithful performance and payment of all of Contractor’s 

obligations under the Contract Documents. These bonds shall remain in effect until one year 

after the date when final payment becomes due or until completion of the correction period 

specified in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or 

Regulations or by the Contract Documents. Contractor shall also furnish such other bonds as are 

required by the Contract Documents. 

B. All bonds shall be in the form prescribed by the Contract Documents except as provided 

otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list 

of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and 

as Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Financial 

Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed 

by an agent or attorney-in-fact must be accompanied by a certified copy of that individual’s 

authority to bind the surety.  The evidence of authority shall show that it is effective on the date 

the agent or attorney-in-fact signed each bond. 

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or 

its right to do business is terminated in any state where any part of the Project is located or it 

ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner 

and Engineer and shall, within 20 days after the event giving rise to such notification, provide 

another bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B 

and 5.02. 

5.02 Licensed Sureties and Insurers 

A. All bonds and insurance required by the Contract Documents to be purchased and maintained by 

Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed 

or authorized in the jurisdiction in which the Project is located to issue bonds or insurance 

policies for the limits and coverages so required. Such surety and insurance companies shall also 

meet such additional requirements and qualifications as may be provided in the Supplementary 

Conditions. 

5.03 Certificates of Insurance 

A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee 

identified in the Supplementary Conditions, certificates of insurance (and other evidence of 

insurance requested by Owner or any other additional insured) which Contractor is required to 

purchase and maintain. 

B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee 

identified in the Supplementary Conditions, certificates of insurance (and other evidence of 

insurance requested by Contractor or any other additional insured) which Owner is required to 

purchase and maintain. 
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C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance 

with these insurance requirements or failure of Owner to identify a deficiency in compliance 

from the evidence provided shall not be construed as a waiver of Contractor’s obligation to 

maintain such insurance. 

D. Owner does not represent that insurance coverage and limits established in this Contract 

necessarily will be adequate to protect Contractor. 

E. The insurance and insurance limits required herein shall not be deemed as a limitation on 

Contractor’s liability under the indemnities granted to Owner in the Contract Documents. 

5.04 Contractor’s Insurance 

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being 

performed and as will provide protection from claims set forth below which may arise out of or 

result from Contractor’s performance of the Work and Contractor’s other obligations under the 

Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier, 

or by anyone directly or indirectly employed by any of them to perform any of the Work, or by 

anyone for whose acts any of them may be liable: 

1. claims under workers’ compensation, disability benefits, and other similar employee benefit 

acts; 

2. claims for damages because of bodily injury, occupational sickness or disease, or death of 

Contractor’s employees; 

3. claims for damages because of bodily injury, sickness or disease, or death of any person 

other than Contractor’s employees; 

4. claims for damages insured by reasonably available personal injury liability coverage which 

are sustained: 

a. by any person as a result of an offense directly or indirectly related to the employment of 

such person by Contractor, or  

b. by any other person for any other reason; 

5. claims for damages, other than to the Work itself, because of injury to or destruction of 

tangible property wherever located, including loss of use resulting therefrom; and 

6. claims for damages because of bodily injury or death of any person or property damage 

arising out of the ownership, maintenance or use of any motor vehicle. 

B. The policies of insurance required by this Paragraph 5.04 shall: 

1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive,  be 

written on an occurrence basis, include as additional insureds (subject to any customary 

exclusion regarding professional liability) Owner and Engineer, and any other individuals or 

entities identified in the Supplementary Conditions, all of whom shall be listed as additional 

insureds, and include coverage for the respective officers, directors, members, partners, 
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employees, agents, consultants, and subcontractors of each and any of all such additional 

insureds, and the insurance afforded to these additional insureds shall provide primary 

coverage for all claims covered thereby; 

2. include at least the specific coverages and be written for not less than the limits of liability 

provided in the Supplementary Conditions or required by Laws or Regulations, whichever is 

greater; 

3. include contractual liability insurance covering Contractor’s indemnity obligations under 

Paragraphs 6.11 and 6.20; 

4. contain a provision or endorsement that the coverage afforded will not be canceled, 

materially changed or renewal refused until at least 30 days prior written notice has been 

given to Owner and Contractor and to each other additional insured identified in the 

Supplementary Conditions to whom a certificate of insurance has been issued (and the 

certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so 

provide); 

5. remain in effect at least until final payment and at all times thereafter when Contractor may 

be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; 

and 

6. include completed operations coverage:   

a. Such insurance shall remain in effect for two years after final payment. 

b. Contractor shall furnish Owner and each other additional insured identified in the 

Supplementary Conditions, to whom a certificate of insurance has been issued, evidence 

satisfactory to Owner and any such additional insured of continuation of such insurance 

at final payment and one year thereafter.   

5.05 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, 

at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability 

insurance as will protect Owner against claims which may arise from operations under the 

Contract Documents. 

5.06 Property Insurance 

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain 

property insurance upon the Work at the Site in the amount of the full replacement cost thereof 

(subject to such deductible amounts as may be provided in the Supplementary Conditions or 

required by Laws and Regulations). This insurance shall: 

1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 

individuals or entities identified in the Supplementary Conditions, and the officers, directors, 

members, partners, employees, agents, consultants, and subcontractors of each and any of 
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them, each of whom is deemed to have an insurable interest and shall be listed as a loss 

payee; 

2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for 

physical loss or damage to the Work, temporary buildings, falsework, and materials and 

equipment in transit, and shall insure against at least the following perils or causes of loss:  

fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake, 

collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations, 

water damage (other than that caused by flood), and such other perils or causes of loss as 

may be specifically required by the Supplementary Conditions. 

3. include expenses incurred in the repair or replacement of any insured property (including but 

not limited to fees and charges of engineers and architects); 

4. cover materials and equipment stored at the Site or at another location that was agreed to in 

writing by Owner prior to being incorporated in the Work, provided that such materials and 

equipment have been included in an Application for Payment recommended by Engineer; 

5. allow for partial utilization of the Work by Owner; 

6. include testing and startup; and 

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by 

Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to 

whom a certificate of insurance has been issued. 

B. Owner shall purchase and maintain such equipment breakdown insurance or additional property 

insurance as may be required by the Supplementary Conditions or Laws and Regulations which 

will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 

individuals or entities identified in the Supplementary Conditions, and the officers, directors, 

members, partners, employees, agents, consultants and subcontractors of each and any of them, 

each of whom is deemed to have an insurable interest and shall be listed as a loss payee.   

C. All the policies of insurance (and the certificates or other evidence thereof) required to be 

purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or 

endorsement that the coverage afforded will not be canceled or materially changed or renewal 

refused until at least 30 days prior written notice has been given to Owner and Contractor and to 

each other loss payee to whom a certificate of insurance has been issued and will contain waiver 

provisions in accordance with Paragraph 5.07. 

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified 

in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the 

Work to the extent of any deductible amounts that are identified in the Supplementary 

Conditions. The risk of loss within such identified deductible amount will be borne by 

Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes property 

insurance coverage within the limits of such amounts, each may purchase and maintain it at the 

purchaser’s own expense. 
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E. If Contractor requests in writing that other special insurance be included in the property 

insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such 

insurance, and the cost thereof will be charged to Contractor by appropriate Change Order. Prior 

to commencement of the Work at the Site, Owner shall in writing advise Contractor whether or 

not such other insurance has been procured by Owner. 

5.07 Waiver of Rights 

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will 

protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities 

identified in the Supplementary Conditions as loss payees (and the officers, directors, members, 

partners, employees, agents, consultants, and subcontractors of each and any of them) in such 

policies and will provide primary coverage for all losses and damages caused by the perils or 

causes of loss covered thereby. All such policies shall contain provisions to the effect that in the 

event of payment of any loss or damage the insurers will have no rights of recovery against any 

of the insureds or loss payees thereunder. Owner and Contractor waive all rights against each 

other and their respective officers, directors, members, partners, employees, agents, consultants 

and subcontractors of each and any of them for all losses and damages caused by, arising out of 

or resulting from any of the perils or causes of loss covered by such policies and any other 

property insurance applicable to the Work; and, in addition, waive all such rights against 

Subcontractors and Engineer, and all other individuals or entities identified in the Supplementary 

Conditions as loss payees (and the officers, directors, members, partners, employees, agents, 

consultants, and subcontractors of each and any of them) under such policies for losses and 

damages so caused. None of the above waivers shall extend to the rights that any party making 

such waiver may have to the proceeds of insurance held by Owner as trustee or otherwise 

payable under any policy so issued. 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, 

directors, members, partners, employees, agents, consultants and subcontractors of each and any 

of them for: 

1. loss due to business interruption, loss of use, or other consequential loss extending beyond 

direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or 

resulting from fire or other perils whether or not insured by Owner; and 

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting 

from fire or other insured peril or cause of loss covered by any property insurance 

maintained on the completed Project or part thereof by Owner during partial utilization 

pursuant to Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or 

after final payment pursuant to Paragraph 14.07. 

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss 

referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment 

of any such loss, damage, or consequential loss, the insurers will have no rights of recovery 

against Contractor, Subcontractors, or Engineer, and the officers, directors, members, partners, 

employees, agents, consultants and subcontractors of each and any of them. 



 

EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 21  of  62 

 

5.08 Receipt and Application of Insurance Proceeds 

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted 

with Owner and made payable to Owner as fiduciary for the loss payees, as their interests may 

appear, subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. 

Owner shall deposit in a separate account any money so received and shall distribute it in 

accordance with such agreement as the parties in interest may reach. If no other special 

agreement is reached, the damaged Work shall be repaired or replaced, the moneys so received 

applied on account thereof, and the Work and the cost thereof covered by an appropriate Change 

Order. 

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of 

the parties in interest shall object in writing within 15 days after the occurrence of loss to 

Owner’s exercise of this power. If such objection be made, Owner as fiduciary shall make 

settlement with the insurers in accordance with such agreement as the parties in interest may 

reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall 

adjust and settle the loss with the insurers and, if required in writing by any party in interest, 

Owner as fiduciary shall give bond for the proper performance of such duties. 

5.09 Acceptance of Bonds and Insurance; Option to Replace 

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions 

of the bonds or insurance required to be purchased and maintained by the other party in 

accordance with Article 5 on the basis of non-conformance with the Contract Documents, the 

objecting party shall so notify the other party in writing within 10 days after receipt of the 

certificates (or other evidence requested) required by Paragraph 2.01.B. Owner and Contractor 

shall each provide to the other such additional information in respect of insurance provided as 

the other may reasonably request. If either party does not purchase or maintain all of the bonds 

and insurance required of such party by the Contract Documents, such party shall notify the 

other party in writing of such failure to purchase prior to the start of the Work, or of such failure 

to maintain prior to any change in the required coverage. Without prejudice to any other right or 

remedy, the other party may elect to obtain equivalent bonds or insurance to protect such other 

party’s interests at the expense of the party who was required to provide such coverage, and a 

Change Order shall be issued to adjust the Contract Price accordingly. 

5.10 Partial Utilization, Acknowledgment of Property Insurer 

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to 

Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or 

occupancy shall commence before the insurers providing the property insurance pursuant to 

Paragraph 5.06 have acknowledged notice thereof and in writing effected any changes in 

coverage necessitated thereby. The insurers providing the property insurance shall consent by 

endorsement on the policy or policies, but the property insurance shall not be canceled or 

permitted to lapse on account of any such partial use or occupancy. 
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ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 

6.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting 

such attention thereto and applying such skills and expertise as may be necessary to perform the 

Work in accordance with the Contract Documents. Contractor shall be solely responsible for the 

means, methods, techniques, sequences, and procedures of construction. Contractor shall not be 

responsible for the negligence of Owner or Engineer in the design or specification of a specific 

means, method, technique, sequence, or procedure of construction which is shown or indicated 

in and expressly required by the Contract Documents. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 

superintendent who shall not be replaced without written notice to Owner and Engineer except 

under extraordinary circumstances.  

6.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work 

and perform construction as required by the Contract Documents. Contractor shall at all times 

maintain good discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or property at 

the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work 

at the Site shall be performed during regular working hours. Contractor will not permit the 

performance of Work on a Saturday, Sunday, or any legal holiday without Owner’s written 

consent (which will not be unreasonably withheld) given after prior written notice to Engineer.   

6.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full 

responsibility for all services, materials, equipment, labor, transportation, construction 

equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary 

facilities, temporary facilities, and all other facilities and incidentals necessary for the 

performance, testing, start-up, and completion of the Work. 

B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, 

shall be of good quality and new, except as otherwise provided in the Contract Documents. All 

special warranties and guarantees required by the Specifications shall expressly run to the benefit 

of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including 

reports of required tests) as to the source, kind, and quality of materials and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, 

used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except 

as otherwise may be provided in the Contract Documents. 
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6.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 

as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 

2.07) proposed adjustments in the Progress Schedule that will not result in changing the 

Contract Times. Such adjustments will comply with any provisions of the General 

Requirements applicable thereto. 

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be 

submitted in accordance with the requirements of Article 12. Adjustments in Contract Times 

may only be made by a Change Order. 

6.05 Substitutes and “Or-Equals” 

A. Whenever an item of material or equipment is specified or described in the Contract Documents 

by using the name of a proprietary item or the name of a particular Supplier, the specification or 

description is intended to establish the type, function, appearance, and quality required. Unless 

the specification or description contains or is followed by words reading that no like, equivalent, 

or “or-equal” item or no substitution is permitted, other items of material or equipment or 

material or equipment of other Suppliers may be submitted to Engineer for review under the 

circumstances described below. 

1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment 

proposed by Contractor is functionally equal to that named and sufficiently similar so that no 

change in related Work will be required, it may be considered by Engineer as an “or-equal” 

item, in which case review and approval of the proposed item may, in Engineer’s sole 

discretion, be accomplished without compliance with some or all of the requirements for 

approval of proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a 

proposed item of material or equipment will be considered functionally equal to an item so 

named if: 

a. in the exercise of reasonable judgment Engineer determines that: 

1) it is at least equal in materials of construction, quality, durability, appearance, 

strength, and design characteristics;  

2) it will reliably perform at least equally well the function and achieve the results 

imposed by the design concept of the completed Project as a functioning whole; and  

3) it has a proven record of performance and availability of responsive service. 

b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; and  

2) it will conform substantially to the detailed requirements of the item named in the 

Contract Documents. 
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2. Substitute Items: 

a. If in Engineer’s sole discretion an item of material or equipment proposed by Contractor 

does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a 

proposed substitute item. 

b. Contractor shall submit sufficient information as provided below to allow Engineer to 

determine if the item of material or equipment proposed is essentially equivalent to that 

named and an acceptable substitute therefor. Requests for review of proposed substitute 

items of material or equipment will not be accepted by Engineer from anyone other than 

Contractor. 

c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as 

supplemented by the General Requirements, and as Engineer may decide is appropriate 

under the circumstances. 

d. Contractor shall make written application to Engineer for review of a proposed substitute 

item of material or equipment that Contractor seeks to furnish or use. The application: 

1) shall certify that the proposed substitute item will: 

a) perform adequately the functions and achieve the results called for by the general 

design,  

b) be similar in substance to that specified, and 

c) be suited to the same use as that specified;  

2) will state: 

a) the extent, if any, to which the use of the proposed substitute item will prejudice 

Contractor’s achievement of Substantial Completion on time, 

b) whether use of the proposed substitute item in the Work will require a change in 

any of the Contract Documents (or in the provisions of any other direct contract 

with Owner for other work on the Project) to adapt the design to the proposed 

substitute item, and 

c) whether incorporation or use of the proposed substitute item in connection with 

the Work is subject to payment of any license fee or royalty; 

3) will identify: 

a) all variations of the proposed substitute item from that specified, and  

b) available engineering, sales, maintenance, repair, and replacement services; and 

4) shall contain an itemized estimate of all costs or credits that will result directly or 

indirectly from use of such substitute item, including costs of redesign and claims of 

other contractors affected by any resulting change. 
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B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, 

sequence, or procedure of construction is expressly required by the Contract Documents, 

Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure 

of construction approved by Engineer. Contractor shall submit sufficient information to allow 

Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent to 

that expressly called for by the Contract Documents. The requirements for review by Engineer 

will be similar to those provided in Paragraph 6.05.A.2. 

C. Engineer’s Evaluation:  Engineer will be allowed a reasonable time within which to evaluate 

each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may 

require Contractor to furnish additional data about the proposed substitute item. Engineer will be 

the sole judge of acceptability. No “or equal” or substitute will be ordered, installed or utilized 

until Engineer’s review is complete, which will be evidenced by a Change Order in the case of a 

substitute and an approved Shop Drawing for an “or equal.” Engineer will advise Contractor in 

writing of any negative determination. 

D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special 

performance guarantee or other surety with respect to any substitute. 

E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a 

substitute proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. 

Whether or not Engineer approves a substitute so proposed or submitted by Contractor, 

Contractor shall reimburse Owner for the reasonable charges of Engineer for evaluating each 

such proposed substitute. Contractor shall also reimburse Owner for the reasonable charges of 

Engineer for making changes in the Contract Documents (or in the provisions of any other direct 

contract with Owner) resulting from the acceptance of each proposed substitute. 

F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or 

“or-equal” at Contractor’s expense. 

6.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including 

those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a 

replacement, against whom Owner may have reasonable objection. Contractor shall not be 

required to employ any Subcontractor, Supplier, or other individual or entity to furnish or 

perform any of the Work against whom Contractor has reasonable objection. 

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or 

other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a 

specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list 

thereof in accordance with the Supplementary Conditions, Owner’s acceptance (either in writing 

or by failing to make written objection thereto by the date indicated for acceptance or objection 

in the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or 

other individual or entity so identified may be revoked on the basis of reasonable objection after 

due investigation. Contractor shall submit an acceptable replacement for the rejected 

Subcontractor, Supplier, or other individual or entity, and the Contract Price will be adjusted by 

the difference in the cost occasioned by such replacement, and an appropriate Change Order will 

be issued. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or 
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entity, whether initially or as a replacement, shall constitute a waiver of any right of Owner or 

Engineer to reject defective Work. 

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 

Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the 

Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity 

any contractual relationship between Owner or Engineer and any such Subcontractor, 

Supplier or other individual or entity; nor 

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment 

of any moneys due any such Subcontractor, Supplier, or other individual or entity except as 

may otherwise be required by Laws and Regulations. 

D. Contractor shall be solely responsible for scheduling and coordinating the Work of 

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 

Work under a direct or indirect contract with Contractor. 

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities 

performing or furnishing any of the Work to communicate with Engineer through Contractor. 

F. The divisions and sections of the Specifications and the identifications of any Drawings shall not 

control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the 

Work to be performed by any specific trade. 

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an 

appropriate agreement between Contractor and the Subcontractor or Supplier which specifically 

binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract 

Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a 

Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in 

Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will 

contain provisions whereby the Subcontractor or Supplier waives all rights against Owner, 

Contractor, Engineer, and all other individuals or entities identified in the Supplementary 

Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners, 

employees, agents, consultants, and subcontractors of each and any of them) for all losses and 

damages caused by, arising out of, relating to, or resulting from any of the perils or causes of 

loss covered by such policies and any other property insurance applicable to the Work. If the 

insurers on any such policies require separate waiver forms to be signed by any Subcontractor or 

Supplier, Contractor will obtain the same. 

6.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 

performance of the Work or the incorporation in the Work of any invention, design, process, 

product, or device which is the subject of patent rights or copyrights held by others. If a 

particular invention, design, process, product, or device is specified in the Contract Documents 

for use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, its 
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use is subject to patent rights or copyrights calling for the payment of any license fee or royalty 

to others, the existence of such rights shall be disclosed by Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 

harmless Contractor, and its officers, directors, members, partners, employees, agents, 

consultants, and subcontractors from and against all claims, costs, losses, and damages 

(including but not limited to all fees and charges of engineers, architects, attorneys, and other 

professionals, and all court or arbitration or other dispute resolution costs) arising out of or 

relating to any infringement of patent rights or copyrights incident to the use in the performance 

of the Work or resulting from the incorporation in the Work of any invention, design, process, 

product, or device specified in the Contract Documents, but not identified as being subject to 

payment of any license fee or royalty to others required by patent rights or copyrights.   

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 

consultants and subcontractors of each and any of them from and against all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution costs) arising out 

of or relating to any infringement of patent rights or copyrights incident to the use in the 

performance of the Work or resulting from the incorporation in the Work of any invention, 

design, process, product, or device not specified in the Contract Documents. 

6.08 Permits 

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for 

all construction permits and licenses. Owner shall assist Contractor, when necessary, in 

obtaining such permits and licenses. Contractor shall pay all governmental charges and 

inspection fees necessary for the prosecution of the Work which are applicable at the time of 

opening of Bids, or, if there are no Bids, on the Effective Date of the Agreement. Owner shall 

pay all charges of utility owners for connections for providing permanent service to the Work. 

6.09 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 

applicable to the performance of the Work. Except where otherwise expressly required by 

applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for 

monitoring Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws 

or Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not 

limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 

court or arbitration or other dispute resolution costs) arising out of or relating to such Work. 

However, it shall not be Contractor’s responsibility to make certain that the Specifications and 

Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of 

Contractor’s obligations under Paragraph 3.03. 

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective 

Date of the Agreement if there were no Bids) having an effect on the cost or time of performance 

of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner 
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and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any 

such adjustment, a Claim may be made therefor as provided in Paragraph 10.05. 

6.10 Taxes 

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 

Contractor in accordance with the Laws and Regulations of the place of the Project which are 

applicable during the performance of the Work. 

6.11 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction equipment, the storage of materials and equipment, and 

the operations of workers to the Site and other areas permitted by Laws and Regulations, and 

shall not unreasonably encumber the Site and other areas with construction equipment or 

other materials or equipment. Contractor shall assume full responsibility for any damage to 

any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas 

resulting from the performance of the Work. 

2. Should any claim be made by any such owner or occupant because of the performance of the 

Work, Contractor shall promptly settle with such other party by negotiation or otherwise 

resolve the claim by arbitration or other dispute resolution proceeding or at law. 

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 

hold harmless Owner and Engineer, and the officers, directors, members, partners, 

employees, agents, consultants and subcontractors of each and any of them from and against 

all claims, costs, losses, and damages (including but not limited to all fees and charges of 

engineers, architects, attorneys, and other professionals and all court or arbitration or other 

dispute resolution costs) arising out of or relating to any claim or action, legal or equitable, 

brought by any such owner or occupant against Owner, Engineer, or any other party 

indemnified hereunder to the extent caused by or based upon Contractor’s performance of 

the Work. 

B. Removal of Debris During Performance of the Work:  During the progress of the Work 

Contractor shall keep the Site and other areas free from accumulations of waste materials, 

rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other 

debris shall conform to applicable Laws and Regulations. 

C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the 

Work and make it ready for utilization by Owner. At the completion of the Work Contractor 

shall remove from the Site all tools, appliances, construction equipment and machinery, and 

surplus materials and shall restore to original condition all property not designated for alteration 

by the Contract Documents. 

D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded 

in any manner that will endanger the structure, nor shall Contractor subject any part of the Work 

or adjacent property to stresses or pressures that will endanger it. 
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6.12 Record Documents 

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, 

Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written 

interpretations and clarifications in good order and annotated to show changes made during 

construction. These record documents together with all approved Samples and a counterpart of 

all approved Shop Drawings will be available to Engineer for reference. Upon completion of the 

Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for 

Owner. 

6.13 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety 

precautions and programs in connection with the Work. Such responsibility does not relieve 

Subcontractors of their responsibility for the safety of persons or property in the performance of 

their work, nor for compliance with applicable safety Laws and Regulations.  Contractor shall 

take all necessary precautions for the safety of, and shall provide the necessary protection to 

prevent damage, injury or loss to: 

1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in storage on 

or off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 

pavements, roadways, structures, utilities, and Underground Facilities not designated for 

removal, relocation, or replacement in the course of construction. 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of 

persons or property, or to the protection of persons or property from damage, injury, or loss; and 

shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall 

notify owners of adjacent property and of Underground Facilities and other utility owners when 

prosecution of the Work may affect them, and shall cooperate with them in the protection, 

removal, relocation, and replacement of their property. 

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  

The Supplementary Conditions identify any Owner’s safety programs that are applicable to the 

Work. 

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety 

program with which Owner’s and Engineer’s employees and representatives must comply while 

at the Site. 

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 

directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any 

other individual or entity directly or indirectly employed by any of them to perform any of the 

Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor 

(except damage or loss attributable to the fault of Drawings or Specifications or to the acts or 

omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts 



 

EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 30  of  62 

 

any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the 

fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity 

directly or indirectly employed by any of them). 

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue 

until such time as all the Work is completed and Engineer has issued a notice to Owner and 

Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as 

otherwise expressly provided in connection with Substantial Completion). 

6.14 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site whose 

duties and responsibilities shall be the prevention of accidents and the maintaining and 

supervising of safety precautions and programs. 

6.15 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or 

other hazard communication information required to be made available to or exchanged between 

or among employers at the Site in accordance with Laws or Regulations. 

6.16 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or 

adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. 

Contractor shall give Engineer prompt written notice if Contractor believes that any significant 

changes in the Work or variations from the Contract Documents have been caused thereby or are 

required as a result thereof. If Engineer determines that a change in the Contract Documents is 

required because of the action taken by Contractor in response to such an emergency, a Work 

Change Directive or Change Order will be issued. 

6.17 Shop Drawings and Samples 

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in 

accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each 

submittal will be identified as Engineer may require. 

1. Shop Drawings: 

a. Submit number of copies specified in the General Requirements. 

b. Data shown on the Shop Drawings will be complete with respect to quantities, 

dimensions, specified performance and design criteria, materials, and similar data to 

show Engineer the services, materials, and equipment Contractor proposes to provide 

and to enable Engineer to review the information for the limited purposes required by 

Paragraph 6.17.D. 

2. Samples: 

a. Submit number of Samples specified in the Specifications. 
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b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog 

numbers, the use for which intended and other data as Engineer may require to enable 

Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D. 

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of 

Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent 

submittal will be at the sole expense and responsibility of Contractor. 

C. Submittal Procedures: 

1. Before submitting each Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and 

Samples and with the requirements of the Work and the Contract Documents; 

b. determined and verified all field measurements, quantities, dimensions, specified 

performance and design criteria, installation requirements, materials, catalog numbers, 

and similar information with respect thereto; 

c. determined and verified the suitability of all materials offered with respect to the 

indicated application, fabrication, shipping, handling, storage, assembly, and installation 

pertaining to the performance of the Work; and 

d. determined and verified all information relative to Contractor’s responsibilities for 

means, methods, techniques, sequences, and procedures of construction, and safety 

precautions and programs incident thereto. 

2. Each submittal shall bear a stamp or specific written certification that Contractor has 

satisfied Contractor’s obligations under the Contract Documents with respect to Contractor’s 

review and approval of that submittal. 

3. With each submittal, Contractor shall give Engineer specific written notice of any variations 

that the Shop Drawing or Sample may have from the requirements of the Contract 

Documents. This notice shall be both a written communication separate from the Shop 

Drawings or Sample submittal; and, in addition, by a specific notation made on each Shop 

Drawing or Sample submitted to Engineer for review and approval of each such variation. 

D. Engineer’s Review: 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the 

Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only 

to determine if the items covered by the submittals will, after installation or incorporation in 

the Work, conform to the information given in the Contract Documents and be compatible 

with the design concept of the completed Project as a functioning whole as indicated by the 

Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, 

or procedures of construction (except where a particular means, method, technique, 

sequence, or procedure of construction is specifically and expressly called for by the 
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Contract Documents) or to safety precautions or programs incident thereto. The review and 

approval of a separate item as such will not indicate approval of the assembly in which the 

item functions. 

3. Engineer’s review and approval shall not relieve Contractor from responsibility for any 

variation from the requirements of the Contract Documents unless Contractor has complied 

with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of 

each such variation by specific written notation thereof incorporated in or accompanying the 

Shop Drawing or Sample. Engineer’s review and approval shall not relieve Contractor from 

responsibility for complying with the requirements of Paragraph 6.17.C.1. 

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer and shall return the required number 

of corrected copies of Shop Drawings and submit, as required, new Samples for review and 

approval. Contractor shall direct specific attention in writing to revisions other than the 

corrections called for by Engineer on previous submittals. 

6.18 Continuing the Work 

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or 

disagreements with Owner. No Work shall be delayed or postponed pending resolution of any 

disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor 

may otherwise agree in writing. 

6.19 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 

Contract Documents and will not be defective. Engineer and its officers, directors, members, 

partners, employees, agents, consultants, and subcontractors shall be entitled to rely on 

representation of Contractor’s warranty and guarantee. 

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance or operation by persons other than Contractor, 

Subcontractors, Suppliers, or any other individual or entity for whom Contractor is 

responsible; or  

2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract 

Documents shall be absolute. None of the following will constitute an acceptance of Work that is 

not in accordance with the Contract Documents or a release of Contractor’s obligation to 

perform the Work in accordance with the Contract Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 



 

EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 33  of  62 

 

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related 

thereto by Owner;  

4. use or occupancy of the Work or any part thereof by Owner; 

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice 

of acceptability by Engineer; 

6. any inspection, test, or approval by others; or 

7. any correction of defective Work by Owner. 

6.20 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 

consultants and subcontractors of each and any of them from and against all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution costs) arising out 

of or relating to the performance of the Work, provided that any such claim, cost, loss, or 

damage is attributable to bodily injury, sickness, disease, or death, or to injury to or destruction 

of tangible property (other than the Work itself), including the loss of use resulting therefrom but 

only to the extent caused by any negligent act or omission of Contractor, any Subcontractor, any 

Supplier, or any individual or entity directly or indirectly employed by any of them to perform 

any of the Work or anyone for whose acts any of them may be liable . 

B. In any and all claims against Owner or Engineer or any of their officers, directors, members, 

partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or 

personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or 

any individual or entity directly or indirectly employed by any of them to perform any of the 

Work, or anyone for whose acts any of them may be liable, the indemnification obligation under 

Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of 

damages, compensation, or benefits payable by or for Contractor or any such Subcontractor, 

Supplier, or other individual or entity under workers’ compensation acts, disability benefit acts, 

or other employee benefit acts. 

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the 

liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, 

consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, 

reports, surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the primary cause of the 

injury or damage. 
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6.21 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services are 

specifically required by the Contract Documents for a portion of the Work or unless such 

services are required to carry out Contractor’s responsibilities for construction means, methods, 

techniques, sequences and procedures. Contractor shall not be required to provide professional 

services in violation of applicable law. 

B. If professional design services or certifications by a design professional related to systems, 

materials or equipment are specifically required of Contractor by the Contract Documents, 

Owner and Engineer will specify all performance and design criteria that such services must 

satisfy. Contractor shall cause such services or certifications to be provided by a properly 

licensed professional, whose signature and seal shall appear on all drawings, calculations, 

specifications, certifications, Shop Drawings and other submittals prepared by such professional. 

Shop Drawings and other submittals related to the Work designed or certified by such 

professional, if prepared by others, shall bear such professional’s written approval when 

submitted to Engineer. 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of 

the services, certifications or approvals performed by such design professionals, provided Owner 

and Engineer have specified to Contractor all performance and design criteria that such services 

must satisfy. 

D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and 

design drawings will be only for the limited purpose of checking for conformance with 

performance and design criteria given and the design concept expressed in the Contract 

Documents. Engineer’s review and approval of Shop Drawings and other submittals (except 

design calculations and design drawings) will be only for the purpose stated in Paragraph 

6.17.D.1. 

E. Contractor shall not be responsible for the adequacy of the performance or design criteria 

required by the Contract Documents. 

ARTICLE 7 – OTHER WORK AT THE SITE 

7.01 Related Work at Site 

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or 

through other direct contracts therefor, or have other work performed by utility owners. If such 

other work is not noted in the Contract Documents, then: 

1. written notice thereof will be given to Contractor prior to starting any such other work; and  

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 

any, of any adjustment in the Contract Price or Contract Times that should be allowed as a 

result of such other work, a Claim may be made therefor as provided in Paragraph 10.05. 

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility 

owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe 



 

EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 35  of  62 

 

access to the Site, provide a reasonable opportunity for the introduction and storage of materials 

and equipment and the execution of such other work, and properly coordinate the Work with 

theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be required to 

properly connect or otherwise make its several parts come together and properly integrate with 

such other work. Contractor shall not endanger any work of others by cutting, excavating, or 

otherwise altering such work; provided, however, that Contractor may cut or alter others' work 

with the written consent of Engineer and the others whose work will be affected. The duties and 

responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and 

other contractors to the extent that there are comparable provisions for the benefit of Contractor 

in said direct contracts between Owner and such utility owners and other contractors. 

C. If the proper execution or results of any part of Contractor’s Work depends upon work 

performed by others under this Article 7, Contractor shall inspect such other work and promptly 

report to Engineer in writing any delays, defects, or deficiencies in such other work that render it 

unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s 

failure to so report will constitute an acceptance of such other work as fit and proper for 

integration with Contractor’s Work except for latent defects and deficiencies in such other work. 

7.02 Coordination 

A. If Owner intends to contract with others for the performance of other work on the Project at the 

Site, the following will be set forth in Supplementary Conditions: 

1. the individual or entity who will have authority and responsibility for coordination of the 

activities among the various contractors will be identified; 

2. the specific matters to be covered by such authority and responsibility will be itemized; and 

3. the extent of such authority and responsibilities will be provided. 

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority 

and responsibility for such coordination. 

7.03 Legal Relationships 

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner. 

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other 

contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs 

incurred by Contractor as a result of the other contractor’s wrongful actions or inactions. 

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for 

the reasonable direct delay and disruption costs incurred by such other contractor as a result of 

Contractor’s wrongful action or inactions. 
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ARTICLE 8 – OWNER’S RESPONSIBILITIES 

8.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all 

communications to Contractor through Engineer. 

8.02 Replacement of Engineer 

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom 

Contractor makes no reasonable objection, whose status under the Contract Documents shall be 

that of the former Engineer. 

8.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

8.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C 

and 14.07.C. 

8.05 Lands and Easements; Reports and Tests 

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys 

to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to 

Owner’s identifying and making available to Contractor copies of reports of explorations and 

tests of subsurface conditions and drawings of physical conditions relating to existing surface or 

subsurface structures at the Site. 

8.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and 

property insurance are set forth in Article 5. 

8.07 Change Orders 

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03. 

8.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in 

Paragraph 13.03.B. 

8.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, 

Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 

precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 
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and Regulations applicable to the performance of the Work. Owner will not be responsible for 

Contractor’s failure to perform the Work in accordance with the Contract Documents. 

8.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set 

forth in Paragraph 4.06. 

8.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial 

arrangements have been made to satisfy Owner’s obligations under the Contract Documents. 

8.12 Compliance with Safety Program 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 

applicable requirements of Contractor’s safety programs of which Owner has been informed 

pursuant to Paragraph 6.13.D. 

ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION 

9.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 

responsibilities and the limitations of authority of Engineer as Owner’s representative during 

construction are set forth in the Contract Documents. 

9.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction 

as Engineer deems necessary in order to observe as an experienced and qualified design 

professional the progress that has been made and the quality of the various aspects of 

Contractor’s executed Work. Based on information obtained during such visits and observations, 

Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in 

accordance with the Contract Documents. Engineer will not be required to make exhaustive or 

continuous inspections on the Site to check the quality or quantity of the Work. Engineer’s 

efforts will be directed toward providing for Owner a greater degree of confidence that the 

completed Work will conform generally to the Contract Documents. On the basis of such visits 

and observations, Engineer will keep Owner informed of the progress of the Work and will 

endeavor to guard Owner against defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and 

responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a 

result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise, 

direct, control, or have authority over or be responsible for Contractor’s means, methods, 

techniques, sequences, or procedures of construction, or the safety precautions and programs 

incident thereto, or for any failure of Contractor to comply with Laws and Regulations 

applicable to the performance of the Work. 
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9.03 Project Representative 

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist 

Engineer in providing more extensive observation of the Work. The authority and 

responsibilities of any such Resident Project Representative and assistants will be as provided in 

the Supplementary Conditions, and limitations on the responsibilities thereof will be as provided 

in Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the 

Site who is not Engineer’s consultant, agent or employee, the responsibilities and authority and 

limitations thereon of such other individual or entity will be as provided in the Supplementary 

Conditions. 

9.04 Authorized Variations in Work 

A. Engineer may authorize minor variations in the Work from the requirements of the Contract 

Documents which do not involve an adjustment in the Contract Price or the Contract Times and 

are compatible with the design concept of the completed Project as a functioning whole as 

indicated by the Contract Documents. These may be accomplished by a Field Order and will be 

binding on Owner and also on Contractor, who shall perform the Work involved promptly. If 

Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or 

Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or 

extent, if any, of any such adjustment, a Claim may be made therefor as provided in 

Paragraph 10.05. 

9.05 Rejecting Defective Work 

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that 

Engineer believes will not produce a completed Project that conforms to the Contract 

Documents or that will prejudice the integrity of the design concept of the completed Project as a 

functioning whole as indicated by the Contract Documents. Engineer will also have authority to 

require special inspection or testing of the Work as provided in Paragraph 13.04, whether or not 

the Work is fabricated, installed, or completed. 

9.06 Shop Drawings, Change Orders and Payments 

A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and 

Samples, see Paragraph 6.17. 

B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and 

design drawings submitted in response to a delegation of professional design services, if any, see 

Paragraph 6.21. 

C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12. 

D. In connection with Engineer’s authority as to Applications for Payment, see Article 14. 

9.07 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed 

by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations 
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on such matters before rendering a written decision thereon (by recommendation of an 

Application for Payment or otherwise). Engineer’s written decision thereon will be final and 

binding (except as modified by Engineer to reflect changed factual conditions or more accurate 

data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05. 

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge 

of the acceptability of the Work thereunder. All matters in question and other matters between 

Owner and Contractor arising prior to the date final payment is due relating to the acceptability 

of the Work, and the interpretation of the requirements of the Contract Documents pertaining to 

the performance of the Work, will be referred initially to Engineer in writing within 30 days of 

the event giving rise to the question.  

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If 

Owner or Contractor believes that any such decision entitles them to an adjustment in the 

Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The 

date of Engineer’s decision shall be the date of the event giving rise to the issues referenced for 

the purposes of Paragraph 10.05.B. 

C. Engineer’s written decision on the issue referred will be final and binding on Owner and 

Contractor, subject to the provisions of Paragraph 10.05. 

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show 

partiality to Owner or Contractor and will not be liable in connection with any interpretation or 

decision rendered in good faith in such capacity. 

9.09 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision 

of the Contract Documents nor any decision made by Engineer in good faith either to exercise or 

not exercise such authority or responsibility or the undertaking, exercise, or performance of any 

authority or responsibility by Engineer shall create, impose, or give rise to any duty in contract, 

tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other 

individual or entity, or to any surety for or employee or agent of any of them. 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for 

Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 

precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 

and Regulations applicable to the performance of the Work. Engineer will not be responsible for 

Contractor’s failure to perform the Work in accordance with the Contract Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, 

any Supplier, or of any other individual or entity performing any of the Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation and 

all maintenance and operating instructions, schedules, guarantees, bonds, certificates of 

inspection, tests and approvals, and other documentation required to be delivered by Paragraph 

14.07.A will only be to determine generally that their content complies with the requirements of, 
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and in the case of certificates of inspections, tests, and approvals that the results certified indicate 

compliance with, the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply 

to the Resident Project Representative, if any, and assistants, if any. 

9.10 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives shall comply with the specific 

applicable requirements of Contractor’s safety programs of which Engineer has been informed 

pursuant to Paragraph 6.13.D.   

ARTICLE 10 – CHANGES IN THE WORK; CLAIMS 

10.01 Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or 

from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a 

Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed 

with the Work involved which will be performed under the applicable conditions of the Contract 

Documents (except as otherwise specifically provided). 

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, 

of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a 

result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph 

10.05. 

10.02 Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 

Contract Times with respect to any work performed that is not required by the Contract 

Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the 

case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as 

provided in Paragraph 13.04.D. 

10.03 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer 

covering: 

1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) 

required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s 

correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties; 

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including 

any undisputed sum or amount of time for Work actually performed in accordance with a 

Work Change Directive; and 

3. changes in the Contract Price or Contract Times which embody the substance of any written 

decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of 
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executing any such Change Order, an appeal may be taken from any such decision in 

accordance with the provisions of the Contract Documents and applicable Laws and 

Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to 

the Progress Schedule as provided in Paragraph 6.18.A. 

10.04 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting the 

general scope of the Work or the provisions of the Contract Documents (including, but not 

limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s 

responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any 

such change. 

10.05 Claims 

A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, 

shall be referred to the Engineer for decision. A decision by Engineer shall be required as a 

condition precedent to any exercise by Owner or Contractor of any rights or remedies either may 

otherwise have under the Contract Documents or by Laws and Regulations in respect of such 

Claims. 

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant 

to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after 

the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with 

the party making the Claim. Notice of the amount or extent of the Claim, with supporting data 

shall be delivered to the Engineer and the other party to the Contract within 60 days after the 

start of such event (unless Engineer allows additional time for claimant to submit additional or 

more accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall 

be prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment 

in Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B. 

Each Claim shall be accompanied by claimant’s written statement that the adjustment claimed is 

the entire adjustment to which the claimant believes it is entitled as a result of said event. The 

opposing party shall submit any response to Engineer and the claimant within 30 days after 

receipt of the claimant’s last submittal (unless Engineer allows additional time). 

C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last 

submittal of the claimant or the last submittal of the opposing party, if any, take one of the 

following actions in writing: 

1. deny the Claim in whole or in part; 

2. approve the Claim; or 

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole 

discretion, it would be inappropriate for the Engineer to do so. For purposes of further 

resolution of the Claim, such notice shall be deemed a denial. 

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall 

be deemed denied. 
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E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 

10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor 

invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or 

denial. 

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in 

accordance with this Paragraph 10.05. 

ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

11.01 Cost of the Work 

A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in 

Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the 

Work. When the value of any Work covered by a Change Order or when a Claim for an 

adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be 

reimbursed to Contractor will be only those additional or incremental costs required because of 

the change in the Work or because of the event giving rise to the Claim. Except as otherwise 

may be agreed to in writing by Owner, such costs shall be in amounts no higher than those 

prevailing in the locality of the Project, shall not include any of the costs itemized in Paragraph 

11.01.B, and shall include only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of the 

Work under schedules of job classifications agreed upon by Owner and Contractor. Such 

employees shall include, without limitation, superintendents, foremen, and other personnel 

employed full time on the Work. Payroll costs for employees not employed full time on the 

Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall 

include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall 

include social security contributions, unemployment, excise, and payroll taxes, workers’ 

compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay 

applicable thereto. The expenses of performing Work outside of regular working hours, on 

Saturday, Sunday, or legal holidays, shall be included in the above to the extent authorized 

by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs 

of transportation and storage thereof, and Suppliers’ field services required in connection 

therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with 

Contractor with which to make payments, in which case the cash discounts shall accrue to 

Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials 

and equipment shall accrue to Owner, and Contractor shall make provisions so that they may 

be obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If 

required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable 

to Owner and Contractor and shall deliver such bids to Owner, who will then determine, with 

the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides 

that the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the 

Subcontractor’s Cost of the Work and fee shall be determined in the same manner as 

Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01. 
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4. Costs of special consultants (including but not limited to engineers, architects, testing 

laboratories, surveyors, attorneys, and accountants) employed for services specifically 

related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of 

Contractor’s employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, 

machinery, appliances, office, and temporary facilities at the Site, and hand tools not 

owned by the workers, which are consumed in the performance of the Work, and cost, 

less market value, of such items used but not consumed which remain the property of 

Contractor. 

c. Rentals of all construction equipment and machinery, and the parts thereof whether 

rented from Contractor or others in accordance with rental agreements approved by 

Owner with the advice of Engineer, and the costs of transportation, loading, unloading, 

assembly, dismantling, and removal thereof. All such costs shall be in accordance with 

the terms of said rental agreements. The rental of any such equipment, machinery, or 

parts shall cease when the use thereof is no longer necessary for the Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which 

Contractor is liable, as imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or 

anyone directly or indirectly employed by any of them or for whose acts any of them 

may be liable, and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 

compensated by insurance or otherwise, sustained by Contractor in connection with the 

performance of the Work (except losses and damages within the deductible amounts of 

property insurance established in accordance with Paragraph 5.06.D), provided such 

losses and damages have resulted from causes other than the negligence of Contractor, 

any Subcontractor, or anyone directly or indirectly employed by any of them or for 

whose acts any of them may be liable. Such losses shall include settlements made with 

the written consent and approval of Owner. No such losses, damages, and expenses shall 

be included in the Cost of the Work for the purpose of determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the 

Site, express and courier services, and similar petty cash items in connection with the 

Work. 

i. The costs of premiums for all bonds and insurance Contractor is required by the Contract 

Documents to purchase and maintain. 

B. Costs Excluded: The term Cost of the Work shall not include any of the following items: 
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1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of 

partnerships and sole proprietorships), general managers, safety managers, engineers, 

architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents, 

expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the 

Site or in Contractor’s principal or branch office for general administration of the Work and 

not specifically included in the agreed upon schedule of job classifications referred to in 

Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be 

considered administrative costs covered by the Contractor’s fee. 

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the 

Site. 

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital 

employed for the Work and charges against Contractor for delinquent payments. 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly 

employed by any of them or for whose acts any of them may be liable, including but not 

limited to, the correction of defective Work, disposal of materials or equipment wrongly 

supplied, and making good any damage to property. 

5. Other overhead or general expense costs of any kind and the costs of any item not 

specifically and expressly included in Paragraphs 11.01.A. 

C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s fee 

shall be determined as set forth in the Agreement. When the value of any Work covered by a 

Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of 

Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C. 

D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant 

to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in 

accordance with generally accepted accounting practices and submit in a form acceptable to 

Engineer an itemized cost breakdown together with supporting data. 

11.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named in the 

Contract Documents and shall cause the Work so covered to be performed for such sums and by 

such persons or entities as may be acceptable to Owner and Engineer. 

B. Cash Allowances: 

1. Contractor agrees that: 

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of 

materials and equipment required by the allowances to be delivered at the Site, and all 

applicable taxes; and 

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 

profit, and other expenses contemplated for the cash allowances have been included in 
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the Contract Price and not in the allowances, and no demand for additional payment on 

account of any of the foregoing will be valid. 

C. Contingency Allowance: 

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover 

unanticipated costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer 

to reflect actual amounts due Contractor on account of Work covered by allowances, and the 

Contract Price shall be correspondingly adjusted. 

11.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, 

initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to 

the sum of the unit price for each separately identified item of Unit Price Work times the 

estimated quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the 

purpose of comparison of Bids and determining an initial Contract Price. Determinations of the 

actual quantities and classifications of Unit Price Work performed by Contractor will be made 

by Engineer subject to the provisions of Paragraph 9.07. 

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to 

cover Contractor’s overhead and profit for each separately identified item. 

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance 

with Paragraph 10.05 if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and 

significantly from the estimated quantity of such item indicated in the Agreement; and  

2. there is no corresponding adjustment with respect to any other item of Work; and 

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of 

having incurred additional expense or Owner believes that Owner is entitled to a decrease in 

Contract Price and the parties are unable to agree as to the amount of any such increase or 

decrease. 

ARTICLE 12 – CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 

12.01 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the 

Contract Price shall be based on written notice submitted by the party making the Claim to the 

Engineer and the other party to the Contract in accordance with the provisions of Paragraph 

10.05. 



 

EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 46  of  62 

 

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the 

Contract Price will be determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract Documents, by 

application of such unit prices to the quantities of the items involved (subject to the 

provisions of Paragraph 11.03); or 

2. where the Work involved is not covered by unit prices contained in the Contract Documents, 

by a mutually agreed lump sum (which may include an allowance for overhead and profit 

not necessarily in accordance with Paragraph 12.01.C.2); or 

3. where the Work involved is not covered by unit prices contained in the Contract Documents 

and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the 

Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor’s fee for 

overhead and profit (determined as provided in Paragraph 12.01.C). 

C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as follows: 

1. a mutually acceptable fixed fee; or  

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various 

portions of the Cost of the Work: 

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall 

be 15 percent; 

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;  

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee 

and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is 

that the Subcontractor who actually performs the Work, at whatever tier, will be paid a 

fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1 

and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a 

fee of five percent of the amount paid to the next lower tier Subcontractor; 

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 

11.01.A.5, and 11.01.B;  

e. the amount of credit to be allowed by Contractor to Owner for any change which results 

in a net decrease in cost will be the amount of the actual net decrease in cost plus a 

deduction in Contractor’s fee by an amount equal to five percent of such net decrease; 

and  

f. when both additions and credits are involved in any one change, the adjustment in 

Contractor’s fee shall be computed on the basis of the net change in accordance with 

Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive. 
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12.02 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in 

the Contract Times shall be based on written notice submitted by the party making the Claim to 

the Engineer and the other party to the Contract in accordance with the provisions of Paragraph 

10.05. 

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an 

adjustment in the Contract Times will be determined in accordance with the provisions of this 

Article 12. 

12.03 Delays 

A. Where Contractor is prevented from completing any part of the Work within the Contract Times 

due to delay beyond the control of Contractor, the Contract Times will be extended in an amount 

equal to the time lost due to such delay if a Claim is made therefor as provided in Paragraph 

12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or 

neglect by Owner, acts or neglect of utility owners or other contractors performing other work as 

contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God. 

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as 

contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or 

interferes with the performance or progress of the Work, then Contractor shall be entitled to an 

equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s 

entitlement to an adjustment of the Contract Times is conditioned on such adjustment being 

essential to Contractor’s ability to complete the Work within the Contract Times. 

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, 

abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the 

control of Owner, or other causes not the fault of and beyond control of Owner and Contractor, 

then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment 

is essential to Contractor’s ability to complete the Work within the Contract Times. Such an 

adjustment shall be Contractor’s sole and exclusive remedy for the delays described in this 

Paragraph 12.03.C. 

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, 

consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or 

damages (including but not limited to all fees and charges of engineers, architects, attorneys, and 

other professionals and all court or arbitration or other dispute resolution costs) sustained by 

Contractor on or in connection with any other project or anticipated project. 

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays 

within the control of Contractor. Delays attributable to and within the control of a Subcontractor 

or Supplier shall be deemed to be delays within the control of Contractor. 
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ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF 

DEFECTIVE WORK 

13.01 Notice of Defects 

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be 

given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this 

Article 13. 

13.02 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 

independent testing laboratories, and governmental agencies with jurisdictional interests will 

have access to the Site and the Work at reasonable times for their observation, inspection, and 

testing. Contractor shall provide them proper and safe conditions for such access and advise 

them of Contractor’s safety procedures and programs so that they may comply therewith as 

applicable. 

13.03 Tests and Inspections 

A. Contractor shall give Engineer timely notice of readiness of the Work for all required 

inspections, tests, or approvals and shall cooperate with inspection and testing personnel to 

facilitate required inspections or tests. 

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all 

inspections, tests, or approvals required by the Contract Documents except: 

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below; 

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 

13.04.B shall be paid as provided in Paragraph 13.04.C; and 

3. as otherwise specifically provided in the Contract Documents. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 

specifically to be inspected, tested, or approved by an employee or other representative of such 

public body, Contractor shall assume full responsibility for arranging and obtaining such 

inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the 

required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection 

with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of 

materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs, 

or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in 

the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to 

Owner and Engineer. 
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E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by 

Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, 

uncover such Work for observation. 

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless 

Contractor has given Engineer timely notice of Contractor’s intention to cover the same and 

Engineer has not acted with reasonable promptness in response to such notice. 

13.04 Uncovering Work 

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by 

Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense. 

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or 

inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or 

otherwise make available for observation, inspection, or testing as Engineer may require, that 

portion of the Work in question, furnishing all necessary labor, material, and equipment. 

C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution costs) arising out 

of or relating to such uncovering, exposure, observation, inspection, and testing, and of 

satisfactory replacement or reconstruction (including but not limited to all costs of repair or 

replacement of work of others); and Owner shall be entitled to an appropriate decrease in the 

Contract Price. If the parties are unable to agree as to the amount thereof, Owner may make a 

Claim therefor as provided in Paragraph 10.05. 

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in 

the Contract Price or an extension of the Contract Times, or both, directly attributable to such 

uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the 

parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim 

therefor as provided in Paragraph 10.05. 

13.05 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 

materials or equipment, or fails to perform the Work in such a way that the completed Work will 

conform to the Contract Documents, Owner may order Contractor to stop the Work, or any 

portion thereof, until the cause for such order has been eliminated; however, this right of Owner 

to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the 

benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any 

surety for, or employee or agent of any of them. 

13.06 Correction or Removal of Defective Work 

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or 

not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it 

from the Project and replace it with Work that is not defective. Contractor shall pay all claims, 

costs, losses, and damages (including but not limited to all fees and charges of engineers, 
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architects, attorneys, and other professionals and all court or arbitration or other dispute 

resolution costs) arising out of or relating to such correction or removal (including but not 

limited to all costs of repair or replacement of work of others). 

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, 

Contractor shall take no action that would void or otherwise impair Owner’s special warranty 

and guarantee, if any, on said Work. 

13.07 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as may 

be prescribed by the terms of any applicable special guarantee required by the Contract 

Documents) or by any specific provision of the Contract Documents, any Work is found to be 

defective, or if the repair of any damages to the land or areas made available for Contractor’s use 

by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found 

to be defective, Contractor shall promptly, without cost to Owner and in accordance with 

Owner’s written instructions: 

1. repair such defective land or areas; or  

2. correct such defective Work; or 

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it 

with Work that is not defective, and  

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work 

of others or other land or areas resulting therefrom. 

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an 

emergency where delay would cause serious risk of loss or damage, Owner may have the 

defective Work corrected or repaired or may have the rejected Work removed and replaced. All 

claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 

architects, attorneys, and other professionals and all court or arbitration or other dispute 

resolution costs) arising out of or relating to such correction or repair or such removal and 

replacement (including but not limited to all costs of repair or replacement of work of others) 

will be paid by Contractor. 

C. In special circumstances where a particular item of equipment is placed in continuous service 

before Substantial Completion of all the Work, the correction period for that item may start to 

run from an earlier date if so provided in the Specifications. 

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or 

removed and replaced under this Paragraph 13.07, the correction period hereunder with respect 

to such Work will be extended for an additional period of one year after such correction or 

removal and replacement has been satisfactorily completed. 

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or 

warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a 

waiver of, the provisions of any applicable statute of limitation or repose. 
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13.08 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, 

prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may 

do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all 

fees and charges of engineers, architects, attorneys, and other professionals and all court or 

arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and 

determination to accept such defective Work (such costs to be approved by Engineer as to 

reasonableness) and for the diminished value of the Work to the extent not otherwise paid by 

Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s 

recommendation of final payment, a Change Order will be issued incorporating the necessary 

revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an 

appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted. 

If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as 

provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an 

appropriate amount will be paid by Contractor to Owner. 

13.09 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct 

defective Work, or to remove and replace rejected Work as required by Engineer in accordance 

with Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the 

Contract Documents, or if Contractor fails to comply with any other provision of the Contract 

Documents, Owner may, after seven days written notice to Contractor, correct, or remedy any 

such deficiency. 

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed 

expeditiously. In connection with such corrective or remedial action, Owner may exclude 

Contractor from all or part of the Site, take possession of all or part of the Work and suspend 

Contractor’s services related thereto, take possession of Contractor’s tools, appliances, 

construction equipment and machinery at the Site, and incorporate in the Work all materials and 

equipment stored at the Site or for which Owner has paid Contractor but which are stored 

elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees, 

Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable 

Owner to exercise the rights and remedies under this Paragraph. 

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of 

engineers, architects, attorneys, and other professionals and all court or arbitration or other 

dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies 

under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be 

issued incorporating the necessary revisions in the Contract Documents with respect to the 

Work; and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties 

are unable to agree as to the amount of the adjustment, Owner may make a Claim therefor as 

provided in Paragraph 10.05. Such claims, costs, losses and damages will include but not be 

limited to all costs of repair, or replacement of work of others destroyed or damaged by 

correction, removal, or replacement of Contractor’s defective Work. 
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D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the 

performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies 

under this Paragraph 13.09. 

ARTICLE 14 – PAYMENTS TO CONTRACTOR AND COMPLETION 

14.01 Schedule of Values 

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for 

progress payments and will be incorporated into a form of Application for Payment acceptable to 

Engineer. Progress payments on account of Unit Price Work will be based on the number of 

units completed. 

14.02 Progress Payments 

A. Applications for Payments: 

1. At least 20 days before the date established in the Agreement for each progress payment (but 

not more often than once a month), Contractor shall submit to Engineer for review an 

Application for Payment filled out and signed by Contractor covering the Work completed 

as of the date of the Application and accompanied by such supporting documentation as is 

required by the Contract Documents. If payment is requested on the basis of materials and 

equipment not incorporated in the Work but delivered and suitably stored at the Site or at 

another location agreed to in writing, the Application for Payment shall also be accompanied 

by a bill of sale, invoice, or other documentation warranting that Owner has received the 

materials and equipment free and clear of all Liens and evidence that the materials and 

equipment are covered by appropriate property insurance or other arrangements to protect 

Owner’s interest therein, all of which must be satisfactory to Owner. 

2. Beginning with the second Application for Payment, each Application shall include an 

affidavit of Contractor stating that all previous progress payments received on account of the 

Work have been applied on account to discharge Contractor’s legitimate obligations 

associated with prior Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as stipulated in the 

Agreement. 

B. Review of Applications: 

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in 

writing a recommendation of payment and present the Application to Owner or return the 

Application to Contractor indicating in writing Engineer’s reasons for refusing to 

recommend payment. In the latter case, Contractor may make the necessary corrections and 

resubmit the Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment will 

constitute a representation by Engineer to Owner, based on Engineer’s observations of the 

executed Work as an experienced and qualified design professional, and on Engineer’s 



 

EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 53  of  62 

 

review of the Application for Payment and the accompanying data and schedules, that to the 

best of Engineer’s knowledge, information and belief: 

a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents (subject 

to an evaluation of the Work as a functioning whole prior to or upon Substantial 

Completion, the results of any subsequent tests called for in the Contract Documents, a 

final determination of quantities and classifications for Unit Price Work under Paragraph 

9.07, and any other qualifications stated in the recommendation); and 

c. the conditions precedent to Contractor’s being entitled to such payment appear to have 

been fulfilled in so far as it is Engineer’s responsibility to observe the Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have 

represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been 

performed have been exhaustive, extended to every aspect of the Work in progress, or 

involved detailed inspections of the Work beyond the responsibilities specifically 

assigned to Engineer in the Contract Documents; or  

b. there may not be other matters or issues between the parties that might entitle Contractor 

to be paid additionally by Owner or entitle Owner to withhold payment to Contractor. 

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending 

payments nor Engineer’s recommendation of any payment, including final payment, will 

impose responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, sequences, or procedures of construction, or the 

safety precautions and programs incident thereto, or 

c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s 

performance of the Work, or 

d. to make any examination to ascertain how or for what purposes Contractor has used the 

moneys paid on account of the Contract Price, or  

e. to determine that title to any of the Work, materials, or equipment has passed to Owner 

free and clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s 

opinion, it would be incorrect to make the representations to Owner stated in 

Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because 

of subsequently discovered evidence or the results of subsequent inspections or tests, revise 

or revoke any such payment recommendation previously made, to such extent as may be 

necessary in Engineer’s opinion to protect Owner from loss because: 
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a. the Work is defective, or completed Work has been damaged, requiring correction or 

replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work or complete Work in accordance 

with Paragraph 13.09; or 

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in 

Paragraph 15.02.A. 

C. Payment Becomes Due: 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s 

recommendation, the amount recommended will (subject to the provisions of Paragraph 

14.02.D) become due, and when due will be paid by Owner to Contractor. 

D. Reduction in Payment: 

1. Owner may refuse to make payment of the full amount recommended by Engineer because: 

a. claims have been made against Owner on account of Contractor’s performance or 

furnishing of the Work; 

b. Liens have been filed in connection with the Work, except where Contractor has 

delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of 

such Liens; 

c. there are other items entitling Owner to a set-off against the amount recommended; or 

d. Owner has actual knowledge of the occurrence of any of the events enumerated in 

Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A. 

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner 

will give Contractor immediate written notice (with a copy to Engineer) stating the reasons 

for such action and promptly pay Contractor any amount remaining after deduction of the 

amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any 

adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the 

reasons for such action. 

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the 

amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 

14.02.C.1 and subject to interest as provided in the Agreement. 

14.03 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by 

any Application for Payment, whether incorporated in the Project or not, will pass to Owner no 

later than the time of payment free and clear of all Liens. 
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14.04 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify 

Owner and Engineer in writing that the entire Work is substantially complete (except for items 

specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of 

Substantial Completion. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 

inspection of the Work to determine the status of completion. If Engineer does not consider the 

Work substantially complete, Engineer will notify Contractor in writing giving the reasons 

therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a 

tentative certificate of Substantial Completion which shall fix the date of Substantial 

Completion. There shall be attached to the certificate a tentative list of items to be completed or 

corrected before final payment. Owner shall have seven days after receipt of the tentative 

certificate during which to make written objection to Engineer as to any provisions of the 

certificate or attached list. If, after considering such objections, Engineer concludes that the 

Work is not substantially complete, Engineer will, within 14 days after submission of the 

tentative certificate to Owner, notify Contractor in writing, stating the reasons therefor. If, after 

consideration of Owner’s objections, Engineer considers the Work substantially complete, 

Engineer will, within said 14 days, execute and deliver to Owner and Contractor a definitive 

certificate of Substantial Completion (with a revised tentative list of items to be completed or 

corrected) reflecting such changes from the tentative certificate as Engineer believes justified 

after consideration of any objections from Owner. 

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will 

deliver to Owner and Contractor a written recommendation as to division of responsibilities 

pending final payment between Owner and Contractor with respect to security, operation, safety, 

and protection of the Work, maintenance, heat, utilities, insurance, and warranties and 

guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in 

writing prior to Engineer’s issuing the definitive certificate of Substantial Completion, 

Engineer’s aforesaid recommendation will be binding on Owner and Contractor until final 

payment. 

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 

Completion subject to allowing Contractor reasonable access to remove its property and 

complete or correct items on the tentative list. 

14.05 Partial Utilization 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 

completed part of the Work which has specifically been identified in the Contract Documents, or 

which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable 

part of the Work that can be used by Owner for its intended purpose without significant 

interference with Contractor’s performance of the remainder of the Work, subject to the 

following conditions: 
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1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any 

such part of the Work which Owner believes to be ready for its intended use and 

substantially complete. If and when Contractor agrees that such part of the Work is 

substantially complete, Contractor, Owner, and Engineer will follow the procedures of 

Paragraph 14.04.A through D for that part of the Work. 

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers 

any such part of the Work ready for its intended use and substantially complete and request 

Engineer to issue a certificate of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall 

make an inspection of that part of the Work to determine its status of completion. If Engineer 

does not consider that part of the Work to be substantially complete, Engineer will notify 

Owner and Contractor in writing giving the reasons therefor. If Engineer considers that part 

of the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with 

respect to certification of Substantial Completion of that part of the Work and the division of 

responsibility in respect thereof and access thereto. 

4. No use or occupancy or separate operation of part of the Work may occur prior to 

compliance with the requirements of Paragraph 5.10 regarding property insurance. 

14.06 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is 

complete, Engineer will promptly make a final inspection with Owner and Contractor and will 

notify Contractor in writing of all particulars in which this inspection reveals that the Work is 

incomplete or defective. Contractor shall immediately take such measures as are necessary to 

complete such Work or remedy such deficiencies. 

14.07 Final Payment 

A. Application for Payment: 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections 

identified during the final inspection and has delivered, in accordance with the Contract 

Documents, all maintenance and operating instructions, schedules, guarantees, bonds, 

certificates or other evidence of insurance, certificates of inspection, marked-up record 

documents (as provided in Paragraph 6.12), and other documents, Contractor may make 

application for final payment following the procedure for progress payments. 

2. The final Application for Payment shall be accompanied (except as previously delivered) by: 

a. all documentation called for in the Contract Documents, including but not limited to the 

evidence of insurance required by Paragraph 5.04.B.6; 

b. consent of the surety, if any, to final payment;  

c. a list of all Claims against Owner that Contractor believes are unsettled; and  
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d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien 

rights arising out of or Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved 

by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor 

that:  (i) the releases and receipts include all labor, services, material, and equipment for 

which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other 

indebtedness connected with the Work for which Owner might in any way be responsible, or 

which might in any way result in liens or other burdens on Owner's property, have been paid 

or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or 

receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to 

indemnify Owner against any Lien. 

B. Engineer’s Review of Application and Acceptance: 

1. If, on the basis of Engineer’s observation of the Work during construction and final 

inspection, and Engineer’s review of the final Application for Payment and accompanying 

documentation as required by the Contract Documents, Engineer is satisfied that the Work 

has been completed and Contractor’s other obligations under the Contract Documents have 

been fulfilled, Engineer will, within ten days after receipt of the final Application for 

Payment, indicate in writing Engineer’s recommendation of payment and present the 

Application for Payment to Owner for payment. At the same time Engineer will also give 

written notice to Owner and Contractor that the Work is acceptable subject to the provisions 

of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to 

Contractor, indicating in writing the reasons for refusing to recommend final payment, in 

which case Contractor shall make the necessary corrections and resubmit the Application for 

Payment. 

C. Payment Becomes Due: 

1. Thirty days after the presentation to Owner of the Application for Payment and 

accompanying documentation, the amount recommended by Engineer, less any sum Owner 

is entitled to set off against Engineer’s recommendation, including but not limited to 

liquidated damages, will become due and will be paid by Owner to Contractor. 

14.08 Final Completion Delayed 

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if 

Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment 

(for Work fully completed and accepted) and recommendation of Engineer, and without 

terminating the Contract, make payment of the balance due for that portion of the Work fully 

completed and accepted. If the remaining balance to be held by Owner for Work not fully 

completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have 

been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of 

the balance due for that portion of the Work fully completed and accepted shall be submitted by 

Contractor to Engineer with the Application for such payment. Such payment shall be made 

under the terms and conditions governing final payment, except that it shall not constitute a 

waiver of Claims. 
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14.09 Waiver of Claims 

A. The making and acceptance of final payment will constitute: 

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled 

Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06, 

from failure to comply with the Contract Documents or the terms of any special guarantees 

specified therein, or from Contractor’s continuing obligations under the Contract 

Documents; and 

2. a waiver of all Claims by Contractor against Owner other than those previously made in 

accordance with the requirements herein and expressly acknowledged by Owner in writing 

as still unsettled. 

ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION 

15.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period 

of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will 

fix the date on which Work will be resumed. Contractor shall resume the Work on the date so 

fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the 

Contract Times, or both, directly attributable to any such suspension if Contractor makes a 

Claim therefor as provided in Paragraph 10.05. 

15.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract 

Documents (including, but not limited to, failure to supply sufficient skilled workers or 

suitable materials or equipment or failure to adhere to the Progress Schedule established 

under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04); 

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; 

3. Contractor’s repeated disregard of the authority of Engineer; or 

4. Contractor’s violation in any substantial way of any provisions of the Contract Documents. 

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving 

Contractor (and surety) seven days written notice of its intent to terminate the services of 

Contractor: 

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s 

tools, appliances, construction equipment, and machinery at the Site, and use the same to the 

full extent they could be used by Contractor (without liability to Contractor for trespass or 

conversion);  
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2. incorporate in the Work all materials and equipment stored at the Site or for which Owner 

has paid Contractor but which are stored elsewhere; and  

3. complete the Work as Owner may deem expedient. 

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive 

any further payment until the Work is completed. If the unpaid balance of the Contract Price 

exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges 

of engineers, architects, attorneys, and other professionals and all court or arbitration or other 

dispute resolution costs) sustained by Owner arising out of or relating to completing the Work, 

such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such 

unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and 

damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when 

so approved by Engineer, incorporated in a Change Order. When exercising any rights or 

remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the 

Work performed. 

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if 

Contractor begins within seven days of receipt of notice of intent to terminate to correct its 

failure to perform and proceeds diligently to cure such failure within no more than 30 days of 

receipt of said notice. 

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect 

any rights or remedies of Owner against Contractor then existing or which may thereafter 

accrue. Any retention or payment of moneys due Contractor by Owner will not release 

Contractor from liability. 

F. If and to the extent that Contractor has provided a performance bond under the provisions of 

Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of 

Paragraphs 15.02.B and 15.02.C. 

15.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and 

without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, 

Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents prior 

to the effective date of termination, including fair and reasonable sums for overhead and 

profit on such Work; 

2. expenses sustained prior to the effective date of termination in performing services and 

furnishing labor, materials, or equipment as required by the Contract Documents in 

connection with uncompleted Work, plus fair and reasonable sums for overhead and profit 

on such expenses; 

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of 

engineers, architects, attorneys, and other professionals and all court or arbitration or other 
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dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors, 

Suppliers, and others; and 

4. reasonable expenses directly attributable to termination. 

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other 

economic loss arising out of or resulting from such termination. 

15.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive 

days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on 

any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days 

to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days 

written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such 

suspension or failure within that time, terminate the Contract and recover from Owner payment 

on the same terms as provided in Paragraph 15.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if 

Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or 

Owner has failed for 30 days to pay Contractor any sum finally determined to be due, Contractor 

may, seven days after written notice to Owner and Engineer, stop the Work until payment is 

made of all such amounts due Contractor, including interest thereon. The provisions of this 

Paragraph 15.04 are not intended to preclude Contractor from making a Claim under Paragraph 

10.05 for an adjustment in Contract Price or Contract Times or otherwise for expenses or 

damage directly attributable to Contractor’s stopping the Work as permitted by this Paragraph. 

ARTICLE 16 – DISPUTE RESOLUTION 

16.01 Methods and Procedures 

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a 

decision under Paragraph 10.05 before such decision becomes final and binding. The mediation 

will be governed by the Construction Industry Mediation Rules of the American Arbitration 

Association in effect as of the Effective Date of the Agreement. The request for mediation shall 

be submitted in writing to the American Arbitration Association and the other party to the 

Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E. 

B. Owner and Contractor shall participate in the mediation process in good faith. The process shall 

be concluded within 60 days of filing of the request. The date of termination of the mediation 

shall be determined by application of the mediation rules referenced above. 

C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial 

pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after 

termination of the mediation unless, within that time period, Owner or Contractor: 

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary 

Conditions; or 
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2. agrees with the other party to submit the Claim to another dispute resolution process; or 

3. gives written notice to the other party of the intent to submit the Claim to a court of 

competent jurisdiction. 

ARTICLE 17 – MISCELLANEOUS 

17.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will 

be deemed to have been validly given if: 

1. delivered in person to the individual or to a member of the firm or to an officer of the 

corporation for whom it is intended; or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business 

address known to the giver of the notice. 

17.02 Computation of Times 

A. When any period of time is referred to in the Contract Documents by days, it will be computed 

to exclude the first and include the last day of such period. If the last day of any such period falls 

on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable 

jurisdiction, such day will be omitted from the computation. 

17.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and remedies 

available hereunder to the parties hereto are in addition to, and are not to be construed in any 

way as a limitation of, any rights and remedies available to any or all of them which are 

otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or by 

other provisions of the Contract Documents. The provisions of this Paragraph will be as effective 

as if repeated specifically in the Contract Documents in connection with each particular duty, 

obligation, right, and remedy to which they apply. 

17.04 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given 

in accordance with the Contract Documents, as well as all continuing obligations indicated in the 

Contract Documents, will survive final payment, completion, and acceptance of the Work or 

termination or completion of the Contract or termination of the services of Contractor. 

17.05 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

17.06 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of 

these General Conditions.  



 
 
 
 SECTION 4 
 SUPPLEMENTARY CONDITIONS 
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 SUPPLEMENTARY CONDITIONS 
 
These Supplementary Conditions amend or supplement the Standard General Conditions of the 
Construction Contract (EJCDC C-700, 2007 ed.) and other provisions of the Contract Documents as 
indicated below.  All provisions which are not so amended or supplemented herein or in the Specific 
Project Requirements remain in full force and effect. 
 
SC-1.01 The terms used in these Supplementary Conditions which are defined in the 

General Conditions have the meaning assigned to them in the General Conditions. 
 
SC-2.02 Delete paragraph 2.02A in its entirety and insert the following in its place: 
 

 Owner shall furnish one (1) printed/hard copy of the drawings and Project Manual 
which shall be an executed contract set and one set in electronic format (.pdf), if 
requested. 

 
SC-2.03 In the last sentence of 2.03A, change "sixtieth day" to "ninetieth day." 
 
SC-4.02(A) Change "Supplementary Conditions" to read "Specific Project Requirements." 
 
SC-5.03(A)(1) The required Certificate of Insurance shall be in a form satisfactory to the Owner 

(most current version of ACORD 25 or approved equal).  If the Contractor fails to 
procure and maintain any specified and/or required insurance, the Owner shall 
have the right to procure and maintain the said insurance for and in the name of the 
Contractor and the Contractor shall pay the cost thereof and shall furnish all 
necessary information to make effective and maintain such insurance. 

 
SC-5.04(B)(1) Change "Supplementary Conditions" to read "Specific Project Requirements." 
 
SC-5.04(B)(2) The limits of liability for the insurance required by paragraph 5.04(A) of the 

General Conditions shall provide coverage for not less than the following amounts 
or greater where required by Laws and Regulations: 

 
5.04(A)(1) and (2) Workers' Compensation, etc., under paragraphs 5.04(A)(1) and 
5.04(A)(2) of the General Conditions:  

 
(a) State        Statutory 
(b) Applicable Federal (e.g., Longshoreman's):  Statutory 

 
(c) Employer's Liability:     $1,000,000 

 
5.04(A)(3), (4) and (5).  Contractor's Liability Insurance under paragraphs 
5.04(A)(3) through 5.04(A)(5) of the General Conditions which shall also include 
completed operations and product liability coverage. 

 
 (a) Bodily Injury and Property Damage, Combined Single Limit (CSL) 

(Except Products and Completed Operations) Property Damage liability 
insurance will provide Explosion, Collapse, and Underground coverage 
where applicable.  
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Each Occurrence      $2,000,000* 

 
General Aggregate     $4,000,000* 

 
(b) Products and Completed Operations 

Aggregate      $1,000,000 
 

Products and Completed Operations to be maintained for two (2) years 
after final payment and Contractor shall continue to provide evidence of 
such coverage to the Owner on an annual basis during the 
aforementioned period. 

 
(c) Personal and Advertising Injury (Per Person/Organization and per 

occurrence) with Employment Exclusion deleted. $1,000,000 
 

(d) Fire Damage   $100,000 
 

(e) *Umbrella Excess Liability – As needed to increase primary policy to 
required limits. 

 
(f) If the General Liability Policy includes a General Aggregate, such 

policy shall be endorsed to have General Aggregate apply to this project 
only (Per Project Aggregate Limit). 

 
5.04(A)(6)  Automobile Liability - (Owned, Non-Owned, Hired) 
Contractor may provide split limits or combined single limit. 

 
(a) Split Limits:  

 
Bodily Injury,  Each Person:   $2,000,000 

Each Occurrence  $2,000,000 
 

Property Damage, Each Occurrence $1,000,000 
 

or 
 

(b) Combined Single Limit  
 

Bodily Injury and Property Damage,  
Each Occurrence  $2,000,000 

 
(c) Umbrella Excess Liability – as needed to increase Primary Policy to 

specified limits. 
 
 
SC-5.04(B)(3) Add the following to the end of the paragraph: “to the extent available in the 

insurance industry with industry standard exclusions and as allowed under the laws 
and regulations in the State of Ohio;” 
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SC-5.04(B)(4) Add the following: 
 

Written notice of cancellation for non-payment of premium shall be at least 10 
days. 

 
Add the following paragraphs: 
 
SC-5.04(C) Unless otherwise stated in Specific Project Requirements, the Contractor shall 

purchase and provide an "Owner's and Contractor's Protective Policy" with the 
Owner listed as the insured for the following limits: 

 Each Occurrence      $1,000,000 
 General Aggregate      $2,000,000 
 
SC-5.04(D) Unless otherwise stated in Specific Project Requirements the Contractor shall 

purchase and maintain during the Contract Time "All Risk Builders' Risk 
Insurance," and/or "Installation Floater Insurance," and/or "Boiler and Machinery 
Insurance,"  and any and all insurance requirements of section GC-5.06 of the 
General Conditions as applicable for the type of work to be performed upon the 
Project to the full insurable value thereof for the benefit of the Owner, the 
Contractor,  Subcontractors and Suppliers as their interest may appear.  This 
insurance shall cover the work until final  acceptance and final payment by the 
Owner.  This provision shall in no way release the Contractor or Contractor's 
Surety from obligations under the Contract Documents to fully complete the 
Project.  The original policy(s) shall be filed with the Owner or his designated 
representative.  

 
SC-5.05 Owner’s Liability Insurance 
 

 See SC-5.04(C) above. 
 
SC-5.06 Property Insurance 
 
 Unless otherwise stated in Specific Project Requirements the Contractor, not the 

Owner, shall purchase and maintain during the Contract Time all property 
insurance required in section GC-5.06 of the General Conditions and as outlined in 
SC-5.04(D) above. 

 
SC-6.02(C) Add the following Paragraph: 
 
 The Contractor shall be responsible for the Owner and/or Engineer's additional 

inspection and administrative costs for work performed beyond regular working 
hours as defined in this Section. 

 
 
SC-6.10(B) Add the following: 
 
 Should the Owner be exempt from Ohio State Sales and Use Taxes on materials 

and equipment to be incorporated in the Project, the Contractor may obtain a 
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waiver and said taxes shall not be included in the Contract Price. 
 

1. Owner will furnish the required certificates of tax exemption to Contractor 
for use in the purchase of supplies and materials to be incorporated into the 
work 

2. Owner’s exemption to Contractor does not apply to construction tools, 
machinery, equipment, or other property by or leased by Contractor, or to 
supplies or materials not incorporated into the work. 

 
 The Contractor shall withhold and/or pay all consumer, use, property, employment, 

income and other taxes in accordance with the laws and regulations of the United 
States, State of Ohio and Owner which are applicable during the performance of 
the work. 

 
SC 6.17 Shop Drawings and Samples 
 
 Add the following new paragraphs immediately after paragraph 6.17E: 
 

F. Contractor shall furnish required submittals with sufficient information and 
accuracy in order to obtain required approval of an item with no more than three 
(3) submittals. Engineer will record Engineer’s time for reviewing subsequent 
materials of shop drawings, samples, or other items requiring approval and 
Contractor shall reimburse Owner for Engineer’s charges for such time. 

 
G. In the event that Contractor requests a substitution for a previously approved item, 

Contractor shall reimburse Owner for Engineer’s charges for such time unless the 
need for such substitution is beyond the control of the Contractor. 

 
SC-7.02 Delete Section 7.02 of the General Conditions in its entirety and insert the 

following: 
 

SC-7.02(A) The General Construction Contractor shall be referred to and 
defined as the Construction Coordinator. 

 
SC-7.02(B) Duties of the Construction Coordinator include the following: 

 
1. Scheduling and coordinating the work of the Prime Contractors 

including submission and periodic updating of project schedule. 
 

2. Establishing and administrating the site safety program and procedures 
for the project. 

 
3. See that permits are applied for and obtained on a timely basis.  Advise 

the Engineer of any problems related to permit approval. 
 

4. Monitoring compliance with Laws and Regulations. 
 

5. Maintain project site for dust, sedimentation, debris, waste, and general 
site cleanliness.  
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6. Coordinate location and use of temporary construction facilities 

including but not limited to sanitary, water, power, telephone, and 
parking. 

 
7. Coordinate Owner interface for utility tie-ins/shut downs.  

 
8. Monitor shop drawing submittal and coordination of submittal 

information between Prime Contractors.  
 
SC-11.01(A) For purposes of "Cost of the Work" delete Section 11.01(A), (B), and (C) of the 

General Conditions in their entirety and insert ODOT 109.05, current edition in its 
place. 

 
SC-13.07 (A) In the First sentence of Section 13.07(A) remove "Substantial Completion" and 

insert "Final Acceptance of the entire project and final payment by the Owner." 
 
SC-13.07(C) Remove 13.07(C) and replace with the following: 
 
 All materials and equipment shall be warranted by the respective material supplier 

or equipment manufacturer until the end of the Contractor's "correction period" (or 
longer if specified elsewhere in the contract) regardless of date of initial 
installation or operation of the material or equipment.  The cost of such extended 
warranties as needed from material suppliers or equipment manufacturers to 
provide warranty coverage until the end of the "correction period" or other period 
as specified in the contract shall be the responsibility of the prime contractor and 
shall be assumed to have been included in his bid. 

 
SC-14.02 (A) (3) Delete Section 14.02(A) (3) of the General Conditions in its entirety and 

insert the following: 
 

Until the job is 50% complete, the Contractor will be paid 92% of the estimated 
value of labor and material completed in acceptable form.  After the work is 50% 
complete, no further funds shall be retained and the Contractor shall be paid 100% 
of the estimated value of labor and material completed in acceptable form, 
provided that the Contractor is making satisfactory progress and there is no 
specific cause for greater withholding.  Upon the Owner’s agreement that the 
project is substantially complete, the Retainage may be reduced to twice the value 
of the remaining punch list work subject to the recommendation of the Engineer 
and the approval by the Owner. 

 
SC-14.02(A) (4) Add the following paragraph: 
 
 Payment for stored materials at invoice prices or at the unit price bid for materials, 

or the lesser value of the two, will be made for accepted nonperishable equipment 
and materials which are to be incorporated into the work, when accepted, 
delivered, properly stored, and protected upon the site and verified to the Engineer 
by a copy of the invoice.  For materials and equipment meeting the foregoing 
conditions, the Owner will pay, when properly included in an approved estimate, 
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92% of the invoice value of the same.  Subsequent to the inclusion of a payment 
for delivered materials in a progress payment, Contractor shall submit no later than 
the next payment submission, a partial waiver of lien from each and every supplier 
for whom delivered materials were paid.  If no such waiver is submitted prior to or 
along with the next payment, the amount of delivered materials paid commensurate 
with that particular item will be deducted from future payments.  No payment for 
delivered materials shall be made for any items that are scheduled to be 
incorporated in the work within 30 days of submission of the pay estimate.  
Delivered materials will not be paid in any given month for a total amount less 
than $5,000.00.  Payment for delivered materials for such items as pipe backfill 
and roadway subbase will not be routinely considered. 

 
SC-16.01 Delete Article 16 in its entirety and replace with the following: 
 
 
ARTICLE 16 - DISPUTE RESOLUTION AGREEMENT - MEDIATION/ARBITRATION 
 
 
OWNER and CONTRACTOR hereby agree that Article 16 of the General Conditions to the 
Agreement between OWNER and CONTRACTOR is amended to include the following agreement 
of the parties: 
 
16.01 All claims, disputes, and other matters in question between OWNER and 

CONTRACTOR arising out of or relating to the Contract Documents or the breach 
thereof (except for claims which have been waived by the making or acceptance of final 
payment as provided by paragraph 14.09) will be decided by arbitration in accordance 
with the Construction Industry Arbitration Rules of the American Arbitration 
Association then obtaining, subject to the limitations of this Article 16. This agreement 
so to arbitrate and any other agreement or consent to arbitrate entered into in accordance 
herewith as provided in this Article 16 will be specifically enforceable under the 
prevailing law of any court having jurisdiction. 

 
16.02 No demand for arbitration of any claim, dispute, or other matter that is required to be 

referred to Engineer initially for decision in accordance with paragraph 9.09 will be 
made until the earlier of (a) the date on which ENGINEER has rendered a written 
decision or (b) the thirty-first day after the parties have presented their evidence to 
ENGINEER if a written decision has not been rendered by ENGINEER before that date. 
No demand for arbitration of any such claim, dispute or other matter will be made later 
than thirty days after the date on which ENGINEER has rendered a written decision in 
respect thereof in accordance with paragraph 9.08 and the failure to demand arbitration 
within said thirty days' period will result in Engineer’s decision being final and binding 
upon OWNER and CONTRACTOR.  If ENGINEER renders a decision after arbitration 
proceedings have been initiated, such decision may be entered as evidence but will not 
supersede the arbitration proceedings, except where the decision is acceptable to the 
parties concerned.  No demand for arbitration of any written decision of ENGINEER 
rendered in accordance with paragraph 9.08 will be made later than ten days after the 
part making such demand has delivered written notice of intention to appeal as provided 
in paragraph 10.05. 
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16.03 Notice of the demand for arbitration will be filed in writing with the other party to the 
Agreement and with the American Arbitration Association, and a copy will be sent to 
ENGINEER for information.  The demand for arbitration will be made within the thirty-
day or ten-day period specified in paragraph 16.02 as applicable, and in all other cases 
within a reasonable time after the claim, dispute or other matter in question has arisen, 
and in no event shall any such demand be made after the date when institution of legal 
or equitable proceedings based on such claim, dispute or other matter in question would 
be barred by the applicable statute of limitations. 

 
16.04 Except as provided in paragraph 16.05 below, no arbitration arising out of or relating to 

the Contract Documents shall include by consolidation, joiner or in any other manner 
any other person or entity (including ENGINEER, ENGINEER's Consultant, and the 
officers, directors, agents, employees, or consultants of any of them) who is not a party 
to this contract unless: 

 
(A) the inclusion of such other person or entity is necessary if complete relief is to be 

afforded among those who are already parties to the arbitration, and 
 
(B) such other person or entity is substantially involved in a question or law or fact 

which is common to those who are already parties to the arbitration and which will 
arise in such proceedings, and 

 
(C) the written consent of the other person or entity sought to be included and of 

OWNER and CONTRACTOR has been obtained for such inclusion, which 
consent shall make specific references to this paragraph; but no such consent shall 
constitute consent to arbitration of any dispute not specifically described in such 
consent or to arbitration with any party not specifically identified in such consent. 

 
16.05 Notwithstanding paragraph 16.04 if a claim, dispute or other matter in question between 

OWNER and CONTRACTOR involves the Work of a Subcontractor, either OWNER or 
CONTRACTOR may join such Subcontractor as a party to the arbitration between 
OWNER and CONTRACTOR herein under.  CONTRACTOR shall include in all 
subcontracts required by paragraph 6.06(G) a specific provision whereby the 
Subcontractor consents to being joined in an arbitration between OWNER and 
CONTRACTOR involving the Work and such Subcontractor.  Nothing in this paragraph 
16.05 nor in the provision of such subcontract consenting to joinder shall create any 
claim, right or cause of action in favor of Subcontractor and against OWNER, 
ENGINEER, or ENGINEER's Consultants that does not otherwise exist. 

 
16.06 The award rendered by the arbitration will be final, judgment may be entered upon it in 

any court having jurisdiction thereof, and it will not be subject to modification or appeal. 
 
16.07 OWNER and CONTRACTOR agree that they shall first submit any and all unsettled 

claim, counterclaims, disputes and other matters in questions between them arising out 
of or relating to the Contract Documents or the breach thereof ("disputes"), to mediation 
by the American Arbitration Association under the Construction Industry Mediation 
Rules of the American Arbitration Association prior to either of them initiating against 
the other a demand for arbitration pursuant to paragraphs 16.01 through 16.06, unless 
delay in initiating arbitration would irrevocably prejudice one of the parties.  The 
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respective thirty and ten day time limits within which to file a demand for arbitration as 
provided in paragraphs 16.02 and 16.03 above shall be suspended with respect to a 
dispute submitted to mediation within those same applicable time limits and shall remain 
suspended until ten days after the termination of the mediation.  The mediator of any 
dispute submitted to mediation under this Agreement shall not serve as arbitrator of such 
dispute unless otherwise agreed. 

 
ARTICLE 16 - DISPUTE RESOLUTION AGREEMENT - JUDICIAL SYSTEM  
 
 
OWNER and CONTRACTOR hereby agree that Article 16 of the General Conditions to the 
Agreement between OWNER and CONTRACTOR is amended to include the following agreement 
of the parties: 
 
16.01 All claims, disputes and other matters in question between Owner and Contractor arising 

out of or relating to the Contract Documents or the breach thereof (except for claims 
which have been waived by the making or acceptance of final payment as provided by 
Paragraph 14.09) will be decided through the _LAKE_County Court of Common Pleas. 
Arbitration will be entered into only if agreed upon in writing by both parties. 
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SECTION 01010 - SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 LOCATION AND SCOPE OF WORK 

The work included in this contract includes the repair of existing asphalt pavement on 

Mentor Avenue., from just west of Hopkins Rd. to the east corp. line / concrete butt 

joint in Painesville Twp. Mentor Avenue is to have 3” milled off and replaced with 3” 

of asphalt per the details and specifications. The work will include miscellaneous base 

repairs, monument box(s) adjusted to grade, (as per plan), storm & sanitary manhole / 

inlet basin adjusted to grade (as per plan), and manhole/inlet basin reconstructed to 

grade (as per plan), Installation of radar detection at each signalized intersection, 

installation and maintenance of pavement markings, as directed. The radar detection 

shall be installed and fully functioning prior to performing Item 253 Pavement Repairs 

or milling of the roadway.  

 

SPECIFICATIONS 

A. The work will occur in residential, commercial, and industrial areas throughout the City. 

The Contractor shall furnish all labor, materials, equipment, machinery, apparatus and 

tools, and perform all operations necessary to complete the work specified. Any labor, 

material, equipment, or apparatus not specifically mentioned herein, which may be 

found necessary to complete or perfect any portion of work in a substantial manner and 

in compliance with the requirements stated or implied by the specifications, shall be 

furnished by the Contractor without additional compensation.  

B. In general, these Specifications describe the work to be performed by the various trades, 

other than work specifically excluded.  It shall be the responsibility of Contractors and 

Subcontractors to perform all work incidental to their trade, whether or not specific mention 

is made of each item, unless such incidentals are included under another Item. 

C. It is advised that all Contractors and Subcontractors familiarize themselves with the 

contents of the complete Specifications, particularly for the trades preceding, following, 

related or adjacent to their work. 

1.2 DRAWING SCHEDULE 

A. The work to be done under these Contracts is shown on the attached quantity summary 

sheets and/or the drawings in Section 9. 

 

END OF SECTION 01010 (12/1/22) 
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SECTION 01020 - GENERAL REGULATIONS AND PERMITS 

PART 1 - GENERAL 

1.1 REGISTRATION 
 
The Prime Contractor(s) and all subcontractors shall be registered with the Owner's Building 
Department. Registration shall include completing required forms, providing a certificate of 
liability insurance, and a One Hundred Dollar ($100.00) registration fee.  If the contractor only 
performs work within this contract, he may submit the Contract Performance Bond in lieu of a 
Ten Thousand Dollar ($10,000.00) registration bond. 
 
If the Prime Contractor or subcontractor perform work within the municipal limits outside the 
performance of this contract, he shall provide a separate Ten Thousand Dollar ($10,000.00) 
registration bond. 
 
PERMITS 
 
The General Contractor shall apply for all building or right of way permits from the Owner or other 
authorities. Permit and inspection fees payable to the Owner will be waived unless otherwise stated   
in the specifications.  The contractor shall compensate the City for any inspection services occurring 
outside the normal City business hours of 8 AM to 5 PM Monday through Friday at a rate of $60 per 
hour.  All permit and inspection fees required by other authorities shall be paid for by the General 
Contractor. 

1.2 ARCHAEOLOGICAL DISCOVERIES 
 
Contractors and subcontractors are required under O.R.C. Section 149.53, to notify the Ohio 
Historical Society and the Ohio Historic Site Preservation Board of Archaeological Discoveries 
located in the project area, and to cooperate with those entities in archaeological and historic surveys 
and salvage efforts if such discoveries are uncovered within the project area. 
 
Contact: Ohio Resource Protection and Review 

Attn.: Mr. Mark Epstein, Director 
567 East Hudson Street 
Columbus, Ohio   43211 

 
Should archaeological discoveries or other activities delay progress of the work, an adjustment in 
contract time will be made. 

END OF SECTION 01020 (12/15/20) 
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SECTION 01021 - INDUSTRY STANDARDS 

PART 1 - GENERAL 

1.1 ABBREVIATIONS 

A. Abbreviations, as used, designate the following: 

 

AASHTO  - American Association of State Highway and Transportation   

    Officials 

ACI   - American Concrete Institute 

AIEE   - American Institute of Electrical Engineers 

AISC   - American Institute of Steel Construction 

ANSI   - American National Standards Institute 

ASTM   - American Society of Testing and Materials 

AWWA  - American Water Works Association 

CMS   - Construction and Material Specifications 

NEMA  - National Electrical Manufacturers Association 

ODOT  - Ohio Department of Transportation 

ORC   - Ohio Revised Code 

UL   - Underwriters Laboratories, Inc. 

1.2 REFERENCE TO OTHER SPECIFICATIONS 

A. Where reference is made to specifications such as ASTM, AWWA or AASHTO, the latest 

edition shall be used, unless otherwise noted on the plans or in the specifications. 

1.3 CODES AND STANDARDS 

A. All work provided for by these specifications must be installed according to the provisions 

of the State and local building codes, subject to inspection and acceptance by the State and 

local inspectors. 

END OF SECTION 01021 (10/93) 
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SECTION 01032 - PROJECT MEETINGS 

PART 1 - GENERAL 

1.1 PRECONSTRUCTION MEETING 

A. Prior to the Contractor beginning any work on the project, the Owner will schedule and 

hold a preconstruction meeting to discuss all aspects of the contract work. 

B. The Contractor shall be present and be prepared to comment in detail on all aspects of his 

work. 

C. The Contractor shall bring to the preconstruction meeting a proposed construction progress 

schedule, erosion control plan, quality control program, concrete mix designs, asphalt mix 

designs (JMF), etc.  Approval of each by the Engineer is required prior to the start of any 

work. 

D. Included in the construction progress schedule shall be an implementation sequence of the 

proposed erosion control efforts required by the contract. 

END OF SECTION 01032 (04/00) 
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SECTION 01033 - SURVEYS, LAYOUTS AND LEVELS 

 

PART 1 - GENERAL 

 

 

1.1 REFERENCE POINTS 

 

A. The Contractor shall provide engineering surveys for construction to establish reference 

points which in his judgment are necessary to enable the Contractor to proceed with the 

work.  The Contractor shall be responsible for surveying and laying out the work and shall 

protect and preserve the established reference points and shall make no changes or 

relocations without the prior written approval of the Engineer.  He shall report to the 

Engineer whenever any reference point is lost or destroyed or requires relocation because 

of necessary changes in grades or locations.  The Contractor shall replace and accurately 

relocate all reference points so lost, destroyed or moved. 

 

 

1.2 LAYOUT OF WORK 

 

A. The Contractor shall lay out his work and be responsible for correct locations, elevations 

and dimensions of all work executed by him under this Contract.  The Contractor must 

exercise proper precautions to verify the figures shown on the Drawings before laying out 

the work and will be held responsible for any error resulting from his failure to exercise 

such precaution.  The Contractor shall employ a competent surveyor to establish lines and 

grades to insure the new construction aligns with any existing work. 

 

 

END OF SECTION 01033 (07/00) 
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SECTION 01034 - CONTRACTOR'S USE OF SITE 

PART 1 - GENERAL 

1.1 GENERAL 

A. The Contractor will be allowed the use of as much of the site designated for the 

improvements as is necessary for his operation. 

1.2 USE OF STREETS 

A. During the progress of the work, the Contractor shall make ample provisions for both 

vehicle and pedestrian traffic on any public street and shall indemnify and save 

harmless the Owner from any expense whatsoever due to his operations over said 

streets.  The Contractor shall also provide free access to all the fire hydrants, water, and 

gas valves located along the line of his work.  Gutters and waterways must be kept open 

or other provisions made for the removal of storm water.  Street intersections may be 

blocked only one-half at a time, and the Contractor shall lay and maintain temporary 

driveways, bridges and crossings, such as in the opinion of the Engineer are necessary 

to reasonably accommodate the public. 

B. In the event of the Contractor's failure to comply with these provisions, the Owner may 

cause the same to be done, and may deduct the cost of such work from any monies due 

the Contractor under this Agreement, but the performance of such work by the Owner 

at its instance shall serve in no way to release the Contractor from his general or 

particular liability for the safety of the public or the work. 

C. The Contractor shall repair at no cost to the Owner, all existing roads, driveways, 

parking areas and grassed areas that are damaged due to the execution of his work.  The 

Contractor shall remove daily all mud, soil and debris that may be tracked onto existing 

streets, drives, or walks by his equipment or that of subcontractors or suppliers. 

1.3 CLOSING STREETS TO TRAFFIC 

The Contractor may (under special circumstances) with the approval of the Engineer, 

close streets, or parts of streets, to vehicular traffic.  The streets are to remain closed 

as long as the construction work or the condition of the finished work requires or as 

determined by the Engineer.  The Engineer shall be the judge of how many streets or 

parts of streets it is necessary for the Contractor to close at any time and may refuse 

to permit the closing of additional streets to traffic until the majority of the work on 

the closed streets is completed and they are opened to traffic. 

 

1.4 RIGHTS-OF-WAY 

A. Whenever it is required to perform work within the limits of public or private property 

or in rights-of-way, such work shall be done in conformity with all agreements between 

the Owner and the owners of such.  Care shall be taken to avoid injury to the premises 
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entered, which premises shall be left in a neat and orderly condition by the removal of 

rubbish and the grading of surplus materials, and the restoration of said public or 

private property to the same general conditions as pertained at the time of entry for 

work to be performed under this contract. 

B. The Contractor shall not (except after consent from the proper parties) enter or occupy 

with men, tools or equipment, any land outside the rights-of-way or property of the 

Owner. 

C. When the Contractor performs construction within 10 ft. of a right-of-way or easement 

line, he shall place tall stakes properly identified at points of change in width or 

direction of the right-of-way or easement line and at points along the line so that at least 

two stakes can be seen distinctly from any point on the line. 

1.5 EASEMENTS 

A. Where the work is to be constructed upon easements, such easements will be secured by 

the Owner without cost to the Contractor.  The Contractor shall not enter upon or 

occupy any private property outside of the limits of the easements furnished. 

B. Care shall be taken to avoid injury to the premises entered, which premises shall be left 

in a neat and orderly condition by the removal of rubbish and the grading of surplus 

materials, and the restoration of said public or private property to the same general 

conditions as pertained at the time of entry for work to be performed under this contract. 

1.6 PROTECTING EXISTING BUILDINGS, STRUCTURES AND ROADWAYS 

A. The Contractor shall, at his own expense, shore up and protect any buildings, roadways, 

utilities or other public or private structures which may be encountered or endangered in 

the prosecution of the work, and that may not be otherwise provided for, and he shall 

repair and make good any damages caused to any such property by reason of his 

operations.  All existing fences removed due to the prosecution of the work shall be 

replaced by the Contractor.  No extra payment will be made for said work or material, 

but the cost of this work must be included in the price stipulated for the work to be done 

under this contract. 

1.7 SITE FACILITIES 

 

A. The Contractor shall furnish and place sufficient quantities of portable toilet 

facilities at locations convenient for use by the Contractor's personnel, 

Subcontractors, the Engineer, and the Owner. 
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1.8 RESTORATION 

A. On all contract items that require and include surface restoration including repairs to 

driveways and roads outside trench limits, an amount equal to 10% of the unit price bid 

for sewer and/or waterline items will be considered the value of this work. 

B. As work is completed the payment for each contract item will be reduced by the 10% 

until full performance of all contract requirements. 

C. Partial release of the 10% restoration money may be made by the Engineer 

commensurate with his determination of the value of said work. 

D. If in the opinion of the Engineer, the value of the restoration exceeds 10% of the 

contract line item, he may require a greater amount to be held but not in excess of 25%. 

E. The amount held for restoration shall not be considered retainage of completed work 

but rather the value of work not yet performed and therefore not eligible for payment. 

F. On lump sum items or contracts, the value of the restoration work will be determined 

by the approved schedule of values submitted by the Contractor. 

END OF SECTION 01034 (11/19) 
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SECTION 01035 - PROGRESS SCHEDULE 

PART 1 - GENERAL 

1.1 PROGRESS SCHEDULE 

A. Immediately after signing the Contract, the General Construction Contractor shall prepare a 

graphic progress schedule, indicating the work to be executed during each month and the 

rate of expected progress to secure completion on the agreed-upon completion date. The 

progress schedule shall be approved by the Engineer and Owner prior to starting work on 

the site.  Copies of such graphic progress charts, upon which has been indicated the actual 

progress, shall be furnished to the Engineer with each requisition for payment. 

B. Should the rate of progress fall materially behind the scheduled rate of progress, and unless 

the delay is authorized by the Engineer, each offending Contractor shall furnish additional 

labor, work overtime, or take other necessary means required for completion of the work on 

the scheduled date. No additional compensation beyond the set Contract price shall be paid 

for action taken or overtime expense incurred in maintaining scheduled progress. 

END OF SECTION 01035 (10/98) 
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SECTION 01038 - SAMPLING AND TESTING 

PART 1 - GENERAL 

1.1 QUALITY CONTROL 

A. The Contractor shall be responsible for the quality of all materials incorporated into the 

project work and shall be responsible for all costs of testing and certification of same. 

B. The Contractor shall provide the Engineer with a Quality Control Plan in which his testing 

methods/procedures are defined.  Said Plan shall meet with the approval of the Engineer 

and include identification of laboratories, types of testing, and the tentative amount and 

scheduling of each. 

 

All certifications of tests and/or gradations for materials to be utilized in the work and all 

quality control testing shall be performed by an independent laboratory (not affiliated with, 

owned by, or managed by the Contractor).  The laboratory shall be accredited by the 

AASHTO Materials Reference Laboratory for the type of testing performed. 

C. The Owner may perform field Quality Assurance testing; however, such testing shall not 

relieve the Contractor from the responsibility of Quality Control testing or from supplying 

certificates from manufacturers or suppliers to demonstrate compliance with the 

specifications.  It is intended that the testing by the Contractor and the Owner be 

complimentary toward a quality project; however, the Contractor may not assume the 

Owner will test or that any tests will be done in lieu of the Contractor's own Quality 

Control testing.  In the same sense, the Contractor may not rely on Owner Quality 

Assurance testing as a basis of acceptance or approval of his work nor may any Owner 

performed testing be reflected in his submitted plan. 

1.2 TEST CRITERIA 

A. The following tests at a minimum shall be included with the Contractor’s Quality Control 

Plan in accordance with the specifications: 

 

1. Aggregates 

 

a. For each material and/or different source, the laboratory shall perform 

soundness, gradation, and other tests for all parameters specified.  Aggregates 

incorporated into concrete or asphalt mixes shall also be tested for moisture 

content daily. 

 

2. Compaction Tests 

 

a. Compaction tests or field density tests shall be taken on all embankment, 

trench backfill, subgrade, and subbase materials in accordance to ODOT 203 

or 02300AIA if applicable. 
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b. Minimum testing shall be as follows: 

Embankment testing shall be at least one (1) test/5000 S.F. of each lift; 

Trench backfill testing shall be at least one (1) test/50 L.F. of each lift; 

Subgrade and/or subbase testing shall be at least one (1) test/200 L.F. of 

pavement or /5000 S.F. of slabs; subject to greater frequency due to soil 

conditions or Engineer's direction. 

c. Proctors or relative density tests shall be performed as often as necessary for 

the differing soils or granular materials utilized.  Proctors shall be run with a 

minimum of 5 points.  Test reports shall show the wet (bulk) weight, dry 

weight, wet (bulk) density, dry density, moisture content weight and moisture 

content percentage.  Both the dry curve and the wet curve shall be plotted. 

 

3. Concrete Mix Design 

 

a. For each type of concrete, the laboratory shall perform the necessary mix 

design providing all test data as required by the specifications. 

 

4. Concrete Field and Laboratory Tests 

 

a. The laboratory shall cast concrete cylinders and test beams: 

1) One set of four cylinders per 50 C.Y. with a minimum of two sets per 

day.  The cylinders shall be broken: one at 7 days, two at 28 days, one at 

56 days, unless otherwise directed by the Engineer. 

2) One beam per 50 C.Y. with a minimum of two beams per day. 

b. Temperature and unit weight shall be run on fresh concrete at intervals 

sufficient for the type of structure being placed and a minimum of once per 

day. Bulk weight, bucket weight, (tare), net weight, bucket factor (bucket 

volume) and unit weight shall be recorded on the fresh concrete report.  Show 

all batch weights for yield calculations.  Slump and air content tests shall be 

taken a minimum of one test per 20 C.Y. and at least once per day. 

c. All field and laboratory testing shall be performed by technicians certified by 

the American Concrete Institute (ACI) for the type of testing performed. 

d. Initial cure of all cylinders shall be in a temperature-controlled cure box or 

temperature-controlled water tank with a hi-low thermometer.  Hi-low 

temperature readings shall be recorded on the fresh concrete report. 

 

5. Asphalt Mix Design 

 

a. For each type of asphalt mix, submit job mix formula (JMF) prepared by an 

ODOT pre-qualified laboratory from tests performed on the aggregates 

proposed for use. 

b. Sample and test for gradation and bitumen content as per ODOT 441.  
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1.3 LABORATORY REPORTS 

A. Reports of laboratory and field tests will be distributed to the Engineer, Owner, and 

Suppliers within 24 hours of completion. 

END OF SECTION 01038 (7/2008) 
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SECTION 01041 - PRE-CONSTRUCTION VIDEO DOCUMENTATION 

PART 1 - GENERAL 

1.1 SCOPE 

A. Provide all labor, materials, equipment, and services, and perform all operations necessary 

to furnish to the Owner a complete color audio-video record of the surface features within 

the proposed construction zone of influence, including all drive aprons.  This record shall 

include, but not be limited to, all audio-video DVDs, storage cases, video logs, and indexes. 

Contractor shall provide electronic records on a flash drive.  The purpose of this coverage 

shall be to accurately document the pre-construction condition of these surface features.  

No payment will be made for any preconstruction video recorded after construction 

operations have begun. 

1.2 QUALIFICATIONS 

A. The video documentation shall be done by a responsible commercial firm known to be 

skilled and regularly engaged in the business of pre-construction color audio-video 

documentation. The firm shall furnish such information as the owner deems necessary to 

determine the ability of that firm to perform the work in accordance with the Contract 

specifications. 

1.3 PRODUCTS 

A. The color audio-video recording delivered to the Owner shall be on a high quality flash 

drive format. 

END OF SECTION 01041 (11/19) 
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SECTION 01042 - QUALIFICATIONS OF TRADESMEN 

PART 1 - GENERAL 

1.1 CHARACTER OF WORKMEN AND EQUIPMENT 

A. The Contractor shall employ competent and efficient workmen for every kind of work. Any 

person employed on the work who shall refuse or neglect to obey directions of the Engineer 

or his representative, or who shall be deemed incompetent or disorderly, or who shall 

commit trespass upon public or private property in the vicinity of the work, shall be 

dismissed when the Engineer so orders, and shall not be re-employed unless express 

permission be given by the Engineer.  The methods, equipment and appliances used on the 

work and the labor employed shall be such as will produce a satisfactory quality of work, 

and shall be adequate to complete the contract within the specified time limit. 

B. In hiring of employees for the performance of work under this Contract, or any Subcontract 

hereunder, no Contractor or Subcontractor, nor any person acting on behalf of such 

Contractor or Subcontractor, shall, by reason of race, sex, creed or color, discriminate 

against any citizen of the State of Ohio in the work to which the employment relates.  No 

Contractor, Subcontractor, nor any person on his behalf shall, in any manner, discriminate 

against or intimidate any employee hired for the performance of work under this contract 

on account of race, creed, sex or color. 

END OF SECTION 01042 (10/93) 
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SECTION 01060 - SUBMITTALS 

PART 1 - GENERAL 

1.1 GENERAL 

A. Submittals for approval of materials and equipment shall be in conformance with the 

requirements of the General Requirements and of the product specifications, except that the 

Engineer may order any additional submittal necessary to fulfill the requirements of the 

General Requirements. 

B. Shop drawings shall provide details, dimensions, and other information that, with required 

certificates, will show the product is in conformance with the specifications.  Details and 

dimensions shall be adequate for proper installation of the product. 

C. Manufacturer's or supplier's certificates shall state that the products have been sampled and 

tested in accordance with provisions and meet the requirements of specifications included 

and designated herein and shall be signed by an authorized agent of the manufacturer. 

D. Test certificates shall show results of tests by an independent laboratory compared to 

specification requirements and shall be signed by an authorized agent of the laboratory. 

E. In addition to specific submittal requirements listed in the technical specifications, the 

Contractor shall submit, at a minimum, the following information along with other 

pertinent items that the Engineer requires to determine whether the equipment is capable of 

meeting the design criteria and specifications: 

 

1. Catalog data 

2. Design data 

3. Complete list of all component parts including: 

 

a. Manufacturer's name and model number 

b. Material of construction 

c. Accessories 

d. Performance data 

 

4. Fabrication drawings 

5. Assembly drawings 

6. Installation drawings 

7. Dimension drawings 

8. Wiring diagrams with alpha-numeric code for remote connections where required as 

shown on the Contract Drawings. 

F. The Contractor shall submit a written statement from the manufacturer that the material or 

equipment is suitable for the intended use and will meet the requirements of the 

specifications. 

G. The Contractor shall submit the supplier's written report that the materials or equipment: 
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1. Has been properly installed. 

2. Is in accurate alignment. 

3. Components have been tested and operated satisfactorily. 

H. Where required, bid submittals in no way reduce the requirements for shop drawing 

submittals. Award of the Contract does not constitute approval of the equipment or material 

on which the Contractor's bid is based. 

END OF SECTION 01060 (10/93) 
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SECTION 01088 – TEMPORARY TRAFFIC CONTROL DEVICES 

PART 1 - GENERAL 

A.    BARRICADES, SIGNS AND LIGHTS 

The Contractor shall employ watchmen on the work when and as necessary.  The 

Contractor shall erect and maintain such strong and suitable barriers and such lights as will 

effectively prevent the occurrence of any accident to health, limb or property.  Lights shall 

be maintained between the hours of one-half (1/2) hour after sunset and one-half (1/2) hour 

before sunrise. 

No manhole or sewer excavation will be left open awaiting connection or removal at a 

later date by the Contractor’s forces or others but shall be temporarily backfilled and 

resurfaced if applicable with a temporary pavement, passable to traffic at no additional 

cost to the Owner. This includes ramping of all castings; butt joints and drives with 

manufactured “Manhole safety ramps” (or equal) or “Hot Mix”. Ramping shall be used 

on any castings or surfaces that protrude one and a half (1-1/2) inches or more from a 

milled surface (Ramping shall extend two feet in width for manholes and butt joints. 

One foot ramp for aprons). Note: cold mix, grindings or any other cold material will not 

be acceptable. 

In addition to other safety requirements, a minimum of four (4) foot high fence will be 

incorporated around any shaft or manhole or other excavation left open at the end of a 

day’s work. 

B. MAINTENANCE OF TRAFFIC 

The Contractor is required to provide maintenance of traffic in conformance with the Ohio 

Manual of Uniform Traffic Control Devices and Item 614 of the current Construction and 

Material Specifications of the Ohio Department of Transportation. 

This work shall include providing suitable and satisfactorily trained and properly attired 

flagmen for use at any location where existing roadway is narrowed to a width of less than 

2 full lanes (18 feet). 

The Contractor is also responsible for maintaining local access to all residences and       

businesses along the route of construction and to provide whatever temporary materials 

are necessary to provide a safe, adequate drive surface, including ramping of all 

castings, butt joints and drives with manufactured “Manhole safety ramps” (or equal) or 

“Hot Mix” for any of the above mentioned that protrude more than one and a half (1-

1/2) inches from a milled surface (Ramping shall be a two-foot radius for manholes and 

butt joints. One foot ramp for aprons).  Note: cold mix, grindings or any other cold 

material will not be acceptable. 

At all boring locations, Contractor shall provide suitable flashers, barricades, and traffic 

control devices as may be deemed necessary by the Engineer or the responsible 

authority in the case of the Department of Transportation, Turnpike Commission, or 

Conrail.  This may extend to maintain facilities on a 24-hour basis until such time as the 

areas are completely backfilled. 

 

END OF SECTION 01088 (11/19) 
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SECTION 01091 - ENVIRONMENTAL PROTECTION 

PART 1 - GENERAL 

1.1 UNNECESSARY NOISE, DUST AND ODORS 

A. The Contractor's performance of this contract shall be conducted so as to eliminate all 

unnecessary noise, dust and odors. 

1.2 SEWAGE, SURFACE AND FLOOD FLOWS 

A. The Contractor shall take whatever action is necessary to provide all necessary tools, 

equipment and machinery to adequately handle all sewage, surface and flood flows which 

may be encountered during the performance of the work.  The entire cost of and liability 

for handling such flows is the responsibility of the Contractor and shall be included in the 

price for the appropriate item. 

1.3 WORK IN FREEZING WEATHER 

A. Written permission from the Engineer shall be obtained before any work is performed 

which, in the judgment of the Engineer, may be affected by frost, cold, or snow.  When 

work is performed under such conditions, the Contractor shall provide facilities for heating 

the materials and for protecting the finished work. 

1.4 POLLUTION CONTROL 

A. It shall be the responsibility of the Contractor to prevent or limit pollution of air and water 

resulting from his operations. 

B. The Contractor shall perform work required to prevent soil from eroding or otherwise 

entering onto all paved areas and into natural watercourses, ditches, and public sewer 

systems, and to prevent dust attributable to his operations from entering the atmosphere.  

This work shall conform to the requirements of the “Soil Erosion and Sedimentation 

Control Act, EPA 1972”, as amended. 

C. Water containing suspended material, including concrete slurry, from any part of the 

Contractor’s operations shall be clarified before discharging to drains or streams. 

D. Dust on unsurfaced streets or parking areas and any remaining dust on surfaced streets shall 

be controlled with calcium chloride dust palliative as directed by the Engineer. 

E. The Contractor shall construct and maintain filters, sedimentation traps or stilling basins 

with overflows to clarify waters containing suspended materials from fill areas, 

excavations, deep wells, well points, and disposal sites before discharging to drains or 

streams. 
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1. Silt barriers shall be placed around stockpiles of soil or material susceptible to 

erosion unless temporary seeding is used instead. 

F. The pollution control work shall conform to applicable portions of ODOT Item 616 and 

ODOT Supplemental Specification 832. 

END OF SECTION 01091 (04/10) 
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SECTION 01099 - FINAL COMPLIANCE AND SUBMITTALS 

PART 1 - GENERAL 

1.1 The following forms and related sign-offs shall be documented in accordance with 

provisions of the contract.  These forms shall be completed by the Contractor and approved 

by the Owner before final retainer is approved for release.  Forms for Items A to E will be 

attached to the Contractor's executed copy of the contract. 

A. Certificate of Substantial Completion (To be submitted at time of Substantial Completion). 

B. Contractor's Certification of Completion. 

C. Contractor's Affidavit of Prevailing Wage. 

D. Consent of Surety Company for Final Payment. 

E. Affidavit of Final Acceptance Date and Correction Period. 

F. Certificate of insurance verifying completed operations insurance coverage. 

 

 

END OF SECTION 01099  4/04 
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SECTION 02520 - ASPHALT CONCRETE PAVING AND MATERIALS 

 

SECTION 1 - MATERIALS 

 

1.1 The asphalt concrete mixture and installation thereof shall meet Ohio Department of 

Transportation (ODOT) Specifications except as modified in these specifications. 

 

1.2 In the ODOT Specifications substitute "Engineer" for "Department" (except as stated below 

in reference to ODOT 403 for Department VA testing and acceptance). 

 

1.3 No steel slag shall be used as coarse or fine aggregate for any asphalt concrete. 

 

1.4 All asphalt cement utilized on this project shall meet AASHTO Provisional Standard MP1 or 

any superseding AASHTO specification for performance graded asphalt cement binder in 

conformance with PG 70-22. 

 

1.5 The following exceptions shall be made for the Asphalt Concrete Surface Course: 

 

A.  Gravel is prohibited in coarse aggregate material. 

B. Recycled Asphalt Product (R.A.P.) will be permitted in accordance with the 

applicable ODOT specifications. 

   

1.6 Except where designated otherwise in the plans or specifications all asphalt concrete mixes 

shall be designed for medium traffic volumes.  Where light or heavy traffic pavements are 

designated in the plan, the contractor shall use an asphalt concrete mix designed for such 

traffic conditions. 

 

1.7 Acceptance of the mixture will be based upon the certification that the mixture was produced 

according to the approved JMF within the production control and composition tolerances of 

the specifications.  The Contractor shall hire and pay for an independent testing lab approved 

by the Engineer to perform all sampling, testing, monitoring, analysis and certification 

required by the Laboratory, Monitoring Team or Department in ODOT 403 and 441.  All 

work by the independent laboratory shall be performed by personnel with ODOT Level II 

Bituminous Concrete certification. 

 

1.8 ODOT 401.20 - "Asphalt Binder Price Adjustment" shall not apply to this contract. 

 

1.9 Monument box and valve box risers shall be East Jordan Iron Works No. 2965, No. 2975, or 

approved equal.  The Contractor shall follow the manufacturer's recommended installation 

procedure. 

 

1.10 Brick used for manhole, catch basin, or inlet basin castings adjusted to grade under 

Method A shall be red shale or clay sewer brick meeting the requirements of ASTM C32 

sewer brick, grade SM. 

 

1.11 Risers used for manhole castings adjusted to grade under Method B shall be manufactured  

by Manhole Systems, Model MS-101TB, or approved equal. 
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1.12 All materials delivered to this project must have been weighed on a platform scale with 

electronic imprinter to show gross, tare, and net weights.  No payment will be made for 

materials which are not correctly weighed as necessary.  Material weight shall not exceed the 

current legal allowable limit. 

 

1.13 Unless specified elsewhere in the specifications, material for berms shall be limestone only.  

Recycled concrete and asphalt concrete will not be permitted. 

 

SECTION 2 - PAVING EQUIPMENT 

 

2.1 All spreading equipment shall be self propelled.  The Contractor shall identify the make and 

model of the paving machine that will be used for the intermediate and surface courses for 

approval prior to the pre-construction meeting. 

 

2.2 All equipment, tools, and machines used in the performance of this work shall be maintained 

in satisfactory working order at all times.  The Contractor shall be prepared to furnish proof 

of certification that all equipment to be used on the project has been calibrated within the 

past six (6) months. 

 

SECTION 3 - GENERAL - PAVING 

 

3.1 All paving shall be done on a single-lane basis. 

 

3.2 If traffic loop detectors are encountered and broken, the Contractor is to repair as per local 

specifications.  The cost for this work will be paid under the loop detector replacement bid 

item, if any; at negotiated unit prices; or by time and materials as directed by the Engineer. 

 

3.3 Trackless tack coat, Item 407, shall be applied at the rate of from 0.05 to 0.10 gallons per 

square yard as appropriate for the surface conditions with sand cover if required (check 

typical section drawing for exact rates).   

 

3.4 Driveway aprons shall be matched to new pavement with 24" transition sections or as 

shown on the drawings or required by the Engineer. All drives shall meet pavement at the 

same elevation pre and post paving. Correction for elevation differences will be 

performed at the Contractor sole cost. 

 

3.5 Unless otherwise shown on the drawings, jointing of new to existing pavement shall be by 

milled butt joints six (6) feet in width (or as shown on the plans) from edge of pavement to 

edge of pavement.  Depth of this milled area shall equal the total of subsequent intermediate 

course and surface course as specified. Butt joints will not be permitted on the milled surface 

on the east and west limits of the project. On the east and west end of the project, the milled 

surface shall be tapered up to meet the adjacent roadway elevation. Immediately prior to 

placing the intermediate course, the tapered areas may be milled to the proper elevation.  

 

3.6 One (1) copy of each hauled/weighed material truck load ticket (plant ticket) for materials 

incorporated in this project shall be provided to the project representative daily.  If a partial 

load is used, the Contractor's foreman and the project representative shall confer and come  
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to an agreement as to what portion of the product was used.  The percent of material of this 

load, as reported by the project representative, is what shall be recorded as utilized. 

 

3.7 For variable depth courses where tonnage tickets are used for determining quantities for 

payment, the conversion to cubic yards shall be number of tons verified and approved by the 

Engineer divided by 2.00 regardless of the actual density of the mix. 

 

3.8 Positive drainage is to exist subsequent to the completion of the surface course.  The 

Contractor shall take any necessary measures to assure positive drainage of the surface 

course.  It shall be the responsibility of the Contractor to repair any low/puddled areas at his 

own cost by milling out the affected areas to a minimum depth equal to the nominal depth of 

the course being repaired and replacing with the specified asphalt concrete to grades that will 

correct the drainage problem. 

 

3.9 Surface tolerances for all completed surface courses shall be as noted in ODOT 401.10.  This 

tolerance shall apply regardless of whether or not an intermediate course is installed. 

 

3.10 At the direction of the Engineer, periodic weight checks of asphalt concrete in loaded trucks 

shall be made by the Contractor and verified by the Engineer. 
 

3.11 All quality control testing data performed on material incorporated into this project shall be 

forwarded to the Engineer for review as soon as it is available. 
 

3.12 Quantity verification (but not necessarily payment quantity) for all asphalt concrete 

incorporated into the work shall be by weight tickets as produced by the plant or supplier or 

other means approved by the Engineer.  Tack coat shall be verified by a ticket filled out and 

signed by the Contractor's tack truck driver based on weights taken or observations of level 

indicators.  All verification tickets are required to be submitted to the Engineer on the day 

the material is incorporated into the work; however, the Engineer may, at his sole discretion, 

accept verification tickets for any items up to seven (7) calendar days subsequent to the work 

being performed.  After that date additional verification tickets for material will not be 

accepted for consideration of payment. 
 

3.13 No work is to be performed without the presence of the Engineer or his designated Project 

Representative.  Forty-eight (48) hour advance notice of work shall be given to the Engineer 

and Owner by the Contractor. 
 

3.14 When any surface course or intermediate course is placed on a new intermediate course 

while that course is still clean and within ten (10) days of installation of that course a tack 

coat will not be required.  When any surface course or intermediate course is placed on a 

new intermediate course that is not clean or is not placed within ten (10) days after 

installation of that course, the Contractor shall provide a tack coat, Item 407, at his own 

expense, as directed by the Engineer. 
 

3.15 Crack Sealing: All, new concrete joints, centerline joints and edges of surface courses 

abutting curbs, drives or other appurtenances shall be sealed with hot applied Crafco 34515 

modified sealant (ODOT Type IV) or equal. This shall also be performed, where applicable, 

prior to placement of any pavement markings. 
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END OF SECTION 02520  (1/8/19) 



 
 
 
 

 SECTION 6 
 STANDARD SPECIFICATIONS 
 



1/10 SS.1 

STANDARD SPECIFICATIONS 

 

 

1. The "Construction and Material Specifications" of the State of Ohio Department of 

Transportation (ODOT), 2023 edition, ODOT Supplemental Specification 800, and current 

ODOT supplemental specifications, and current ODOT standard drawings shall govern  

work and materials which are not specified or modified herein or on the project Contract 

Drawings.  All references to "the Department" shall be changed to "the Owner or his 

Representative."  The project Contract Drawings and Specifications, in the event of a 

discrepancy, shall supersede the ODOT Specifications. 

 

The absence of an “As Per Plan” designation on some item descriptions in the proposal for 

which there are clear and controlling plan notes, specifications, or other requirements does 

not relieve the Contractor of the responsibility to read, bid and construct those particular 

items in accordance with the governing plan notes, specifications, or other requirements and 

the Contractor shall have no basis of claim based upon an “order of precedence”. 

 

 

 

 



 
 
 

 SECTION 7 
 SPECIFIC PROJECT REQUIREMENTS 
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SPECIFIC PROJECT REQUIREMENTS 
 

1) General  

 
A preconstruction conference scheduled by the City of Mentor Engineer shall be held prior to 
any work starting.  In addition, the contractor shall provide 48 hours notice to the Mentor City 
Engineer, the Lake County Sanitary Engineer and Aqua Ohio Water Company prior to beginning 
work to arrange for inspection.  
 
The improvement plans have been designed in accordance with the applicable rules and 
regulations of the City of Mentor, as well as the construction and materials specifications of the 
Ohio Department of Transportation, 2023 edition, including all supplemental specifications and 
drawings, shall govern this project.  For purposes of this plan, references to director or engineer 
shall be construed to mean the Mentor City Engineer and/or his representative.  
 
All work contemplated shall be governed by the rules, regulations and specifications of the City 
of Mentor Engineer, the Lake County Sanitary Engineer and Aqua Ohio Water Company and at 
all times be subject to their direct supervision and inspection.  
 
All work contemplated under this contract shall comply with the U.S. Department of Labor 
Occupational Safety and Health Act. 
 

2) Material Testing and Permits 

 
The contractor shall be responsible for the cost of all material and equipment testing.  The 
contractor shall be responsible for obtaining all permits required for this project. The executed 
project contract shall serve to fulfill the City of Mentor's permitting requirements.  The 
contractor shall be registered to work within the City of Mentor prior to beginning construction. 
 

3) Existing Water Main Facilities 

 
The Aqua Ohio Water Company shall be responsible for all relocations of their water main 
facilities required, including valve box adjustment to grade.  The contractor shall be responsible 
for coordinating his work with Aqua Ohio, Inc. so that completion of his work is not delayed by 
the water work.  The contractor shall notify Aqua Ohio, Inc. At least 48 hours in advance of any 
work which may affect their system. 
 

4) Utilities 

 
The contractor shall be responsible for notification of the existing utility owners and utility 
protection service listed below in accordance with section 154.64 of the ORC and as outlined in 
the project specifications. 
 
The utility ownerships are as follows: 
 
Ohio Utility Protection Service 
106 West Ryen, Room 427 
Youngstown, Ohio 44051 
Phone: (800) 362-2746 

City of Mentor Service Department 
8500 Civic Center Boulevard  
Mentor, Ohio 44060   
Phone:  (440) 974-5780   
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First Energy 
6896 Miller Road  
Brecksville, Ohio 44141 
Phone: (440) 546-8804 
Mr. William Snyder 
 
Lake County Utilities Dept. 
105 Main Street 
Painesville, Ohio 44077 
Phone: (440) 350-2652 
Mr. Denis Yurkovich 
 
Orwell Natural Gas 
3511 Lost Nation Road 
Willoughby, Ohio 44094 
Phone:  (440) 255-1945 
Mr. Keith Krejci 
 
 
 
 
 
 
 
 

 
AT&T 
13630 Lorain Ave., 4th floor 
Cleveland, Ohio  44111  
Phone: (216) 476-6142 
Mr. James Janis 
 
Dominion Energy 
320 Springside Drive, Suite 320 
Akron, Ohio 44333 
Phone: (216) 299-6861 
Mr. Theodore Harshman 
 
Aqua Ohio, Inc. 
8644 Station Street 
Mentor, Ohio 44060 
Phone: (440) 255-3984 ext 50611 
Mr. William Bowers 
 
Charter Spectrum 
7820 Division Drive 
Mentor, Ohio 44060 
Phone: (440) 361-0023 
Mr. David Detore 
 

 
The owner of the underground utility facility shall, within 48 hours, excluding Saturday, Sundays 
and legal holidays, after notice is received, stake, mark or otherwise designate the location of the 
underground utility facilities in the construction area in such a manner as to indicate their course 
together with the approximate depth at which they were installed.  The marking or locating shall 
be coordinated to stay approximately two (2) days ahead of the planned construction. All private 
utilities shall adjust their castings at their own expense.  Contractor shall coordinate adjustments 
with the utility. 
 

5) Subsurface Investigations 

 
It is the obligation and responsibility of the contractor to make his own investigation of 
subsurface conditions prior to submitting his proposal.   
 

6) Drainage Of Roadway Area During Construction 

 
The contractor shall be required during the course of his work within and adjacent to the existing 
pavement areas to maintain the roadway area in such condition that it will be well drained and 
kept dry at all times.  The contractor shall be responsible for the thorough drainage of the 
subgrade surface at all times.  The contractor shall be responsible for all additional costs required 
to correct poor subgrade conditions due to his neglect in properly maintaining subgrade drainage. 
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7) Notification 

 
The City of Mentor Police, Fire, Public Works Departments, City Engineer and the Mentor 
Exempted Village Board of Education as well as the Ohio Department of Transportation shall be 
notified at least one (1) week prior to the actual start of construction. 
 
City of Mentor Police Department: 
Kenneth Gunsch, Chief 
(440) 974-5760 
 
City of Mentor Engineer 
David A. Swiger, P.E. 
(440) 974-5785 
 
City of Mentor Fire Department 
Ronald Zak, Chief 
(440) 974-5765 
 
ODOT District 12 Lake County Manager 
(440) 354-2191 
 

ODOT District 12 Public Information Office 
(PIO) 
Fax (216) 584-3524 
Email: 
d12.publicinformation@dot.state.oh.us 
 
Mentor Exempted Village Board of 
Education 
Director of Transportation 
 (440) 255-4444 
 
City of Mentor Department of Public Works 
Lorne Vernon, Director 
(440) 974-5780 

 
8) Notification Of Property Owners 

 
The contractor shall notify all residences and businesses along the project route in writing at least 
forty-eight (48) hours prior to commencing work. Such notice shall include, at a minimum, a 
brief project description, tentative construction schedule, limits of construction, the contractor's 
name, address and phone number, as well as a contact person's name and emergency phone 
number where he could be reached during non-work hours.  The notice shall be reviewed and 
approved by the City of Mentor prior to being distributed.  All costs associated with the above 
shall be included in the lump sum price bid for item 614, Maintaining Traffic. 
 

9) Use of Private Property  

 
The contractor can use private property for the storage of equipment and materials only with a 
written agreement with the property owner.  The contractor shall provide this agreement to the 
engineer prior to any use of private property. 
  

10) Protection And Restoration Of Property 

 
The contractor shall be responsible for the preservation of all public and private property.  
 
The contractor shall be responsible for all damage or injury to property and/or persons during the 
prosecution of the work, resulting from any act, omission, neglect or misconduct in his manner 
or method of executing the work, or at any time due to defective work or materials, and said 
responsibility will not be released until the project shall have been completed and accepted.  
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Dust nuisance originating from any operations either inside or outside the right-of-way shall be 
controlled by the contractor in accordance with local ordinances and regulations at the sole 
expense of the contractor.  
 
When or where any direct or indirect damage or injury is done to public or private property by or 
on account of any act, omission, neglect or misconduct in the execution of the work, or in 
consequence of the nonexecution thereof by the contractor, he shall restore, at his own expense, 
such property to a condition similar or equal to that existing before such damage or injury was 
done by repairing, rebuilding or otherwise restoring as may be directed, or shall make good such 
damage or injury in an acceptable manner.  
 

11) Existing And Proposed Sanitary Sewer Facilities 

 
The contractor shall be responsible for all adjustments to the existing sanitary sewer manholes as 
called for on the plans, including all costs associated with inspection of sanitary sewer facilities.  
The contractor shall notify the Lake County Utilities Department at least 48 hours in advance of 
any work in their system.  
 
All sanitary sewer manholes shall be adjusted in accordance with the rules, standards and 
specifications of the lake county utilities department and shall be reviewed, tested and approved 
by the Lake County Utilities Department.  
 

12) Videotaping  

 
The contractor will provide above ground videotaping of all work areas, including the adjacent 
right of way, prior to the beginning of the work.  The contractor shall not start work until such 
time as the engineer has been provided copies of the videotape in flash drive format.  Payment 
for this item shall be included in the lump sum price bid for preconstruction video, as per plan. 
 
The contractor shall contact the City of Mentor engineer for any questions concerning 
videotaping requirements. 
 

13) Material Specifications 

 
Material specifications called for on the plans represent the minimum required for each 
application.  The owner may request, or the contractor may desire to substitute alternate 
materials.  Any such substitutions must be equivalent in quality to the material called for and 
must be approved in writing by the approving agencies and the engineer.  
 

14) Removal Items 

 
All items noted on the plans to be removed by the contractor shall become the property of the 
contractor and shall be disposed of in an appropriate manner by the contractor unless otherwise 
noted. 
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15) Roadway Pavement Replacement  

 
All pavement replacement should be conducted under suitable weather conditions.  The engineer 
should be notified in advance of any proposed pavement replacement to determine the suitability 
of weather conditions for pavement replacement.  The contractor shall be responsible for 
maintenance of all roadways and drives prior to final repair.   
 
The contractor shall also be responsible to assist in the preparation and distribution to affected 
residents a notice of impending construction, the time frame for each phase, the anticipated use 
of temporary traffic control and the need for caution when exiting their drive.  Once approved by 
the City of Mentor, this notice must be distributed a minimum of seven (7) days prior to the start 
of work. 
 
The schedule of work to be performed on Mentor Avenue shall be provided by to the City by the 
contractor at the preconstruction meeting.  Upon planing of Mentor Avenue, all resurfacing 
work, including restoration shall be completed within 3 weeks.  Liquidated damages of $250 per 
day shall apply for each and every day or portion thereof that the street remains incomplete past 
the 3-week limit.  No planing of a street shall be started from 6:00 am Thursday to 8:00 pm 
Sunday.  Any pavement that is milled must have the intermediate course paved within 4 days or 
prior to 6:00 am Friday of the same week, whichever is sooner. Any work started must be 
completed before fall/winter temperatures drop outside of specifications.  No work shall be left 
unfinished over the winter months.  

 
16) Maintenance Of Traffic Notes 

  
Item 614 - Maintaining Traffic 

 
All construction traffic control devices used for this project shall conform to the Ohio Manual of 
Uniform Traffic Control Devices, latest edition, hereinafter referred to as the manual, and shall 
be furnished, erected, maintained, relocated and removed by the contractor. 
 
The contractor shall furnish and maintain all necessary safeguards, such as barricades, lighting, 
flaggers, plastic drums, flashing arrow panels and such other traffic control devices as provided 
in item 614, Maintaining Traffic, so as to avoid damage and/or injury to vehicles and persons 
using the roadway during construction. Whenever the engineer deems it necessary, he may direct 
that additional or alternative devices be used. Also, the contractor shall provide sufficient 
additional barricades, etc. to protect the fresh pavement during the curing period from vehicles 
which may drive around or through the traffic control. After planing of pavement, the 

contractor shall ramp around each exposed casting utilizing hot mix asphalt.  
 
Traffic control devices shall be set up prior to the start of construction and shall be properly 
maintained during the time such special conditions exist.  They shall remain in place only as long 
as they are needed and shall be immediately removed thereafter.  Where operations are 
performed in phases, there shall be in place only those devices that apply to the condition present 
during the phase-in progress.  All signs with messages which do not apply during a certain 
period shall be covered or set aside out of the view of traffic.  Conflicting pavement markings 
shall be removed in accordance with section 641.10 of the Ohio specifications before any section 
of roadway is made available to use by traffic. 
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All permanent and temporary pavement markings are to be maintained throughout the project. 
Any damaged or faded pavement markings shall be corrected within eight hours after the 
contractor's notification of the problem. If weather is not conducive to pavement marking 
installation, then repairs shall be made on the first weather permissive day after notification. 
 
During work hours, 1 lane of traffic must be maintained in each direction at all times. Access to 
all businesses must also be maintained. All lanes shall be opened and maintained during non-
work hours. Contractor shall prepare a traffic control plan for this section for review and 
approval by the City of Mentor.  
 
All work and traffic control devices shall be in accordance with Section 614 of the manual. 
Payment for all labor, equipment and materials shall be included in the lump sum contract price 
for item 614, Maintaining Traffic, unless otherwise separately itemized in the plans. 
 
 

17) Work Hours 

 
The standard work hours for this project shall be between the hours of 8:00 pm and 6:00 

am. All work activities shall be performed during those hours unless otherwise approved 

by the City of Mentor. In the event temperatures are not projected to be adequate for nighttime 
paving, the engineer may consider rescheduling of paving to daytime hours.  Work shall not be 
permitted on Saturday, Sunday, or legal holidays, without written permission of the City of 
Mentor.   
 

18) Side Street Access 

 
The contractor shall be responsible for maintaining traffic on all intersecting side streets. A plan 
and construction schedule detailing how the contractor is to maintain access to side streets shall 
be submitted to the engineer and approved prior to commencing work. All costs associated with 
maintaining access to the side streets shall be included in the unit price bid for item 614, 
Maintaining Traffic. 
 

19) Providing Continuous Access to Residences And Businesses 

 
Two weeks prior to the start of work, the contractor shall submit to the engineer a complete 
schedule of construction operations along with plans showing traffic control for each phase of 
construction. Included shall be details of the proposed methods to maintain safe and continuous 
access for passenger vehicles, trucks and safety equipment to all adjoining properties and 
intersecting streets. These plans shall include all temporary materials necessary to provide safe, 
adequate drive surfaces to all adjoining properties. The cost for all materials, equipment and 
labor necessary to provide continuous access shall be included in the lump sum price bid for item 
614, Maintaining Traffic. Plans must be submitted to the engineer and approved prior to 
commencing any work. 
 
Should the engineer, at any time prior to or during construction, deem any part of the contractor's 
plans for safe and continuous access to residences and businesses inadequate, additional 
materials, closures and/or diversions shall be required at no additional cost to the city. 
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20) Failure To Comply 

 
For any failure to comply with provisions for traffic control set out in these plans and notes or 
with the provisions of the manual, the roadway in the vicinity of the work area shall be 
considered in a condition unacceptable for the safety and convenient use by the traveling public.  
Any failure to keep the roadway in the vicinity of the working area in a condition acceptable for 
the safe and convenient use by the traveling public shall be considered a breach of this contract.  
Work shall be suspended until the contractor complies with the provisions of the aforementioned 
items. 
 
 

21) Item Spec. - Law Enforcement Officer With Patrol Car 

 
This item is intended for use as a contingency item, as directed by the engineer, to provide and 
pay for all costs associated with the services of a City of Mentor Police Officer with patrol car 
(equipped with flashing lights) for the exclusive purpose of assisting the contractor in controlling 
traffic by maintaining a presence at the point(s) of slow-down, stoppage or back-up. 
 
The police officer will be under the direction of the City of Mentor Police Chief. The police 
officer will periodically supplement but will not share in the contractor's maintenance of traffic 
obligations. 
 
For this project it is anticipated that a City of Mentor police officer with patrol car will be 
required during construction operations at the following specific time periods: 
Signalized intersections: 
1. Work at the intersection of Hopkins Road 
2. Work at the intersection of Meijer’s West Driveway 
3. Work at the intersection of Meijer’s East Driveway 
4. Work at the intersection of Walmart driveway 
5.  Work at the intersection of Heisley / Chillicothe Rd. 
6.  Work at the intersection of Wayside / Trader joes. 
7. Work at the intersection of Old Johnnycake Rd. 
8. Work at the intersection of Target Store. 
9. Whenever the engineer deems it necessary, he may direct that a police officer with patrol 
car be utilized in other locations. 
 
It shall be the contractor's responsibility to make arrangements with the City of Mentor police 
chief regarding scheduling of a police officer with patrol car. The contractor shall contact Chief 
Kenneth Gunsch or his designee @ (440)-974-5760. A 72-hour notice is required. 
 
Payment for this item will be on an hourly basis at a rate set in the bid proposal by the City of 
Mentor. The contractor shall be responsible for this payment and the contractor will be paid the 
same amount in accordance with the contract. The following estimated quantity has been 
included in the bid proposal as a contingency item for use as directed by the engineer: 
 
Item Spec. - Law Enforcement Officer with Patrol Car            100 hours 
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22) Sequence Of Construction  

 
Two weeks prior to the start of work, or at the preconstruction meeting, whichever is earlier, the 
contractor shall submit to the engineer a complete schedule of construction operations along with 
plans showing traffic control for each phase of construction.  Two-way traffic must be 
maintained on Mentor Avenue and all side streets, at all times, during all phases, utilizing flagger 
operations. 
 

23) Miscellaneous Construction Notes 

 
The signal contractor shall contact the City of Mentor Traffic Department for loop locations. 
 
City of Mentor Department of Public Works Department 
Lorne Vernon, Director  
(440) 974-5780 
 
Contractor shall have an ISMA Level 2 Certified Traffic Signal Technician on the job site during 
performance of any signal related construction operations. 
 

24) Project Completion 

 

All work including restoration and clean-up shall be completed no later than the contract 
completion date.  Failure to complete all work within the allotted time will result in assessment 
of liquidated damages.  Upon completion of all work and written notification of same by the 
Contractor, the Engineer and Owner will compile a punch list.  The punch list will be sent to the 
Contractor.  All punch list work shall be completed to the satisfaction of the Engineer and the 
Owner within 14 days after receipt of the punch list.  Failure to complete the punch list work 
within the allotted time will result in assessment of liquidated damages. 

 

25) Taxes 
 
The Contractor shall pay and/or withhold all sales, consumer, use, employment and other taxes 
(including the City of Mentor 2% income tax) paid or withheld by the Contractor in accordance 
with the Laws and Regulations of the United States, State of Ohio, and City of Mentor which are 
applicable during the performance of the work. 
 

26) Contact During Bidding 
 
All questions during bidding should be addressed to Matthew W. Bennett, P.E. who can be 
reached at the City of Mentor Engineering and Building Department, 8500 Civic Center 
Boulevard, Mentor, Ohio 44060 at (440) 974-5741. 
 



 
 
 

 SECTION 8 
 WAGE RATES 
 
 
 



PREVAILING WAGES 
 

The Contractor agrees that each individual employed by the Contractor or any subcontractor and 
engaged in work on the project under this Contract shall be paid the prevailing wage established 
by the Ohio Department of Commerce Division of Industrial Compliance. This shall occur 
regardless of any contractual relationship which may be said to exist between the Contractor or 
any subcontractor and such individual.  

The Prevailing Wage Determination Schedule for this project is attached. If the Contractor needs 
a wage determination for any trade not included herein, he shall contact the Owner’s Prevailing 
Wage Coordinator.  

 



An Official State of Ohio site. Here’s how you know

Prevailing Wage Project Registration
Public Authority Information

Owner/Public Authority Name City of Mentor

Department Division or Agency

Street Address 8500 Civic Center Blvd

Address 2

City, OH Mentor , OH

ZIP 44060

Email Kasky@cityofmentor.com

County of Public Authority Lake

P.A. Phone 440-974-5774

Date: 6/4/2026

This form must be filled out completely &
correctly for us to process your request.
Forms not completed correctly will be
returned to the sender.

Project Information

Project Name Mentor Avenue Resurfacing Phase #1

Site Address Mentor Ave

City, OH Mentor , OH

ZIP 44060

County of Project Lake

Prevailing Wage Coordinator Name Kyle Kasky

Address 8500 Civic Center Blvd

City Mentor

ZIP 44060

Phone 440-974-5774

Issuing Authority of Bonds

Estimated Total Overall Project Cost $2,810,000

Type of Financing

Type of Construction

This Project is Commercial

Expected Date of Contract Award 07/07/2026

Projected Completion Date 10/31/2026

Project Comments
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PACKET INFORMATION INDEX 
 

This packet of information is provided as a summary of the Prevailing Wage guidelines and responsibilities.  
The Ohio Revised Code, Chapter 4115 should be referred to for the exact wording of the law.  Also included 
are references and forms which should be helpful in the compliance of the Prevailing Wage Law. 
 
1) The Ohio Department of Commerce-Division of Industrial Compliance, Wage 

and Hour Administration Investigators and their assigned counties  
a) The Wage and Hour Investigators for the State of Ohio are listed with their contact 

information. 
i) If you have questions or need assistance pertaining to Prevailing Wage, you can 

contact the Investigator in your area. 
 
2) Prevailing Wage Guide for Public Authorities 

a) Notice of change of the Prevailing Wage Threshold Level. 
i) Prevailing Wage threshold levels are updated every other year. 

b) Outline of the Public Authority’s responsibilities for Prevailing Wage. 
c) Public Authority’s Compliance Checklist form. 

i) A form for tracking the progress of a Prevailing Wage project 
d) Request form for Prevailing Wage Rates. 

i) Prevailing Wage Rates can be obtained on the website www.com.ohio.gov  
(1) Prevailing Wage Determination Schedule of wages must be attached to and 

made part of the specifications for the project and must be printed on the bidding 
blanks where the work is done by contract. 

e) Bid Tabulation form 
i) A form to be completed and returned to ODOC-DIC-Bureau of Wage and Hour 

Administration when the contract has been awarded. 
f) Prevailing Wage Bonds form 

i) Information needed to be kept on file by the Prevailing Wage Coordinator when 
bonds from the Public Authority are used for a project.  

g) Guideline for the Prevailing Wage Coordinator 
i) The Prevailing Wage complaint form and instructions can be obtained on the website 

www.com.ohio.gov  
h) Record of the Certified Payroll Reports Received form 

i) Helpful form for recording the Certified Payroll Reports and the dates received from 
the contractors and subcontractors. 

i) Employee Interview form 
i) Helpful form for the use by the Prevailing Wage Coordinator when making on-site 

visits. 
j) Employee vs. Independent Contractor 

i) Helpful questions when determining if a person is an Employee or an Independent 
Contractor. 

 
3) Prevailing Wage Guide for Contractors 

a) Outline of responsibilities for the Prevailing Wage Contractor 
b) Notification form from the Contractor to the Employee 

i) The contractor must submit to employees a completed and signed notification form. 
ii) Some Prevailing Wage Coordinators may require a copy of the completed 

http://www.com.ohio.gov/
http://www.com.ohio.gov/


 

Notification to the Employee form be submitted with the Certified Payroll Reports. 
c) Certified Payroll Report form 

i) The contractor can use any form/format he chooses if ALL the information has been 
provided. 

d) Certified Payroll Report form instruction sheet 
e) Corrected Certified Payroll Report Example 
f) Affidavit of Compliance form 

i) No Public Authority shall make final payment unless the Final Affidavits have been 
filed by the contractors and subcontractors.  

 
 
 
 
 
 



 

 

Ohio Department of Commerce 
Division of Industrial Compliance 

Bureau of Wage and Hour Administra�on 
Chief, Stephen Clegg 

 
6606 Tussing Road, P.O. Box 4009 

Reynoldsburg, OH 43068-9009 
P: 614-644-2239 
F:614-728-8639 

 
 

INVESTIGATOR CONTACT INFORMATION 
 

Sean Seibert 
Inves�gator Supervisor 
Headquarter County: Lake 

Voice: (614) 557-8662 
Email: Sean.Seibert@com.ohio.gov 

Dave Horvath 
Inves�gator 
Headquarter County: Allen 

Voice: (419) 302-1200 
Email: David.Horvath@com.ohio.gov 

William McCoy 
Inves�gator 
Headquarter County: Franklin 

Voice: (614) 633-9356 
Email: William.McCoy@com.ohio.gov 

Shawn Miles 
Inves�gator 
Headquarter County: Stark 

Voice: (614) 496-9076 
Email: Shawn.Miles@com.ohio.gov 

David Rice 
Inves�gator 
Headquarter County: Montgomery 

Voice: (740) 502-0883 
Email: Dave.Rice@com.ohio.gov 

Kela Thompson 
Inves�gator 
Headquarter County: Franklin 

Voice: (614) 633-6818 
Email: Kela.Thompson@com.ohio.gov 

 

Stephen Clegg 
 
Bureau Chief 

Voice: (614) 728-8686 
Email: Stephen.Clegg@com.ohio.gov 
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PREVAILING WAGE THRESHOLD LEVELS
IMPORTANT NOTICE 

Before advertising for bids, contracting, or undertaking construction with its own forces, to construct a 
public improvement, the Public Authority shall have the Ohio Department of Commerce-Division of 
Industrial Compliance, Bureau of Wage and Hour Administration determine the prevailing rates of wages 
for workers employed on the public improvement. The wage determination must be included in the project 
specifications and printed on the bidding blanks where work is done by contract. 

“New” construction threshold for Building Construction: $250,000 

“Reconstruction, enlargement, alteration, repair, remodeling, 
renovation, or painting” threshold level for Building 
Construction: 

$75,000 

As of January 1, 2026:

“New” construction that involves roads, streets, alleys, 
sewers, ditches and other works connected to road or bridge 
construction threshold level has been adjusted to: 

$101,201 

“Reconstruction, enlargement, alteration, repair, remodeling, 
renovation, or painting” that involves roads, streets, alleys, 
sewers, ditches and other works connected to road or bridge 
construction threshold level has been adjusted to: 

$30,320 

A) Thresholds are to be adjusted biennially by the Director of the Ohio Department of Commerce.
B) Biennial adjustments to threshold levels are made according to the Building Cost for Skilled Labor
Index published by McGraw-Hill’s Engineering News-Record, but may not increase or decrease more
than 3% for any year.

If there are questions concerning this notification, please contact: 
Bureau of Wage and Hour Administration 

6606 Tussing Road, PO Box 4009 
Reynoldsburg, Ohio 43068-9009 

Phone: 614-644-2239 
Fax: 614-728-8639 
www.com.ohio.gov 



 

 

Public Authority Responsibilities 
ORC Chapter 4115: Wages and Hours on Public Works 

(Prevailing Wage Coordinator) 

1. Before advertising for bids, contracting, or undertaking construction with its own 
forces, to construct a public improvement, the public authority shall have the 
Ohio Department of Commerce, Division of Industrial Compliance, Bureau of 
Wage and Hour Administration determine the prevailing rates of wages for 
workers employed on the public improvement. The wage determination must be 
included in the project specifications and printed on the bidding blanks where 
work is done by contract. 

a. "New" construction has a threshold level of $250,000. 

b. "Reconstruction, enlargement, alteration, repair, remodeling, renovation, 
or painting" has a threshold level of $75,000. 

c. "New" construction that involves roads, streets, alleys, sewers, ditches, 
and other works connected to road or bridge construction has a threshold 
level of $98,974.   

d. "Reconstruction, enlargement, alteration, repair, remodeling, renovation, 
or painting" that involves roads, streets, alleys, sewers, ditches, and other 
works connected to road or bridge construction has a threshold of 
$29.653. 

i. Thresholds are to be adjusted biennially by the Director of Ohio 
Department of Commerce, Division of Industrial Compliance, 
Bureau of Wage and Hour Administration. 

ii. Biennial adjustments to threshold levels are made according to the 
Price Deflator for Construction Index, United States Department of 
Commerce, Bureau of the Census, but may not increase or 
decrease more than 3% for any year. 

2. Every contract for public work shall contain a provision that each worker employed by 
the contractor or subcontractor, or other person about or upon the public work, must be 
paid the prevailing rate of wages. 
 

3. If contracts are not awarded or construction undertaken within ninety days (90) from the 
date of the determination of the prevailing wage, there shall be a re-determination of the 
wage rates before the contract is awarded. 
 



 

4. Within seven (7) working days after the receipt of notification of a change in the 
prevailing wage rates, the public authority shall notify all affected contractors and 
subcontractors.  If it is determined that a contractor or subcontractor has violated 
sections 4115.03 to 4115.16 of the Ohio Revised Code because they were not notified 
as required, the public authority is liable for any back wages, fines, damages, court 
costs and attorney’s fees for the period covering the receipt of wage changes, until they 
give the required notice. 
 

5. No public authority shall award a contract for a public improvement to any contractor or 
subcontractor whose name appears on the list of debarred contractors.  This list is filed 
with the Secretary of State by the Ohio Department of Commerce-Division of Industrial 
Compliance & Labor-Bureau of Wage and Hour Administration The filing of the notice 
of conviction with the secretary of state constitutes notice to all public authorities.  
These contractors are prohibited from working on public improvements for periods 
ranging from one to three years. The list of debarred contractors can be located on the 
website www.com.ohio.gov/laws 
 

6. A public authority must designate and appoint one of its own employees to serve as 
the Prevailing Wage Coordinator during the life of the contract for constructing the public 
improvement.  A Prevailing Wage Coordinator must be appointed no later than ten days 
before the first payment of wages by contractors to employees working on the public 
improvement. 

 
 
 
 
 
 

http://www.com.ohio.gov/laws


 
 

PUBLIC AUTHORITY’S COMPLIANCE CHECKLIST FOR PREVAILING WAGE 
 

Project: 
 Number: 

Department: 
 Phone#: 

PW Coordinator: 
 Phone#: 

Architect/Engineer: 
 Phone#: 

Contractor: 
 Phone#: 

Contact Person: 
 Title: 

General Contractor: 
 Prime Contractor: Construction Mgr: 

Date 
Completed  Compliance Item Description 

 1. Request Prevailing Wage Determination Schedule from ODOC-DIC-
Wage & Hour 

 2. Received Prevailing Wage Determination Schedule 
 3. Incorporate Determination Schedule in Specs./Bidding Blanks 

 4. Incorporate notice of Prevailing Wage requirements in Invitation for 
Bids/Notice to Bidders 

 5. Incorporate Prevailing Wage requirements in Contract 
 6. Submit complete Invitation for Bid to ODOC-DIC-Wage & Hour 
 7. Invitation for Bids 
 8. Bid Opening 
 9. Check Listing of Violators 
 10. Award of Contract. (see note) 
 11. Submit Bid Tabulation/Award to ODOC-DIC-WAGE & HOUR 
 12. Notice to Successful Bidder 
 13. Work Commenced…(see note) 
 14. Appoint Prevailing Wage Coordinator 
 15. Received list of Subcontractors’ names, addresses, phone #’s & email’s 
 16. Received Payroll Date Schedule 
 17. Received Registered Apprenticeship Agreement Certifications 
 18. Received Deduction Agreements 
 19. Received Payroll Reports with Certification…(see attachment) 
 20. Visited project site 
 21. Received Changes to Determination Schedule 
 22. Notice to Contractors of Determination Schedule change 
 23. Request Final Compliance Affidavit from contractors &subcontractors 
 24. Received Final Affidavits from all contractors & subcontractors 
 25. Certify Final Payment 

                                                                                                                                                                                                                                                                    
Note: If contract is not awarded or construction undertaken within 90 days from the date of establishment of the Prevailing Wage 
Rates, a re-determination of the Prevailing Wage Rates is required. 

 



BID TABULATION SHEET

Please print and complete this form. Keep it with your records until the contract has been awarded. 
Once the contract has been officially awarded, select which company was awarded the contract for 
the project and send a copy to Wage & Hour at webmaster@wagehour.com.state.oh.us

Contracting Public Authority:
Public Authority County:

Project Name:

Project No. Bid Date: Estimate:

Contract Description: General HVAC

Awarded
To(check)

Electrical Plumbing Asbestos Other

List of the Bidding Contractors Total Bid Amount

Submitted By

Print Name:

Telephone No.:

Signature:

Title:

FAX:

Date:



 
 

INDUSTRIAL DEVELOPMENT BONDS 
 

 
 

 

Bond Projects require the Public Authority to keep the following information on file 
 

1.   Type of Bonds issued:                                                           Amount: 
 
 
2.   The total cost of the Project:     
 
3.   The other type of financing involved in the project: 
 
4.   Portion of the project being constructed with each type of financing: 
 
 
 
5.   Are Prevailing Wage Rates being applied to all construction on the project:            ~ Yes   ~ No 
 
6.   The name of the political subdivision who issued the bonds: 
 
7.   When were the bonds issued: 
 
8.   For what purpose were the bonds issued: 
 
 
 
 
9.   Who handles the funds once the bonds are sold: 
 
10. Who is the lending institution that purchased the bonds: 
 
11. How are the funds to be paid out: 
 
12. When are the funds to be paid out: 
 
13. Who is the Bond Council: 
 
14. Who has been appointed as the Prevailing Wage Coordinator:  
 
PWC Address: 
 
City: 
   OHIO Zip: 

 
Telephone #: 
 

15. Obtain a copy of the inducement and other official documents for the issuance of bonds.  
 



 

 

Prevailing Wage Coordinator Guidelines 
 

(For more detailed information please refer to Chapter 4115 of the Ohio Revised Code) 
 

1. Attend any pre-bid and/or pre-construction meetings. 
 

a. To explain the prevailing wage rate requirements. 
b. To explain the contractor’s responsibilities. 

 
2. Set up and maintain files containing all contractors' and subcontractors' payroll reports, 

affidavits, and related documents. These files must be available for public inspection. 
   

3. Obtain from each contractor a list of their subcontractors' names, addresses, telephone 
numbers, and email addresses. 

 
4. Require each contractor and subcontractor to provide their project dates.  This will be 

used to make a time schedule for receiving their certified payrolls. 
 

5. Obtain from each contractor, the name and address of their Bonding\Surety Company. 
 

6. Obtain from out-of-state corporations, the name and address of their Statutory Agent. 
(This agent must be in the State of Ohio and registered with the Ohio Secretary of 
State.) 
 

a. Records made in connection with the public improvement must not be removed 
from the State of Ohio for the period of one year following the completion of the 
project. 

 
7. Supply contractors with any changes in the Prevailing Wage Rates. 

 
8. Within two weeks after the first pay, obtain a certified payroll report from each contractor.  

A certified report is one that is sworn to and signed by the contractor. 
 

a. If the job will exceed four months, all reports after the initial report can be filed 
once per month. (The initial report must be filed within two weeks.) 

b. If the job will last less than four months, all reports are to be filed weekly after the 
initial report. 
 

9. Establish and follow procedures to monitor compliance by contractors and 
subcontractors. 

a. Visit project to verify posting requirements and job classifications. 
b. Review certified payroll reports to ensure they are submitted in a timely fashion 

and complete with the following information for each employee:   
i. Name, current address, and their social security number or last 4 when 

permitted 
ii. Classification (must be specific for laborers and operators, including level) 
iii. Hours worked on the project 
iv. Hourly rate 
v. Fringe benefits, if applicable 
vi. Total hours worked for the week (all jobs) 
vii. Gross wages, all deductions, net pay 

c. Compare rates and fringes reported to rates in prevailing wage schedule. 
 

10. Upon completion of the project and prior to the final payment, require an affidavit of 
compliance from each contractor and subcontractor.  No public authority shall make 



 

final payment to any contractor or subcontractor unless the final affidavits have 
been filed by the respective contractor and subcontractor. (O.R.C. section 
4115.07) 
 

11. Report any non-compliance to Ohio Department of Commerce, Division of Industrial 
Compliance, Bureau of Wage & Hour Administration. The PW complaint form and 
instructions can be obtained on the website www.com.ohio.gov. 

 
 
 
 
 
 



RECORD OF THE CERTIFIED PAYROLL REPORTS RECEIVED 
 

Project: 
 

Number: 

Contractor: 
 

Phone #: 
Email: 

General Contractor: 
 
 

Prime Contractor: Subcontractor: 

Date work commenced: 
 
 

Completed: Final Affidavit: 

 
Payroll  Payroll Date Date 

Received 
 Payroll Payroll Date Date 

Received 
1   33   
2   34   
3   35   
4   36   
5   37   
6   38   
7   39   
8   40   
9   41   

10   42   
11   43   
12   44   
13   45   
14   46   
15   47   
16   48   
17   49   
18   50   
19   51   
20   52   
21   53   
22   54   
23   55   
24   56   
25   57   
26   58   
27   59   
28   60   
29   61   
30   62   
31   63   
32   64   
                                                                                                                                                                                                              



 

 

Prevailing Wage Inves�ga�on – Employee Interview 
 
 

Failure to complete this interview form may reduce our ability to recover back wages that might be owed 
to you. 

 
Project Name:  
Address:  City: County: 

 
Employee Name: Last 4 Digits of SS#: 
Address: City: State: ZIP: 
Home Phone Number: Cell/Work Number: 
Email: 
Best time to be reached: 

 
Another Source of Contact  
Name:  

Relationship: Telephone Number: 

 
Contractor’s Name: Owner: 
Address: City: State: ZIP: 
Phone Number: Fax Number: 
Email: 

 
Date Hired: ____/____/______ 
Date started on this project: ____/____/______ 

Approximate number of hours worked on the 
project: 
Straight Time:__________     Overtime:__________ 

Method of Recording Hours: 
□ Timecard    □ Called into Office 

Recorded by: 
□ Employee    □ Foreman 

Did you keep a personal record of your hours 
worked on this project?  
□ Yes    □ No 

Do you have paycheck stubs? 
□ Yes    □ No 

Did anyone else keep a personal record?   □ Yes    □ No 
If YES, who:  

 
 

List your job classification(s):  
 
 

□ Journeyman 
□ Apprentice – Level: _________ 
□ Helper 



 

List your specific job duties: 
 
 

List tools/equipment used: 

Hourly Rate of Pay for this Project: $_________ Regular Hourly Rate of Pay: $_________ 
Fringe Benefits Paid by Contractor:  
□ None                                                       □ Vacation – Amount: ________ 
□ Health Insurance                                    □ Holidays – Amount: ________ 
□ Life Insurance                                         □ Apprenticeship Training 
□ Pension                                                   □ Profit Sharing  
□ Bonus                                                      □ Other (list):  
Did you work overtime?    
□ Yes    □ No 

Were hours over 40 per week paid at time and half?  
□ Yes    □ No 

Circle the day of the week you received your pay: 
Mon.    Tue.    Wed.    Thurs.    Fri.    Sat.    Sun. 

Method of payment: 
 □ Check   □ Cash   □ Direct Deposit 

Please provide a detailed list of the dates, times and hours worked within each classification that may 
apply to the work performed on a separate sheet. 
Comments (attach additional sheets if necessary):  
 
 

 
Signature and Notary 
Affiant is further informed that Section 2921.13 of the Ohio 
Revised Code provides a penalty of a misdemeanor of the first 
degree and that prosecution will be pursued of those persons 
who “knowingly swear or affirm the truth of a false statement 
when ...the statement is sworn or affirmed before a notary 
public...” 
Sworn to before me and subscribed by the said: 
________________________________ in my presence this 
_____________ day of ______________________, 20______.  
 
___________________________________________ 
Notary Public 
 
I hereby certify that this is a true statement to the best of my 
knowledge and belief. 

 
Signature                                                   Date 

 
Return To: 
Ohio Department of Commerce 
Bureau of Wage and Hour 
Administration 
6606 Tussing Road, P.O. Box 4009 
Reynoldsburg, OH 43068-9009 
 
Office: 614-644-2239 
Fax: 614-728-8639 
 
Email: 
webmaster@wagehour.com.state.oh.us 

Signature of PW Coordinator: Date: 
 



EMPLOYEE VS. INDEPENDENT CONTRACTOR

EMPLOYEE ↔ YES Does the employer have the right to control and direct worker? NO ↔ INDEPENDENT
CONTRACTOR

Does the worker receive instructions about how and where the work is to

EMPLOYEE ↔ YES be done instead of the employer merely specifying the desired result? NO ↔ INDEPENDENT
CONTRACTOR

Is payment based on time spent rather than a set price

EMPLOYEE ↔ YES for the work to be performed? NO ↔ INDEPENDENT
CONTRACTOR

Does the worker devote virtually all his working time to the employer rather

EMPLOYEE ↔ YES than offering services to the general public? NO ↔ INDEPENDENT
CONTRACTOR

Does the worker performing services make their services available

EMPLOYEE ↔ NO to the general public and/or other businesses?   YES ↔ INDEPENDENT
CONTRACTOR

EMPLOYEE ↔ YES Is there a continuing relationship between employer and worker? NO ↔ INDEPENDENT
CONTRACTOR

EMPLOYEE ↔ YES Can the worker be discharged at will? NO ↔ INDEPENDENT
CONTRACTOR

EMPLOYEE ↔ YES Did the employer train the worker for the job? NO ↔ INDEPENDENT
CONTRACTOR



EMPLOYEE VS. INDEPENDENT CONTRACTOR-continued

Does the employer have employees performing the same work as

EMPLOYEE ↔ YES the independent contractor? NO ↔ INDEPENDENT
CONTRACTOR

Does the worker perform services personally rather than delegating

EMPLOYEE ↔ YES them to others? NO ↔ INDEPENDENT
CONTRACTOR

Does the employer set a specific time when the individual services are to

EMPLOYEE ↔ YES be performed? NO ↔ INDEPENDENT
CONTRACTOR

Does the employer furnish the tools and materials used by the worker

EMPLOYEE ↔ YES performing services? NO ↔ INDEPENDENT
CONTRACTOR

Is the employer assuming all the financial risk, rather than the worker
making a significant financial investment in the job and having the   

EMPLOYEE ↔ YES opportunity to realize a profit or loss from the work? NO ↔ INDEPENDENT
CONTRACTOR

Does the individual performing the services publicly advertise these

EMPLOYEE ↔ NO services in for example, the newspaper or yellow pages ? YES ↔ INDEPENDENT
CONTRACTOR

EMPLOYEE ↔ NO Does the individual performing the services have a  business license? YES ↔ INDEPENDENT
CONTRACTOR

Does the individual performing the services operate d.b.a. 

EMPLOYEE ↔ NO or under a tradename? YES ↔ INDEPENDENT
CONTRACTOR



 

 

 
 
 
 
 
 
 
 
 

Prevailing Wage Guide 
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Prevailing Wage Contractor Responsibilities 
 

This is a summary of prevailing wage contractors’ responsibilities.  For more detailed information 
please refer to Chapter 4115 of the Ohio Revised Code 

 
General Information 
Ohio's prevailing wage laws apply to all public improvements financed in whole or in part by public funds 
when the total overall project cost is fairly estimated to be more than $250,000 for new construction or 
$75,000 for reconstruction, enlargement, alteration, repair, remodeling, renovation, or painting.  
 
Ohio's prevailing wage laws apply to all public improvements financed in whole or in part by public funds 
when the total overall project cost is fairly estimated to be more than $98,974 for new construction that 
involves roads, streets, alleys, sewers, ditches and other works connected to road or bridge construction 
or $29,653 for reconstruction, enlargement, alteration, repair, remodeling, renovation, or painting of a 
public improvement that involves roads, streets, alleys, sewers, ditches and other works connected to 
road or bridge construction.   

a) Thresholds are to be adjusted biennially by the Administrator of Ohio Department of 
Commerce, Division of Industrial Compliance and Labor, Bureau of Wage and Hour 
Administration 

b) Biennial adjustments to threshold levels are made according to the Construction Cost 
Index for Commercial Construction published by McGraw Hill’s Engineering News 
Record. 

 
Penalties for Violation 
Violators are to be assessed the wages owed, plus a penalty of 100% of the wages owed. 
 
Intentional Violations 
If an intentional violation is determined to have occurred, the contractor is prohibited from contracting 
directly or indirectly with any public authority for the construction of a public improvement. Intentional 
violation means "a willful, knowing, or deliberate disregard for any provision" of the prevailing wage law 
and includes but is not limited to the following actions: 

• Intentional failure to submit payroll reports as required or knowingly submitting false or erroneous 
reports. 

• Intentional misclassification of employees for the purpose of reducing wages. 
• Intentional misclassification of employees as independent contractors or as apprentices. 
• Intentional failure to pay the prevailing wage. 
• Intentional failure to comply with the allowable ratio of apprentices to skilled workers as required 

by the regulations established by Ohio Department of Commerce, Division of Industrial 
Compliance and Labor, Bureau of Wage and Hour Administration. 

• Intentionally employing an officer, of a contractor or subcontractor, that is known to be prohibited 
from contracting, directly or indirectly, with a public authority. 

 
Responsibilities 
 

1. Pay the prevailing rate of wages as shown in the wage rate schedules issued by the Ohio 
Department of Commerce, Division of Industrial Compliance and Labor, Bureau of Wage and 
Hour Administration, for the classification of work being performed. 

a. Wage rate schedules include all modifications, corrections, escalations, or reductions to 
wage rates issued for the project. 



 

b. Overtime must be paid at time and one-half the employee's base hourly rate.  Fringe 
benefits are paid at straight time rate for all hours including overtime. 

c. Prevailing wages must be paid in full without any deduction for food, lodging, 
transportation, use of tools, etc., unless the employee has voluntarily consented to these 
deductions in writing.  The public authority and the Director of Ohio Department of 
Commerce, Division of Industrial Compliance and Labor, Bureau of Wage and Hour 
Administration - must approve these deductions as fair and reasonable.  Consent and 
approval must be obtained before starting the project.  
 

2. Use of Apprentices and Helpers cannot exceed the ratios permitted in the wage rate schedules. 
a. Apprentices must be registered with the U.S. Department of Labor Bureau of 

Apprenticeship and Training. 
b. Contractors must provide the Prevailing Wage Coordinator a copy of the Apprenticeship 

Agreement for each apprentice on the project. 
 

3. Keep full and accurate payroll records available for inspection by any authorized representative of 
the Ohio Department of Commerce, Division of Industrial Compliance, Bureau of Wage and Hour 
Administration or the contracting public authority, including the Prevailing Wage Coordinator. 
Records should include but are not limited to: 

a. Timecards, time sheets, daily work records, etc. 
b. Payroll ledger\journals and canceled checks\check register. 
c. Fringe benefit records must include program, address, account number, & canceled 

checks. 
d. Records made in connection with the public improvement must not be removed from the 

State for one year following the completion of the project. 
e. Out-of-State Corporations must submit to the Ohio Secretary of State the full name and 

address of their Statutory Agent in Ohio. 
 

4. Prevailing Wage Rate Schedule must be posted on the job site where it is accessible to all 
employees. 
 

5. Prior to submitting the initial payroll report, supply the Prevailing Wage Coordinator with your 
project dates to schedule reporting of your payrolls.  
 
 

6. Supply the Prevailing Wage Coordinator a list of all subcontractors including the name, address, 
and telephone number for each. 

a. Contractors are responsible for their subcontractors’ compliance with 
requirements of Chapter 4115 of the Ohio Revised Code. 
 

7. Before employees start work on the project, supply them with written notification of their job 
classification, prevailing wage rate, fringe benefit amounts, and the name of the Prevailing Wage 
Coordinator for the project. A copy of the completed signed notification should be submitted to 
Prevailing Wage Coordinator. 
 

8. Supply all subcontractors with the Prevailing Wage Rates and changes. 
 
 

9. Submit certified payrolls within two (2) weeks after the initial pay period.  Payrolls must include 
the following information: 

a. Employees’ names, addresses, and social security numbers. 
i. Corporate officers/owners/partners and any salaried personnel who do physical 

work on the project are considered employees.  All rate and reporting 
requirements are applicable to these individuals. 



 

b. Employees’ work classification.  
i. Be specific about the laborers and/or operators (Group) 
ii. For all apprentices, show level/year and percent of journeyman’s rate 

c. Hours worked on the project for each employee. 
i. The number of hours worked in each day and the total number of hours worked 

              each week.
 

d. Hourly rate for each employee. 
i. The minimum rate paid must be the wage rate for the appropriate classification. 

The Department’s Wage Rate Schedule sets this rate. 
ii. All overtime worked is to be paid at time and one-half for all hours worked more 

than forty (40) per week. 
e. Where fringes are paid into a bona fide plan instead of cash, list each benefit and amount 

per hour paid to program for each employee. 
i. When the amount contributed to the fringe benefit plan and the total number of 

hours worked by the employee on all projects for the year are documented, the 
hourly amount is calculated by dividing the total contribution of the employer by 
the total number of hours worked by the employee. 

ii. When the amount contributed to the fringe benefit is documented but not the total 
hours worked, the hourly amount is calculated by dividing the total yearly 
contribution by 2080.    

f. Gross amount earned on all projects during the pay period. 
g. Total deductions from employee’s wages. 
h. Net amount paid. 

 
10. The reports shall be certified by the contractor, subcontractor, or duly appointed agent stating that 

the payroll is correct and complete; and that the wage rates shown are not less than those 
required by the O.R.C. 4115. 
 

11. Provide a Final Affidavit to the Prevailing Wage Coordinator upon the completion of the project. 
 
 
 
 
 
 



PREVAILING WAGE NOTIFICATION TO EMPLOYEE  
4115.05…the contractor or subcontractor shall furnish each employee NOT covered by a collective bargaining agreement written notification of the job 
classification to which the employee is assigned, the prevailing wage determined to be applicable to that classification, separated into the hourly rate of pay and 
the fringe payments, and the identity of the prevailing wage coordinator appointed by the public authority. The contractor or subcontractor shall furnish the same 
notification to each affected employee every time the job classification of the employee is changed. 

 

Project Name: Job Number: 

Contractor: 

Project Location: 

Prevailing Wage Coordinator Employee 

Public Authority: Name: 
Name of PWC: Street: 

Street: City: 
City: State/Zip: 
State/Zip: Phone: 

Email: 

Phone: Last 4 Digits of SS #: 

You will be performing work on this project that falls under these classifications.  You will be paid the appropriate rate for the 
type of work you are performing. 

Classification: Prevailing Wage 
Rate Total Package: 

Minus your 
fringe benefits *: 

Your hourly base 
rate and 

overtime: 

   / 

   / 

   / 
   / 

   / 
   / 

Hourly fringe benefits paid on your behalf by this company (Yearly amount the company pays divided by 2080): 

Fringe Amount Fringe Amount 

Health Insurance  Vacation  
Life Insurance  Holiday  

Pension  Sick Pay   
Other (Specify)  Training  

Other (Specify)  Total Hourly Fringes *  
Contractor’s Signature: 
 

Date: 

Employee’s Signature: 
 

Date: 

 
 



INSTRUCTIONS FOR PREPARING CERTIFIED PAYROLL REPORTS 
 
General:  

Contractors and subcontractors are required by law to submit certified payroll reports for work on projects covered by Ohio’s Prevailing Wage 
Law.  This form meets the reporting requirements established by Ohio Revised Code Chapter 4115.   The use of this form is not mandatory; 
employers may submit their own forms if all of the required information is included.  This form may be reproduced, or additional copies 
obtained from:  

Ohio Department of Commerce 
Division of Industrial Compliance 
Bureau of Wage and Hour Administration 
6606 Tussing Road, P.O. Box 4009 
Reynoldsburg, Ohio 43068-9009     

    614-644-2239 
    www.com.ohio.gov 
Certified Payroll Heading: 

Employer name and address: Company’s full name and address…Indicate if the company is a subcontractor. 
Subcontractor: Check and list the name of the General Contractor or Prime. 
Project: Name and location of the project, including county. 
Contracting Public Authority: Name and address of the contracting public authority… (Owner of the project).   

  Week Ending: Month, day, and year for last day of reporting period. 
Payroll #: Indicates first, second, third, etc. payroll filed by the company for the project.  
Page indicator: number of pages included in the report. 
Project Number: Determined by the public authority…If there is no number leave blank. 

 
Payroll Information by column: 
 

1. Employee Name, Address and Social Security number: This information must be provided for all employees that perform physical 
labor on the project.  The Social Security number is required; the last four digits may be permitted by the public authority. Corporate 
officers, partners, and salaried employees are considered employees and must be paid the prevailing rate.  Individual sole 
proprietors do not have to pay themselves prevailing rate but must report their hours on the project.  
 

2. Work Class: List classification of work performed by employee.  If unsure of work classification, consult the Ohio Department of 
Commerce-Division of Industrial Compliance & Labor-Bureau of Wage and Hour Administration.  Employees working more than one 
classification should have separate line entries for each classification.  Indicate what year/level for Apprentices.  Be specific when 
using laborer and operator classifications; for example, Backhoe Operator or Asphalt Laborer or by “Group”. 

 
3. Hours Worked, Day & Date:  In the first row of column 3, enter days of the company’s pay period for example; M   T   W   TH  F  S   

S.  The second row is for the date that corresponds with each day for the pay period.   In the employee information section, enter 
the number of hours worked on the prevailing wage project and which day the hours were worked.  Separate rows are labeled for 
(ST) straight time hours and (OT) overtime hours.  All hours worked after 40, must be paid at the appropriate overtime rate.  

 
4. Project Total Hours: Total the hours entered for pay period. 

 
5. Base Rate: Enter actual rate per hour paid to the employee.  The overtime hourly rate is time and one-half the base rate listed in the 

prevailing wage schedule plus fringe benefits at straight time rate.  The prevailing wage schedule lists the base rate plus fringe 
benefit amounts.  These amounts added together equal the total prevailing wage rate.  Employers must pay this total amount in one 
of three ways. 
1) Total rate may be paid in entirety in the base rate to the employee; in which case, the cash designation will be checked for 

fringe benefits. 
2) Total rate may be paid as listed in prevailing wage rate schedule with total fringe amounts paid approved plans. 
3) Total rate may be paid with a combination of base rate and fringe payments to approved plans in amounts other than 

those listed in schedule. 
 

6. Project Gross: Enter total gross wages earned on the project for straight time and overtime. Project hours “X” base rate should equal 
project gross. 

 
7.             Fringes: If fringe benefits are paid in the hourly base rate, indicate this by marking the Cash space.  If fringe benefits are paid to             

                                approved plans as listed in the prevailing wage rate schedule, mark the space Approved Plans.  If fringe benefits are paid partially                      
                                in the base rate and partially to approved plans, mark the space Cash & Approved Plans.  List the hourly amount paid to approved                      
                                plans for each fringe.  If payments are not made on a per hour basis, calculate the hourly fringe credit by dividing the yearly 
                                employer contribution by the lesser of:  hours actually worked in the year (these must be documented) or 2080.  Fringe benefits   
                                include: Employer’s share of health insurance, life insurance, retirement plan, bonus/profit sharing, sick pay, holiday pay, personal  

leave, vacation, and education/training programs.  If unsure of a possible fringe benefit, contact the Ohio Department of Commerce-
Division of Industrial Compliance & Labor-Bureau of Wage and Hour Administration. 

 
8. Total Hours All Jobs: Total all hours worked during the pay period including non-prevailing wage jobs. 

 
9. Total Gross All Jobs: Gross amount earned in the pay period for all hours worked. 

 
10. Self-explanatory. 

 
11. Self-explanatory. 

 

http://www.com.ohio.gov/


    

1 )  By signing below, I certify that: (1) I pay, or supervise the payment of the employees shown above; (2) during the pay period reported on this form, all hours worked on this project have been paid at the appropriate prevailing 
wage rate for the class of work done; (3) the fringe benefits have been paid as indicated above; (4) no rebates or deductions have been or will be made, directly or indirectly from the total wages earned, other than permissable 
deductions as defined in ORC Chapter 4115; and (5) apprentices are registered with the U.S. Dept. of Labor, Bureau of Apprenticeship and Training. I understand that the willful falsification of any of the above statements may 
subject the Contractor or Subcontractor to civil or criminal prosecution.

Certified Payroll Report
 

Week Ending:

Report for:

Phone No:

Public Authority (Owner):City, State, Zip

Company:1)

Address:

If Sub, GC/Prime Contractor Name:

Gross

Fringe Rate Your Company Pays Per Hour

 Check if Subcontractor1) Payroll No:

Approved Plans

H&W

11. Net 
Pay on All 

Jobs

Cash & Approved Plans

Other Total

4.Total 6.Project Cash1. Employee Name, 
Address, & SS# (Last 4 

digits if permitted) 

Weekly Payroll Amount

ofSheet:2)

10. Total 
Deductions

9. Total 
Gross on All 

Jobs

OT

Hol

OT

ST

Pens Vac

OT

ST

OT

8.Total 
Hrs for 
all Jobs

Project Name & Location:

ST

ST

Contract No:

3.Prevailing Wage Project 5.Base

Rate

7. 
Fringes:

Hours Worked - Day & Date HoursClass3)

2.Work

Type or Print Name and Title

ST

OT

Date

3)Type in continuous line, text will wrap.2)Attach additional sheets as necessary.11/14 jc

Signature





FINAL AFFIDAVIT OF COMPLIANCE 
PREVAILING WAGES 

 
 
 
 
I, ________________________________, ____________________ do hereby certify 
                              (Name of person signing affidavit)                                                                    (Title) 
 
that the wages paid to all employees of: ____________________________________ 
                                                                                                                                          (Company name) 
 
for all hours worked on project: ___________________________________________ 
                                                                                                                                            (Project name) 
 
______________________________________________________________________________________________________ 
                                                                                                     (Project location) 
 
During the period from _______________to______________ are in compliance with 
                                                                                           (Project Dates) 
 
Prevailing Wage requirements of Chapter 4115 of the Ohio Revised Code.  I further 
certify that no rebates or deductions have been or will be made, directly or indirectly, 
from any wages paid in connection with this project, other than those provided by law. 
 

 
 
 
 
        ____________________________          ____________________________ 
                            (Signature of Officer or Agent)                                                   (Print Name of Officer or Agent) 
 
 
 

 
 
 
Sworn to and subscribed in my presence this __________day of ______________, 20_____. 
 
 
 
 
                                            
                                                                ____________________________________                                           
                                                                                                                                             (Notary Public) 
 
The above affidavit must be executed and sworn to by the officer or agent of the contractor or subcontractor who 
supervises the payment of employees.  This affidavit must be submitted to the owner (public authority) before the 
surety is released or final payment due under the terms of the contract is made.                                                                    
 

 



 

 

 
Instruc�ons for Filing a Minimum Wage Complaint 

 

There is no cost in having a valid complaint inves�gated by our office. Please be advised, we cannot 
provide legal advice or act as your atorney. Also, please note, this office is only able to pursue minimum 
wage for the hours that are found to be unpaid. You also have the op�on of pursing your complaint 
privately or you may wish to contact an atorney. However, you cannot pursue your complaint through 
both processes at the same �me. 
 
A�er reviewing the guidelines below, if you believe that your situa�on falls within our inves�gatory 
limita�ons, you may file a complaint with our office. 
The Bureau of Wage and Hour Administra�on inves�gates complaints involving the following: 

• Minimum wage not being paid, 
• Over�me not being paid, 
• Unauthorized deduc�ons, and 
• Last paychecks being held. 

 
We cannot collect wages owed for the any of the following reasons: 

• Vaca�on pay, 
• Sick leave, 
• Holidays, or 
• Other employment benefits promised to you. 

 
In addi�on, we cannot inves�gate a complaint if you believe you were improperly terminated or if your 
employer did not properly withhold taxes, social security, etc. 
 
To file a complaint, please follow these steps: 

1. Fill in the form completely using black or blue ink. Please print legibly. 
2. Provide copies, NOT originals, of the following: pay stubs, �me sheets and any other 

records that will help prove your claim. 
3. Use a separate sheet of paper to explain your situa�on, if needed. 
4. Please have your signature notarized. 
5. If you wish to remain anonymous, please indicate that by selec�ng the correct boxes on 

the form. Please note, you will remain anonymous un�l such �me that wages are to be 
paid. 

6. Submit the completed complaint form and your records via Mail, Email, or Fax To: 
 

Ohio Department of Commerce 
Bureau of Wage and Hour Administra�on 
6606 Tussing Road, P.O. Box 4009 
Reynoldsburg, OH 43068-9009 
 

Office: 614-644-2239 
Fax: 614-728-8639 
 

Email: webmaster@wagehour.com.state.oh.us 
 

Please note, a complaint will be rejected if it does not contain complete and sufficient informa�on. A 
complaint may also be rejected depending on your employment status (i.e. an exempt employee). 



 

 

Minimum Wage Complaint 
Current status with this employer: 
Present employee of business?   □Yes   □No 
Former employee of business?   □Yes   □No 
Reason for filing complaint: 
□Minimum wage not paid  □ Over�me not paid 

Do not write in this area 
Case #  _______________  
Approved □Yes □No  
Rejected □Yes □No 
Denied                □Yes 

 

County Inves�gator □ Unpaid wages                               □ Last pay not received 
C  □ Other (Explain in comments sec�on below) Comments:  

*Incomplete forms will be returned.* 
Company/Employer Informa�on Name 

Telephone Address 

Email/Website City State Zip County 

Type of Business Number of Employees □ 0-5 □ 10-25 □ 50-75 □ 100+ 

Owner’s name Supervisor’s name and �tle 

Is the business s�ll opera�ng? □Yes □No 
Business is  Over /  Under $500,000 per year 

Has the business filed bankruptcy? □Yes □No 

Complainant/Employee Informa�on 
Employees should include copies of pay stubs, timecards, or any other documents 
that will assist in our investigation. 

Name 

Telephone Address 

Other telephone numbers where you can be reached: City State Zip County 

Email □ Yes, I authorize the use of my name 
□ No, I do not authorize the use of my name 

Are you over 18 years 
old? 
□Yes □No 

How long did you work there? _______ 
From___/___/___ to ___/___/___ 

What posi�on did you hold? 

Wage Payments 
 □Hourly               Amount  _________                    □Weekly? 
 □Salary?              Amount  _________                    □Bi-weekly? 
 □Over�me?        Amount  _________                    □Monthly? 
Were �ps received?                                                    □Yes □No 
If yes, was at least $30 in �ps reported each week?        □Yes □No 
Were you employed: 
In outside sales?                                                                     □Yes □No 
In a managerial/supervisory posi�on?                     □Yes □No 
By a governmental agency?                                     □Yes □No 
In a professional posi�on?                                                     □Yes □No 
In interstate commerce?                                                     □Yes □No  
How much are you owed? $     
Time period: From _____/_____/_____ to _____/_____/_____ 

Are any part of these wages for? 
Bonus                                                                      □Yes □No 

Commission                                                      □Yes  □No 

Vaca�on/Holiday Pay/Sick Leave                           □Yes □No  

Do you owe your employer for advances, loans,    
merchandise, etc.                                                      □Yes □No  

If yes, amount owed:                                      $ ___ 

Did employer keep �me records?                          □Yes □No  

Were you paid in cash?                                       □Yes □No  

Did employer keep wage records?                         □Yes □No  

Do you have your own record of hours worked? □Yes □No 



 

 

Approximate Number of Unpaid Hours: Were deduc�ons for taxes, etc. withheld?  □Yes □No 
If yes, were amounts listed on pay stubs?   □Yes □No 

Addi�onal comments: 

 

 

 

 

 

 

Atach any informa�on to substan�ate your claim. Unsubstan�ated claims may be returned. 

Special No�ce  
I  ___________________, on this day  _______ 
□ Do 
□ Do Not 

assign to the Ohio Department of Commerce all rights, 
�tle, and interest to my claim for wages against 
 
  ________________________________________. 

(Employer) 
In assigning these rights, I am aware that I must submit 
writen no�ce of any change in my representa�onal 
status. 

□ Yes, I authorize the use of my name 
□ No, I do not authorize the use of my name 

 
 
 

 
     Signature                                                                 Date 

Signature and Notary Complaints will be returned if not complete and signed 
Affiant is further informed that Sec�on 2921.13 of the 
Ohio Revised Code provides a penalty of a misdemeanor 
of the first degree and that prosecu�on will be pursued of 
those persons who “knowingly swear or affirm the truth 
of a false statement when… the statement is sworn or 
affirmed before a notary 
public…” 
Sworn to before me and subscribed by the said: 
 

 
In my presence this  ____day of  ____20 __ 
 
                                                                             Notary Public 

I hereby cer�fy that this is a true statement to the best of my 
knowledge and belief. 
 

 
    Signature                                                               Date 
 

Return via Mail, Email, or Fax To: 
 

Ohio Department of Commerce 
Bureau of Wage and Hour Administration 

6606 Tussing Road, P.O. Box 4009 
Reynoldsburg, OH 43068-9009 

 

Office: 614-644-2239 
Fax: 614-728-8639 

 

Email: webmaster@wagehour.com.state.oh.us 
 

* Incomplete forms will be returned * 



Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 207

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Asbestos Worker

Effective Date:
8/6/2025

Effective Date:
8/6/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Asbestos 
Abatemen

t
$32.50 $10.95 $7.25 $0.75 $3.75 $0.00 $0.05 $0.00 $0.00 $55.25 $71.50

Apprentice BHR Percent

Trainee $22.00 $67.69 $10.95 $1.90 $0.75 $1.00 $0.00 $0.05 $0.00 $0.00 $36.65 $47.65

(*)Special Calculation Note :

Other: Drug Testing

Ratio :

3 Journeymen to 1 Trainee

Jurisdiction ( * denotes special jurisdictional note ) :

Adams, Ashland, Ashtabula*, Athens, Auglaize, Brown, Butler*, Carroll, Champaign, Clark, Clermont, Clinton, 
Columbiana, Coshocton, Crawford, Cuyahoga, Darke, Delaware, Erie*, Fairfield, Fayette, Franklin, Geauga, Greene, 
Guernsey, Hamilton, Hardin, Harrison, Highland, Hocking, Holmes, Huron, Knox, Lake, Licking, Logan, Lorain, 
Madison, Mahoning, Marion, Medina, Miami, Montgomery, Morgan, Morrow, Muskingum, Noble, Perry, Pickaway, 
Portage, Preble, Richland, Ross, Shelby, Stark, Summit, Trumbull, Tuscarawas, Union, Vinton, Warren*, Wayne

Special Jurisdictional Note :

Ashtabula County: (post offices & townships of Ashtabula, Austinburg, Geneva, Harperfield, Jefferson, Plymouth & 
Saybrook) (townships of Andover, Cherry Valley, Colbrook, Canneaut, Denmark, Dorset, East Orwell, Hartsgrove, 
Kingville, Lenox, Monroe,Morgan,New Lyme,North Kingsville, Orwell, Pierpoint, Richmond  Rock Creek, Rome, 
Shefield, Trumbull, Wayne, Williamsfield & Windsor)  

Butler County: (townships of Fairfield, Hanover, Liberty, Milford, Morgan, Oxford, Ripley, Ross, St. Clair, Union & 
Wayne) (Lemon & Madison)  

Erie County: (post offices & townships of Berlin, Berlin Heights,Birmingham,Florence, Huron, Milan, Shinrock & 
Vermilion)  

Warren County: (townships of: Deerfield, Hamilton, Harlan, Salem, Union & Washington) (Clear Creek, Franklin, 
Mossie, Turtle Creek & Wayne)

Details :



An Abatement Journeyman is anyone who has more than 600 hours in the Asbestos Abatement field. 

Asbestos & lead paint abatement including, but not limited to the removal or encapsulation of asbestos & lead paint, all
work in conjunction with the preparation of the removal of same & all work in conjunction with the clean up after said 
removal. The removal of all insulation materials, whether they contain asbestos or not, from mechanical systems 
(pipes, boilers, ducts, flues, breaching, etc.) is recognized as being the exclusive work of the Asbestos Abatement 
Workers.  

On all mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) that are going to be demolished, the removal 
of all insulating materials whether they contain asbestos or not shall be the exclusive work of the Laborers. 



Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 3 Heat & Frost Insulators

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Asbestos Worker

Effective Date:
8/20/2025

Effective Date:
8/20/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Asbestos 
Insulation 

Worker
$45.63 $16.60 $10.75 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $72.98 $95.80

Fire Stop 
Specialist $45.63 $16.60 $10.75 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $72.98 $95.80

Fire Stop 
Technicia

n
$37.28 $16.60 $4.50 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $58.38 $77.02

Apprentice BHR Percent

1st year $25.69 $56.30 $16.60 $1.50 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $43.79 $56.64

2nd year $28.34 $62.10 $16.60 $2.50 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $47.44 $61.61

3rd year $31.00 $67.93 $16.60 $3.50 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $51.10 $66.60

4th year $37.28 $81.70 $16.60 $4.50 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $58.38 $77.02

(*)Special Calculation Note :

Ratio :

3 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula*, Cuyahoga, Erie*, Geauga, Huron, Lake, Lorain

Special Jurisdictional Note :

Ashtabula: the townships of Ashtabula, Austinburg, Geneva, Jefferson, Plymouth & Saybrook  
Erie: to Sandusky limits

Details :

Mechanics & apprentices engaged in the manufacture, fabrication, assembling, molding, handling, erection, spraying, 
pouring, mixing, hanging, clean-up, preparation, application, adjusting, alteration, repairing, dismantling, 
reconditioning, testing & maintenance of Heat & Frost Insulation such as Magnesia, Asbestos, Hair Felt, Wool Felt, 
Cork, Mineral Wool, Infusorial Earth, Mercerized Silk, Flax, Fiber, Fire Felt, Asbestos Paper, Asbestos Curtain, 
Asbestos Millboard, Fiberglass, Foam glass, Styrofoam, Polyurethane, fire stopping, smoke stopping, all recyclable 
material, soundproofing, all penetrations, any flexible or rigid fireproofing, all jacketing systems including metal, lead, 
and PVC or other material.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Boilermaker Local 744

Type of Rate: Commercial

Change #:
LCN01-2024ib

Craft:
Boilermaker

Effective Date:
6/5/2024

Effective Date:
6/5/2024

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Boilermak
er $42.70 $7.07 $17.74 $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $78.19 $99.54

Apprentice BHR Percent

1st 6 
months $29.89 $70.00 $7.07 $17.74 $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $65.38 $80.33

2nd 6 
months $30.96 $72.50 $7.07 $17.74 $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $66.45 $81.93

3rd 6 
months $32.03 $75.00 $7.07 $17.74 $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $67.52 $83.53

4th 6 
months $33.09 $77.50 $7.07 $17.74 $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $68.58 $85.13

5th 6 
months $34.16 $80.00 $7.07 $17.74 $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $69.65 $86.73

6th 6 
months $36.30 $85.00 $7.07 $17.74 $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $71.79 $89.93

7th 6 
months $38.43 $90.00 $7.07 $17.74 $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $73.92 $93.14

8th 6 
months $40.57 $95.00 $7.07 $17.74 $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $76.06 $96.34

(*)Special Calculation Note :

Other: Training Fund 

Ratio :

3 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Carroll, Coshocton, Cuyahoga, Geauga, Harrison, Holmes, Lake, Lorain, Mahoning, Medina, Portage, 
Stark, Summit, Trumbull, Tuscarawas, Wayne

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Marble Finisher)

Type of Rate: Commercial

Change #:
LCN01-2024ib

Craft:
Bricklayer

Effective Date:
5/1/2024

Effective Date:
5/1/2024

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Bricklayer 
Tile 

Marble 
Finisher

$30.52 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $47.73 $62.99

Apprentice BHR Percent

1st 6 
months $18.31 $60.00 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $29.71 $38.87

2nd 6 
months $21.36 $70.00 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $38.57 $49.26

3rd 6 
months $22.89 $75.00 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $40.10 $51.55

4th 6 
months $24.42 $80.00 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $41.63 $53.83

5th 6 
months $25.94 $85.00 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $43.15 $56.12

6th 6 
months $27.47 $90.00 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $44.68 $58.41

(*)Special Calculation Note :

Classification title contains "Bricklayer" because contract originates within the Bricklayer Local.  Note that the 
classification description is clarified after the local union number at the top of the page.

Ratio :

1-2 Journeymen to 1 Apprentice 3- 4 Journeymen to 2 Apprentice  5-6 Journeymen to 3 Apprentice  7-8 Journeymen 
to 4 Apprentice 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain, Medina, Portage, Summit

Special Jurisdictional Note :

Details :



Tile Finishers:do all the cleaning, acid washing,grouting,by any methods or means. Also unpacking of all tiles,opening 
of all mastic containers,mixing of all mortar,thin-set and epoxy materials,also the distribution of it. They shall handle 
and distribute all materials such as sand,cement,lime,tile,all types of tile panels,prefabricated tile units, plastic 
materials and protective covering of all tile.Clean up and removal of always used in connection of said work.  Terrazzo 
Finishers:Assisting in grinding, and handling of material whether by hand or wheel barrow, or power buggies, including 
sand Portland cement, resinous cement and admixtures, aggregates of marble, stone or other compositions, bonding 
adhesives, sealers, waxes, and coatings used for Terrazzo Mosaic work, preparing, mixing by hand or machine, and 
distributing (spreading) all kinds of underbed or underlayment necessary and all scratch coat used for terrazzo and 
mosaic work. Also the rubbing, grinding, cleaning, sealing and polishing same either by hand or machine. will assist in 
the installation of the sand bed, tar paper, wire lath, divider strips, and rolling procedures and acid etching of all 
concrete floors that require it before installation. Shall handle all materials and assist in the installation of all types of 
terrazzo floors whether conventional or thin-set variety.  Marble Finishers:Loading and unloading handling and 
distributing of marble materials including the mixing of all materials used for the installation of marble, such as cement 
underbeds for the floors, thin-set or epoxies including but not limited to plastic materials. Clean up and removal of all 
waster material of said work. Cleaning and grouting of all marble and slate, and all polishing of marble and slate floors.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Marble Mason)

Type of Rate: Commercial

Change #:
LCN01-2024ib

Craft:
Bricklayer

Effective Date:
5/1/2024

Effective Date:
5/1/2024

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Bricklayer 
Horizontal 

Marble 
Mason

$27.16 $11.40 $9.45 $0.67 $0.00 $0.00 $0.00 $0.00 $0.00 $48.68 $62.26

Masonary 
Maintenan

ce 
Specialist

$13.58 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $13.58 $20.37

Apprentice BHR Percent

1st 6 
Months $16.30 $60.00 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $27.70 $35.84

2nd 6 
Months $17.65 $65.00 $11.40 $1.60 $0.67 $0.00 $0.00 $0.00 $0.00 $0.00 $31.32 $40.15

3rd 6 
Months $19.01 $70.00 $11.40 $9.45 $0.67 $0.00 $0.00 $0.00 $0.00 $0.00 $40.53 $50.04

4th 6 
Months $20.37 $75.00 $11.40 $9.45 $0.67 $0.00 $0.00 $0.00 $0.00 $0.00 $41.89 $52.08

5th 6 
Months $21.73 $80.00 $11.40 $9.45 $0.67 $0.00 $0.00 $0.00 $0.00 $0.00 $43.25 $54.11

6th 6 
Months $23.09 $85.02 $11.40 $9.45 $0.67 $0.00 $0.00 $0.00 $0.00 $0.00 $44.61 $56.16

MASON 
TRAINEE

S
$ $ $ $ $ $ $ $ $ $ $ $

1st 90 
Days $12.22 $45.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $12.22 $18.33

1st year 
after 90 

Days
$12.22 $45.00 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $23.62 $29.73

2nd Year $13.58 $50.00 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $24.98 $31.77

(*)Special Calculation Note :

No special calculations for this skilled craft wage rate are required at this time.  Classification title contains "Bricklayer" 
because contract originates within the Bricklayer Local.  

Ratio :

1-2  Journeyman to 1 Apprentice 3-4 Journeyman to 2 Apprentices  5-6 Journeyman to 2 Apprentices 6-10 
Journeyman to 3 Apprentices  1  Apprentice permits 1 Mason Trainee 2 Apprentice permits 1 Mason Trainee 3  
Apprentice permits 2 Mason Trainee 4  Apprentice permits 2 Mason Trainee 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain, Medina, Portage, Summit



Special Jurisdictional Note :

Details :

In the mutual interest of both Employer and Union and to promote the masonry industry, it is agreed that the Employer 
may work with the Union and the Local Educational Partners in the jurisdiction of this agreement to employ School to 
work students provided that no conflicts exist with any Federal or State Laws.  Employer must be party to a bonified 
Apprenticeship and Training program registered with the State of Ohio (OSAC).   It is further agreed by both parties 
that the wages for the Masonry Maintenance Specialist shall be forty-five percent (45%) of the journeyman rate with no
fringe benefits or as specified by the Local Educational Partner in the jurisdiction of the agreement.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Marble, Terrazzo, & Mosiac)

Type of Rate: Commercial

Change #:
LCN01-2024ib

Craft:
Bricklayer

Effective Date:
5/1/2024

Effective Date:
5/1/2024

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Bricklayer 
Marble, 

Terrazzo, 
Mosaic

$37.96 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $59.59 $78.57

Swing 
Scaffold 
Workers

$38.96 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $60.59 $80.07

Stack $38.46 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $60.09 $79.32

Masonary 
Maintenan

ce
$17.08 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $17.08 $25.62

Apprentice BHR Percent

1st 6 
months $22.78 $60.00 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $34.18 $45.56

2nd 6 
months $24.67 $65.00 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $46.30 $58.64

3rd 6 
months $26.57 $70.00 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $48.20 $61.49

4th 6 
months $28.47 $75.00 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $50.10 $64.34

5th 6 
months $30.37 $80.00 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $52.00 $67.18

6th 6 
months $32.27 $85.02 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $53.90 $70.04

7th 6 
months $34.16 $90.00 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $55.79 $72.88

8th 6 
months $36.06 $95.00 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $57.69 $75.72

MASON 
TRAINEE
S  1st 90 

Days

$17.08 $45.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $17.08 $25.62

1st Year 
after 90 

Days
$17.08 $45.00 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $28.48 $37.02

2nd Year $18.98 $50.00 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $30.38 $39.87

(*)Special Calculation Note :

Classification title contains "Bricklayer" because contract originates within the Bricklayer Local.  

Ratio :



1-2  Journeyman to 1 Apprentice  3-4 Journeyman to 2 Apprentices  5-6 Journeyman to 3 Apprentices 7-10 
Journeyman to 4 Apprentices  1  Apprentice permits 1 Mason Trainee     2 Apprentice permits 1 Mason Trainee  3 
Apprentice permits 2 Mason Trainee 4 Apprentice permits 2 Mason Trainee 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Geauga, Lake, Portage, Summit

Special Jurisdictional Note :

 

Details :

In the mutual interest of both Employer and Union and to promote the masonry industry, it is agreed that the Employer 
may work with the Union and the Local Educational Partners in the jurisdiction of this agreement to employ School to 
work students provided that no conflicts exist with any Federal or State Laws.  Employer must be party to a bonified 
Apprenticeship and Training program registered with the State of Ohio (OSAC).   It is further agreed by both parties 
that the wages for the Masonry Maintenance Specialist shall be forty-five percent (45%) of the journeyman rate with no
fringe benefits or as specified by the Local Educational Partner in the jurisdiction of the agreement.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Terrazzo Finisher)

Type of Rate: Commercial

Change #:
LCN01-2024ib

Craft:
Bricklayer

Effective Date:
5/1/2024

Effective Date:
5/1/2024

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Bricklayer 
Terrazzo 
Finisher

$30.52 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $47.73 $62.99

Apprentice BHR Percent

1st 6 
months $18.31 $60.00 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $29.71 $38.87

2nd 6 
months $21.36 $70.00 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $38.57 $49.26

3rd 6 
months $22.89 $75.00 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $40.10 $51.55

4th 6 
months $24.42 $80.00 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $41.63 $53.83

5th 6 
months $25.94 $85.00 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $43.15 $56.12

6th 6 
months $27.47 $90.00 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $44.68 $58.41

(*)Special Calculation Note :

Classification title contains "Bricklayer" because contract originates within the Bricklayer Local.  Note that the 
classification description is clarified after the local union number at the top of the page.

Ratio :

1-2 Journeymen to 1 Apprentice 3- 4 Journeymen to 2 Apprentices 5- 6 Journeymen to 3 Apprentices 7- 8 
Journeymen to 4 Apprentices 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain, Medina, Portage, Summit

Special Jurisdictional Note :

Details :



Tile Finishers:do all the cleaning, acid washing,grouting,by any methods or means. Also unpacking of all tiles,opening 
of all mastic containers,mixing of all mortar,thin-set and epoxy materials,also the distribution of it. They shall handle 
and distribute all materials such as sand,cement,lime,tile,all types of tile panels,prefabricated tile units, plastic 
materials and protective covering of all tile.Clean up and removal of always used in connection of said work.  Terrazzo 
Finishers:Assisting in grinding, and handling of material whether by hand or wheel barrow, or power buggies, including 
sand Portland cement, resinous cement and admixtures, aggregates of marble, stone or other compositions, bonding 
adhesives, sealers, waxes, and coatings used for Terrazzo Mosaic work, preparing, mixing by hand or machine, and 
distributing (spreading) all kinds of underbed or underlayment necessary and all scratch coat used for terrazzo and 
mosaic work. Also the rubbing, grinding, cleaning, sealing and polishing same either by hand or machine. will assist in 
the installation of the sand bed, tar paper, wire lath, divider strips, and rolling procedures and acid etching of all 
concrete floors that require it before installation. Shall handle all materials and assist in the installation of all types of 
terrazzo floors whether conventional or thin-set variety.  Marble Finishers:Loading and unloading handling and 
distributing of marble materials including the mixing of all materials used for the installation of marble, such as cement 
underbeds for the floors, thin-set or epoxies including but not limited to plastic materials. Clean up and removal of all 
waster material of said work. Cleaning and grouting of all marble and slate, and all polishing of marble and slate floors.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Zone 1 Tile Finisher)

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Bricklayer

Effective Date:
5/6/2026

Effective Date:
5/6/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Bricklayer 
Tile 

Finisher
$33.25 $10.20 $6.37 $0.76 $0.00 $0.00 $0.00 $0.00 $0.00 $50.58 $67.20

Apprentice BHR Percent

1st 6 
months $19.95 $60.00 $10.20 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $30.15 $40.13

2nd 6 
months $23.28 $70.02 $10.20 $6.37 $0.76 $0.00 $0.00 $0.00 $0.00 $0.00 $40.61 $52.25

3rd 6 
months $24.94 $75.00 $10.20 $6.37 $0.76 $0.00 $0.00 $0.00 $0.00 $0.00 $42.27 $54.74

4th 6 
months $26.60 $80.00 $10.20 $6.37 $0.76 $0.00 $0.00 $0.00 $0.00 $0.00 $43.93 $57.23

5th 6 
months $28.26 $85.00 $10.20 $6.37 $0.76 $0.00 $0.00 $0.00 $0.00 $0.00 $45.59 $59.72

6th 6 
months $29.93 $90.00 $10.20 $6.37 $0.76 $0.00 $0.00 $0.00 $0.00 $0.00 $47.26 $62.22

(*)Special Calculation Note :

Ratio :

1-4 Journeymen to 1 Apprentice 
5-10 Journeymen to 2 Apprentices
11-16 Journeymen to 3 Apprentices

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain, Medina

Special Jurisdictional Note :

Details :

Tile Finishers: do all the cleaning, acid washing, grouting, by any methods or means. Also unpacking of all tiles, 
opening of all mastic containers, mixing of all mortar, thin-set and epoxy materials, also the distribution of it. They shall 
handle and distribute all materials such as sand, cement, lime, tile, all types of tile panels, prefabricated tile units, 
plastic materials and protective covering of all tile. Clean up and removal of always used in connection of said work.  



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Zone 1 Tile Layer)

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Bricklayer

Effective Date:
5/6/2026

Effective Date:
5/6/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Bricklayer 
Tile Layer $38.22 $10.30 $2.43 $0.84 $0.00 $7.12 $0.00 $0.00 $0.00 $58.91 $78.02

Apprentice BHR Percent

1st 30 
days $22.93 $60.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $22.93 $34.39

1st 6 
months 
months

$22.93 $60.00 $10.30 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $33.23 $44.69

2nd 6 
months $24.84 $65.00 $10.30 $2.43 $0.84 $0.00 $7.12 $0.00 $0.00 $0.00 $45.53 $57.95

3rd 6 
months $26.75 $70.00 $10.30 $2.43 $0.84 $0.00 $7.12 $0.00 $0.00 $0.00 $47.44 $60.81

4th 6 
months $28.67 $75.02 $10.30 $2.43 $0.84 $0.00 $7.12 $0.00 $0.00 $0.00 $49.36 $63.70

5th 6 
months $30.58 $80.00 $10.30 $2.43 $0.84 $0.00 $7.12 $0.00 $0.00 $0.00 $51.27 $66.56

6th 6 
months $32.49 $85.00 $10.30 $2.43 $0.84 $0.00 $7.12 $0.00 $0.00 $0.00 $53.18 $69.42

7th 6 
months $34.40 $90.00 $10.30 $2.43 $0.84 $0.00 $7.12 $0.00 $0.00 $0.00 $55.09 $72.29

8th 6 
months $36.31 $95.00 $10.30 $2.43 $0.84 $0.00 $7.12 $0.00 $0.00 $0.00 $57.00 $75.16

(*)Special Calculation Note :

Ratio :

1-4 Journeymen to 1 Apprentice 
5-10 Journeymen to 2 Apprentices 
11-16 Journeymen to 3 Apprentices

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain, Medina

Special Jurisdictional Note :



Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Mentor)

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Bricklayer

Effective Date:
5/6/2026

Effective Date:
5/6/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Bricklayer $40.73 $10.78 $8.94 $0.90 $0.00 $3.00 $0.00 $0.00 $0.00 $64.35 $84.72

Cement & 
Stone 

Masons
$40.73 $10.78 $8.94 $0.90 $0.00 $3.00 $0.00 $0.00 $0.00 $64.35 $84.72

Pointer 
Caulker 
Cleaner

$40.73 $10.78 $8.94 $0.90 $0.00 $3.00 $0.00 $0.00 $0.00 $64.35 $84.72

Plasterers $40.73 $10.78 $8.94 $0.90 $0.00 $3.00 $0.00 $0.00 $0.00 $64.35 $84.72

Mason 
Trainess $ $ $ $ $ $ $ $ $ $ $

1-90 Days $24.44 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $24.44 $36.66

91-365 
Days $24.44 $10.78 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $35.22 $47.44

366 plus 
days $28.51 $10.78 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $39.29 $53.55

Apprentice BHR Percent

1st 6 
months $24.44 $60.00 $10.78 $0.00 $0.90 $0.00 $0.00 $0.00 $0.00 $0.00 $36.12 $48.34

2nd 6 
months $26.47 $65.00 $10.78 $8.94 $0.90 $0.00 $3.00 $0.00 $0.00 $0.00 $50.09 $63.32

3rd 6 
months $28.51 $70.00 $10.78 $8.94 $0.90 $0.00 $3.00 $0.00 $0.00 $0.00 $52.13 $66.38

4th 6 
months $30.55 $75.00 $10.78 $8.94 $0.90 $0.00 $3.00 $0.00 $0.00 $0.00 $54.17 $69.44

5th 6 
months $32.58 $80.00 $10.78 $8.94 $0.90 $0.00 $3.00 $0.00 $0.00 $0.00 $56.20 $72.49

6th 6 
months $34.62 $85.00 $10.78 $8.94 $0.90 $0.00 $3.00 $0.00 $0.00 $0.00 $58.24 $75.55

7th 6 
months $36.66 $90.00 $10.78 $8.94 $0.90 $0.00 $3.00 $0.00 $0.00 $0.00 $60.28 $78.61

8th 6 
months $38.69 $95.00 $10.78 $8.94 $0.90 $0.00 $3.00 $0.00 $0.00 $0.00 $62.31 $81.66

(*)Special Calculation Note :

Apprentices must be employed prior to hiring Mason Finisher(s). 

Ratio :



1-3 Journeymen to 1 Apprentice   
4-6 Journeymen to 2 Apprentices   
7-9 Journeymen to 3 Apprentices  
10-12 Journeymen to 4 Apprentices  

1 Apprentice permits 1 Mason Trainee 
2 Apprentice permits 1 Mason Trainees 
3 Apprentice permits 2 Mason Trainees  
4 Apprentice permits 2 Mason Trainees

*Apprentices must be employed prior to hiring Mason Finisher(s). 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Geauga, Lake

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 Heavy Hwy (A)

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Bricklayer

Effective Date:
3/25/2026

Effective Date:
3/25/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Cement 
Mason 

Bricklayer 
Sewer 
Water 

Works A

$34.56 $10.20 $9.68 $0.56 $0.00 $1.30 $0.00 $0.00 $0.00 $56.30 $73.58

Apprentice BHR Percent

1st year $24.19 $70.00 $10.20 $9.68 $0.56 $0.00 $1.30 $0.00 $0.00 $0.00 $45.93 $58.03

2nd year $27.65 $80.00 $10.20 $9.68 $0.56 $0.00 $1.30 $0.00 $0.00 $0.00 $49.39 $63.21

3rd year $31.10 $90.00 $10.20 $9.68 $0.56 $0.00 $1.30 $0.00 $0.00 $0.00 $52.84 $68.39

(*)Special Calculation Note :

This rate is not for building construction. 

This rate applies only to the Cement Masons. All other Bricklaying, PCC, Stone, Tile, Marble, Refractory, Industrial and
all other applicable work performed will be performed under the applicable rates for those contracts.

Ratio :

3 Journeymen to 1 Apprentice   
6 Journeymen to 2 Apprentice   
9 Journeymen to 3 Apprentice 
12 Journeymen to 4 Apprentice 
15 Journeymen to 5 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Adams, Allen, Ashland, Ashtabula, Athens, Auglaize, Belmont, Brown, Butler, Carroll, Champaign, Clark, Clermont, 
Clinton, Columbiana, Coshocton, Crawford, Cuyahoga, Darke, Defiance, Delaware, Erie, Fairfield, Fayette, Franklin, 
Fulton, Gallia, Geauga, Greene, Guernsey, Hamilton, Hancock, Hardin, Harrison, Henry, Highland, Hocking, Holmes, 
Huron, Jackson, Jefferson, Knox, Lake, Lawrence, Licking, Logan, Lorain, Lucas, Madison, Mahoning, Marion, 
Medina, Meigs, Mercer, Miami, Monroe, Montgomery, Morgan, Morrow, Muskingum, Noble, Ottawa, Paulding, Perry, 
Pickaway, Pike, Portage, Preble, Putnam, Richland, Ross, Sandusky, Scioto, Seneca, Shelby, Stark, Summit, 
Trumbull, Tuscarawas, Union, Van Wert, Vinton, Warren, Washington, Wayne

Special Jurisdictional Note :

Details :



Bricklayer Local 23 Heavy Hwy (A): Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & 
Building Site Heavy Construction, Airport Construction Or Railroad Construction Work. 

Bricklayer Local 23 Heavy Hwy (B): Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution 
Control, Sewer Plant, Waste Plant, & Water Treatment Facilities, Construction.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 Heavy Hwy (B)

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Bricklayer

Effective Date:
3/25/2026

Effective Date:
3/25/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Cement 
Mason 

Bricklayer 
Power 
Plants 

Tunnels 
Amuseme
nt Parks B

$35.56 $10.20 $9.68 $0.57 $0.00 $1.30 $0.00 $0.00 $0.00 $57.31 $75.09

Apprentice BHR Percent

1st year $24.89 $70.00 $10.20 $9.68 $0.57 $0.00 $1.30 $0.00 $0.00 $0.00 $46.64 $59.09

2nd year $28.45 $80.00 $10.20 $9.68 $0.57 $0.00 $1.30 $0.00 $0.00 $0.00 $50.20 $64.42

3rd year $32.00 $90.00 $10.20 $9.68 $0.57 $0.00 $1.30 $0.00 $0.00 $0.00 $53.75 $69.75

(*)Special Calculation Note :

This rate is not for building construction.

This rate applies only to the Cement Masons. All other Bricklaying, PCC, Stone, Tile, Marble, Refractory, Industrial and
all other applicable work performed will be performed under the applicable rates for those contracts.

Ratio :

3 Journeymen to 1 Apprentice
6 Journeymen to 2 Apprentice
9 Journeymen to 3 Apprentice
12 Journeymen to 4 Apprentice
15 Journeymen to 5 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Adams, Allen, Ashland, Ashtabula, Athens, Auglaize, Belmont, Brown, Butler, Carroll, Champaign, Clark, Clermont, 
Clinton, Columbiana, Coshocton, Crawford, Cuyahoga, Darke, Defiance, Delaware, Erie, Fairfield, Fayette, Franklin, 
Fulton, Gallia, Geauga, Greene, Guernsey, Hamilton, Hancock, Hardin, Harrison, Henry, Highland, Hocking, Holmes, 
Huron, Jackson, Jefferson, Knox, Lake, Lawrence, Licking, Logan, Lorain, Lucas, Madison, Mahoning, Marion, 
Medina, Meigs, Mercer, Miami, Monroe, Montgomery, Morgan, Morrow, Muskingum, Noble, Ottawa, Paulding, Perry, 
Pickaway, Pike, Portage, Preble, Putnam, Richland, Ross, Sandusky, Scioto, Seneca, Shelby, Stark, Summit, 
Trumbull, Tuscarawas, Union, Van Wert, Vinton, Warren, Washington, Wayne

Special Jurisdictional Note :

Details :



Bricklayer Local 23 Heavy Hwy (A): Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & 
Building Site Heavy Construction, Airport Construction Or Railroad Construction Work.

Bricklayer Local 23 Heavy Hwy (B): Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution 
Control, Sewer Plant, Waste Plant, & Water Treatment Facilities, Construction.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Commercial Zone NEO 1A

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Carpenter

Effective Date:
6/18/2025

Effective Date:
6/18/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Carpenter $38.54 $8.90 $10.98 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $63.23 $82.50

Apprentice BHR Percent

1st 3 
months $23.12 $60.00 $8.90 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $32.02 $43.59

2nd 3 
months $23.12 $60.00 $8.90 $0.00 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $36.83 $48.40

2nd 6 
months $25.05 $65.00 $8.90 $0.00 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $38.76 $51.29

3rd 6 
months $26.98 $70.00 $8.90 $0.00 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $40.69 $54.18

4th 6 
months $28.91 $75.00 $8.90 $0.00 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $42.62 $57.07

5th 6 
months $30.83 $80.00 $8.90 $8.78 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $53.32 $68.74

6th 6 
months $32.76 $85.00 $8.90 $9.33 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $55.80 $72.18

7th 6 
months $34.69 $90.00 $8.90 $9.88 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $58.28 $75.62

8th 6 
months $36.61 $95.00 $8.90 $10.43 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $60.75 $79.06

(*)Special Calculation Note :

*Other is International Training

Ratio :

1 Journeymen to 1 Apprentice 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Floorlayer Zone NEO 1A

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Carpenter

Effective Date:
6/18/2025

Effective Date:
6/18/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Carpenter 
Floorlayer $38.54 $8.90 $10.98 $0.72 $0.00 $3.94 $0.17 $0.00 $0.00 $63.25 $82.52

Apprentice BHR Percent

1st 3 
months $23.12 $60.00 $8.90 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $32.02 $43.59

2nd 3 
months $23.12 $60.00 $8.90 $0.00 $0.72 $0.00 $3.94 $0.17 $0.00 $0.00 $36.85 $48.42

2nd 6 
months $25.05 $65.00 $8.90 $0.00 $0.72 $0.00 $3.94 $0.17 $0.00 $0.00 $38.78 $51.31

3rd 6 
months $26.98 $70.00 $8.90 $0.00 $0.72 $0.00 $3.94 $0.17 $0.00 $0.00 $40.71 $54.20

4th 6 
months $28.91 $75.00 $8.90 $0.00 $0.72 $0.00 $3.94 $0.17 $0.00 $0.00 $42.64 $57.09

5th 6 
months $30.83 $80.00 $8.90 $8.78 $0.72 $0.00 $3.94 $0.17 $0.00 $0.00 $53.34 $68.76

6th 6 
months $32.76 $85.00 $8.90 $9.33 $0.72 $0.00 $3.94 $0.17 $0.00 $0.00 $55.82 $72.20

7th 6 
months $34.69 $90.00 $8.90 $9.88 $0.72 $0.00 $3.94 $0.17 $0.00 $0.00 $58.30 $75.64

8th 6 
months $36.61 $95.00 $8.90 $10.43 $0.72 $0.00 $3.94 $0.17 $0.00 $0.00 $60.77 $79.08

(*)Special Calculation Note :

Other: International Training

Ratio :

1 Journeymen to 1 Apprentice 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Hev Hwy Zone NHH C1-B

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Carpenter

Effective Date:
6/18/2025

Effective Date:
6/18/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Carpenter $38.57 $8.90 $10.98 $0.72 $0.00 $3.92 $0.14 $0.00 $0.00 $63.23 $82.52

Apprentice BHR Percent

1st 3 
Months $23.14 $60.00 $8.90 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $32.04 $43.61

2nd 3 
Months $23.14 $60.00 $8.90 $0.00 $0.72 $0.00 $3.92 $0.14 $0.00 $0.00 $36.82 $48.39

2nd 6 
Months $25.07 $65.00 $8.90 $0.00 $0.72 $0.00 $3.92 $0.14 $0.00 $0.00 $38.75 $51.29

3rd 6 
Months $27.00 $70.00 $8.90 $0.00 $0.72 $0.00 $3.92 $0.14 $0.00 $0.00 $40.68 $54.18

4th 6 
Months $28.93 $75.00 $8.90 $0.00 $0.72 $0.00 $3.92 $0.14 $0.00 $0.00 $42.61 $57.07

5th 6 
Months $30.86 $80.00 $8.90 $8.78 $0.72 $0.00 $3.92 $0.14 $0.00 $0.00 $53.32 $68.74

6th 6 
Months $32.78 $85.00 $8.90 $9.33 $0.72 $0.00 $3.92 $0.14 $0.00 $0.00 $55.79 $72.19

7th 6 
Months $34.71 $90.00 $8.90 $9.88 $0.72 $0.00 $3.92 $0.14 $0.00 $0.00 $58.27 $75.63

8th 6 
Months $36.64 $95.00 $8.90 $10.43 $0.72 $0.00 $3.92 $0.14 $0.00 $0.00 $60.75 $79.07

(*)Special Calculation Note :

Other: Training

Ratio :

1 Journeymen to 1 Apprentice 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake

Special Jurisdictional Note :

Details :



Any construction work as performed within the definitions listed here below, all of which, taken together are 
“Heavy-Highway Construction” work:  “HIGHWAY CONSTRUCTION” work is defined as work performed to provide a 
facility to accommodate vehicular or pedestrian traffic and includes, but is not limited to, the construction of all streets, 
roads, expressways, turnpikes, bridges, drainage structures, grade separations, parking lots, rest areas, alleys, 
sidewalks, guardrails, fences, and sound barriers, but shall not include construction of buildings.  “AIRPORT 
CONSTRUCTION” work is defined as including site preparation, grading, paving, drainage, fences, sidewalks, 
driveways, parking areas and similar work incidental to the construction of airfields but shall not include the 
construction of buildings.  “HEAVY CONSTRUCTION” work is defined as including, but not limited to grade 
separations, foundations (does not include building foundations), abutments, retaining walls, shafts, tunnels, subways, 
elevators, drainage projects, flood control projects, reclamation projects, reservoirs, water supply projects, water 
development projects, hydro-electric development, utility transmission lines, including right-of-way clearing, locks, 
dams, dikes, levees,  revetments, channels, channel cutoffs, intakes, dredging projects, jetties, breakwater, docks, 
harbors; and all municipal and utility construction except construction classified as building construction.  “RAILROAD 
CONSTRUCTION” work is defined as including, grading, drainage, placingof rails, crossties, ballast and the 
construction of bridges, and other incidentals for railroads, street railways construction projects and rapid transit 
system projects, but shall not include the construction of buildings.  “SEWER WATERWORKS AND UTILITY 
CONSTRUCTION” work is defined as including construction of all storm sewers, sanitary sewers, supplying and 
distributing waterlines, gas lines, telephone and television conduit, underground electrical lines, and similar utility 
construction. Main waterline and trunk sewers connecting water works and/or sewage disposal plants are included 
within this definition.  ”SUPPORIVE EXCAVATION AND DEEP FOUNDATIONS” work is all driven and drilled 
foundations within the building site.  “POWER PLANT SITE” work is defined as all work which is inside the property 
line, but outside the actual building construction. Such work shall include, but is not limited to, the grading and 
installation of sewer lines, drainage lines, gas lines, telephone and television conduit, underground electrical lines and 
similar utility construction, parking lots, bridges, roads, streets, sidewalks, reservoirs, ash pits, storage tanks, ramps 
and other such construction work performed on the work site, but shall not include the actual excavation for the 
buildings, foundations or footers or construction of the buildings.  “POLLUTION CONTROL, SEWAGE PLANT, 
WASTE  PLANT AND WATER TREATMENT FACILITIES CONSTRUCTION” WORK shall be all work in construction 
of pumping stations, waste and sewage disposal plants, incinerator plants, water treatment plants, filtration plants, 
solid waste disposal and similar pollution control facilities.  “SOLAR & WIND FARM” WORK is considered “HEAVY 
CONSTRUCTION” and includes all work in the construction of solar fields/farms and wind fields/farms (not installations
on buildings).



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Insulation Zone NEO 1A

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Carpenter

Effective Date:
6/18/2025

Effective Date:
6/18/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Carpenter 
Insulation $30.83 $8.90 $10.98 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $55.52 $70.94

Apprentice BHR Percent

1st 3 
months $18.50 $60.00 $8.90 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $27.40 $36.65

2nd 3 
months $18.50 $60.00 $8.90 $0.00 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $32.21 $41.46

2nd 6 
months $20.04 $65.00 $8.90 $0.00 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $33.75 $43.77

3rd 6 
months $21.58 $70.00 $8.90 $0.00 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $35.29 $46.08

4th 6 
months $23.13 $75.02 $8.90 $0.00 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $36.84 $48.40

5th 6 
months $24.66 $80.00 $8.90 $8.78 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $47.15 $59.49

6th 6 
months $26.21 $85.00 $8.90 $9.33 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $49.25 $62.35

7th 6 
months $27.75 $90.00 $8.90 $9.88 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $51.34 $65.21

8th 6 
month $29.29 $95.00 $8.90 $10.43 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $53.43 $68.07

(*)Special Calculation Note :

*Other is Training

Ratio :

1 Journeymen to 1 Apprentice 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Millwright NE Zone M1-A

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Carpenter

Effective Date:
6/18/2025

Effective Date:
6/18/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Carpenter 
Millwright $36.41 $8.90 $11.33 $0.72 $0.00 $6.36 $0.19 $0.00 $0.00 $63.91 $82.12

Certified 
Welder $37.41 $8.90 $11.33 $0.72 $0.00 $6.36 $0.19 $0.00 $0.00 $64.91 $83.62

Layout 
man on 
Monorail

$39.14 $8.90 $11.33 $0.72 $0.00 $6.36 $0.19 $0.00 $0.00 $66.64 $86.21

Apprentice BHR Percent

1st 6 
months $21.85 $60.00 $8.90 $11.33 $0.72 $0.00 $6.36 $0.19 $0.00 $0.00 $49.35 $60.27

2nd 6 
months $23.67 $65.00 $8.90 $11.33 $0.72 $0.00 $6.36 $0.19 $0.00 $0.00 $51.17 $63.00

3rd 6 
months $25.49 $70.00 $8.90 $11.33 $0.72 $0.00 $6.36 $0.19 $0.00 $0.00 $52.99 $65.73

4th 6 
months $27.31 $75.00 $8.90 $11.33 $0.72 $0.00 $6.36 $0.19 $0.00 $0.00 $54.81 $68.46

5th 6 
months $29.13 $80.00 $8.90 $11.33 $0.72 $0.00 $6.36 $0.19 $0.00 $0.00 $56.63 $71.19

6th 6 
months $30.95 $85.00 $8.90 $11.33 $0.72 $0.00 $6.36 $0.19 $0.00 $0.00 $58.45 $73.92

7th 6 
months $32.77 $90.00 $8.90 $11.33 $0.72 $0.00 $6.36 $0.19 $0.00 $0.00 $60.27 $76.65

8th 6 
months $34.59 $95.00 $8.90 $11.33 $0.72 $0.00 $6.36 $0.19 $0.00 $0.00 $62.09 $79.38

(*)Special Calculation Note :

Other is Training.

Ratio :

1 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Ashland, Ashtabula, Cuyahoga, Erie, Geauga, Huron, Lake, Lorain, Medina, Portage, Richland, Summit

Special Jurisdictional Note :



Details :

The term “Millwright and Machine Erectors’” jurisdiction shall mean the unloading, hoisting, rigging, skidding, moving, 
dismantling, aligning, erecting, assembling, repairing, maintenance and adjusting of all structures, processing areas 
either under cover, under ground or elsewhere, required to process material, handle, manufacture or service, be it 
powered or receiving power manually, by steam, gas, electricity, gasoline, diesel, nuclear, solar, water, air or 
chemically, and in industries such as and including, which are identified for the purpose of description, but not limited 
to, the following:  woodworking plants; canning industries; steel mills; coffee roasting plants; paper and pulp; 
cellophane; stone crushing; gravel and sand washing and handling; refineries; grain storage and handling; asphalt 
plants; sewage disposal; water plants; laundries; bakeries; mixing plants; can, bottle and bag packing plants; textile 
mills; paint mills; breweries; milk processing plants; power plants; aluminum processing or manufacturing plants; and 
amusement and entertainment fields.  The installation of mechanical equipment in atomic energy plants; installation of 
reactors in power plants; installation of control rods and equipment in reactors; and installation of mechanical 
equipment in rocket missile bases, launchers, launching gantry, floating bases, hydraulic escape doors and any and all
component parts thereto, either assembled, semi-assembled or disassembled.  The installation of, but not limited to, 
the following: setting-up of all engines, motors, generators, air compressors, fans, pumps, scales, hoppers, conveyors 
of all types, sizes and their supports; escalators; man lifts; moving sidewalks; hoists; dumb waiters; all types of feeding 
machinery; amusement devices; mechanical pin setters and spotters in bowling alleys; refrigeration equipment; and 
the installation of all types of equipment necessary and required to process material either in the manufacturing or 
servicing.  The handling and installation of pulleys, gears, sheaves, fly wheels, air and vacuum drives, worm drives and
gear drives directly or indirectly coupled to motors, belts, chains, screws, legs, boots, guards, booth tanks, all bin 
valves, turn heads and indicators, shafting, bearings, cable sprockets, cutting all key seats in new and old work, 
troughs, chippers, filters, calendars, rolls, winders, rewinders, slitters, cutters, wrapping machines, blowers, forging 
machines, rams, hydraulic or otherwise, planing, extruder, ball, dust collectors, equipment in meat packing plants, 
splicing of ropes and cables.  The laying-out, fabrication and installation of protection equipment including machinery 
guards, making and setting of templates for machinery, fabrication of bolts, nuts, pans, drilling of holes for any 
equipment which the Millwrights install regardless of materials; all welding and burning regardless of type, fabrication 
of all lines, hose or tubing used in lubricating machinery installed by Millwrights; grinding, cleaning, servicing and any 
machine work necessary for any part of any equipment installed by the Millwrights; and the break-in and trial run of any
equipment or machinery installed by the Millwrights.  It is agreed the Millwrights shall use the layout tools and optic 
equipment necessary to perform their work.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Pile Driver Hev Hwy Zone NHH P2-B

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Carpenter

Effective Date:
6/18/2025

Effective Date:
6/18/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Carpenter 
Pile Driver $36.34 $8.85 $11.33 $0.72 $0.00 $6.48 $0.19 $0.00 $0.00 $63.91 $82.08

Diver $54.51 $8.85 $11.33 $0.72 $0.00 $6.48 $0.19 $0.00 $0.00 $82.08 $109.34

Certified 
Welder $37.39 $8.85 $11.33 $0.72 $0.00 $6.48 $0.19 $0.00 $0.00 $64.96 $83.66

Apprentice BHR Percent

1st 6 
months $21.80 $60.00 $8.85 $11.33 $0.72 $0.00 $6.48 $0.19 $0.00 $0.00 $49.37 $60.28

2nd 6 
months $23.62 $65.00 $8.85 $11.33 $0.72 $0.00 $6.48 $0.19 $0.00 $0.00 $51.19 $63.00

3rd 6 
months $25.44 $70.00 $8.85 $11.33 $0.72 $0.00 $6.48 $0.19 $0.00 $0.00 $53.01 $65.73

4th 6 
months $27.26 $75.00 $8.85 $11.33 $0.72 $0.00 $6.48 $0.19 $0.00 $0.00 $54.83 $68.45

5th 6 
months $29.07 $80.00 $8.85 $11.33 $0.72 $0.00 $6.48 $0.19 $0.00 $0.00 $56.64 $71.18

6th 6 
months $30.89 $85.00 $8.85 $11.33 $0.72 $0.00 $6.48 $0.19 $0.00 $0.00 $58.46 $73.90

7th 6 
months $32.71 $90.00 $8.85 $11.33 $0.72 $0.00 $6.48 $0.19 $0.00 $0.00 $60.28 $76.63

8th 6 
months $34.52 $95.00 $8.85 $11.33 $0.72 $0.00 $6.48 $0.19 $0.00 $0.00 $62.09 $79.35

(*)Special Calculation Note :

*Other is Training

Ratio :

1 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Ashland, Ashtabula, Cuyahoga, Erie, Geauga, Huron, Lake, Lorain, Medina, Portage, Richland, Summit

Special Jurisdictional Note :



Details :

Pile Drivers duties shall include but not limited to: Pile driving, milling, fashioning, joining assembling, erecting, 
fastening, or dismantling of all material of wood, plastic, metal, fiber, cork and composition and all other substitute 
materials: pile driving, cutting, fitting and placing of lagging, and the handling, cleaning, erecting, installing and 
dismantling of machinery, equipment and erecting pre-engineered metal buildings.  Pile Drivers work but not limited to:
unloading, assembling, erection, repairs, operation, signaling, dismantling and reloading all equipment that is used for 
pile driving including pule butts is defined as sheeting or scrap piling.  Underwater work that may be required in 
connection with the installation of piling.  The driver and his tender work as a team and shall arrive at their own 
financial arrangements with the contractor.  Any configuration of wood, steel, concrete or composite that is jetted, 
driven or vibrated onto the ground by conventional pile driving equipment for the purpose of supporting a future load 
that may be permanent or temporary. The construction of all wharves and docks, including the fabrication and 
installation of floating docks. Driving bracing, plumbing, cutting off and capping of all piling whether wood, metal, pipe 
piling or composite, loading, unloading, erecting, framing, dismantling, moving and handling of pile driving equipment 
piling used in the construction and repair of all wharves, docks, piers, trestles, caissons, cofferdams and erection of all 
sea walls and breakwaters. All underwater and marine work on bulkheads, wharves, docks, shipyards, caissons, piers,
bridges, pipeline, work, viaducts, marine cable and trestles, as well as salvage and reclamation work where divers are 
employed. Rate shall include carpenters, acoustic and ceiling installers, drywall installers, pile drivers and floorlayers.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Local 404

Type of Rate: Commercial

Change #:
LCN01-2024ib

Craft:
Cement Mason

Effective Date:
5/1/2024

Effective Date:
5/1/2024

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Cement 
Mason $34.88 $9.40 $7.10 $0.63 $0.00 $5.95 $0.08 $0.00 $0.00 $58.04 $75.48

Apprentice BHR Percent

1st yr $20.41 $58.51 $9.40 $7.10 $0.63 $0.00 $2.98 $0.08 $0.00 $0.00 $40.60 $50.80

2nd yr $25.64 $73.50 $9.40 $7.10 $0.63 $0.00 $2.98 $0.08 $0.00 $0.00 $45.83 $58.65

3rd yr $29.13 $83.51 $9.40 $7.10 $0.63 $0.00 $2.98 $0.08 $0.00 $0.00 $49.32 $63.88

4th yr $34.36 $98.50 $9.40 $7.10 $0.63 $0.00 $2.98 $0.08 $0.00 $0.00 $54.55 $71.73

(*)Special Calculation Note :

Other is Training Fund

Ratio :

5 Journeymen to 1 Apprentice  2 Journeymen to 1 Apprentice   

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Local 404 Hev Hwy

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Cement Mason

Effective Date:
5/1/2026

Effective Date:
5/1/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Cement 
Mason $37.29 $9.50 $8.05 $0.75 $0.00 $3.74 $0.08 $0.00 $0.00 $59.41 $78.06

Apprentice BHR Percent

1st Year $26.10 $70.00 $9.50 $8.05 $0.75 $0.00 $3.74 $0.08 $0.00 $0.00 $48.22 $61.27

2nd Year $29.83 $80.00 $9.50 $8.05 $0.75 $0.00 $3.74 $0.08 $0.00 $0.00 $51.95 $66.86

3rd Year $33.56 $90.00 $9.50 $8.05 $0.75 $0.00 $3.74 $0.08 $0.00 $0.00 $55.68 $72.46

4th Year $35.43 $95.00 $9.50 $8.05 $0.75 $0.00 $3.74 $0.08 $0.00 $0.00 $57.55 $75.26

(*)Special Calculation Note :

Other: International Training Fund

Ratio :

1 Journeyman to 1 Apprentice    
2 Journeymen to 1 Apprentice thereafter

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain

Special Jurisdictional Note :

Details :

Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site, Heavy Construction, 
Airport Construction Or Railroad Construction Work,  Power Plant, Tunnels, Amusement Park, Athletic Stadium Site 
Work, Pollution Control, Sewer Plant, Waste & Water Plant, Water Treatment Facilities Construction.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 673 Inside

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Electrical

Effective Date:
3/4/2026

Effective Date:
3/4/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Electrician $41.00 $7.83 $8.98 $0.70 $0.00 $6.00 $1.23 $0.00 $0.00 $65.74 $86.24

Welder $45.10 $7.83 $8.98 $0.70 $0.00 $6.00 $1.35 $0.00 $0.00 $69.96 $92.51

Apprentice BHR Percent

1st Period $18.45 $45.00 $7.83 $0.00 $0.70 $0.00 $0.00 $0.55 $0.00 $0.00 $27.53 $36.75

2nd 
Period $20.50 $50.00 $7.83 $0.00 $0.70 $0.00 $0.00 $0.62 $0.00 $0.00 $29.65 $39.90

3rd Period $22.55 $55.00 $7.83 $8.98 $0.70 $0.00 $6.00 $0.68 $0.00 $0.00 $46.74 $58.02

4th Period $26.65 $65.00 $7.83 $8.98 $0.70 $0.00 $6.00 $0.80 $0.00 $0.00 $50.96 $64.28

5th Period $30.75 $75.00 $7.83 $8.98 $0.70 $0.00 $6.00 $0.92 $0.00 $0.00 $55.18 $70.56

6th Period $34.85 $85.00 $7.83 $8.98 $0.70 $0.00 $6.00 $1.05 $0.00 $0.00 $59.41 $76.84

(*)Special Calculation Note :

Other: National Electrical Benefit Fund

Ratio :

1 to 3 Journeymen to 2 Apprentices 
4 to 6 Journeymen to 4 Apprentices 
7 to 9 Journeymen to 6 Apprentices

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula*, Geauga*, Lake

Special Jurisdictional Note :

The following townships In Ashtabula County are EXCLUDED: Orwell, Colebrook, Williamsfield, Wayne and Windsor.  

In Geauga County the following townships are INCLUDED: Burton, Chardon, Claridon, Hambden, Huntsburg, 
Montville, Munson, Newbury and Thompson.

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 673 Inside Lt Commercial Northern

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Electrical

Effective Date:
3/4/2026

Effective Date:
3/4/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Electrician $41.00 $7.83 $8.98 $0.70 $0.00 $6.00 $1.23 $0.00 $0.00 $65.74 $86.24

Welder $45.10 $7.83 $8.98 $0.70 $0.00 $6.00 $1.35 $0.00 $0.00 $69.96 $92.51

CE-3 
12,001-14,

000 Hrs
$31.71 $6.99 $0.00 $0.95 $0.00 $0.95 $0.95 $0.00 $0.10 $41.65 $57.50

CE-2 
10,001-12,

000 Hrs
$24.92 $6.99 $0.00 $0.95 $0.00 $0.75 $0.75 $0.00 $0.10 $34.46 $46.92

CE-1 
8,001-10,0

00 Hrs
$22.65 $6.99 $0.00 $0.95 $0.00 $0.68 $0.68 $0.00 $0.10 $32.05 $43.37

CW-4 
6,001-8,00

0 Hrs
$20.39 $6.99 $0.00 $0.95 $0.00 $0.61 $0.61 $0.00 $0.10 $29.65 $39.84

CW-3 
4,001-6,00

0 Hrs
$18.12 $6.99 $0.00 $0.95 $0.00 $0.54 $0.54 $0.00 $0.10 $27.24 $36.30

CW-2 
2,001-4,00

0 Hrs
$16.99 $6.99 $0.00 $0.95 $0.00 $0.51 $0.51 $0.00 $0.10 $26.05 $34.55

CW-1 
0-2,000 

Hrs
$15.86 $6.99 $0.00 $0.95 $0.00 $0.48 $0.48 $0.00 $0.10 $24.86 $32.79

Apprentice BHR Percent

1st Period $18.45 $45.00 $7.83 $0.50 $0.70 $0.00 $0.00 $0.00 $0.00 $0.00 $27.48 $36.70

2nd 
Period $20.51 $50.02 $7.83 $0.56 $0.70 $0.00 $0.00 $0.00 $0.00 $0.00 $29.60 $39.86

3rd Period $22.55 $55.00 $7.83 $9.59 $0.70 $0.00 $5.46 $0.00 $0.00 $0.00 $46.13 $57.41

4th Period $26.65 $65.00 $7.83 $9.71 $0.70 $0.00 $5.46 $0.00 $0.00 $0.00 $50.35 $63.67

5th Period $30.75 $75.00 $7.83 $9.82 $0.70 $0.00 $5.46 $0.00 $0.00 $0.00 $54.56 $69.94

6th Period $34.85 $85.00 $7.83 $9.93 $0.70 $0.00 $5.46 $0.00 $0.00 $0.00 $58.77 $76.20

(*)Special Calculation Note :

Other: National Electrical Benefit Fund
Misc: Central Collection Admin Fee

Ratio :



1 to 3 Journeymen to 2 Apprentices 
4 to 6 Journeymen to 4 Apprentices 
7 to 9 Journeymen to 6 Apprentices  

Construction Electrician and Construction Wireman Ratio There shall be a minimum ratio of one inside Journeyman 
Wireman to every (4) employees of different classifications per jobsite. An Inside Journeyman Wireman is required on 
the project as the fifth (5th) worker or when apprentices are used

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula*, Geauga*, Lake

Special Jurisdictional Note :

The following townships In Ashtabula County are EXCLUDED: Orwell, Colebrook, Williamsfield, Wayne and Windsor.  

In Geauga County the following townships are INCLUDED: Burton, Chardon, Claridon, Hambden, Huntsburg, 
Montville, Munson, Newbury and Thompson.  

Details :

The scope of work for the light commercial agreement shall apply to the following small medical clinics, stand-alone 
doctor and dentist offices with up to 600 amp service (not attached to a hospital), gas stations/convenience stores, fast
food restaurants and franchised chain restaurants including independent bars and taverns, places of worship, funeral 
homes, nursing homes, assisted living facilities and day-care facilities under 15,000 sq ft, small office, retail/wholesale 
facilities under 15,000 sq ft with less than 10 units attached, storage units, car washes, express hotels and motels (4 
stories or less) without conference or restaurants facilities, residential units (subject to Davis Bacon Rates) small 
stand-alone manufacturing facilities when free standing and not part of a larger facility (less than 15,000 sq ft) solar 
projects (500 panels or less) unless other wise covered under this agreement, lighting retrofits (when not associated 
with remodels involving branch re-circuiting) Lighting retrofits shall be defined as the changing of lamps and ballasts in 
existing light fixtures and shall also include the one for one replacement of existing fixtures.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 673 Lightning Rod 

Type of Rate: Commercial

Change #:
OCR01-2022sks

Craft:
Electrical

Effective Date:
11/10/2022

Effective Date:
11/10/2022

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Electrical 
Lightning 
Protection

$30.44 $7.50 $0.91 $0.00 $2.84 $1.83 $0.00 $0.00 $0.00 $43.52 $58.74

Apprentice BHR Percent

Lightning 
Protection 
Installer 

1st day-6 
months

$15.22 $50.00 $7.50 $0.46 $0.00 $0.41 $0.92 $0.00 $0.00 $0.00 $24.51 $32.12

Lightning 
Protection 
Installer 
2nd 6 
months

$16.74 $55.00 $7.50 $0.50 $0.00 $0.45 $1.01 $0.00 $0.00 $0.00 $26.20 $34.57

Lightning 
Protection 
Installer  
3rd 6th 
months

$18.26 $60.00 $7.50 $0.55 $0.00 $0.89 $1.10 $0.00 $0.00 $0.00 $28.30 $37.44

Lightning 
Protection 
Installer 

4th 6 
months 
months

$19.79 $65.00 $7.50 $0.59 $0.00 $0.97 $1.19 $0.00 $0.00 $0.00 $30.04 $39.93

Lightning 
Protection 
Installer 
3rd Year

$21.31 $70.00 $7.50 $0.64 $0.00 $1.52 $1.28 $0.00 $0.00 $0.00 $32.25 $42.90

Lightning 
Protection 
Installer 
4th Year

$24.35 $80.00 $7.50 $0.73 $0.00 $1.73 $1.46 $0.00 $0.00 $0.00 $35.77 $47.95

Lightning 
Protection 
Installer 
5th Year

$27.40 $90.00 $7.50 $0.82 $0.00 $1.95 $1.65 $0.00 $0.00 $0.00 $39.32 $53.01

(*)Special Calculation Note :

Ratio :

1- 3 Journeyman to 2 Trainee 4-6 Journeyman to 4 Trainee 7-9 Journeyman to 6 Trainee

Jurisdiction ( * denotes special jurisdictional note ) :



Ashtabula, Geauga, Lake

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 673 Voice Data Video

Type of Rate: Commercial

Change #:
LCN01-2023ib

Craft:
Electrical

Effective Date:
6/14/2023

Effective Date:
6/14/2023

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Electrical 
Installer 
Technicia

n

$28.95 $10.98 $0.87 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $42.86 $57.34

Communic
ation 

Technicia
n

$30.20 $10.98 $0.91 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $44.15 $59.25

Senior 
Technicia

n
$31.17 $10.98 $0.93 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $45.14 $60.73

Security 
Tech 
Level I

$28.95 $10.98 $0.87 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $42.86 $57.34

Security 
Tech 

Level II
$30.20 $10.98 $0.91 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $44.15 $59.25

Security 
Tech 

Level III
$31.17 $10.98 $0.93 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $45.14 $60.73

Audio 
Visual 
Tech 
Level I

$28.95 $10.98 $0.87 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $42.86 $57.34

Audio 
Visual 
Tech 

Level II

$30.20 $10.98 $0.91 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $44.15 $59.25

Audio 
Visual 
Tech 

Level III

$31.17 $10.98 $0.93 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $45.14 $60.73

Apprentice BHR Percent

1st 6 
Months $15.92 $55.00 $10.98 $0.48 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $29.44 $37.40

2nd 6 
Months $18.82 $65.00 $10.98 $0.56 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $32.42 $41.83

2nd Year $21.71 $75.00 $10.98 $0.65 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $35.40 $46.26

3rd Year $23.16 $80.00 $10.98 $0.69 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $36.89 $48.47

4th Year $24.61 $85.00 $10.98 $0.74 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $38.39 $50.69

5th Year $26.06 $90.00 $10.98 $0.78 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $39.88 $52.90

(*)Special Calculation Note :

No special calculations for this skilled craft wage rate are required at this time.



Ratio :

1 to 3 Journeyman to 2 Apprentice 4 to 6 Journeyman to 4 Apprentice 7 to 9 Journeyman to 6 Apprentices

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula*, Geauga*, Lake

Special Jurisdictional Note :

In Ashtabula County the following townships are excluded: (Orwell, Colebrook, Williamsfield, Wayne and Windsor).  In 
Geauga County the following townships are included: (Burton, Chardon, Claridon, Hambden, Huntsburg, Montville, 
Munson, Newbury and Thompson)

Details :

The following work is EXCLUDED from the Teledata Technician work scope: The installation of computer systems in 
industrial applications such as assembly lines, robotics, computer controller manufacturing systems.  The installation of
conduit and/ or raceways shall be installed by Inside Wireman . On sites where there is no Inside Wireman employed, 
the Teledata Technician may install raceway, or conduit not greater then 10 ft. Fire Alarm work is excluded on all new 
construction sites or wherever the fire alarm system is installed in conduit All HVAC control work.  *Installer 
Technician: Successful completion of the Installer/Technician Apprenticeship Program or have been certified by the 
IBEW/NECA Joint Apprenticeship and Training Program as an Installer/Technician. *Communications Technician: At 
least 2 years experience as a Installer/Technician and a minimum of 12 hours continuous related education or have 
been certified by an IBEW/NECA Joint Apprenticeship Training Program as a Communication Technician.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Cleveland Commercial Projects

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Electrical

Effective Date:
1/21/2026

Effective Date:
1/21/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Electrical 
Lineman $61.19 $7.50 $1.84 $0.61 $0.00 $14.69 $1.00 $0.00 $0.00 $86.83 $117.42

Cable 
Splicer $61.19 $7.50 $1.84 $0.61 $0.00 $14.69 $1.00 $0.00 $0.00 $86.83 $117.42

Equip. 
Operator $55.07 $7.50 $1.65 $0.55 $0.00 $13.22 $1.00 $0.00 $0.00 $78.99 $106.53

Groundma
n 0 to 12 
months

$36.71 $7.50 $1.10 $0.37 $0.00 $8.81 $1.00 $0.00 $0.00 $55.49 $73.84

Groundma
n 1 year 

plus
$42.83 $7.50 $1.28 $0.43 $0.00 $10.28 $1.00 $0.00 $0.00 $63.32 $84.73

Apprentice BHR Percent

1st 1000 
Hrs $36.71 $60.00 $7.50 $1.10 $0.37 $0.00 $8.81 $1.00 $0.00 $0.00 $55.49 $73.84

2nd 1000 
Hrs $39.77 $65.00 $7.50 $1.19 $0.40 $0.00 $9.54 $1.00 $0.00 $0.00 $59.40 $79.28

3rd 1000 
Hrs $42.83 $70.00 $7.50 $1.28 $0.43 $0.00 $10.28 $1.00 $0.00 $0.00 $63.32 $84.73

4th 1000 
Hrs $45.89 $75.00 $7.50 $1.38 $0.46 $0.00 $11.01 $1.00 $0.00 $0.00 $67.24 $90.19

5th 1000 
Hrs $48.95 $80.00 $7.50 $1.47 $0.49 $0.00 $11.75 $1.00 $0.00 $0.00 $71.16 $95.64

6th 1000 
Hrs $52.01 $85.00 $7.50 $1.56 $0.55 $0.00 $12.48 $1.00 $0.00 $0.00 $75.10 $101.11

7th 1000 
Hrs $55.07 $90.00 $7.50 $1.65 $0.55 $0.00 $13.22 $1.00 $0.00 $0.00 $78.99 $106.53

(*)Special Calculation Note :

Other: Health Reimbursement Account

Ratio :

1 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain



Special Jurisdictional Note :

Details :

A groundman when directed shall assist a Journeymen in the performance of his/her work on the ground, including the
use of hand tools. Under no circumstances shall this classification climb poles, towers, ladders, or work from an 
elevated platform or bucket truck. This classification shall not perform work normally assigned to an apprentice 
lineman.   There shall be no more than one (1) Groundman for each two  (2) Journeyman except when performing 
DOT Traffic Signal or Highway lighting work where the ratio can be two (2) Groundman for each Journeyman or 
Operator. 



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Cleveland Municipal Power & Transit

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Electrical

Effective Date:
1/21/2026

Effective Date:
1/21/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Electrical 
Lineman $56.91 $7.50 $1.71 $0.57 $0.00 $13.09 $1.00 $0.00 $0.00 $80.78 $109.23

Cable 
Splicer $56.91 $7.50 $1.71 $0.57 $0.00 $13.09 $1.00 $0.00 $0.00 $80.78 $109.23

Equip. 
Operator $51.22 $7.50 $1.54 $0.51 $0.00 $11.78 $1.00 $0.00 $0.00 $73.55 $99.16

Groundma
n 0 to 12 
months

$34.15 $7.50 $1.02 $0.34 $0.00 $7.85 $1.00 $0.00 $0.00 $51.86 $68.94

Groundma
n 1  Year 
or More

$39.84 $7.50 $1.20 $0.40 $0.00 $9.16 $1.00 $0.00 $0.00 $59.10 $79.02

Apprentice BHR Percent

1st 1000 
Hrs $34.15 $60.00 $7.50 $1.02 $0.34 $0.00 $7.85 $1.00 $0.00 $0.00 $51.86 $68.94

2nd 1000 
Hrs $36.99 $65.00 $7.50 $1.11 $0.37 $0.00 $8.51 $1.00 $0.00 $0.00 $55.48 $73.97

3rd 1000 
Hrs $39.84 $70.00 $7.50 $1.20 $0.40 $0.00 $9.16 $1.00 $0.00 $0.00 $59.10 $79.02

4th 1000 
Hrs $42.68 $75.00 $7.50 $1.28 $0.43 $0.00 $9.82 $1.00 $0.00 $0.00 $62.71 $84.05

5th 1000 
Hrs $45.53 $80.00 $7.50 $1.37 $0.46 $0.00 $10.47 $1.00 $0.00 $0.00 $66.33 $89.09

6th 1000 
Hrs $48.37 $85.00 $7.50 $1.45 $0.48 $0.00 $11.13 $1.00 $0.00 $0.00 $69.93 $94.11

7th 1000 
Hrs $51.22 $90.00 $7.50 $1.54 $0.51 $0.00 $11.78 $1.00 $0.00 $0.00 $73.55 $99.16

(*)Special Calculation Note :

Other: Health Reimbursement Account

Ratio :

1 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain



Special Jurisdictional Note :

Details :

A groundman when directed shall assist a Journeymen in the performance of his/her work on the ground, including the
use of hand tools. Under no circumstances shall this classification climb poles, towers, ladders, or work from an 
elevated platform or bucket truck. This classification shall not perform work normally assigned to an apprentice 
lineman. There shall be no more than one (1) Groundman for each two  (2) Journeyman except when performing DOT 
Traffic Signal or Highway lighting work where the ratio can be two (2) Groundman for each Journeyman or Operator. 



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 DOT Traffic Signal Highway Lighting Cleveland

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Electrical

Effective Date:
1/21/2026

Effective Date:
1/21/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Electrical 
Lineman $45.50 $7.50 $1.37 $0.46 $0.00 $10.01 $0.75 $0.00 $0.00 $65.59 $88.34

Traffic 
Signal & 
Lighting 

Journeym
an 

$45.50 $7.50 $1.37 $0.46 $0.00 $10.01 $0.75 $0.00 $0.00 $65.59 $88.34

Equipment
Operator $41.32 $7.50 $1.24 $0.41 $0.00 $9.09 $0.75 $0.00 $0.00 $60.31 $80.97

Groundma
n 0 to 1 

Year
$27.06 $7.50 $0.81 $0.27 $0.00 $5.95 $0.75 $0.00 $0.00 $42.34 $55.87

Groundma
n 1 Year 
or more

$32.09 $7.50 $0.96 $0.32 $0.00 $7.06 $0.75 $0.00 $0.00 $48.68 $64.73

Apprentice BHR Percent

1st 1,000 
Hours $27.30 $60.00 $7.50 $0.82 $0.27 $0.00 $6.01 $0.75 $0.00 $0.00 $42.65 $56.30

2nd  1,000
Hours $29.57 $65.00 $7.50 $0.89 $0.30 $0.00 $6.51 $0.75 $0.00 $0.00 $45.52 $60.31

3rd 1,000 
Hours $31.85 $70.00 $7.50 $0.96 $0.32 $0.00 $7.01 $0.75 $0.00 $0.00 $48.39 $64.31

4th  1,000 
Hours $34.13 $75.00 $7.50 $1.02 $0.34 $0.00 $7.51 $0.75 $0.00 $0.00 $51.25 $68.31

5th  1,000 
Hours $36.40 $80.00 $7.50 $1.09 $0.36 $0.00 $8.01 $0.75 $0.00 $0.00 $54.11 $72.31

6th  1,000 
Hours $40.95 $90.00 $7.50 $1.23 $0.41 $0.00 $9.01 $0.75 $0.00 $0.00 $59.85 $80.33

(*)Special Calculation Note :

Other: Health Reimburstment Account

Ratio :

1 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain



Special Jurisdictional Note :

Details :

A groundman when directed shall assist a Journeymen in the performance of his/her work on the ground, including the
use of hand tools. Under no circumstances shall this classification climb poles, towers, ladders, or work from an 
elevated platform or bucket truck. This classification shall not perform work normally assigned to an apprentice 
lineman. There shall be no more than one (1) Groundman for each two  (2) Journeyman except when performing DOT 
Traffic Signal or Highway lighting work where the ratio can be two (2) Groundman for each Journeyman or Operator. 



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 High Tension Pipe Type Cable

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Electrical

Effective Date:
1/7/2026

Effective Date:
1/7/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Electrical 
Lineman $54.94 $7.50 $1.65 $0.55 $0.00 $13.19 $1.00 $0.00 $0.00 $78.83 $106.30

Certified 
Lineman 
Welder

$54.94 $7.50 $1.65 $0.55 $0.00 $13.19 $1.00 $0.00 $0.00 $78.83 $106.30

Certified 
Cable 
Splicer

$54.94 $7.50 $1.65 $0.55 $0.00 $13.19 $1.00 $0.00 $0.00 $78.83 $106.30

Operator 
A $49.20 $7.50 $1.48 $0.49 $0.00 $11.81 $1.00 $0.00 $0.00 $71.48 $96.08

Operator 
B $43.52 $7.50 $1.31 $0.44 $0.00 $10.44 $1.00 $0.00 $0.00 $64.21 $85.97

Operator 
C $34.93 $7.50 $1.05 $0.35 $0.00 $8.38 $1.00 $0.00 $0.00 $53.21 $70.67

Groundma
n 0-12 
months 

Exp

$27.47 $7.50 $0.82 $0.27 $0.00 $6.59 $1.00 $0.00 $0.00 $43.65 $57.38

Groundma
n 0-12 
months 

Exp 
w/CDL

$30.22 $7.50 $0.91 $0.30 $0.00 $7.25 $1.00 $0.00 $0.00 $47.18 $62.29

Groundma
n 1 yr or 

more
$30.22 $7.50 $0.91 $0.30 $0.00 $7.25 $1.00 $0.00 $0.00 $47.18 $62.29

Groundma
n 1 yr or 

more 
w/CDL

$35.71 $7.50 $1.07 $0.36 $0.00 $8.57 $1.00 $0.00 $0.00 $54.21 $72.06

Equipment
Mechanic 

A
$43.52 $7.50 $1.31 $0.44 $0.00 $10.44 $1.00 $0.00 $0.00 $64.21 $85.97

Equipment
Mechanic 

B
$39.22 $7.50 $1.18 $0.39 $0.00 $9.41 $1.00 $0.00 $0.00 $58.70 $78.31

Equipment
Mechanic 

C
$34.92 $7.50 $1.05 $0.35 $0.00 $8.38 $1.00 $0.00 $0.00 $53.20 $70.66

X-Ray 
Technicia

n
$54.94 $7.50 $1.65 $0.55 $0.00 $13.19 $1.00 $0.00 $0.00 $78.83 $106.30

Apprentice BHR Percent

1st 1000 
hrs $32.96 $60.00 $7.50 $0.99 $0.33 $0.00 $7.91 $1.00 $0.00 $0.00 $50.69 $67.17

2nd 1000 
hrs $35.71 $65.00 $7.50 $1.07 $0.36 $0.00 $8.57 $1.00 $0.00 $0.00 $54.21 $72.06

3rd 1000 
hrs $38.46 $70.00 $7.50 $1.15 $0.38 $0.00 $9.23 $1.00 $0.00 $0.00 $57.72 $76.95



4th 1000 
hrs $41.20 $75.00 $7.50 $1.24 $0.41 $0.00 $9.89 $1.00 $0.00 $0.00 $61.24 $81.84

5th 1000 
hrs $43.95 $80.00 $7.50 $1.32 $0.44 $0.00 $10.55 $1.00 $0.00 $0.00 $64.76 $86.74

6th 1000 
hrs $46.70 $85.00 $7.50 $1.39 $0.47 $0.00 $11.21 $1.00 $0.00 $0.00 $68.27 $91.62

7th 1000 
hrs $49.45 $90.00 $7.50 $1.48 $0.49 $0.00 $11.87 $1.00 $0.00 $0.00 $71.79 $96.52

(*)Special Calculation Note :

Other is Health Reimbursement Account

Ratio :

1 Journeyman to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Adams, Ashland, Ashtabula, Athens, Auglaize, Belmont, Brown, Butler, Carroll, Champaign, Clark, Clermont, Clinton, 
Columbiana, Coshocton, Crawford, Cuyahoga, Darke, Delaware, Fairfield, Fayette, Franklin, Gallia, Geauga, Greene, 
Guernsey, Hamilton, Harrison, Highland, Hocking, Holmes, Jackson, Jefferson, Knox, Lake, Lawrence, Licking, Logan,
Lorain, Madison, Mahoning, Marion, Medina, Meigs, Mercer, Miami, Monroe, Montgomery, Morgan, Morrow, 
Muskingum, Noble, Perry, Pickaway, Pike, Portage, Preble, Richland, Ross, Scioto, Shelby, Stark, Summit, Trumbull, 
Tuscarawas, Union, Vinton, Warren, Washington, Wayne

Special Jurisdictional Note :

Details :

Operator "A": John Henry Rock Drill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator), Cranes 
(greater then 25 tons and less than 45 tons).  
Operator "B": Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5, Pressure 
Digger- wheeled or tracked, all Tension wire Stringing equipment.  
Operator "C": Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton & below), 
Skid Steer Loaders, Material Handler. 

Special Notes:

When Cable Splicer helpers are used, they must be a Journeyman Lineman.

Pipe installation, holiday testing, welding, cable splicing operation of vacuum pumps and cable pulling equipment and 
all work requiring the use of hand tools shall be done by Journeymen and Apprentices. Pipe coating, manhole 
preparations and conditioning, nitrogen connections and flowmeter installation shall be done by or under the direct 
supervision of a Journeyman.

At least two (2) Journeyman Linemen in addition to certified lineman welders shall be employed to install high voltage 
pipe.

When pulling cable, at least six (6) of the workmen shall be no less than Journeyman classifications. When pumping 
oil, only Journeyman Lineman or equipment operators shall be permitted to operate degasifying and oil pumping 
equipment



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Outside Utility Power

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Electrical

Effective Date:
1/7/2026

Effective Date:
1/7/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Electrical 
Lineman $52.03 $7.50 $1.56 $0.52 $0.00 $12.49 $1.00 $0.00 $0.00 $75.10 $101.12

Substation
Technicia

n
$52.03 $7.50 $1.56 $0.50 $0.00 $12.49 $1.00 $0.00 $0.00 $75.08 $101.09

Cable 
Splicer $54.50 $7.50 $1.64 $0.55 $0.00 $13.08 $1.00 $0.00 $0.00 $78.27 $105.52

Operator 
A $46.61 $7.50 $1.40 $0.47 $0.00 $11.19 $1.00 $0.00 $0.00 $68.17 $91.47

Operator 
B $41.17 $7.50 $1.23 $0.41 $0.00 $9.87 $1.00 $0.00 $0.00 $61.18 $81.77

Operator 
C $33.00 $7.50 $0.99 $0.33 $0.00 $7.92 $1.00 $0.00 $0.00 $50.74 $67.24

Groundma
n 0-12 
months 

Exp

$26.02 $7.50 $0.78 $0.26 $0.00 $6.24 $1.00 $0.00 $0.00 $41.80 $54.81

Groundma
n 0-12 
months 

Exp 
w/CDL

$28.62 $7.50 $0.86 $0.29 $0.00 $6.87 $1.00 $0.00 $0.00 $45.14 $59.45

Groundma
n 1 yr or 

more
$28.62 $7.50 $0.86 $0.29 $0.00 $6.87 $1.00 $0.00 $0.00 $45.14 $59.45

Groundma
n 1 yr or 

more 
w/CDL

$33.82 $7.50 $1.01 $0.34 $0.00 $8.12 $1.00 $0.00 $0.00 $51.79 $68.70

Equipment
Mechanic 

A
$41.17 $7.50 $1.23 $0.41 $0.00 $9.87 $1.00 $0.00 $0.00 $61.18 $81.77

Equipment
Mechanic 

B
$37.09 $7.50 $1.11 $0.37 $0.00 $8.90 $1.00 $0.00 $0.00 $55.97 $74.52

Equipment
Mechanic 

C
$33.00 $7.50 $0.99 $0.33 $0.00 $7.92 $1.00 $0.00 $0.00 $50.74 $67.24

Line Truck
w/auger $36.40 $7.50 $1.09 $0.36 $0.00 $8.71 $1.00 $0.00 $0.00 $55.06 $73.26

Apprentice BHR Percent

1st 1000 
hrs $31.22 $60.00 $7.50 $0.94 $0.31 $0.00 $7.49 $1.00 $0.00 $0.00 $48.46 $64.07

2nd 1000 
hrs $33.82 $65.00 $7.50 $1.01 $0.34 $0.00 $8.12 $1.00 $0.00 $0.00 $51.79 $68.70

3rd 1000 
hrs $36.42 $70.00 $7.50 $1.09 $0.36 $0.00 $8.74 $1.00 $0.00 $0.00 $55.11 $73.32



4th 1000 
hrs $39.02 $75.00 $7.50 $1.17 $0.39 $0.00 $9.37 $1.00 $0.00 $0.00 $58.45 $77.96

5th 1000 
hrs $41.62 $80.00 $7.50 $1.25 $0.44 $0.00 $9.99 $1.00 $0.00 $0.00 $61.80 $82.61

6th 1000 
hrs $44.23 $85.00 $7.50 $1.33 $0.44 $0.00 $10.61 $1.00 $0.00 $0.00 $65.11 $87.22

7th 1000 
hrs $46.83 $90.00 $7.50 $1.40 $0.47 $0.00 $11.24 $1.00 $0.00 $0.00 $68.44 $91.86

(*)Special Calculation Note :

Other: Health Reimbursement Account 

Ratio :

(1) Journeyman Lineman  to (1) Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Adams, Ashland, Ashtabula, Athens, Auglaize, Belmont, Brown, Butler, Carroll, Champaign, Clark, Clermont, Clinton, 
Columbiana, Coshocton, Crawford, Cuyahoga, Darke, Delaware, Fairfield, Fayette, Franklin, Gallia, Geauga, Greene, 
Guernsey, Hamilton, Harrison, Highland, Hocking, Holmes, Jackson, Jefferson, Knox, Lake, Lawrence, Licking, Logan,
Lorain, Madison, Mahoning, Marion, Medina, Meigs, Mercer, Miami, Monroe, Montgomery, Morgan, Morrow, 
Muskingum, Noble, Perry, Pickaway, Pike, Portage, Preble, Richland, Ross, Scioto, Shelby, Stark, Summit, Trumbull, 
Tuscarawas, Union, Vinton, Warren, Washington, Wayne

Special Jurisdictional Note :

Details :

Operator "A": John Henry Rock Drill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator), Cranes 
(greater then 25 tons and less than 45 tons).  
Operator "B": Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5, Pressure 
Digger- wheeled or tracked, all Tension wire Stringing equipment.  
Operator "C": Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton & below), 
Skid Steer Loaders, Material Handler.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Underground Residential Distribution

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Electrical

Effective Date:
1/7/2026

Effective Date:
1/7/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

URD 
Electrican $39.42 $7.50 $1.18 $0.39 $0.00 $9.43 $1.00 $0.00 $0.00 $58.92 $78.63

Equipment
Operator 

A
$35.24 $7.50 $1.06 $0.35 $0.00 $8.46 $1.00 $0.00 $0.00 $53.61 $71.23

Equipment
Operator 

B
$32.34 $7.50 $0.97 $0.32 $0.00 $7.76 $1.00 $0.00 $0.00 $49.89 $66.06

Directional
Drill 

Locator
$35.24 $7.50 $1.06 $0.35 $0.00 $8.46 $1.00 $0.00 $0.00 $53.61 $71.23

Directional
Drill 

Operator
$32.34 $7.50 $0.97 $0.32 $0.00 $7.76 $1.00 $0.00 $0.00 $49.89 $66.06

Groundma
n 0-12 
months 

Exp

$25.50 $7.50 $0.77 $0.26 $0.00 $6.12 $1.00 $0.00 $0.00 $41.15 $53.90

Groundma
n 0-12 
months 

Exp 
w/CDL

$28.15 $7.50 $0.84 $0.28 $0.00 $6.76 $1.00 $0.00 $0.00 $44.53 $58.60

Groundma
n 1 yr or 

more
$28.15 $7.50 $0.84 $0.28 $0.00 $6.76 $1.00 $0.00 $0.00 $44.53 $58.60

Groundma
n 1 yr or 

more 
w/CDL

$33.47 $7.50 $1.00 $0.33 $0.00 $8.03 $1.00 $0.00 $0.00 $51.33 $68.06

Apprentice BHR Percent

1st 1000 
hrs $31.54 $80.00 $7.50 $0.95 $0.32 $0.00 $7.57 $1.00 $0.00 $0.00 $48.88 $64.65

2nd 1000 
hrs $33.51 $85.00 $7.50 $1.01 $0.34 $0.00 $8.04 $1.00 $0.00 $0.00 $51.40 $68.16

3rd 1000 
hrs $35.48 $90.00 $7.50 $1.06 $0.35 $0.00 $8.51 $1.00 $0.00 $0.00 $53.90 $71.64

4th 1000 
hrs $37.45 $95.00 $7.50 $1.12 $0.37 $0.00 $8.99 $1.00 $0.00 $0.00 $56.43 $75.16

(*)Special Calculation Note :

Other: Health Reimburstment Account

Ratio :

(1) Journeyman Lineman  to (1) Apprentice



Jurisdiction ( * denotes special jurisdictional note ) :

Adams, Ashland, Ashtabula, Athens, Auglaize, Belmont, Brown, Butler, Carroll, Champaign, Clark, Clermont, Clinton, 
Columbiana, Coshocton, Crawford, Cuyahoga, Darke, Delaware, Fairfield, Fayette, Franklin, Gallia, Geauga, Greene, 
Guernsey, Hamilton, Harrison, Highland, Hocking, Holmes, Jackson, Jefferson, Knox, Lake, Lawrence, Licking, Logan,
Lorain, Madison, Mahoning, Marion, Medina, Meigs, Mercer, Miami, Monroe, Montgomery, Morgan, Morrow, 
Muskingum, Noble, Perry, Pickaway, Pike, Portage, Preble, Richland, Ross, Scioto, Shelby, Stark, Summit, Trumbull, 
Tuscarawas, Union, Vinton, Warren, Washington, Wayne

Special Jurisdictional Note :

Details :

This work applies to projects designated for any outside Underground Residential Distribution construction work for 
electrical utilities, municipalities and rural electrification projects. 



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Voice Data Video Outside

Type of Rate: Commercial

Change #:
LCN02-2024ib

Craft:
Electrical

Effective Date:
3/6/2024

Effective Date:
3/6/2024

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Electrical  
Installer   
Technicia

n I

$35.39 $7.25 $1.06 $0.00 $0.00 $1.77 $0.00 $0.00 $0.00 $45.47 $63.17

Installer 
Technicia

n II
$33.37 $7.25 $1.00 $0.00 $0.00 $1.67 $0.00 $0.00 $0.00 $43.29 $59.98

Installer 
Repairma

n
$33.37 $7.25 $1.00 $0.00 $0.00 $1.67 $0.00 $0.00 $0.00 $43.29 $59.98

Equipment
Operator II $24.98 $7.25 $0.75 $0.00 $0.00 $1.25 $0.00 $0.00 $0.00 $34.23 $46.72

Cable 
Splicer $35.39 $7.25 $1.06 $0.00 $0.00 $1.77 $0.00 $0.00 $0.00 $45.47 $63.17

Ground 
Driver 
W/CDL

$16.69 $7.25 $0.50 $0.00 $0.00 $0.83 $0.00 $0.00 $0.00 $25.27 $33.62

Groundma
n $14.57 $7.25 $0.44 $0.00 $0.00 $0.73 $0.00 $0.00 $0.00 $22.99 $30.28

Apprentice BHR Percent

Trainee F $17.70 $50.01 $7.25 $0.53 $0.00 $0.89 $0.00 $0.00 $0.00 $0.00 $26.37 $35.22

Trainee E $20.53 $58.00 $7.25 $0.62 $0.00 $1.03 $0.00 $0.00 $0.00 $0.00 $29.43 $39.69

Trainee D $23.36 $66.00 $7.25 $0.70 $0.00 $1.17 $0.00 $0.00 $0.00 $0.00 $32.48 $44.16

Trainee C $26.19 $74.00 $7.25 $0.79 $0.00 $1.31 $0.00 $0.00 $0.00 $0.00 $35.54 $48.63

Trainee B $29.02 $82.00 $7.25 $0.87 $0.00 $1.45 $0.00 $0.00 $0.00 $0.00 $38.59 $53.10

Trainee A $31.85 $90.00 $7.25 $0.96 $0.00 $1.59 $0.00 $0.00 $0.00 $0.00 $41.65 $57.58

(*)Special Calculation Note :

Ratio :

1Trainee to 1 Journeyman

Jurisdiction ( * denotes special jurisdictional note ) :



Adams, Ashland, Ashtabula, Athens, Auglaize, Belmont, Brown, Butler, Carroll, Champaign, Clark, Clermont, Clinton, 
Columbiana, Coshocton, Crawford, Cuyahoga, Darke, Delaware, Fairfield, Fayette, Franklin, Gallia, Geauga, Greene, 
Guernsey, Hamilton, Harrison, Highland, Hocking, Holmes, Jackson, Jefferson, Knox, Lake, Lawrence, Licking, Logan,
Lorain, Madison, Mahoning, Marion, Medina, Meigs, Mercer, Miami, Monroe, Montgomery, Morgan, Morrow, 
Muskingum, Noble, Perry, Pickaway, Pike, Portage, Preble, Richland, Ross, Scioto, Shelby, Stark, Summit, Trumbull, 
Tuscarawas, Union, Vinton, Warren, Washington, Wayne

Special Jurisdictional Note :

Details :

Cable Splicer: Inspect and test lines or cables, analyze results, and evaluate transmission characteristics. Cover 
conductors with insulation or seal splices with moisture-proof covering. Install, splice, test, and repair cables using 
tools or mechanical equipment. This will include the splicing of fiber.  Installer Technician I: Must know all aspects of 
telephone and cable work. This is to include aerial, underground, and manhole work. Must know how to climb and run 
bucket. Must have all the tools required to perform these tasks. Must be able to be responsible for the safety of the 
crew at all times. Must also have CDL license and have at least 5 years experience.  Installer Repairman: Perform 
tasks of repairing, installing, and testing phone and CATV services.  Installer Technician II: Have at least three years of
telephone and CATV experience. Must have the knowledge of underground, aerial, and manhole work. Must be able to
climb and operate bucket. Must have CDL. Must have all tools needed to perform these tasks.  Equipment Operator II: 
Able to operate a digger derrick or bucket truck. Have at least 3 years of experience and must have a valid CDL 
license.  Groundman W/CDL: Must have a valid CDL license and be able to perform tasks such as: climbing poles, 
pulling down guys, making up material, and getting appropriate tools for the job. Must have at least 5 year's 
experience.  Groundman: Perform tasks such as: climbing poles, pulling down guys, making up material, and getting 
appropriate tools for the job. Experience 0-5 years.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Elevator Local 17

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Elevator

Effective Date:
3/11/2026

Effective Date:
3/11/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Elevator 
Mechanic $66.52 $16.37 $11.06 $0.85 $5.32 $10.70 $2.50 $0.00 $0.00 $113.32 $146.58

Apprentice BHR Percent

0-6months
Probation $33.26 $50.00 $0.00 $0.00 $0.00 $2.00 $0.00 $0.00 $0.00 $0.00 $35.26 $51.89

1st year $36.59 $55.00 $16.37 $11.06 $0.85 $2.20 $10.70 $1.38 $0.00 $0.00 $79.15 $97.45

2nd year $43.24 $65.00 $16.37 $11.06 $0.85 $2.59 $10.70 $1.63 $0.00 $0.00 $86.44 $108.06

3rd year $46.56 $70.00 $16.37 $11.06 $0.85 $2.79 $10.70 $1.75 $0.00 $0.00 $90.08 $113.36

4th year $53.22 $80.00 $16.37 $11.06 $0.85 $3.19 $10.70 $2.00 $0.00 $0.00 $97.39 $124.00

Assistant 
Mechanic $53.22 $80.00 $16.37 $11.06 $0.85 $4.26 $10.70 $2.00 $0.00 $0.00 $98.46 $125.07

Helper $46.56 $70.00 $16.37 $11.06 $0.85 $3.72 $10.70 $1.75 $0.00 $0.00 $91.01 $114.29

(*)Special Calculation Note :

Vacation: 6% for employees under 5 years based on regular hourly rate for all hours worked, 8% for employees over 5 
years based on regular hourly rate for all hours worked. 

Other: Holiday Pay

Ratio :

1 Journeyman to 1 Apprentice 
1 Journeyman to 1 Helper 
1 Journeyman to 1 Assistant Mechanic

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Erie, Geauga, Lake, Lorain

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Glazier Local 181

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Glazier

Effective Date:
5/21/2025

Effective Date:
5/21/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Glazier $35.92 $9.52 $11.58 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $57.47 $75.43

Apprentice BHR Percent

1st Year $21.55 $60.00 $9.52 $1.02 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $32.54 $43.32

2nd Year $25.14 $70.00 $9.52 $3.52 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $38.63 $51.21

3rd Year $28.74 $80.00 $9.52 $7.69 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $46.40 $60.76

4th Year $32.33 $90.00 $9.52 $8.53 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $50.83 $66.99

(*)Special Calculation Note :

No special calculations for this classification.

Ratio :

1 Journeymen to 1 Apprentice 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Erie*, Geauga, Huron, Lake, Lorain, Medina*, Portage*, Summit*

Special Jurisdictional Note :

Start at the intersection of Route 305 and the eastern boundary line of Portage County. Follow Route 305 west onto 
Route 82, follow Route 82 west to the intersection of Routes 82,8 and 271, follow Route 271 south to Medina County 
line west to Route 94, follow Route 94 south to Route 303, follow Route 303 west to Route 252, follow Route 252 
south to Route 18, follow Route 18 west to Route 301, follow 301 south to Route 162, follow Route 162 west to Route 
58, follow Route 58 south to the Ashland County line, follow the Ashland County line. The eastern part of Route 4 north
to Lake Erie is the jurisdiction of Local 181. Local 181 has the jurisdiction on all projects built on the property which 
borders on the above Routes and/or intersections, wherever a County line is the divider between Local 181 and 
another Union, the jurisdiction is only to the county line.

Details :

High Pay:  All work is defined for the purpose of the agreement as being work which requires that the employee be 
supported by equipment that hangs from or suspends from the wall or roof of a building or structure.  This work shall 
receive and additional $1.50 per hour.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Ironworker Local 17

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Ironworker

Effective Date:
5/1/2026

Effective Date:
5/1/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Ironworker $39.48 $9.14 $10.00 $0.72 $2.50 $8.00 $0.00 $0.00 $0.00 $69.84 $89.58

Apprentice BHR Percent

1st Year - 
1st 6 

Months
$23.69 $60.00 $9.14 $10.00 $0.72 $2.50 $8.00 $0.00 $0.00 $0.00 $54.05 $65.90

1st Year - 
2nd 6 
Months

$25.66 $65.00 $9.14 $10.00 $0.72 $2.50 $8.00 $0.00 $0.00 $0.00 $56.02 $68.85

2nd Year -
1st 6 

Months
$27.64 $70.00 $9.14 $10.00 $0.72 $2.50 $8.00 $0.00 $0.00 $0.00 $58.00 $71.82

2nd Year -
2nd 6 
Months

$29.61 $75.00 $9.14 $10.00 $0.72 $2.50 $8.00 $0.00 $0.00 $0.00 $59.97 $74.78

3rd Year - 
1st 6 

Months
$31.58 $80.00 $9.14 $10.00 $0.72 $2.50 $8.00 $0.00 $0.00 $0.00 $61.94 $77.73

3rd Year - 
2nd 6 
Months

$33.56 $85.00 $9.14 $10.00 $0.72 $2.50 $8.00 $0.00 $0.00 $0.00 $63.92 $80.70

4th Year - 
1st 6 

Months
$35.53 $90.00 $9.14 $10.00 $0.72 $2.50 $8.00 $0.00 $0.00 $0.00 $65.89 $83.66

4th Year - 
2nd 6 
Months

$37.51 $95.00 $9.14 $10.00 $0.72 $2.50 $8.00 $0.00 $0.00 $0.00 $67.87 $86.63

(*)Special Calculation Note :

Ratio :

4 Journeymen to 1 Apprentice on Structural Work  
3 Journeymen to 1 Apprentice on Rod Work  
2 Journeymen to 1 Apprentice on Finishing, Steel Sash, Stairway and Ornamental Work 
1 Apprentice for every Sheeting Gang 
1 Journeymen to 2 Apprentice Roadway Signage and Sound Barriers 
2 Journeymen to 2 Apprentice Unloading and Erection of Light Gauge Mental Trusses

Jurisdiction ( * denotes special jurisdictional note ) :

Ashland*, Ashtabula, Cuyahoga, Erie, Geauga, Huron, Lake, Lorain, Medina, Ottawa*, Portage, Summit



Special Jurisdictional Note :

WEST BOUNDARY LINE: Sandusky, Ohio - Columbus Avenue north to Sandusky Bay (and/or Lake Erie); Columbus 
Avenue south to present Route 4; Route 4 south to present Route 99; from Route 99 south to old Route 224 - all 
territory to the west of the boundary line is to be within the jurisdiction of Local Union No.55, Toledo, Ohio. All territory 
to the east of the boundary line is to be within the jurisdiction of Local Union No. 17, Cleveland, Ohio. Kelly’s Island is 
to be within the jurisdiction of Local
Union No. 17, Cleveland, Ohio. All bridges, tunnels, viaducts, etc., relative to these boundary lines shall be under the 
jurisdiction of Local Union No. 17, Cleveland, Ohio.

EAST BOUNDARY LINE: Ashtabula, Ohio - All territory from the Geauga County Line on the West boundary North of 
State Route 6 and West of State Route 11 and North of Interstate Route 90 to the Pennsylvania Line on the East 
boundary shall fall under the jurisdiction of Local Union No. 17, Cleveland, Ohio.

SOUTH BOUNDARY LINE: Canton, Ohio - All territory north of old Route 224 line to be within the jurisdiction of Local 
Union No. 17, Cleveland, Ohio. All bridges, tunnels, viaducts, signs, etc., relative to old Route 224 line to be within the 
jurisdiction of Local Union No. 17, Cleveland, Ohio. All territory south of old Route 224 line is to be within the 
jurisdiction of Local Union No. 550, Canton, Ohio, except for everything within the city limits of Barberton, Ohio, which 
shall be under the jurisdiction of Local Union No. 17, Cleveland, Ohio.

SOUTHEAST BOUNDARY: West of a line from Middlefield to Shalersville to Deerfield, shall be under the jurisdiction of
Local Union No.
17, Cleveland, Ohio. East of a line from Middlefield, to Shalersville to Deerfield, shall be under the jurisdiction of Local 
Union No.
207, Youngstown, Ohio. Local Union No. 17, Cleveland, Ohio and Local Union No. 207, Youngstown, Ohio has agreed
that the Ohio County of Ashtabula, shall be as follows: Ashtabula County in Ohio-All territory from the Portage County 
Line on the West boundary South of State Route 6 and East of State Route 11 and South of Interstate Route 90 to the 
Pennsylvania Line on the East boundary shall fall under the jurisdiction of Local Union 207, Youngstown, Ohio. 
Everything south, starting at the Geauga County line, shall be under the jurisdiction of Local Union No. 207, 
Youngstown, Ohio.

NORTH BOUNDARY: The east boundary line and the west boundary line continuing north half-way across Lake Erie.

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor HevHwy 1A

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Laborer

Effective Date:
5/1/2026

Effective Date:
5/1/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Laborer 
Group 1 $40.43 $9.45 $4.60 $0.45 $0.00 $2.50 $0.00 $0.10 $0.00 $57.53 $77.75

Group 2 $40.60 $9.45 $4.60 $0.45 $0.00 $2.50 $0.00 $0.10 $0.00 $57.70 $78.00

Group 3 $40.93 $9.45 $4.60 $0.45 $0.00 $2.50 $0.00 $0.10 $0.00 $58.03 $78.50

Group 4 $41.38 $9.45 $4.60 $0.45 $0.00 $2.50 $0.00 $0.10 $0.00 $58.48 $79.17

Watch 
Person $32.00 $9.45 $4.60 $0.45 $0.00 $2.50 $0.00 $0.10 $0.00 $49.10 $65.10

Apprentice BHR Percent

0-1000 hrs $32.34 $80.00 $9.45 $4.60 $0.45 $0.00 $2.50 $0.00 $0.10 $0.00 $49.44 $65.61

1001-2000
hrs $34.37 $85.00 $9.45 $4.60 $0.45 $0.00 $2.50 $0.00 $0.10 $0.00 $51.47 $68.66

2001-3000
hrs $36.39 $90.00 $9.45 $4.60 $0.45 $0.00 $2.50 $0.00 $0.10 $0.00 $53.49 $71.69

3001-4000
hrs $38.41 $95.00 $9.45 $4.60 $0.45 $0.00 $2.50 $0.00 $0.10 $0.00 $55.51 $74.72

More than 
4000 hrs $40.43 $100.00 $9.45 $4.60 $0.45 $0.00 $2.50 $0.00 $0.10 $0.00 $57.53 $77.75

(*)Special Calculation Note :

Tunnel Laborer rate with air-pressurized add $1.00 to the above wage rate.  

Commercial Driver’s License – Any Laborer required to utilize a valid Commercial Driver’s License (CDL), are in 
compliance with necessary FMCSA regulations and approved by the Contractor to operate a Commercial Motor 
Vehicle (CMV), shall be paid one dollar ($1.00) per hour above the base rate for the entirety of their working shift.

Ratio :

1 Journeymen to 1 Apprentice 
3 Journeymen to 1 Apprentice thereafter   

*Watchman have no apprentices

Jurisdiction ( * denotes special jurisdictional note ) :

Lake

Special Jurisdictional Note :

Hod Carriers and Common Laborers - Heavy, Highway, Sewer, Waterworks, Utility, Airport, Railroad, Industrial and 
Building Site, Sewer Plant, Waste Water Treatment Facilities Construction



Details :

Group 1 Laborer (Construction); Plant Laborer or Yardman, Right-of-way Laborer, Landscape Laborer, Highway 
Lighting Worker, Signalization Worker,  (Swimming) Pool Construction Laborer, Utility Man, *Bridge Man, Handyman, 
Joint Setter, Flag person, Carpenter Helper, Waterproofing Laborer, Slurry Seal, Seal Coating, Surface Treatment or 
Road Mix Laborer, Riprap Laborer & Grouter, Asphalt Laborer, Dump Man (batch trucks), Guardrail & Fence Installer, 
Mesh Handler & Placer, Concrete Curing Applicator, Scaffold Erector, Sign Installer, Hazardous Waste (level D), Diver 
Helper, Zone Person and Traffic Control.  *Bridge Man will perform work as per the October 31, 1949, memorandum 
on concrete forms, by and between the United Brotherhood of Carpenters and Joiners of America and the Laborers' 
International Union of North America, which states in; "the moving, cleaning, oiling and carrying to the next point of 
erection, and the stripping of forms which are not to be re-used, and forms on all flat arch work shall be done by 
members of the Laborers' International Union of North America."  

Group 2 Asphalt Raker, Screwman or Paver, Concrete Puddler, Kettle Man (pipeline), All Machine-Driven Tools (Gas, 
Electric, Air), Mason Tender, Brick Paver, Mortar Mixer, Skid Steer, Sheeting & Shoring Person, Surface Grinder 
Person, Screed person, Water Blast, Hand Held Wand, Power Buggy or Power Wheelbarrow, Paint Striper,  Plastic 
fusing Machine Operator, Rodding Machine Operator, Pug Mill Operator, Operator of All Vacuum Devices Wet or Dry, 
Handling of all Pumps 4 inches and under (gas, air or electric), Diver, Form Setter, Bottom Person, Welder Helper 
(pipeline), Concrete Saw Person, Cutting with Burning Torch, Pipe Layer, Hand Spiker (railroad), Underground Person 
(working in sewer and waterline, cleaning, repairing and reconditioning). Tunnel Laborer (without air),Caisson, 
Cofferdam (below 25 feet deep),  Air Track and Wagon Drill, Sandblaster Nozzle Person, Hazardous Waste (level B), 
***Lead Abatement, Hazardous Waste (level C)  ***Includes the erecting of structures for the removal, including the 
encapsulation and containment of Lead abatement process.  

Group 3 Blast and Powder Person, Muckers will be defined as shovel men working directly with the miners, Wrencher 
(mechanical joints & utility pipeline), Yarner, Top Lander, Hazardous Waste (level A), Concrete Specialist, Curb Setter 
and Cutter, Grade Checker, Concrete Crew in Tunnels.  Utility pipeline Tappers, Waterline, Caulker, Signal Person will
receive the rate equal to the rate paid the Laborer classification for which the Laborer is signaling.   

Group 4 Miner, Welder, Gunite Nozzle Person  A.) The Watchperson shall be responsible to patrol and maintain a safe
traffic zone including but not limited to barrels, cones, signs, arrow boards, message boards etc. The responsibility of a
watchperson is to see that the equipment, job and office trailer etc. are secure.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor Local 310

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Laborer

Effective Date:
5/6/2026

Effective Date:
5/6/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Laborer 
Group 1 $34.53 $9.26 $10.95 $0.10 $0.00 $3.18 $0.15 $0.00 $0.21 $58.38 $75.65

Group 2 $35.01 $9.26 $10.95 $0.10 $0.00 $3.18 $0.15 $0.00 $0.21 $58.86 $76.37

Group 3 $34.78 $9.26 $10.95 $0.10 $0.00 $3.18 $0.15 $0.00 $0.21 $58.63 $76.02

Group 4 $31.43 $9.26 $10.95 $0.10 $0.00 $3.18 $0.15 $0.00 $0.21 $55.28 $71.00

Group 5 $28.93 $9.26 $10.95 $0.10 $0.00 $3.18 $0.15 $0.00 $0.21 $52.78 $67.25

Group 6 $31.08 $9.26 $10.95 $0.10 $0.00 $3.18 $0.15 $0.00 $0.21 $54.93 $70.47

Group 7 $35.03 $9.26 $10.95 $0.10 $0.00 $3.18 $0.15 $0.00 $0.21 $58.88 $76.40

Group 8 $35.18 $9.26 $10.95 $0.10 $0.00 $3.18 $0.15 $0.00 $0.21 $59.03 $76.62

Group 9 $29.38 $9.26 $10.95 $0.10 $0.00 $3.18 $0.15 $0.00 $0.21 $53.23 $67.92

Group 10 $25.38 $9.26 $10.95 $0.10 $0.00 $3.18 $0.15 $0.00 $0.21 $49.23 $61.92

Group 11 $34.68 $9.26 $10.95 $0.10 $0.00 $3.18 $0.15 $0.00 $0.21 $58.53 $75.87

Group 12 $34.92 $9.26 $10.95 $0.10 $0.00 $3.18 $0.15 $0.00 $0.21 $58.77 $76.23

Group 13 $36.03 $9.26 $10.95 $0.10 $0.00 $3.18 $0.15 $0.00 $0.21 $59.88 $77.90

Apprentice BHR Percent

1-1000 
hours $20.72 $60.00 $9.26 $0.00 $0.10 $0.00 $3.18 $0.15 $0.00 $0.21 $33.62 $43.98

1001-2000
hours $24.17 $70.00 $9.26 $5.48 $0.10 $0.00 $3.18 $0.15 $0.00 $0.21 $42.55 $54.64

2001-3000
hours $27.62 $80.00 $9.26 $10.95 $0.10 $0.00 $3.18 $0.15 $0.00 $0.21 $51.47 $65.28

3001-4000
hours $31.08 $90.00 $9.26 $10.95 $0.10 $0.00 $3.18 $0.15 $0.00 $0.21 $54.93 $70.47

4001 plus $34.53 $100.00 $9.26 $10.95 $0.10 $0.00 $3.18 $0.15 $0.00 $0.21 $58.38 $75.65

(*)Special Calculation Note :

Other is Supplemental Unemployment Benefit (SUB).

Ratio :

3 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Cuyahoga, Geauga, Lake



Special Jurisdictional Note :

Details :

Group 1 - Building and construction Laborers and Tenders; Asbestos Removal - hazardous materials; unloading of 
furniture and fixtures
Group 2 - Gunite Operating (Machines of all type)
Group 3 - Laborers on swinging scaffolds; air track and wagon drill
Group 4 - Drywall stocking and handling
Group 5 - General Landscaping 
Group 6 - Final Clean-up (must perform clean-up duties for entire work shift, and excludes demolition work)  
Group 7 - Blasters, Shooters, Caissons, Well Cylinder, Cofferdams, Mine Workers without air, acid brick tenders  
Group 8 - Top man on free standing radial stack; bellman and bottom man in blast furnace and stove  
Group 9 - Sewer jet  
Group 10 - Heat tender  
Group 11 - Firebrick
Group 12 - Mason tender handling carbon block and bottom block for blast furnace stoves, stacks etc
Group 13 - Lansing Burners



Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - Building Local 18 - Zone l (A)

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Operating Engineer

Effective Date:
5/1/2026

Effective Date:
5/1/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Operator 
Group A $51.61 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $69.06 $94.86

Operator 
Group B $51.46 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $68.91 $94.64

Operator 
Group C $50.01 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $67.46 $92.47

Operator 
Group D $49.23 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $66.68 $91.30

Operator 
Group E $48.91 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $66.36 $90.81

Operator 
Group F $41.83 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $59.28 $80.19

Master 
Mechanic $52.61 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $70.06 $96.36

Lift 
Director $52.61 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $70.06 $96.36

Crane 
200'-299' $52.61 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $70.06 $96.36

Crane 
300' and 

over
$53.11 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $70.56 $97.11

Mobile 
Concrete 
Pumps 

200'-299'r

$52.61 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $70.06 $96.36

Mobile 
Concrete 
Pumps 

300' and 
over

$53.11 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $70.56 $97.11

Apprentice BHR Percent

1st Year $30.88 $59.83 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $48.33 $63.77

2nd Year $36.02 $69.79 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $53.47 $71.48

3rd Year $41.17 $79.77 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $58.62 $79.20

4th Year $46.31 $89.73 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $63.76 $86.92

(*)Special Calculation Note :

Other & Misc is Education & Safety and National Training Fund. 

Note: There will be a 5% increase for the apprentices on top of the percentages listed above provided they are 
operating mobile equipment. 

Operating Engineers employed on any piece of equipment requiring a Certified Crane Operator (CCO) certification or 
employed on cranes involved in pile driving operations shall be paid a premium of one dollar ($1.00) per hour in 
addition to the crane rate or any escalated rate that may be in effect.   



Ratio :

For every (3) Operating Engineer Journeymen employed by the company ,there may be employed (1) Registered 
Apprentice.  An apprentice, while employed as part of a crew per Article VIII, paragraph77, will not be subject to the 
apprenticeship ratios in this collective bargaining agreement.

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Erie, Geauga, Huron, Lake, Lorain, Medina

Special Jurisdictional Note :

Details :

Group A - A-Frames; " Boiler Operators, Compressor Operators, Hydraulic Pumps & Power Pacs when mounted on a 
crane or regardless of where said equipment is mounted (piggy-back operatotion)"; Boom Trucks (all types); 
Cableways; Cherry Pickers; Combination - Concrete Mixers & Towers; Concrete Pumps; Cranes (all types); Cranes- 
compact: Track or rubber over 4000lbs. capacity; Cranes- self erecting: stationary, track or truck (all configurations); 
Derricks (all types); Draglines; Dredges (dipper, clam or suction) 3-man crew; Elevating Graders or Euclid Loaders; 
Floating Equipment; Gradalls; Helicopter Operators, hoisting building materials; Helicopter Winch Operators, hoisting 
building materials; Hoes (All types); Hoists (two or more drums ); Lift Slab or Panel Jack Operators; Locomotives (all 
types); Maintenance Engineers (Maintenance Operators and/or Welder); Mixers, paving (multiple drum); Mobile 
Concrete Pumps with booms; Panelboards, (all types on site); Pile Drivers; Power Shovels; Robotics Equipment 
Operator/Mechanic; Rotary Drills (all), used on caissons work, wells (all types), Geothermal work and sub-structure 
work; Rough Terrain Forklifts with Winch/Hoist (when used as a crane); Side Booms; Slip Form Pavers; Straddle 
Carriers (Building Construction on site); Trench Machines (over 24” wide); Tug Boats; Tunnel Boring Machine (TBM).  

Group B - Asphalt Pavers; Bulldozers; CMI type Equipment; End Loaders; Horizontal Directional Drill Locator; 
Horizontal Directional Drill Operator; Instrument Man; Kolman-type Loaders (Dirt Loading); Lead Greasemen; Mucking 
Machines; Power Graders; Power Scoops; Power Scrapers; Push Cats; Rotomills; Vermeer Type Concrete Saw.  

Group C - Air Compressors, Pressurizing Shafts or Tunnels; Articulating/Straight bed end dumps if assigned by the 
employer (minus $4.00 per hour from Group C); All Asphalt Rollers; Fork Lifts; Hoists (with one drum); House 
Elevators (except those automatic call button controlled); Hydro Excavator (all types C rate) (F rate if a second person 
is needed) Helper rate; Laser Screeds and like equipment; Man Lifts; Modular Moving and Placement machine (C 
Rate) (F Rate if second person is needed); Mud Jacks; Portable Hydraulic Gantry (lift system C rate) (F Rate if a 
second person is needed); Power Boilers (over 15 lbs. pressure); Pump Operators (installing or operating Well Points 
or other types of Dewatering Systems); Pressure Grouting; Trenchers (24" and under); Utility Operators.  

Group D – Brokks with a manufacture’s weight of 3,500 lbs. and above; Compressors, on building construction; 
Conveyors, used for handling building materials; Generators; Gunite Machines; Mixers, more than one bag capacity; 
Mixers, one bag capacity (side loader); Pavement Breakers (hydraulic or cable); Post Drivers; Post Hole Diggers; 
Road Widening Trenchers; Rollers; Welder Operators.  

Group E - Backfillers and Tampers; Batch Plants; Bar and Joint Installing Machines; Bull Floats; Burlap and Curing 
Machines; Cleaning Machine Operator (decontamination included); Clefplanes; Concrete Spreading Machines; 
Crushers; Deckhands; Drum Fireman (asphalt); Farm-type, Tractor, pulling attachments; Finishing Machines; Forklifts 
(masonry work only); Form Trenchers; High Pressure Pumps (over 1/2" discharge); Hydro Seeders; Pumps (4" and 
over discharge), provided it is not part of a de-watering system discharged into a common header; Self-Propelled 
Power Spreaders; Self-Propelled Sub Graders; Submersible Pump (4" and over discharge), provided it is not part of a 
dewatering system discharged into a common header; Tire Repairman; Tractors, pulling sheepsfoot rollers or graders; 
Vibratory Compactors with integral power.  

Group F - Apprentice/Helpers, Oiler, Signalmen; Barrier Moving Machines (additional duty, paid same rate); 
Bobcat-type and/or Skid Steer Loader; Bobcat-type and/or Skid Steer Loader with any and all attachments; Brokks 
with a manufacture’s weight less than 3,500 lbs.; Cranes – compact, track or rubber under 4000 lbs. capacity; 
Geodimeter; Grade Checker; Grinders (all); Inboard/Outboard Motor Boat Launches; Light Plant Operators; Planers 
(all types); Power Boilers (less than 15 lbs. pressure); Power Driven Heaters (oil fired); Power Scrubbers; Power 
Sweepers; Pumps (under 4 inch discharge); Rod Man; Rotomills; Saw (concrete Vermeer-type); Submersible Pumps 
(under 4 inch discharge); Vac Alls; Cutting, burning and fabricating on equipment and their attachments.  

Master Mechanic - Master Mechanic  

Crane 200’-299’ - Boom & Jib 200’ feet and over  Crane 300’ and Over - Boom & Jib 300' and over 



Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - HevHwy Zone I

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Operating Engineer

Effective Date:
5/1/2026

Effective Date:
5/1/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Operator 
Class A $48.78 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $66.23 $90.62

Operator 
Class B $48.68 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $66.13 $90.47

Operator 
Class C $47.64 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $65.09 $88.91

Operator 
Class D $46.42 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $63.87 $87.08

Operator 
Class E $41.13 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $58.58 $79.15

Master 
Mechanic $49.78 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $67.23 $92.12

Lift 
Director $49.78 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $67.23 $92.12

Crane and
Mobile 

Concrete 
Pump 150'

- 179'

$49.28 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $66.73 $91.37

Crane and
Mobile 

Concrete 
Pump 180'

- 249'

$49.78 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $67.23 $92.12

Crane and
Mobile 

Concrete 
Pump 250'
and Over

$50.03 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $67.48 $92.50

Apprentice BHR Percent

1st Year $24.39 $50.00 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $41.84 $54.03

2nd Year $29.27 $60.00 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $46.72 $61.36

3rd Year $34.15 $70.00 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $51.60 $68.67

4th Year $39.02 $80.00 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.10 $56.47 $75.98

Field 
Mech 

Trainee
$ $ $ $ $ $ $ $ $ $ $ $

1st Year $29.27 $60.00 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.00 $46.62 $61.25

2nd Year $34.15 $70.00 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.00 $51.50 $68.57

3rd Year $39.02 $80.00 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.00 $56.37 $75.88

4th Year $43.90 $90.00 $10.01 $6.25 $1.00 $0.00 $0.00 $0.09 $0.00 $0.00 $61.25 $83.20

(*)Special Calculation Note :



Other: Education & Safety Fund 
Misc: National Training

**Apprentices will receive a 10% increase on top of the percentages listed above provided they are operating mobile 
equipment.  

Ratio :

For every (3) Operating Engineer Journeymen employed by the company, there may be employed (1) Registered 
Apprentice or Trainee Engineer through the referral when they are available.  An Apprentice, while employed as part of
a crew per Article VIII, paragraph 68 will not be subject to the apprenticeship ratios in this collective bargaining 
agreement

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Erie, Geauga, Lake, Lorain, Medina, Portage, Summit

Special Jurisdictional Note :

Details :



Class A - Air Compressors on Steel Erection; Asphalt Plant Engineers (Cleveland District Only); Barrier Moving 
Machine; Boiler Operators, Compressor Operators, or Generators, when mounted on a rig; Boom Trucks (all types); 
Cableways; Cherry Pickers; Combination- Concrete Mixers & Towers; Concrete Plants (over 4 yd capacity); Concrete 
Pumps; Cranes (all types); Compact Cranes track or rubber over 4,000 pounds capacity; Cranes self-erecting 
stationary, track or truck; Derricks (all types); Draglines; Dredges dipper, clam or suction; Elevating Graders or Euclid 
Loaders; Floating Equipment (all types); Gradalls; Helicopter Crew (Operator- hoist or winch); Hoes (all types); 
Hoisting Engines; Hoisting Engines, on shaft or tunnel work; Hydraulic Gantry (lifting system); Industrial-type Tractors; 
Jet Engine Dryer (D8 or D9) diesel Tractors; Locomotives (standard gauge); Maintenance Operators/Technicians 
(class A); Mixers, paving (single or double drum); Mucking Machines; Multiple Scrapers; Piledriving Machines (all 
types); Power Shovels, Prentice Loader; Quad 9 (double pusher); Rail Tamper (with automatic lifting and aligning 
device); Refrigerating Machines (freezer operation); Rotary Drills, on caisson work; Rough Terrain Fork Lift with 
winch/hoist; Side Booms; Slip Form Pavers; Survey Crew Party Chiefs; Tower Derricks; Tree Shredders; Trench 
Machines (over 24” wide); Truck Mounted Concrete Pumps; Tug Boats; Tunnel Machines and /or Mining Machines; 
Wheel Excavators.   

Class B - Asphalt Pavers; Automatic Subgrade Machines, self-propelled (CMI-type); Bobcat-type and /or Skid Steer 
Loader with hoe attachment greater than 7000 lbs.; Boring Machine Operators (more than 48 inches); Bulldozers; 
Concrete Saws, Vermeer type; Endloaders; Horizontal Directional Drill (50,000 ft. lbs. thrust and over); Hydro Milling 
Machine; Kolman-type Loaders (production type-dirt); Lead Greasemen; Lighting and Traffic Signal Installation 
Equipment includes all groups or classifications; Maintenance Operators/Technicians, Class B - Material Transfer 
Equipment (shuttle buggy) Asphalt; Pettibone-Rail Equipment; Power Graders; Power Scrapers; Push Cats; Rotomills 
(all), Grinders and Planners of all types, Groovers (excluding walk-behinds); Trench Machines (24 inch wide and 
under).  

Class C - A-Frames; Air Compressors, on tunnel work (low Pressure); Articulating/straight bed end dumps if assigned 
(minus $4.00 per hour); Asphalt Plant Engineers (Portage and Summit Counties only); Bobcat-type and/or skid steer 
loader with or without attachments; Drones; Highway Drills (all types); HydroVac/Excavator (when a second person is 
needed, the rate of pay will be “Class E”); Locomotives (narrow gauge); Material Hoist/Elevators; Mixers, concrete 
(more than one bag capacity); Mixers, one bag capacity (side loader); Power Boilers (over 15 lbs. pressure);  Pump 
Operators (installing or operating well Points); Pumps (4 inch and over discharge); Railroad Tie Inserter/Remover; 
Rollers, Asphalt; Rotovator (lime-soil Stabilizer); Switch & Tie Tampers (without lifting and aligning device);  Utilities 
Operators, (small equipment); Welding Machines and Generators.  

Class D – Backfillers and Tampers; Ballast Re-locator; Bar and Joint Installing Machines; Batch Plant Operators; 
Boring Machine Operators (48 inch or less); Bull Floats; Burlap and Curing Machines; Concrete Plants (capacity 4 yds.
and under); Concrete Saws (multiple); Conveyors (highway); Crushers; Deckhands; Farm type tractors, with 
attachments (highway); Finishing Machines; Firemen, Floating Equipment (all types); Fork Lifts (highway), except 
masonry; Form Trenchers; Hydro Hammers; Hydro Seeders; Pavement Breakers (hydraulic or cable); Plant Mixers; 
Post Drivers; Post Hole Diggers; Power Brush Burners; Power Form Handling Equipment; Road Widening Trenchers; 
Rollers (brick, grade, macadam); Self-Propelled Power Spreaders; Self-Propelled Sub-Graders; Steam Firemen; 
Survey Instrument men; Tractors, pulling sheepsfoot rollers or graders; Vibratory Compactors, with integral power.  

Class E - Compressors (portable, Sewer, Heavy and Highway); Cranes-Compact, track or rubber under 4,000 pound 
capacity; Drum Firemen (asphalt plant); Fueling and greasing (Primary Operator with Specialized CDL Endorsement 
Add $3.00/hr); Generators; Inboard-Outboard Motor Boat Launches; Masonry Fork Lifts; Oil Heaters (asphalt plant); 
Oilers/Helpers; Power Driven Heaters (oil fired); Power Scrubbers; Power Sweepers; Pumps (under 4 inch discharge); 
Signalperson; Survey Rodmen or Chairmen; Tire Repairmen; VAC/ALLS.  

Master Mechanic - Master Mechanic  

Cranes and Mobile Concrete Pumps 150' -179' - Boom & Jib 150 - 179 feet  Cranes and Mobile Concrete Pumps 180' 
- 249' - Boom & Jib 180 - 249 feet  Cranes and Mobile Concrete Pumps 250' and over - Boom & Jib 250 feet or over



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 505 Drywall

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Painter

Effective Date:
5/1/2026

Effective Date:
5/1/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Painter 
Drywall 
Finisher

$36.40 $9.92 $7.30 $0.45 $0.00 $4.74 $0.00 $0.00 $0.00 $58.81 $77.01

Apprentice BHR Percent

1st Year $25.48 $70.00 $9.92 $2.61 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $38.46 $51.20

2nd Year $29.12 $80.00 $9.92 $3.28 $0.45 $0.00 $3.79 $0.00 $0.00 $0.00 $46.56 $61.12

3rd Year $32.76 $90.00 $9.92 $4.08 $0.45 $0.00 $4.27 $0.00 $0.00 $0.00 $51.48 $67.86

(*)Special Calculation Note :

Ratio :

2 Journeyman to 1 Apprentice 
3 Journeyman to 1 Apprentice after 9 total tapers

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain, Portage*, Summit*

Special Jurisdictional Note :

Portage & Summit North of the East-West Turnpike. 

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639 Sign and Display

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Painter

Effective Date:
6/18/2025

Effective Date:
6/18/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Top 
Mechanic 
Class A

$27.53 $4.50 $0.00 $0.00 $0.00 $0.00 $1.45 $0.00 $0.00 $33.48 $47.25

Top 
Mechanic 
Class B

$27.53 $4.50 $0.75 $0.00 $0.53 $0.00 $1.45 $0.00 $0.00 $34.76 $48.53

Top 
Helper 
Class A

$22.33 $4.50 $0.00 $0.00 $0.00 $0.00 $1.20 $0.00 $0.00 $28.03 $39.20

Top 
Helper 
Class B

$22.33 $4.50 $0.75 $0.00 $0.43 $0.00 $1.20 $0.00 $0.00 $29.21 $40.38

Helper 
Class A $17.19 $4.50 $0.00 $0.00 $0.00 $0.00 $0.90 $0.00 $0.00 $22.59 $31.19

Helper 
Class B $17.19 $4.50 $0.75 $0.00 $0.30 $0.00 $0.90 $0.00 $0.00 $23.64 $32.24

New Hire 
(90 Days) $15.75 $4.50 $0.00 $0.00 $0.00 $0.00 $0.55 $0.00 $0.00 $20.80 $28.68

Apprentice BHR Percent

(*)Special Calculation Note :

Other: Sick, Personal & Holiday Pay  Swing Stage Rate: Employees shall receive a differential of $1.50 per hour for all 
hours worked on scaffolds four sections or higher, including any boom lifts and swing stage scaffolds. In addition, the 
rigging and derigging of hanging/suspended swing stage systems and rappelling/bolson chair work of a single 
employee will qualify for $1.50 differential, will be paid to a single lead Top Mechanic or single lead Top Helper on any 
given swing stage job, even when it includes multiple running rigs on a single jobsite.

Ratio :

Jurisdiction ( * denotes special jurisdictional note ) :

Adams, Allen, Ashland, Ashtabula, Athens, Auglaize, Belmont, Brown, Butler, Carroll, Champaign, Clark, Clermont, 
Clinton, Columbiana, Coshocton, Crawford, Cuyahoga, Darke, Defiance, Delaware, Erie, Fairfield, Fayette, Franklin, 
Fulton, Gallia, Geauga, Greene, Guernsey, Hamilton, Hancock, Hardin, Harrison, Henry, Highland, Hocking, Holmes, 
Huron, Jackson, Jefferson, Knox, Lake, Lawrence, Licking, Logan, Lorain, Lucas, Madison, Mahoning, Marion, 
Medina, Meigs, Mercer, Miami, Monroe, Montgomery, Morgan, Morrow, Muskingum, Noble, Ottawa, Paulding, Perry, 
Pickaway, Pike, Portage, Preble, Putnam, Richland, Ross, Sandusky, Scioto, Seneca, Shelby, Stark, Summit, 
Trumbull, Tuscarawas, Union, Van Wert, Vinton, Warren, Washington, Wayne, Williams, Wood, Wyandot

Special Jurisdictional Note :



Details :

The work performed by employees covered by this rate shall include cleaning and refinishing of architectural metals 
using chemicals, solvents, coatings and hand-applied lacquer thinner, removing scratches from mirror finished metals, 
burnishing of bronze, statuary finishes on exterior and interior surfaces during the course of the restoration and 
maintenance of architectural metals, and other specialty metal finishing work, and the use of all tools required to 
perform such work, including but not limited to polishes, spray equipment and scaffolding.  Class A: Less Than 1 Year 
of Service Class B: More Than 1 Year of Service  Top Mechanic: Top Mechanic shall be responsible for ensuring the 
highest quality of workmanship by Helpers, and be highly competent and knowledgeable in the following areas: 
coatings, both solvent and waterborne, spraying ability, stainless steel, aluminum and bronze finishing, scaffolding and
swing stage work. The Top Mechanic shall also be responsible for providing necessary training of employees in lower 
classifications and for directing all employees in his/her crew to perform their responsibilities in a productive and 
efficient manner.  Top Helper: For existing Top Helpers at the time of this Agreement shall, in addition to performing 
the responsibilities of a Helper, be responsible and accountable for the setup, breakdown, safety and quality of the 
Company’s product.  Helper: A Helper shall be responsible for performing tasks in refinishing, compliance with safety 
procedures, setting up and breaking down job sites, setting up and breaking down scaffolding and swing stages, 
preparing surfaces for refinishing, including but not limited to masking and stripping, cleaning, oxidizing, polishing and 
scratch removal on various finishes.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639 Zone 1 Sign

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Painter

Effective Date:
7/30/2025

Effective Date:
7/30/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Class A: 
Painter 

Sign 
Erector 

Service/P
attern/Met

al 
Fab/Neon

$26.28 $8.91 $5.57 $0.25 $0.79 $0.00 $1.10 $0.00 $0.00 $42.90 $56.04

Class B: 
Painter 

Sign 
Erector/Se
rvice/Patte
rn/Metal 
Fab/Neon

$26.28 $8.91 $5.57 $0.25 $1.58 $0.00 $1.10 $0.00 $0.00 $43.69 $56.83

Class C: 
Painter 

Sign 
Erector/Se
rvice/Patte
rn/Metal 
Fab/Neon

$26.28 $8.91 $5.57 $0.25 $2.37 $0.00 $1.10 $0.00 $0.00 $44.48 $57.62

Class D: 
Painter 

Sign 
Erector/Se
rvice/Patte
rn/Metal 
Fab/Neon

$26.28 $8.91 $5.57 $0.25 $3.15 $0.00 $1.10 $0.00 $0.00 $45.26 $58.40

Class A: 
Computer 
Operator, 
Router, 
Spray 

Painter/W
ood

$24.60 $8.91 $5.57 $0.25 $0.76 $0.00 $1.06 $0.00 $0.00 $41.15 $53.45

Class B: 
Computer 
Operator, 
Router, 
Spray 

Painter/W
ood

$24.60 $8.91 $5.57 $0.25 $1.51 $0.00 $1.06 $0.00 $0.00 $41.90 $54.20

Class C: 
Computer 
Operator, 
Router, 
Spray 

Painter/W
ood

$24.60 $8.91 $5.57 $0.25 $2.27 $0.00 $1.06 $0.00 $0.00 $42.66 $54.96

Class D: 
Computer 
Operator, 
Router, 
Spray 

Painter/W
ood

$24.60 $8.91 $5.57 $0.25 $3.03 $0.00 $1.06 $0.00 $0.00 $43.42 $55.72



Class A: 
Final 

Assembly,
Helper

$19.62 $8.91 $5.57 $0.25 $0.66 $0.00 $0.92 $0.00 $0.00 $35.93 $45.74

Class B: 
Final 

Assembly,
Helper

$19.62 $8.91 $5.57 $0.25 $1.32 $0.00 $0.92 $0.00 $0.00 $36.59 $46.40

Class C: 
Final 

Assembly,
Helper

$19.62 $8.91 $5.57 $0.25 $1.98 $0.00 $0.92 $0.00 $0.00 $37.25 $47.06

Class D: 
Final 

Assembly,
Helper

$19.62 $8.91 $5.57 $0.25 $2.64 $0.00 $0.92 $0.00 $0.00 $37.91 $47.72

Apprentice BHR Percent

1-2000 hrs $13.14 $50.00 $8.91 $5.57 $0.25 $0.00 $0.00 $0.75 $0.00 $0.00 $28.62 $35.19

2001-3000
hrs $14.45 $55.00 $8.91 $5.57 $0.25 $0.56 $0.00 $0.79 $0.00 $0.00 $30.53 $37.75

3001-4000
hrs $15.77 $60.00 $8.91 $5.57 $0.25 $0.59 $0.00 $0.82 $0.00 $0.00 $31.91 $39.80

4001-5000
hrs $17.08 $65.00 $8.91 $5.57 $0.25 $1.22 $0.00 $0.86 $0.00 $0.00 $33.89 $42.43

5001-6000
hrs $18.40 $70.00 $8.91 $5.57 $0.25 $1.27 $0.00 $0.89 $0.00 $0.00 $35.29 $44.49

6001-7000
hrs $22.34 $85.00 $8.91 $5.57 $0.25 $1.43 $0.00 $1.00 $0.00 $0.00 $39.50 $50.67

7001-8000
hrs $23.65 $90.00 $8.91 $5.57 $0.25 $1.48 $0.00 $1.03 $0.00 $0.00 $40.89 $52.71

(*)Special Calculation Note :

Other: Holiday Pay
Apprentice Pay Rate should be based on proper Classification.
Any employee working over 100 ft. above the ground shall receive $1.00 per hour additional pay.

Ratio :

Jurisdiction ( * denotes special jurisdictional note ) :

Ashland, Ashtabula, Cuyahoga, Geauga, Lake, Medina, Portage, Richland, Summit

Special Jurisdictional Note :

Details :

Class A Worker: More than 1 year but less that 2 years
Class B Worker: More than 2 years but less than 10 years
Class C Worker: More than 10 years but less that 20 years
Class D Worker: More than 20 years 



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 707

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Painter

Effective Date:
5/1/2026

Effective Date:
5/1/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Painter 
Brush Roll $37.45 $9.92 $6.08 $0.45 $0.00 $4.75 $0.00 $0.00 $0.00 $58.65 $77.38

Paperhan
ger $37.45 $9.92 $6.08 $0.45 $0.00 $4.75 $0.00 $0.00 $0.00 $58.65 $77.38

REPAINT 
Brush Roll

& 
Paperhan

ger

$35.95 $9.92 $6.08 $0.45 $0.00 $4.75 $0.00 $0.00 $0.00 $57.15 $75.13

Apprentice BHR Percent

1st Year $24.34 $65.00 $9.92 $1.64 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $36.35 $48.52

2nd Year $28.09 $75.00 $9.92 $2.25 $0.45 $0.00 $3.56 $0.00 $0.00 $0.00 $44.27 $58.31

3rd Year $31.83 $85.00 $9.92 $2.70 $0.45 $0.00 $4.04 $0.00 $0.00 $0.00 $48.94 $64.85

4th Year $35.58 $95.00 $9.92 $3.75 $0.45 $0.00 $4.51 $0.00 $0.00 $0.00 $54.21 $72.00

(*)Special Calculation Note :

Apprentice pay based on percentage of above appropriate classification.

The following Premiums shall be added to proper classification in full including apprentice rates: 

Spray Painting: $.70 per hour
Sandblasting and buffing: $.40 per hour
Height pay (Over 100ft): $.50 per hour
Fiberglass Insulator & Catalytic material applicator: $.70 per hour
Application of Catalytic materials under class 3 hazardous per MSDS- add $.65 per hour
Application of Catalytic materials under class 4 hazardous per MSDS- add $1.00 per hour

Ratio :

1 Apprentice to 1 Journeyman

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain, Portage*, Summit*

Special Jurisdictional Note :

Portage & Summit North of the East-West Turnpike. 



Details :

Repaint: 20% or less of new surfaces. A general contractor holding a construction contract does not constitute the rate 
of pay. Bridge work, tanks, towers and all work covered by NMA, PLA, GPA is excluded from any repaint rate.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 707 HvyHwy

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Painter

Effective Date:
5/1/2026

Effective Date:
5/1/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Class 1: 
Bridge 

Blaster      $43.71 $9.92 $6.08 $0.45 $0.00 $4.75 $0.00 $0.00 $0.00 $64.91 $86.77

Class 2: 
Bridge 
Painter, 
Rigger, 

Containm
ent 

Builder, 
Spot 

Blaster

$40.71 $9.92 $6.08 $0.45 $0.00 $4.75 $0.00 $0.00 $0.00 $61.91 $82.27

Class 3: 
Equipment
Operator/

Field 
Mechanic,

Grit 
Reclamati
on, Paint 

Mixer, 
Traffic 
Control 

Boat 
Person, 

Driver (0-5
Years 
Exp.)

$33.71 $9.92 $6.08 $0.45 $0.00 $4.75 $0.00 $0.00 $0.00 $54.91 $71.77

Class 3: 
Equipment
Operator/

Field 
Mechanic,

Grit 
Reclamati
on, Paint 

Mixer, 
Traffic 
Control 

Boat 
Person, 
Driver (5 

Plus 
Years 
Exp.)

$36.71 $9.92 $6.08 $0.45 $0.00 $4.75 $0.00 $0.00 $0.00 $57.91 $76.27

Class 4: 
Concrete 
Sealing, 
Concrete 
Blasting/P

ower 
Washing/

Etc

$32.71 $9.92 $6.08 $0.45 $0.00 $4.75 $0.00 $0.00 $0.00 $53.91 $70.27



Class 5: 
Quality 

Control/Q
uality 

Assurance
, Traffic 
Safety, 

Competen
t Person

$36.71 $9.92 $6.08 $0.45 $0.00 $4.75 $0.00 $0.00 $0.00 $57.91 $76.27

Apprentice BHR Percent

1st Year $28.41 $65.00 $9.92 $1.64 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $40.42 $54.63

2nd Year $32.78 $75.00 $9.92 $2.25 $0.45 $0.00 $3.56 $0.00 $0.00 $0.00 $48.96 $65.35

3rd Year $37.15 $85.00 $9.92 $2.70 $0.45 $0.00 $4.04 $0.00 $0.00 $0.00 $54.26 $72.83

(*)Special Calculation Note :

Apprentice pay based on percentage of above appropriate classification.

Application of Catalytic materials under class 3 hazardous per MSDS- add .65 per hour to the above Job Classification
basic hourly rate.
Application of Catalytic materials under class 4 hazardous per MSDS- add 1.00 per hour to the above Job 
Classification basic hourly rate.

Ratio :

1 Apprentice to 1 Journeyman

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain, Portage*, Summit*

Special Jurisdictional Note :

Portage & Summit North of the East-West Turnpike. 

Details :

Painter Bridge Class 2 is Defined as;  Bridge Painter, Rigger, Containment Builder 

Concrete Sealing: on highway work, scaling of concrete surfaces, the treating and sealing of bridge decks, the painting
and staining of concrete, including the abutments, barricades, noise barriers, lane dividers, etc.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Pipefitter Local 120

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Pipefitter

Effective Date:
5/4/2026

Effective Date:
5/4/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Pipefitter $51.02 $13.30 $12.20 $1.32 $0.00 $3.50 $0.20 $0.00 $0.00 $81.54 $107.05

Apprentice BHR Percent

1st year $24.70 $48.41 $5.78 $0.00 $1.32 $0.00 $0.00 $0.00 $0.00 $0.00 $31.80 $44.15

2nd year $25.42 $49.82 $12.43 $7.60 $1.32 $0.00 $0.88 $0.20 $0.00 $0.00 $47.85 $60.56

3rd year $29.53 $57.88 $12.43 $7.60 $1.32 $0.00 $0.88 $0.20 $0.00 $0.00 $51.96 $66.72

4th year $35.04 $68.68 $12.43 $7.60 $1.32 $0.00 $0.88 $0.20 $0.00 $0.00 $57.47 $74.99

5th year $39.06 $76.56 $12.43 $7.60 $1.32 $0.00 $0.88 $0.20 $0.00 $0.00 $61.49 $81.02

(*)Special Calculation Note :

OTHER: SUPPLEMENTAL UNEMPLOYMENT BENEFITS

Ratio :

1 Journeyman to 1 Apprentice 
2-4 Journeymen to 2 Apprentices 
5-7 Journeymen to 3 Apprentices  
3 to 1 on jobs with 12 or more journeymen

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Medina*, Summit*

Special Jurisdictional Note :

Summit County - North of State Route 303 including work within the corporate limits of the City of Hudson, that portion 
of Medina County North of State Route 18 and Smith Road and including work within the corporate limits of the City of 
Medina.

Details :

Under pipefitter duties shall include - steam and hot water heating boilers and related controls such as automatic 
feedwater and low water cut-offs, safety relief valves and gas trains; steam regulators, traps, steam valves, steam 
heaters, steam and hot water heating coils; feedwater lines to boilers, condensate pumps, condensate tanks and 
related piping to boilers, expansion tanks and controls on hot water heating systems; refrigeration and air conditioning 
systems that are separate from one another and are connected through piping; install, calibrate and maintain 
pneumatic temperature controls and piping for heating and cooling devices; piping, pumps and controls on the fluent 
water system in water treatment plants; hose cabinets and automatic fire sprinkler systems; underground water supply 
piping and devices; all fire stopping of piping systems; to operate a pipe cutting machine, to thread pipe by machine or 
hand dies; to do oxyacetylene and electric welding on iron and steel pipes when required; to perform other tasks when 
assigned.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Pipefitter Local 120 Mechanical Equipment

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Pipefitter

Effective Date:
5/4/2026

Effective Date:
5/4/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Pipefitter 
Mechanic

al 
Equipment

Service 
A-2 

$38.99 $13.30 $12.20 $1.32 $0.00 $3.50 $0.20 $0.00 $0.00 $69.51 $89.00

Pipefitter 
Mechanic

al 
Equipment

Service 
A-1 

$34.98 $13.30 $12.20 $1.32 $0.00 $3.50 $0.20 $0.00 $0.00 $65.50 $82.99

Apprentice BHR Percent

1st year $21.86 $56.07 $6.22 $0.00 $1.32 $0.00 $0.00 $0.00 $0.00 $0.00 $29.40 $40.33

2nd year $22.63 $58.04 $6.22 $5.30 $1.32 $0.00 $1.75 $0.20 $0.00 $0.00 $37.42 $48.73

3rd year $25.04 $64.22 $6.22 $5.30 $1.32 $0.00 $1.75 $0.20 $0.00 $0.00 $39.83 $52.35

4th year $29.05 $74.51 $6.22 $5.30 $1.32 $0.00 $1.75 $0.20 $0.00 $0.00 $43.84 $58.37

5th year $31.45 $80.66 $6.22 $5.30 $1.32 $0.00 $1.75 $0.20 $0.00 $0.00 $46.24 $61.96

(*)Special Calculation Note :

OTHER: SUPPLEMENTAL UNEMPLOYMENT BENEFITS

Ratio :

A per employer ratio of one (1) unindentured trainee to the first three (3) to fifteen (15) journeymen and/or apprentices 
shall be established, with a ratio of one (1) unindentured trainee for every fifteen (15) journeymen and/or apprentices 
thereafter. Each employer shall be limited to three (3) unindentured trainees. At no time shall the number of 
unindentured trainees exceed the number of apprentices. 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Medina*, Summit*

Special Jurisdictional Note :

Summit County - North of State Route 303 including work within the corporate limits of the City of Hudson, that portion 
of Medina County North of Route 18 and Smith Road and including work within the corporate limits of the City of 
Medina.

Details :



Work scope but not limited to:Mechanical Service and Maintenance work normally performed by contractors, either by 
contracts or emergency call basis, who are equipped to handle all work relating to evacuation, charging, start-up, 
inspection, operating, maintenance and service call necessary to keep mechanical system and controls of a 
refrigeration , air conditioning, heating and/or ventilation or any other newly installed, remodeled, revamped or 
redesigned mechanical system in operational order; all fire stopping and piping systems. Shall include but not limited 
to all maintaining, cleaning, adjusting, repairing, overhauling, starting and balancing of any system or component part 
thereof, regardless of size or location, including all other service and maintenance work assigned to the employer by 
the customer. Shall also be allowed to do the following installation work: All residential humidifiers and dehumidifiers, 
all window type units, all residential heating and cooling systems, excluding steam and hot water, and when a building 
is not new construction, all refrigeration systems up to 20 tons, split air conditioning systems up to 50 tons, and 
package or self-contained air conditioning units up to 50 tons.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Pipefitter Local 120 Sprinklerfitter

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Sprinkler Fitter

Effective Date:
5/4/2026

Effective Date:
5/4/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Sprinkler 
Fitter $51.02 $13.30 $12.20 $1.32 $0.00 $3.50 $0.20 $0.00 $0.00 $81.54 $107.05

Apprentice BHR Percent

1st Year $24.70 $48.41 $5.78 $0.00 $1.32 $0.00 $0.00 $0.00 $0.00 $0.00 $31.80 $44.15

2nd Year $25.42 $49.82 $12.43 $7.60 $1.32 $0.00 $0.88 $0.20 $0.00 $0.00 $47.85 $60.56

3rd Year $29.43 $57.68 $12.43 $7.60 $1.32 $0.00 $0.88 $0.20 $0.00 $0.00 $51.86 $66.57

4th Year $35.04 $68.68 $12.43 $7.60 $1.32 $0.00 $0.88 $0.20 $0.00 $0.00 $57.47 $74.99

5th Year $39.06 $76.56 $12.43 $7.60 $1.32 $0.00 $0.88 $0.20 $0.00 $0.00 $61.49 $81.02

(*)Special Calculation Note :

OTHER: SUPPLEMENTAL UNEMPLOYMENT BENEFITS

Ratio :

1 Journeymen to 1 Apprentice 
2 - 4 Journeymen to 2 Apprentices 
5 - 7 Journeymen to 3 Apprentices  
3 Journeymen to 1 Apprentice on jobs with  12 or more journeymen

Jurisdiction ( * denotes special jurisdictional note ) :

Cuyahoga, Geauga, Lake, Lorain

Special Jurisdictional Note :

Details :

Sprinklerfitter duties shall include: installation, dismantling, maintenance, repairs, adjustments and corrections of all fire
protection and extinguishing systems; consist of handling and installing of all piping and appurtenances pertaining to 
sprinkler equipment including both overhead and underground water mains, fire hydrants and hydrants mains, stand 
pipes, hose connections, tank heaters, air lines, thermal systems and their connections; all operating and actuating 
lines and devices and their protective covering; all fire stopping of sprinkler piping systems; all tanks, pumps and city 
connections; fire protection systems using emulsify, spray, water fog, CO2 gas, foam and other fire control agents, 
settling of all fire pumps and tank filling pumps, air compressors and their connections; all work related to sprinkler 
inspections (included but not limited to: adjustments, maintenance, repair, testing, etc.)



Prevailing Wage Rate
Skilled Crafts

Name of Union: Plasterer Local 526

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Plasterer

Effective Date:
5/1/2026

Effective Date:
5/1/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Plasterer $34.71 $9.37 $7.10 $0.50 $0.00 $5.60 $0.21 $0.00 $0.00 $57.49 $74.84

Apprentice BHR Percent

1st Year $17.36 $50.00 $9.37 $7.10 $0.50 $0.00 $5.60 $0.21 $0.00 $0.00 $40.14 $48.82

2nd Year $20.83 $60.00 $9.37 $7.10 $0.50 $0.00 $5.60 $0.21 $0.00 $0.00 $43.61 $54.02

 3rd Year $26.03 $75.00 $9.37 $7.10 $0.50 $0.00 $5.60 $0.21 $0.00 $0.00 $48.81 $61.83

4th Year $31.24 $90.00 $9.37 $7.10 $0.50 $0.00 $5.60 $0.21 $0.00 $0.00 $54.02 $69.64

(*)Special Calculation Note :

Other is for Substance abuse and training.

Ratio :

1 Journeymen to 1 Apprentice  
3 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Plumber Local 55

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Plumber

Effective Date:
5/21/2025

Effective Date:
5/21/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Plumber $44.86 $12.87 $9.63 $1.23 $0.00 $7.10 $0.20 $0.00 $0.00 $75.89 $98.32

Shopman 
(When in 
the field)

$24.69 $9.50 $5.59 $0.10 $0.00 $3.85 $0.00 $0.00 $0.00 $43.73 $56.08

Plumber 
Light 

Commerci
al 

Journeym
en

$29.42 $9.18 $2.28 $0.69 $0.00 $3.58 $0.20 $0.00 $0.00 $45.35 $60.06

Apprentice
Light 

Commerci
al Trainee

$ $ $ $ $ $ $ $ $ $ $

0-3 
Months $14.84 $0.00 $0.00 $0.50 $0.00 $0.00 $0.00 $0.00 $0.00 $15.34 $22.76

4-6 
Months $15.03 $3.69 $0.00 $0.46 $0.00 $0.00 $0.00 $0.00 $0.00 $19.18 $26.70

7-12 
Months $15.32 $4.42 $0.33 $0.63 $0.00 $1.13 $0.00 $0.00 $0.00 $21.83 $29.49

2nd Year $16.67 $4.49 $0.35 $0.65 $0.00 $1.20 $0.00 $0.00 $0.00 $23.36 $31.70

3rd Year $18.03 $4.55 $0.36 $0.68 $0.00 $1.28 $0.00 $0.00 $0.00 $24.90 $33.92

Apprentice BHR Percent

1-6 
Months $19.80 $44.14 $7.39 $0.24 $0.95 $0.00 $1.56 $0.00 $0.00 $0.00 $29.94 $39.84

7-12 
Months $22.50 $50.15 $7.61 $0.44 $1.00 $0.00 $2.01 $0.20 $0.00 $0.00 $33.76 $45.01

2nd year 
1-6 $24.07 $53.65 $8.37 $0.85 $1.05 $0.00 $3.06 $0.20 $0.00 $0.00 $37.60 $49.63

2nd  year 
7-12 $25.01 $55.76 $8.55 $2.85 $1.05 $0.00 $3.78 $0.20 $0.00 $0.00 $41.44 $53.95

3rd  year 
1-6 $28.09 $62.61 $9.08 $2.80 $1.05 $0.00 $4.00 $0.20 $0.00 $0.00 $45.22 $59.26

3rd  year 
7-12 $30.24 $67.40 $9.32 $3.63 $1.05 $0.00 $4.62 $0.20 $0.00 $0.00 $49.06 $64.17

 4th year $33.02 $73.60 $9.57 $4.07 $1.05 $0.00 $4.98 $0.20 $0.00 $0.00 $52.89 $69.40

5th year $35.83 $79.88 $9.81 $4.51 $1.05 $0.00 $5.33 $0.20 $0.00 $0.00 $56.73 $74.65

(*)Special Calculation Note :

OTHER IS: SUPPLEMENTAL UNEMPLOYMENT 

Ratio :



 1 Journeymen 1 Apprentice 2 Journeymen to 1 Apprentice thereafter  Light Commercial Ratio  1-2 Journeymen to 1 
Trainee 3 Journeymen to 2 Trainees 4-5 Journeymen to 3 Trainees 6-8 Journeymen to 4 Trainees 9-10 Journeymen to
5 Trainees 11-13 Journeymen to 6 Trainees

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Medina*, Summit*

Special Jurisdictional Note :

Summit County - North of State Route 303 including work within the corporate limits of the City of Hudson, that portion 
of Medina County North of Route 18 and Smith Road and the corporate limits of the City of Medina.

Details :

The Plumber Shopman will have charge of the Employer's shop and warehouse containing plumbing and heating 
supplies and equipment, and perform such duties as are customarily required by a Plumber or a Plumber's Shopman, 
including casual delivery of tools and equipment necessary for installation of Plumbing and Heating facilities. One field 
shopman per shop may be hired after employing the 1st apprentice, and a second field shopman per shop may be 
hired after employing the 5th apprentice. These shopmen may work in the field performing primarily non-mechanical 
work. The plumber shopman's duties do not include the installation of plumbing.  The Plumber Light Commercial Rate 
can be used for the following: Any private construction project covered by this agreement shall be eligible for 
designation as a Market Recovery Project (Lt Commerical).  The Market Recovery (Lt Commercial) wage rate shall be 
determined project specific by the business manager.  The Market Recovery rate (Lt Commercial) may be utilized on 
all new, repair, remodeling, alteration, and/or maintenance (interior and exterior) of "Private Enterprise Projects"; 
including office buildings, service buildings, retail establishments, churches, motels/hotels, and strip shopping centers 
which fall under this agreement.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Roofer Local 44

Type of Rate: Commercial

Change #:
OCR01-2026ib

Craft:
Roofer

Effective Date:
4/26/2026

Effective Date:
4/26/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Roofer $41.35 $9.76 $11.30 $0.52 $0.00 $0.00 $0.06 $0.00 $0.00 $62.99 $83.67

Applicant 
& Helper 
Trainees

$ $ $ $ $ $ $ $ $ $ $

0 to 1851 
hrs $18.61 $0.65 $0.50 $0.52 $0.00 $0.00 $0.06 $0.00 $0.00 $20.34 $29.64

1852 to 
3350 hrs $22.74 $9.76 $11.30 $0.52 $0.00 $0.00 $0.06 $0.00 $0.00 $44.38 $55.75

3351 to 
4850 hrs $28.95 $9.76 $11.30 $0.52 $0.00 $0.00 $0.06 $0.00 $0.00 $50.59 $65.06

4851 to 
6350 hrs $33.08 $9.76 $11.30 $0.52 $0.00 $0.00 $0.06 $0.00 $0.00 $54.72 $71.26

6351 to 
7550 hrs $37.22 $9.76 $11.30 $0.52 $0.00 $0.00 $0.06 $0.00 $0.00 $58.86 $77.47

7551 hrs $41.35 $9.76 $11.30 $0.52 $0.00 $0.00 $0.06 $0.00 $0.00 $62.99 $83.67

Apprentice BHR Percent

Start of 
school $18.61 $45.00 $0.65 $0.50 $0.52 $0.00 $0.00 $0.06 $0.00 $0.00 $20.34 $29.64

600 hrs 
worked/72
school hrs

$20.68 $50.00 $0.65 $0.50 $0.52 $0.00 $0.00 $0.06 $0.00 $0.00 $22.41 $32.75

1200 hrs 
worked/14
4 school 

hrs

$22.74 $55.00 $0.65 $0.50 $0.52 $0.00 $0.00 $0.06 $0.00 $0.00 $24.47 $35.84

1800 hrs 
worked/21
6 school 

hrs

$24.81 $60.00 $9.76 $11.30 $0.52 $0.00 $0.00 $0.06 $0.00 $0.00 $46.45 $58.85

2400 hrs 
worked/ 

288 
school hrs

$26.88 $65.00 $9.76 $11.30 $0.52 $0.00 $0.00 $0.06 $0.00 $0.00 $48.52 $61.96

3000 hrs 
worked/36
0 school 

hrs

$28.95 $70.00 $9.76 $11.30 $0.52 $0.00 $0.00 $0.06 $0.00 $0.00 $50.59 $65.06

3600 hrs 
worked/43
2 school 

hrs

$31.01 $75.00 $9.76 $11.30 $0.52 $0.00 $0.00 $0.06 $0.00 $0.00 $52.65 $68.16

4200 hrs 
worked/50
4 school 

hrs

$33.08 $80.00 $9.76 $11.30 $0.52 $0.00 $0.00 $0.06 $0.00 $0.00 $54.72 $71.26

4800 hrs 
worked/57
6 school 

hrs

$37.22 $90.00 $9.76 $11.30 $0.52 $0.00 $0.00 $0.06 $0.00 $0.00 $58.86 $77.47



(*)Special Calculation Note :

Other: Drug Testing

Ratio :

2 Journeymen to 1 Apprentice 
2 Journeymen to 1 Applicant/Helper Trainee  

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Erie, Geauga, Lake, Lorain*, Sandusky

Special Jurisdictional Note :

Lorain (The Ohio Turnpike North)

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Sheet Metal Local 33 (Cleveland)

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Sheet Metal Worker

Effective Date:
5/20/2026

Effective Date:
5/20/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Sheet 
Metal 
Worker

$47.15 $10.64 $18.38 $0.98 $0.00 $3.33 $0.00 $0.00 $0.00 $80.48 $104.05

Apprentice BHR Percent

1st year $23.57 $50.00 $10.64 $3.15 $0.22 $0.00 $0.00 $0.00 $0.00 $0.00 $37.58 $49.37

2nd year $25.91 $54.95 $10.64 $3.47 $0.98 $0.00 $3.33 $0.00 $0.00 $0.00 $44.33 $57.29

3rd year $28.27 $59.96 $10.64 $3.78 $0.98 $0.00 $3.33 $0.00 $0.00 $0.00 $47.00 $61.14

4th year $35.34 $74.96 $10.64 $4.73 $0.98 $0.00 $3.33 $0.00 $0.00 $0.00 $55.02 $72.69

(*)Special Calculation Note :

Ratio :

1 Journeyman to 1 Apprentice
2 Journeymen to 2 Apprentices 
3-6 Journeymen to 3 Apprentices
7-8 Journeymen to 4 Apprentices
9-10 Journeymen to 5 Apprentices
11-12 Journeymen to 6 Apprentices
13-14 Journeymen to 7 Apprentices
15-16 Journeymen to 8 Apprentices
17-18 Journeymen to 9 Apprentices
19-20 Journeymen to 10 Apprentices

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Sheet Metal Local 33 Industrial Door

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Sheet Metal Worker

Effective Date:
8/1/2025

Effective Date:
8/1/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Sheet 
Metal 
Worker

$26.53 $8.71 $5.66 $0.19 $0.00 $2.61 $0.61 $0.00 $0.00 $44.31 $57.58

Apprentice BHR Percent

Probation
ary Period
(60 Days)

$13.80 $52.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $13.80 $20.70

61st day 
-12 

months
$15.39 $58.00 $8.71 $1.96 $0.19 $0.00 $1.68 $0.35 $0.00 $0.00 $28.28 $35.98

2nd Year $18.04 $68.00 $8.71 $1.96 $0.19 $0.00 $1.90 $0.41 $0.00 $0.00 $31.21 $40.23

3rd Year $19.37 $73.00 $8.71 $1.96 $0.19 $0.00 $2.05 $0.45 $0.00 $0.00 $32.73 $42.41

4th Year $21.22 $80.00 $8.71 $1.96 $0.19 $0.00 $2.17 $0.49 $0.00 $0.00 $34.74 $45.35

5th Year $22.82 $86.00 $8.71 $1.96 $0.19 $0.00 $2.31 $0.52 $0.00 $0.00 $36.51 $47.92

(*)Special Calculation Note :

Other: Holiday Pay 

Ratio :

1-2 Journeyman to 1 Trainee
3-4 Journeymen to 2 Trainee
5-6 Journeymen to 3 Trainees
7-8 Journeymen to 4 Trainees
9-10 Journeymen to 5 Trainees
11-13 Journeymen to 6 Trainees
14-16 Journeymen to 7 Trainees
17-19 Journeymen to 8 Trainees
Maintaining a 3 Journeymen to 1 Trainee ratio thereafter 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashland, Ashtabula, Carroll, Columbiana, Coshocton, Crawford, Cuyahoga, Defiance, Erie, Fulton, Geauga, Hancock, 
Henry, Holmes, Huron, Lake, Lorain, Lucas, Mahoning, Medina, Ottawa, Paulding, Portage, Putnam, Richland, 
Sandusky, Seneca, Stark, Summit, Trumbull, Tuscarawas, Wayne, Williams, Wood

Special Jurisdictional Note :



Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Local 436 - HevHwy Class 1

Type of Rate: Commercial

Change #:
LCN02-2025ib

Craft:
Truck Driver

Effective Date:
5/28/2025

Effective Date:
5/28/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Truck 
Driver 

CLASS 1  $34.92 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $54.62 $72.08

Apprentice BHR Percent

First 6 
months $27.94 $80.00 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $47.64 $61.60

7-12 
months $29.68 $85.00 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $49.38 $64.22

13-18 
months $31.43 $90.00 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $51.13 $66.84

19-24 
months $33.17 $95.00 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $52.87 $69.46

25-30 
months $34.92 $100.00 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $54.62 $72.08

(*)Special Calculation Note :

Ratio :

3 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Cuyahoga, Geauga, Lake

Special Jurisdictional Note :

Details :

CLASS 1: Drivers on trucks, including but not limited to: 4-wheel service trucks; 4-wheel dump trucks; batch trucks; 
drivers on tandems; truck sweepers (not to include power sweepers and scrubbers) Drivers on tractor – trailer 
combinations including but not limited to the following: Semi-tractor trucks; pole trailers; ready-mix trucks; fuel trucks; 
all trucks five (5) axle and over; drivers on belly dumps; truck mechanics (when needed).



Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Local 436 - HevHwy Class 2

Type of Rate: Commercial

Change #:
LCN02-2025ib

Craft:
Truck Driver

Effective Date:
5/28/2025

Effective Date:
5/28/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Truck 
Driver 

CLASS 2
$35.73 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $55.43 $73.30

Apprentice BHR Percent

First 6 
months $28.58 $80.00 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $48.28 $62.58

7-12 
months $30.37 $85.00 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $50.07 $65.26

13-18 
months $32.16 $90.00 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $51.86 $67.94

19-24 
months $33.94 $95.00 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $53.64 $70.62

25-30 
months $35.73 $100.00 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $55.43 $73.30

(*)Special Calculation Note :

Ratio :

3 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Cuyahoga, Geauga, Lake

Special Jurisdictional Note :

Details :

CLASS 2: Drivers on articulated dump trucks; rigid-frame rock trucks; distributor trucks; low boys/drag driver on the 
construction site only and heavy duty equipment (irrespective of load carried) when used exclusively for transportation 
on the construction site only.
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SLEEVE ON GREASED END

18" LONG SMOOTH GREASED
DOWELS 12" O.C. 1" DIA FOR

T<= 8" AND 1 14" FOR T>8"

ODOT ITEM 705.04 SEALER

EXISTING CONCRETE PAVEMENT

SEE NOTES ON ODOT
STANDARD DRAWING
BP-2.2

PREFORMED EXPANSION JOINT FILLER ODOT
ITEM 705.03. FILLER SHALL BE ONE
CONTINUOUS PIECE ALONG ITS ENTIRE
LENGTH FROM JOINT TO JOINT

1"

T
"

1 2
 T

"

A

A

NOTE:
EXPANSION JOINTS SHALL BE
USED AT ALL INTERSECTIONS, AT
THE BEGINNING AND END OF ALL
CURVES LESS THAN 500 FEET
RADIUS, AT A MINIMUM OF EVERY
500 FEET, AND WHERE
DESIGNATED ON THE PLANS OR
BY THE CITY ENGINEER.

1"

T
"

1 2 
T

"

EDGE OF PAVEMENT

EXISTING CONCRETE PAVEMENT

SLEEVE

DOWEL

ITEM 705.04 JOINT SEAL

1"

TOP OF
CONCRETE

PREFORMED EXPANSION JOINT FILLER ODOT
ITEM 705.03 DRILL FOR EACH DOWEL

SECTION A-A

12" 6"

TRANSVERSE EXPANSION
JOINT FOR EXISTING

PAVEMENT

P-1

STANDARD DRAWING



1
4"

T
/3

M
IN

3
8"

ODOT ITEM 705.04 SEALER

JOINT

EXISTING OR NEW PAVEMENT
SEE NOTES

1 2 
T

T

NEW CONCRETE

DRILLED HOLE FILLED WITH MASTER
BUILDERS "BRUTEM 33" OR APPROVED EQUAL

NOTES:
1. ALL DOWELS SHALL BE PLACED PARALLEL

WITH CONCRETE
2. FOR EXISTING PAVEMENTS: 18" LONG

DEFORMED DOWEL 12" O.C. DIA=5
8" FOR

T<=8" AND 1" FOR T>8"
3. FOR NEW PAVEMENTS: 18" LONG SMOOTH

DOWEL 12" O.C. DIA=1" FOR T<=8" AND 1 14 "
FOR T>8". GREASE OR OIL END OF DOWEL
IN NEW CONCRETE

TRANSVERSE BUTT JOINT
FOR NEW & EXISTING

PAVEMENTS

P-2

STANDARD DRAWING



3/8 "

1
8" R (TYP.)

1" MIN.

O.D.O.T ITEM 705.04
SEALER OR 705.11
PREFORMED SEALER1/4"

COLD JOINT

SEPERATELY PLACED LANES SIMULTANEOUSLY PLACES LANES

SAW CUT T/3 MIN.

1/8"

"T"
1
2  "T"

5
8" THE BAR - 30" ON CENTERS

15" 15"

NEW CONCRETE

NOTE:
SEE O.D.O.T STANDARD DRAWING BP-3 FOR
ALTERNATIVE BUTT JOINT DETAILS
(TOTALLY NEW CONTRUCTION)

INCO RPO TEDRA

Mentor, Ohio 44060-2499
8500 Civic Center Boulevard

440-255-1100

City of Mentor
LONGITUDINAL BUTT JOINT

P-3

STANDARD DETAIL





CONTRACT
SECTION

CONTRACT
SECTION

MIDPOINT (TYP.)

CONTRACT
SECTION

MIDPOINT
(TYP.)

NOTE: ACTUAL GRINDING LIMITS WILL BE MARKED IN THE FIELD BY THE CITY

TYPICAL GRINDING AT
INTERSECTION

P-5

STANDARD DETAIL







MANHOLE BOXOUT DETAIL

P-8

STANDARD DRAWING
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