
i 

 
 
 
 
 
 
 
   

 
Mentor Police Department Second Floor 

HVAC System Renovation  
 
 

 
PREPARED FOR: 

 
The City of Mentor 

8500 Civic Center Boulevard 
Mentor, Ohio 44060 

 
 

PREPARED BY:  
 

Denk Associates, Inc 
503 East 200th Street 

Cleveland, Ohio 44119-5144 
 

PH: (216)-531-8880 
FAX: 216-531-5144 

 
 
 
 
_____________________________ 

Date: April, 2026 
 
 

Approved By:  
Lorne Vernon,  

Director of Public Works 
 

 

City of Mentor 
 

 
BID SET 

 



ii 

 
CITY OF MENTOR OFFICIALS 

 
 
 

 ADMINISTRATION 
 

Kenneth J. Filipiak, City Manager 
 

Mate Rogonjic, Finance Director 
 

Lisa Klammer, Interim Law Director 
 

David A. Swiger, City Engineer 
 

Lorne Vernon, Director of Public Works 
 

Kenneth Kaminski, Director of Parks, Recreation and Public Facilities 
 

Kevin Malecek, Director of Economic Development and International Trade 
 

Kathy Cantanzriti, Planning Director 
 

Kenneth Gunsch, Chief of Police 
 

Ron Zak, Fire Chef 
 
 

 
 COUNCIL 
 

Janet A. Dowling, President of Council  
 

Ray Kirchner, Vice-President of Council  
 

Sean P. Blake, Councilperson, Ward 1 
 

Matthew E. Donovan, Councilperson, Ward 2 
 

Charles E. Pinkerman, Councilperson, Ward 3 
 

John A. Krueger, Councilperson, Ward 4 
 

Brian G. Cook, Councilperson-at-Large 
 

Julie Schiavoni, Clerk of Council 
 

 



LN-1 
 

ADVERTISEMENT FOR BIDS/PUBLIC NOTICE TO BIDDERS 
 

 
Sealed proposals will be received at the Purchasing Department, City of Mentor, 8500 Civic 

Center Boulevard, Mentor, Ohio until 12:00 PM April 24, 2026 and will be opened and read 
immediately thereafter for the following project: 

 
 

MENTOR POLICE DEPARTMENT SECOND FLOOR 
HVAC SYSTEM RENOVATION 

 
  

Bids must be in accordance with specifications advertised on the City of Mentor 
website: www.cityofmentor.com/category/rfp.  
 
  
 

BY ORDER OF 
 
Kenneth J. Filipiak, City Manager 

 
 
 
 
 
 
 
 
 
Publish:  News-Herald 
 
APRIL 10, 2026 
APRIL 17, 2026 
 

http://www.cityofmentor.com/category/rfp
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II.                                           INSTRUCTIONS TO BIDDERS 
The Instructions to Bidders governs, except where amended by the Specifications. 

The Bidder is responsible for reading and understanding all items herein: 
 

1. Except as otherwise provided herein, the Instructions to 
Bidders, Proposal-Contract Form, and all specifications, 
drawings and other documents referred to herein shall be a 
part of the contract. 

 
2. DEFINITIONS:  
 

A. The term “Bidder” or “Contractor” shall mean the cor-
poration, partnership or individual proposing or under 
contract to furnish the material, labor, and/or equip-
ment listed in the Specifications. 

 
B. The term “City” shall mean the City of Mentor, Ohio. 

 
C. "Calendar Day" shall mean every day shown on the 

calendar. 
 

D. “City Manager” shall mean the Mentor City Manager 
or his duly authorized representative. 

 
3. PROPOSAL:  To be entitled  to  consideration, a proposal 

must be made in accordance with the following instructions:  
 

A. Preparation:   Each proposal shall be submitted on the 
forms furnished by the City.  All signatures shall be 
clearly and legibly written in long hand.  No oral, fac-
simile or telephonic proposal or modifications will be 
considered.  Each proposal shall show the breakdown 
for each item as directed on the Proposal-Contract 
Form. All proposals shall be considered informal which 
contain items not specified in the Proposal-Contract 
Form. 

 
Prices for material and equipment shall include trans-
porting and delivery to any place designated on the 
City’s purchase order, within the corporate limits of the 
City.  In the event of a discrepancy between unit pro-
posal prices and extension thereof, the unit proposal 
price shall govern. 

 
B. Names of Bidders: Each proposal shall give the full 

business address of the Bidder(s) and be signed by 
them with their usual signature.  Proposals by partner-
ships shall furnish the full names of all partners and 
shall be signed with the partnership name by one of the 
members of the partnership or by an authorized repre-
sentative, followed by the signature and title of the per-
son signing. 

 
Proposals by corporations must be signed with the legal 
name of the corporation, followed by the name of the 
state of incorporation and by the signature and title of 
the President, Secretary or other person authorized to 
bind it in the matter. 

 
The name of each person signing shall also be typed or 
printed below the signature.  A proposal by a person 

who affixes to their signature the word “President,” 
“Secretary,” “Agent” or other title without disclosing 
their principal may be held to be the proposal of the in-
dividual signing.   
 
When requested by the City, satisfactory evidence of 
the authority of the officer or agent signing on behalf of 
a corporation or partnership shall be furnished. 

 
C. Delivery: The proposal shall be sealed in an envelope, 

addressed to: 
 

  City of Mentor 
c/o Purchasing Department 

  8500 Civic Center Boulevard 
Mentor, Ohio 44060 
 

and delivered to the office of the Purchasing Coordina-
tor on the date set forth in the legal advertisement.  The 
sealed envelope shall also bear the name of the Bidder, 
the general item(s) proposed, and the date the proposals 
are to be opened.  Proposals will be received until the 
date and time specified in the legal advertisement. Pro-
posals will be opened and read immediately thereafter, 
in 2nd Floor Conference Room, Mentor Municipal 
Center.  Proposals received after the date and time 
specified will be returned unopened to the Bidder. 

 
D. Proposal to Include All Work: Each proposal shall in-

clude all equipment, material, supplies or services de-
scribed in the Instructions to Bidders, Specifications, 
Proposal-Contract Form and all drawings. 

  
E. Withdrawal of Proposal: Permission will not be given 

to withdraw or modify any proposal after it has been 
deposited as provided above.  Negligence on the part of 
a Bidder in preparing the proposal confers no right for 
the withdrawal of the proposal after it has been opened. 

 
F. Acceptance or Rejection of Proposal: The City reserves 

the right to accept any proposals within sixty (60) cal-
endar days after the same are opened, as provided 
above. The City reserves the right to accept any pro-
posals which, in its opinion, are deemed to be in the 
best interest of the City. The City reserves the right to 
reject any or all proposals.   

 
In determining the award, each item may be con-
sidered separately, and separate contracts may be 
awarded on the various items, unless specified to the 
contrary in the Specifications. 

 
G. Proposal Bond or Check: Each proposal must be ac-

companied by a cashier’s or certified check, an irrevo-
cable letter of credit, or by a proposal bond, signed by a 
surety company authorized to do business in the State 
of Ohio, in the amount of ten (10) percent of the pro-
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posal and made payable to the City of Mentor, as a 
guarantee that the contract will be honored in the event 
it is awarded to the Bidder, and as a guarantee that the 
Bidder to whom the contract is awarded will sign all 
documents necessary to formalize the contract, if any. 

 
H. Forfeiture of Check or Proposal Bond: If the Bidder to 

whom the contract is awarded shall fail to honor the 
contract, or fail to sign the documents necessary to 
formalize the contract, if any, the deposit accompany-
ing the proposal shall thereupon be forfeited to the City 
for and as liquidated damages.  The work may then be 
readvertised or awarded to the deemed second best 
Bidder as the City may determine. 

 
I.   Quantities:  The quantities of the work shown on the 

Specifications and Proposal-Contract Form are estimat-
ed by the City and will be used as the basis for compar-
ison of the proposals only.  The City reserves the right 
to decrease or increase any quantities and to eliminate 
any item(s) on the plans or proposal. 

 
J. Informal Proposals:   Proposals may be rejected for the 

following reasons:  
 

1) If the proposal is on a form other than that fur-
nished by the City or if the form is altered or any 
part thereof detached. 

 
2) If there are any unauthorized additions, con-

ditional or alternate proposals, or other irregulari-
ties of any kind which may tend to make the pro-
posal incomplete, indefinite or ambiguous as to its 
meaning. 

 
3) If the Bidder adds any provisions reserving the 

right to accept or reject an award, or to enter into a 
contract pursuant to an award.  This does not ex-
clude a proposal limiting the maximum gross 
amount of awards acceptable to any one Bidder at 
any one proposal letting, provided that the City 
will make any selection of awards. 
 

4) If the proposal does not contain a unit price for 
each pay item listed, except in the case of author-
ized alternate pay items or lump sum items. 

 
4. A.   Competency   of   Bidders:   No   proposal  will  be con- 

sidered unless the Bidder submitting the same shall 
furnish evidence satisfactory to the City Manager that 
they have the necessary equipment, ability and finan-
cial resources to fulfill the conditions of the contract 
and Specifications.  Previous experience and responsi-
bility of the Bidders will be considered in awarding the 
contract.  No contract will be awarded to any Bidder 
who is in arrears to the City upon debt or contract, or 
who is in default as surety or otherwise upon any obli-
gation to the City. 

 
B. Disqualification of Bidders: Any of the following rea-

sons may be considered as being sufficient for the 
disqualification of a Bidder and the rejection of their 
proposal or proposals. 

 

1) More than one proposal for the same work from 
an individual, firm or corporation under the same 
or different names. 

 
2) Evidence of collusion among Bidders.  Partici-

pants in such collusion will receive no recogni-
tion as Bidders for any further work of the City 
until any such participant shall have been rein-
stated as a qualified Bidder. 

 
3) Proposal prices that obviously are unbalanced. 

 
5. WRITTEN AND ORAL EXPLANATIONS: Should a Bid-

der find discrepancies in, or omissions from, the drawings or 
Specifications, or should they be in doubt as to their mean-
ing, they shall at once notify the City, which may send writ-
ten instructions to all Bidders.  The City will not be respon-
sible for any oral instructions. 

 
6. ADDENDUM OR MODIFICATION: Any addendum or 

modification issued during the time of bidding shall be cov-
ered in the proposal and in awarding a contract, such adden-
dum or modification will become part thereof.  In the event 
any such addendum or modification is issued by the City 
within 72 hours of the time set for the closing of proposals, 
excluding Saturdays, Sundays and legal holidays, the time 
for submitting proposals shall be extended one (1) week, 
with no further advertising of proposals. 

 
7. TAX EXEMPTIONS: The City is exempt from federal ex-

cise and transportation taxes and Ohio State sales tax.  Pric-
es quoted should not include either federal excise or Ohio 
State sales tax.  Tax exemption certificates covering these 
taxes will be furnished upon request. 

 
The transportation tax is not applicable on any purchase 
consigned to the City and no tax exemption certificate is re-
quired.  If for any reason a contemplated purchase would not 
be tax exempt, this fact will be indicated in the Specifica-
tions, and such taxes may be included in the price or shown 
as a separate item in the proposal. 

 
8. DISCRIMINATION:   In hiring of employees for the per-

formance of work under this contract or any subcontract, 
neither the Contractor, subcontractor, nor any person acting 
in their behalf shall by reason of race, creed, color, age, sex 
or handicap discriminate against any citizen of the State in 
the employment of any laborer or worker who is qualified 
and available to perform the work to which the employment 
relates. 

 
Neither the Contractor, subcontractor, nor any person in 
their behalf shall in any manner discriminate against or in-
timidate any employee hired for the performance of work 
under this contract on account of race, creed, color, age, sex 
or handicap. 
 

9. INSURANCE:  If the Specifications indicate insurance is 
required, then the Contractor shall obtain and pay for the 
following types of insurance: 
 
(a) Commercial General Liability insurance with minimum 

limits of not less than $1,000,000 combined single lim-
it. Coverage is to include contractual liability, a per 
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project general aggregate limit, primary and non-
contributory other insurance provision, waiver of sub-
rogation in favor of the City and additional insured sta-
tus for the City including ongoing operations and prod-
ucts and completed operations. If such coverage is writ-
ten on a Claims Made or Claims Made and Reported 
basis, (i) such coverage will have a retroactive date that 
is equal to or that precedes the date of the contract  and 
be maintained for a minimum period of not less than 
three (3) years after the termination or expiration of the 
contract, (ii) may be replaced with other Claims Made 
or Claims Made and Reported coverage with a retroac-
tive date that is equal to or that precedes the date of the 
contract and maintained for a minimum period of not 
less than three (3) years after the termination or expira-
tion of the contract or (iii) may be cancelled after the 
termination of or expiration of the contract only if it is 
replaced by an extended reporting period with a dura-
tion of not less than three (3) years. 
 

(b) Automobile Liability insurance providing coverage for 
all owned, non-owned and hired automobiles with min-
imum limits not less than $1,000,000 combined single 
limit. Coverage shall include additional insured status 
for the City and a waiver of subrogation for the City. 
 

(c) Worker’s Compensation which meets all statutory min-
imum requirements 

 
 

All policies must be written with insurance companies ac-
ceptable to the City. All policies are to provide the City with 
thirty (30) days advanced written notice of cancellation or 
non-renewal with the exception of cancellation for non-
payment of premium which shall be ten (10) days. Contrac-
tor shall supply certificates of insurance evidencing the re-
quired coverage and shall furnish renewal certificates thirty 
(30) days prior to the renewal date. Failure of the City to re-
quest certificates does not relieve the Contractor from the 
obligation to maintain the required insurance. 

 
10. LIABILITY:   The Bidder shall defend, indemnify, and save 

harmless the City and its officers and agents from all claims, 
demands, payments, suits, actions, recoveries and judgments 
of every description, whether or not well founded by law, 
brought or recovered against it, by reason of any act or 
omission of said Bidder(s), their agents, subcontractors or 
employees, in the execution of the contract, or for the use of 
any patented inventions by said Bidder. A sum sufficient to 
cover aforesaid claims, including attorneys’ fees, may be re-
tained by the City from monies due or to become due to the 
Bidder under contract, until such claims shall have been dis-
charged.  
 

11. ROYALTIES AND/OR LICENSE FEES: The Bidder shall 
pay all royalties and license fees. The Bidder herein agrees 
to assume and save the City, its officers and agents harmless 
from liability of any kind or nature whatsoever, arising out 
of the use by the City, its officers and agents of any item, 
appliance, apparatus or mechanism, material or service 
which may be furnished or installed by the Bidder under the 
terms of this contract, including patent or copyright in-
fringement, and to defend the City from any and all such li-
abilities whether or not such claims are well founded by law. 

 
12. ASSIGNMENT OF CONTRACT: The Bidder who is 

awarded a contract shall not assign, transfer, convey, sublet 
or otherwise dispose of said contract, or right, title or inter-
est in or to the same, or any part thereof, without previous 
consent in writing from the City Manager, endorsed on or 
attached to the contract. 

 
13. CANCELLATION:   Should the material(s) supplied or 

delivered to the City under this contract fail at any time to 
meet the Specifications required by the contract, then in 
such event, the City may cancel this contract upon written 
notice to the Bidder. 

 
14. CONTROL OF WORK: The City Manager, or his designat-

ed agent, will decide all questions which may arise as to the 
quality and acceptability of materials furnished and work 
performed and as to the rate of progress of the work; all 
questions which may arise as to the interpretation of the 
plans and Specifications; all questions as to the acceptable 
fulfillment of the contract on the part of the Contractor, and 
as to compensation. 

 
15. CLAIMS  FOR  ADJUSTMENT  AND  DISPUTES:   If, in  

in any case, the Contractor deems that additional com-
pensation is due for work or material not clearly covered in 
the contract or not ordered by the City Manager as extra 
work, as defined herein, the Contractor shall notify the City 
Manager in writing of their intention to make claim for such 
additional compensation before they begin the work on 
which the claim is based.  If such notification is not given 
and the City Manager is not afforded proper facilities by the 
Contractor for keeping strict account of actual costs as re-
quired, then the Contractor hereby agrees to waive any claim 
for such additional compensation.  Such notice by the Con-
tractor, and the fact that the City Manager has kept account 
of the cost aforesaid, shall not in any way be construed as 
proving or substantiating the validity of the claim.  If the 
claim, after consideration by the City Manager, is found to 
be just, it will be paid as extra work in the amount as ap-
proved by the City Manager. 

 
16. DURATION OF CONTRACT: The duration of the contract 

shall be for the period stated in the Specifications, and shall 
include all material, equipment and/or services ordered or 
delivered during the period.  All prices quoted shall be for a 
definite fixed period unless otherwise noted in the Specifica-
tions. 

 
17. PURCHASES:   After a contract has been signed, it shall 

only become operative upon delivery to the Bidder a duly 
signed purchase order.  The City shall only be obligated un-
der the contract to the extent of such purchase order.  The 
City shall not become liable for any claims in the event that 
the total quantity of material ordered or services performed 
under the contract should prove to be greater or less than the 
estimated amount in the Specifications. 
 

18. DELIVERY: The Bidder agrees to make deliveries of sup-
plies and materials within a reasonable period from the time 
purchase orders are received, which reasonable time is esti-
mated to be thirty (30) days. 
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If deliveries are not made within such period, then the City 
may purchase such items in the open market; and if the pric-
es paid by the City shall be greater than the contract price, 
the Bidder agrees to reimburse the City for any loss or losses 
that the City may thereby sustain.   
 
Delivery time for vehicles and equipment may be extended 
beyond thirty (30) days, provided the Bidder has noted the 
delivery time in the appropriate space on the Proposal-
Contract Form. 

 
19. PAYMENT OF INVOICES: Invoices will be due and paya-

ble within thirty (30) days of receipt of the invoice by the 
City.  All invoices should be mailed to the attention of the 
Accounts Payable Department.  Payments may be made on a 
basis of estimated partial completion of work or delivery, 
and the City may withhold a percentage of each partial pay-
ment until completion of the contract.  The City may with-
hold a percentage of the final estimate for a specified period 
as a guarantee.  Such a procedure for partial payments must 
be provided for in the Specifications. 

 
20. CONTRACT BOND: The successful Bidder will be re-

quired to furnish the approved bond for the faithful perfor-
mance of the contract in the amount of one hundred percent 
(100%) of the contract price.  Such bond shall be that of an 
approved surety company or personal bond upon which the 
sureties are persons not interested in the contract, or, if in-
terested, collateral security shall be furnished, all of which is 
to be to the satisfaction of the Law Director, including sure-
ties. 

 
In lieu of a performance bond the City may elect to hold the 
Proposal Deposit Check, submitted with the proposal, until 
the contract has been fulfilled.  Any deviation from the re-
quired one hundred percent (100%) figure will be noted 
in the Specifications. 

 
21. GENERAL: Contractors shall furnish all labor, equipment, 

materials, services and supplies necessary to complete the 
proposed work.  All work shall be performed according to 
all standards of good workmanship complete in every detail.  
Contractors shall coordinate their work with the work of 
others and, upon completion, remove tools, equipment, 
waste and debris and leave the site in “broom-clean” condi-
tion.  Contractors shall warrant all equipment, materials, 
services and supplies with the normal and usual warranties, 
including, where applicable, warranties of merchantability 
and fitness for a particular purpose. 

 
22. WAIVERABILITY:  The City of Mentor reserves the right 

to accept any part of any proposal and reject all or parts of 
any and all proposals, and waive any informalities in the 
bidding procedure. 

 
23. PREVAILING WAGE: Contractors must comply with ORC 

Chapter 4115 when applicable.  It is the Contractor’s re-
sponsibility to contact the City’s Prevailing Wage Coordina-
tor to determine requirements. 

 
24. TAXES:  Contractor shall pay and/or withhold all sales, 

consumer, use, employment and other taxes (including the 
City of Mentor 2% income tax) paid or withheld by Contrac-
tor in accordance with the Laws and Regulations of the 

United States, State of Ohio and City of Mentor which are 
applicable during the performance of the work. 

 
 
QUESTIONS: 
 
Finance:  
 
Kyle Kasky, Staff Accountant  
8500 Civic Center Blvd 
Mentor Ohio, 44060 
Phone (440)974-5774 
Kasky@cityofmentor.com  
 
Public Works:  
 
Lorne Vernon, Director of Public Works 
6645 Hopkins Road 
Mentor Ohio, 44060 
Phone (440)974-5781 
Vernon@cityofmentor.com  

mailto:Kasky@cityofmentor.com
mailto:Vernon@cityofmentor.com
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FORM OF NONCOLLUSION AFFIDAVIT 
  
STATE OF 

 
                                               

 
)  

 
 
                                               

 
)  SS  

COUNTY OF 
 
                                               

 
) 

 
____________________________________________, being first duly sworn, deposes and  says 

that he/she  is _______________________________ of   _________________________________ 

the party making the proposal or bid; that such bid is genuine and not collusive or sham; that said 

Bidder has not colluded, conspired, connived, or agreed, directly or indirectly with any Bidder or 

person, to put in a sham bid, or that such other person shall refrain from bidding, and has not in any 

manner, directly or indirectly sought by agreement or collusion or communication or conference, 

with any person, to fix the bid price of affiant or any other Bidder, or to fix any overhead, profit, or 

cost element of said Bid price, or of that of any other Bidder, or to secure any advantage against the 

Owner, or any person interested in the proposed Contract; and that all statements contained in said 

proposal or bid are true; and further, that such Bidder has not, directly or indirectly submitted this 

Bid, or the contents thereof, or divulged information or data relative thereto to any association or to 

any member or agent thereof. 

 
Affiant 
 
 
Subscribed and sworn to before me this            day of                                       , 20 _____. 
 
 
 
Notary Public 
 
My Commission Expires:                                             

(Corporation Name) 

(Individual Name) 

(Sole Owner, Partner, President, Secretary, etc.) 
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CORPORATE RESOLUTION 

 

I, _________________________________________________________________________, 

Secretary of   _________________________________________ an ______________ Corporation 

hereby certify that the Board of Directors of said Corporation on the __________day of  

______________, 20_____, adopted a resolution authorizing the _____________________ of this 

Company, namely, ______________________________________, to sign bid proposals, sign and 

enter into any and all contracts and other instruments, sign and/or authorize bid guaranty and 

performance bonds for the purpose of furnishing labor and materials at such price and upon such 

terms and conditions, including any amendments or modifications thereto, as said 

_______________________________  in his sole discretion shall deem best, and that said actions 

shall be binding upon the Corporation. 

 

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the seal of said  

Corporation at ________________________, _______________ this ____________ day   

of        , 20 , and I further certify that said resolution is still in  

full force and effect. 

 
 
 
_____________________________________ 
Corporate Secretary            
    
 

(Corporation Title, i.e., President, Vice President, etc.) 

(Corporation Title, i.e., President, etc.) 

(State) (Corporation Name) 

(City) (State) 

(Individual Name) 

(Individual Name) 
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PROPOSED SUBCONTRACTORS 

The Bidder is required to state in the spaces provided below, the Subcontractors he proposes 
to use to accomplish the work under this Contract.  The items and specific amounts of work assigned 
to each listed Subcontractor shall also be outlined.  Duplicate this sheet as needed. 
 
1. Name:  

    Address:  
    City/State/Zip:  
    Description:  
      
      Phone: (        )  Amount: $ % of Contract:  
 
2. Name:  

    Address:  
    City/State/Zip:  
    Description:  
      
      Phone: (        )  Amount: $ % of Contract:  
 
3. Name:  

    Address:  
    City/State/Zip:  
    Description:  
      
      Phone: (        )  Amount: $ % of Contract:  
 
4. Name:  

    Address:  
    City/State/Zip:  
    Description:  
      
      Phone: (        )  Amount: $ % of Contract:  
 
5. Name:  

    Address:  
    City/State/Zip:  
    Description:  
      
      Phone: (        )  Amount: $ % of Contract:  
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EXPERIENCE RECORD 
 

The Bidder is required to state the character of previous work, give references, and such other detailed 
information as will enable the Owner to determine capability, responsibility, experience, skill, and financial 
standing.  Provide data for the last five (5) years.  Duplicate this sheet as needed.  Information submitted in 
an alternate format MUST contain all the information requested on this page. 
 

Project Name:  
 Description/Scope of Bidder's 

 
 

 On this project you were a  Prime Contractor OR  Sub Contractor to  
 

Total Project Cost: $ 
Your Contract or  
Subcontract Amount: $ 

 % Complete (if in progress) % or Date Completed (if complete):  
 
Project Owner:  
 Owner Contact:  Phone: (       ) 
 
Engineer/Arch. Firm:  
 Engineer/Arch. Contact:  Phone: (       ) 
 
Your Bonding Company on this project (if any):  
 

Project Name:  
 Description/Scope of Bidder's 

 
 

 On this project you were a  Prime Contractor OR  Sub Contractor to  
 

Total Project Cost: $ 
Your Contract or  
Subcontract Amount: $ 

 % Complete (if in progress) % or Date Completed (if complete):  
 
Project Owner:  
 Owner Contact:  Phone: (       ) 
 
Engineer/Arch. Firm:  
 Engineer/Arch. Contact:  Phone: (       ) 
 
Your Bonding Company on this project (if any):  
 

Project Name:  
 Description/Scope of Bidder's 

 
 

 On this project you were a  Prime Contractor OR  Sub Contractor to  
 

Total Project Cost: $ 
Your Contract or  
Subcontract Amount: $ 

 % Complete (if in progress) % or Date Completed (if complete):  
 
Project Owner:  
 Owner Contact:  Phone: (       ) 
 
Engineer/Arch. Firm:  
 Engineer/Arch. Contact:  Phone: (       ) 
 
Your Bonding Company on this project (if any):  
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BIDDER'S INSURANCE AGENT'S AFFIDAVIT 

 

PROJECT:  ___________________________________________________________________ 
 
OWNER:   ___________________________________________________________________ 
 
I,       ,     , first being duly        

(Name)     (Title)  
sworn do state the following:  
 
(a) that I am an Insurance Agent licensed to transact business in the State of Ohio; 
 
(b) that I have reviewed the insurance requirements in the bid documents and have noted therein the 

requirements on insurance including any policy modifications, cancellation and non-renewal 
provisions, and any additional policies or endorsements needed; 

 
 (c) that I am familiar with the insurance that _______________________________________ 
  (Bidder’s Company Name) 
 has in force, and that its insurance meets the contract requirements or that it can be amended or 

endorsed to meet the contract requirements (with standard industry exclusions) until the current 
policy expiration or until cancelled with notice per the specifications or additional policies and/or 
endorsements can be provided to the Contractor; 

 
(d) that all additional policies and/or endorsements required in the specifications are available; 

(e) that if an award of contract is made to the Bidder an insurance certificate(s) [most current version 
ACORD 25] and/or binder(s) which fully complies with all insurance requirements in the contract 
will be issued within three (3) business days of notification from the contractor and the contractor 
approving any additional policies or endorsements needed to fully comply with the insurance 
requirements in the contract; 

(f) that I have advised my client of the cost of all additional policies, amendments, and/or endorsements 
so that he can include same in his bid; 

(g) that the cancellation clause in the policy meets the specifications or that it can be amended by an 
endorsement; 

(h) that this document neither affirmatively or negatively amends, extends or alters the terms of or 
coverage afforded by the policy referenced herein. 

 
Further, Affiant sayeth naught. 
 
          
 (Agent’s Signature)   Agency Name 
 
          
(Agent’s Name)   Agency Address 
 
           
  Agency City, State and Zip Code 
 
                
  (Phone)    (Fax) 
 
          

(E-mail)     
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SUPPLEMENTAL BOND ACKNOWLEDGEMENT 

 
PROJECT:                                  ___________________________________________________ 
 
OWNER:                              ______________________________________________________ 
 
If the bidder submits a Bid Guaranty and Contract Bond (AKA Rollover or Bid/ Performance/ Payment/ 
Warranty Bond) per O.R.C. Sections 153.54 and 153.571 the following shall be completed, signed, and 
submitted with the bid: 
 
By submission of the attached bid and these presents, the undersigned bidder and his surety hereby 
acknowledge that the attached bond shall cover and warrant all work for the correction period per the 
General Conditions and as supplemented or amended elsewhere in these Contract Documents, which 
period is __one__ year(s) commencing on the final acceptance of the work by Owner.  Any proceeding, 
legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in the location 
in which the project or part of the project is located and shall be instituted within one year from the last 
day of the correction period under the project or within one year after the Surety refuses or fails to 
perform its obligations under this Bond, whichever first occurs. 
 

 BIDDER  SURETY 
 

SIGNATURE:  SIGNATURE:  
NAME:  NAME:  
TITLE:  TITLE:  
DATE:  DATE:  
PHONE NO.:  PHONE NO.:  
         *Attach Power of Attorney 
 
 
If the Bidder submits a Certified or Cashier's check, Irrevocable Letter of Credit and is awarded a contract by 
the Owner, the following shall be completed, signed, and submitted with the Contract Bond (AKA 
Performance/Payment/Warranty Bond) per ORC Sections 153.54 and 153.57. 
 
By signature of the attached Contract and these presents the undersigned contractor and his surety 
acknowledge that the attached Bond shall cover and warrant all work for the correction period per the 
General Conditions and as supplemented or amended elsewhere in these Contract Documents, which 
period is _one__ year(s) commencing on the final acceptance of the work by Owner. Any proceeding, 
legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in the location 
in which the project or part of the project is located and shall be instituted within one year from the last 
day of the correction period under the project or within one year after the Surety refuses or fails to 
perform its obligations under this Bond, whichever first occurs. 
 

 BIDDER  SURETY 
 

SIGNATURE:  SIGNATURE:  
NAME:  NAME:  
TITLE:  TITLE:  
DATE:  DATE:  
PHONE NO.:  PHONE NO.:  
         *Attach Power of Attorney 



1/11 BF.7 

BID SECURITY 
 

CONTRACTOR SHALL STAPLE ONE OF THE FOLLOWING FORMS  
OF BID SECURITY TO THE FRONT OF THIS PAGE AND  

SUBMIT WITH THE BID. 
 

 

CERTIFIED OR CASHIER’S CHECK FOR 10% OF THE AMOUNT BID 

 

OR 

 

IRREVOCABLE LETTER OF CREDIT FOR 10% OF THE AMOUNT BID 

 

OR 

 

BOND (BID/PERFORMANCE/PAYMENT" BOND, a.k.a., “ROLLOVER BOND”) FOR 

100% OF THE AMOUNT BID PER ORC SECTIONS 153.54 AND 153.571 
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STATEMENT OF BIDDER QUALIFICATIONS 
 
 
 

BIDDER NAME (print/type): 
 
BIDDER ADDRESS: 
 
 
 
BIDDER CONTACT: 
 
BIDDER PHONE NUMBER: 
 
BIDDER FAX NUMBER: 
 
BIDDER E-MAIL: 
 
 
 Ohio Entity Number:  
 
 Federal Tax Identification Number: 
 
 State Tax Identification Number: 
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STATEMENT OF BIDDER QUALIFICATIONS 
 
 

1. Years in business providing the goods or service requested in this bid.    
 
2. Please list on a separate sheet(s), contracts with municipalities previous and presently 

held.  Please list by community name, contact person, address, phone number, and scope 
of project (starting with the most recent). 

 
3. Is your company in satisfactory financial condition?  Yes   No   
 
4. How many miles is your facility from the Mentor Municipal Center? 
 
5. Please list on a separate sheet(s) the equipment to be used in fulfilling this contract. 
 
6. Identify the project manager who will be assigned to this project and applicable years of 

experience managing comparable jobs.   
 

              
 
For the following questions, on a separate sheet please describe in full the circumstances for any 
“Yes” answer. 
 
7. Has your company had any business interruptions as a result of financial conditions in the 

past two (2) years?     Yes   No   
 
8. Has your company been rejected for a public contract despite being a low bidder for any 

reason?      Yes   No   
 
9. Has your company had any claims against or a performance bond cancelled? 
        Yes   No   
 
10. Has your company paid penalties or liquidated damages imposed as a result of delay on a 

public project?      Yes   No   
 
11. Has your company been found to have committed an unfair labor practice or any other 

employment/labor law violation in such areas as discrimination, prevailing wage, 
Workers Compensation or OSHA?   Yes   No   

 
12. Has your company in the last three (3) years had a municipal contract cancelled or 

terminated?      Yes   No   
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VI. PROPOSAL-CONTRACT FORM 
 
The undersigned hereby proposes to furnish the City of Mentor, Ohio, the following items, in accordance with the 
specifications. and upon the terms and conditions of this proposal, providing this proposal or any part hereof is 
accepted as a contract by the City of Mentor. 
  
 
 
 
ITEM               TOTAL 
NO.  DESCRIPTION                           PRICE 
 
 1. MENTOR POLICE STATION HVAC SYSTEM RENOVATIONS PROJECT    $_________________ 
   
 
2. TEMPERATURE CONTROL INCLUDING SOFTWARE AND HARDWARE IS INCLUDED IN ITEM #1 TOTAL 
 PRICE ABOVE AS SPECIFIED.  IF NOT, THE CONTRACTOR SHALL INCLUDE THE PROPOSED 
 MANUFACTURER/INSTALLER AND THE ASSOCIATED PRICE ADDITION OR PRICE DEDUCTION IN ITEM 1. 
     
 PROPOSED MANUFACTURER: ________________________________ ADD/DEDUCT $_________________ 
     
 

The Bidder hereby acknowledges receipt of following addenda: 
 
Addendum No.   __________  __________  __________  __________ 
 
Date:     __________  __________  __________  __________ 
 
 
 
CONDITIONS:  The Instructions to Bidders, and the Specifications are a part of this contract as effectively 

as though they preceded the signatures of the parties.  This contract is not valid until  
accepted and signed by the City of Mentor. 
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THIS PAGE HAS BEEN INTENTIONAL OMITTED IN ATTEMPT TO KEEP RECORD 
OF A PLANHOLDERS LIST.  

CONTRACT (BF.11) AVAILABLE ONLY BY CONTACTING KYLE KASKY AT 
KASKY@CITYOFMENTOR.COM OR (440)974-5774 
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NOTICE OF AWARD 
 
TO: <CONTRACTOR> 
 
 
PROJECT: <PROJECT NAME>   
 

You are notified that your Bid which was opened on <BID OPENING DATE> has been accepted for 
items in the amount of <AWARD AMOUNT> at the unit bid prices as reflected in the bid tabulation 
contained herein for Base Bid and Alternates. 
 

You are required by the Instructions to Bidders to execute the Agreement and furnish the required 
Bonds, Certificates of Insurance, and other documents within 10 calendar days from the date of receipt of this 
Notice. 
 

Failure to comply with these conditions within the time specified will entitle Owner to consider your 
Bid in default, to annul this Notice and to declare your Bid Security forfeited. 
 

The Owner will return to you one (1) fully signed set of the contract documents.  
 
 
CITY OF MENTOR 
 
 
 
    
Kenneth J. Filipiak, City Manager 
 
 
    
Date 
 
 
 
ACKNOWLEDGMENT 
 
<CONTRACTOR> 
 
 
  
<SIGNATORY> 
 
 
    
Date 



 

CF.2 

CONTRACT 
 

<PROJECT NAME> 
 

THIS AGREEMENT, made and entered into at Mentor, Ohio, this _______ day of 

____________________, <YEAR>, by and between the City of Mentor (“OWNER”), Ohio and 

<CONTRACTOR> (“CONTRACTOR”). 

WITNESSETH:  That the said CONTRACTOR has agreed and by this presents does agree with the 
OWNER for the consideration hereinafter mentioned and contained, and under penalty expressed in a bond 
given with these presents, and herein contained or hereunto annexed, to furnish at its own cost and expense, 
all the necessary tools, equipment, materials, labor, and tests in an expeditious, substantial and workmanlike 
manner, the equipment and appurtenances herein contemplated, commencing work within 20 days from the 
date of the Notice to Proceed and executing the work within the time and in the manner specified and in 
conformity with the requirements set forth in this Contract. 
 

The following form essential parts of the Contract (may vary with project). 
 

 1. Advertisement for Bids/Public Notice to Bidders  
 2. Instruction to Bidders 
 3. Bid Forms and Proposal 
 4. Contract Forms and Exhibits 
 5. Contract Bond – ORC 153.571 or ORC 153.57 
 6. Contract Provisions 
 7. General Conditions 
 8. Supplementary Conditions 
 9. Specifications 
10. Specific Project Requirements 
11. Prevailing Wage Rate Schedule  
12. Contract Drawings; if any. 

 
The CONTRACTOR agrees and understands that the work on this contract shall be subject to the 

acceptance of the OWNER based upon and in accordance with the contract specifications and contract plans 
and drawings on file in the office of the OWNER. 
 

The Contractor agrees that each individual employed by the Contractor or any Subcontractor and 
engaged in work on the project under this contract shall be paid by prevailing wage established by the 
Department of Industrial Relations of the State of Ohio or the U.S. Department of Labor (Davis-Bacon Act) as 
detailed in the section titled "Wage Rates."  This shall occur regardless of any contractual relationship which 
may be said to exist between the Contractor or any Subcontractor and such individual. 
 

The CONTRACTOR shall proceed with the said work in a prompt and diligent manner and shall do 
the several parts thereof.  Further he shall complete the whole of said work in accordance with the 
specifications and contract drawings to the satisfaction of the OWNER on or before the time stated, and in 
default of completion within the time as fixed, the CONTRACTOR shall pay to the OWNER as liquidated 
damages, an amount equal to <LIQUIDATED DAMAGES AMOUNT> Per Day, for each and every day 
(Sundays and legal holidays excepted) the completion of the work may be delayed beyond the date fixed in 
the manner and as stipulated. 
 

It is hereby mutually agreed that the OWNER is to pay and the CONTRACTOR is to receive, as full 
compensation for design and furnishing all materials and labor in building, constructing and testing and in all  
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respect completing the herein described work and appurtenances in the manner and under the conditions 
herein specified, the prices stipulated in the proposal herein contained or hereto annexed and the total contract 
sum is <AMOUNT>. 
 

This Contract shall be in full force and effect from the date of execution by the parties. 
 

IN WITNESS WHEREOF:  The parties hereunto affixed their signature the day and year first 
mentioned above. 
 
 
<CONTRACTOR>  
 
 
  
<SIGNATORY> 
 
 
 
CITY OF MENTOR 
 
 
  
Kenneth J. Filipiak, City Manager 
 
 
 

I hereby certify that funds in the amount of <AMOUNT IN WORDS> 00/100 Dollars (<AMOUNT>) 
necessary for the foregoing Contract have been appropriated and are in the Treasury, or are in the process of 
collection, or are available through grants and/or loans from other funding sources. 
 
 
  
Mate Rogonjic, Finance Director 
 
 
 
APPROVED AS TO FORM: 
 
 
  
Joseph P. Szeman, Law Director 
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THE CONTRACTOR SHALL FURNISH THE FOLLOWING ITEMS 
WITHIN 10 DAYS OF NOTIFICATION OF AWARD: 

 
 
 
A) CERTIFICATE OF INSURANCE FOR 
 CONTRACTOR'S PUBLIC LIABILITY INSURANCE POLICY 

AND AUTOMOTIVE INSURANCE POLICE 
 
 
 
 
B) CERTIFICATE OF INSURANCE FOR 
 OWNER'S AND CONTRACTOR'S PROTECTIVE POLICY 
 
 
 
 
C) CERTIFICATE OF WORKER'S COMPENSATION 
 
 
 
 
D) CONTRACT BOND THAT COMPLIES WITH ORC 153.54 AND 153.57  

Submitted bond complying with ORC 153.54 and 153.571 (rollover bond) with Bid 
 
* D above is not required if a bond complying with ORC 153.54 and 153.571 (rollover bond) was submitted 
at time of bid. 
 
 
E) DRUG-FREE  SAFETY OR COMPARABLE PROGRAM 
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DELINQUENT PERSONAL PROPERTY STATEMENT 
 
 

<CONTRACTOR>, having been awarded a contract by the City of Mentor, Ohio, hereby affirms 
under oath, pursuant to Ohio Revised Code Section 5719.042, that at the time the bid was submitted, my 
company was / was not (CIRCLE ONE) charged with delinquent personal property taxes on the General 
Tax List of Personal Property for Lake County, Ohio. 
 

If such charge for delinquent personal property tax exists on the General Tax List of Personal 
Property for Lake County, Ohio, the amount of such due and unpaid delinquent taxes, including due and 
unpaid penalties and interest shall be set forth below. 
 

This statement will be incorporated into the Contract made between City of Mentor, Ohio, and 
<CONTRACTOR>, and no payment shall be made with respect to any Contract unless such statement has 
been so incorporated as a part thereof. 
 
 

Delinquent Personal Property Tax $   

Penalties $   

Interest $   

 
 
 
<CONTRACTOR> 
 
  
<SIGNATORY> 
 
 
 
 
 
 
 
 
 
SWORN TO BEFORE ME and subscribed in my presence this ______________ day of 
 
_______________________, <YEAR>. 
 
      ___________________________________ 
       Notary Public 
 
      My commission expires: ________________ 
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AFFIDAVIT 
OF COMPLIANCE WITH OHIO REVISED CODE SECTION 3517.13 

 
STATE OF OHIO 
 
COUNTY OF ________________________ 
 
_____________________________________________ being duly sworn deposes and states as follows: 
 
1. I am duly authorized to make the statements contained herein on behalf of  
 __________________________________ (“the Contracting Party”). 
 
2. The Contracting Party is a/an (select one): 
 
 Individual, partnership, or other unincorporated business association (including without 

limitation, a professional association organized under Ohio Revised Code Chapter 1787), 
estate, or trust 

 
 Corporation organized and existing under the laws of the State of _________ 
 
 Labor organization 
 
3. I hereby affirm that the Contracting Party and each of the individuals specified in R.C. 3517.13(I) 

(with respect to non-corporate entities and labor organizations) or R.C. 3517.13(J) (with respect to 
corporations) are in full compliance with the political contribution limitations set forth in R.C. 
3517.13(I) and (J), as applicable. 

 
4. I understand that a false representation on this certification will incur penalties pursuant to 

3517.992(R)(3). 
 
 
Affiant further sayeth naught. 
 
     By: _______________________________________ 
 
     Title:  _____________________________________ 
 
SWORN TO BEFORE ME and subscribed in my presence this ______________ day of 
 
_______________________, <YEAR>. 
 
      ___________________________________ 
       Notary Public 
 
      My commission expires: ________________ 
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ESCROW WAIVER 
 

 
In accordance with a certain Contract between the CITY OF MENTOR, MENTOR, OHIO, 

(hereinafter referred to as "the Owner") and <CONTRACTOR>, (hereinafter referred to as "the Contractor") 
it is mutually agreed by and between the parties hereto that because of the short-term duration of the within 
contract, no escrow account will be established pursuant to Sections 153.13, 153.14 and 153.63 of the Ohio 
Revised Code nor shall any interest be paid on any retainage.  
 
 
 
<CONTRACTOR> 
 
 
  
<SIGNATORY> 
 
 
 
 
 
CITY OF MENTOR 
 
 
  
Kenneth J. Filipiak, City Manager 
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NOTICE TO PROCEED 
 
 
Project: <PROJECT NAME>   
 
 
Owner: City of Mentor 
 8500 Civic Center Boulevard 
 Mentor, Ohio  44060 
 
 
To: <CONTRACTOR> 
 
 
Date:    
 
 
You are hereby notified to commence work in accordance with the Contract.  All work shall be completed by 
<COMPLETION DATE>. 
 
 
 
 
 
 
CITY OF MENTOR 
 
 
  
Kenneth J. Filipiak, City Manager 
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CONTRACTOR SHALL COMPLETE THE FOLLOWING AND RETURN 
WITHIN 10 DAYS OF NOTICE OF AWARD: 

 
 
 
 

A) AFFIDAVIT OF COMPLIANCE WITH POLITICAL CONTRIBUTIONS 
LIMITATION (ORC 3517.13) 

 
 
 
 

THE OWNER OR THEIR AUTHORIZED REPRESENTATIVE SHALL INSERT 
THE FOLLOWING CONTRACT DOCUMENTATION IN THE EXECUTED 

CONTRACT: 
 
 
 
 

A) FINDINGS FOR RECOVERY – ORC 9.24 
 
 
 
 

B) NOTIFICATION OF SURETY AND AGENT OF CONSTRUCTION 
CONTRACT AWARD – ORC 9.32 (if applicable) 
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial 
capital letters, the terms listed below will have the meanings indicated which are applicable to 
both the singular and plural thereof. In addition to terms specifically defined, terms with initial 
capital letters in the Contract Documents include references to identified articles and paragraphs, 
and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, 
correct, or change the Bidding Requirements or the proposed Contract Documents. 

2. Agreement—The written instrument which is evidence of the agreement between Owner and 
Contractor covering the Work. 

3. Application for Payment—The form acceptable to Engineer which is to be used by 
Contractor during the course of the Work in requesting progress or final payments and which 
is to be accompanied by such supporting documentation as is required by the Contract 
Documents. 

4. Asbestos—Any material that contains more than one percent asbestos and is friable or is 
releasing asbestos fibers into the air above current action levels established by the United 
States Occupational Safety and Health Administration. 

5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the 
prices for the Work to be performed. 

6. Bidder—The individual or entity who submits a Bid directly to Owner. 

7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents 
(including all Addenda). 

8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid 
security of acceptable form, if any, and the Bid Form with any supplements. 

9. Change Order—A document recommended by Engineer which is signed by Contractor and 
Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the 
Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement. 

10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract 
Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A 
demand for money or services by a third party is not a Claim. 

11. Contract—The entire and integrated written agreement between the Owner and Contractor 
concerning the Work. The Contract supersedes prior negotiations, representations, or 
agreements, whether written or oral. 
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12. Contract Documents—Those items so designated in the Agreement. Only printed or hard 
copies of the items listed in the Agreement are Contract Documents. Approved Shop 
Drawings, other Contractor submittals, and the reports and drawings of subsurface and 
physical conditions are not Contract Documents. 

13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in 
accordance with the Contract Documents as stated in the Agreement (subject to the 
provisions of Paragraph 11.03 in the case of Unit Price Work). 

14. Contract Times—The number of days or the dates stated in the Agreement to:  (i) achieve 
Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it 
is ready for final payment as evidenced by Engineer’s written recommendation of final 
payment. 

15. Contractor—The individual or entity with whom Owner has entered into the Agreement. 

16. Cost of the Work—See Paragraph 11.01 for definition. 

17. Drawings—That part of the Contract Documents prepared or approved by Engineer which 
graphically shows the scope, extent, and character of the Work to be performed by 
Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined. 

18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes 
effective, but if no such date is indicated, it means the date on which the Agreement is signed 
and delivered by the last of the two parties to sign and deliver. 

19. Engineer—The individual or entity named as such in the Agreement. 

20. Field Order—A written order issued by Engineer which requires minor changes in the Work 
but which does not involve a change in the Contract Price or the Contract Times. 

21. General Requirements—Sections of Division 1 of the Specifications. 

22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs, 
Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances 
that may present a substantial danger to persons or property exposed thereto. 

23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section 
1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time. 

24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, 
regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, 
authorities, and courts having jurisdiction. 

25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or 
personal property. 

26. Milestone—A principal event specified in the Contract Documents relating to an 
intermediate completion date or time prior to Substantial Completion of all the Work. 
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27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon 
timely compliance by the Successful Bidder with the conditions precedent listed therein, 
Owner will sign and deliver the Agreement. 

28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which 
the Contract Times will commence to run and on which Contractor shall start to perform the 
Work under the Contract Documents. 

29. Owner—The individual or entity with whom Contractor has entered into the Agreement and 
for whom the Work is to be performed. 

30. PCBs—Polychlorinated biphenyls. 

31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard 
conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square 
inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and 
oil mixed with other non-Hazardous Waste and crude oils. 

32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the 
sequence and duration of the activities comprising the Contractor’s plan to accomplish the 
Work within the Contract Times. 

33. Project—The total construction of which the Work to be performed under the Contract 
Documents may be the whole, or a part. 

34. Project Manual—The bound documentary information prepared for bidding and constructing 
the Work. A listing of the contents of the Project Manual, which may be bound in one or 
more volumes, is contained in the table(s) of contents. 

35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the 
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time. 

36. Resident Project Representative—The authorized representative of Engineer who may be 
assigned to the Site or any part thereof. 

37. Samples—Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and which establish the standards by which such 
portion of the Work will be judged. 

38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required 
submittals and the time requirements to support scheduled performance of related 
construction activities. 

39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions 
of the Contract Price to various portions of the Work and used as the basis for reviewing 
Contractor’s Applications for Payment. 
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40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 
information which are specifically prepared or assembled by or for Contractor and submitted 
by Contractor to illustrate some portion of the Work. 

41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon 
which the Work is to be performed, including rights-of-way and easements for access 
thereto, and such other lands furnished by Owner which are designated for the use of 
Contractor. 

42. Specifications—That part of the Contract Documents consisting of written requirements for 
materials, equipment, systems, standards and workmanship as applied to the Work, and 
certain administrative requirements and procedural matters applicable thereto. 

43. Subcontractor—An individual or entity having a direct contract with Contractor or with any 
other Subcontractor for the performance of a part of the Work at the Site. 

44. Substantial Completion—The time at which the Work (or a specified part thereof) has 
progressed to the point where, in the opinion of Engineer, the Work (or a specified part 
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the 
Work (or a specified part thereof) can be utilized for the purposes for which it is intended. 
The terms “substantially complete” and “substantially completed” as applied to all or part of 
the Work refer to Substantial Completion thereof. 

45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an 
award. 

46. Supplementary Conditions—That part of the Contract Documents which amends or 
supplements these General Conditions. 

47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a 
direct contract with Contractor or with any Subcontractor to furnish materials or equipment 
to be incorporated in the Work by Contractor or Subcontractor. 

48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, 
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements 
containing such facilities, including those that convey electricity, gases, steam, liquid 
petroleum products, telephone or other communications, cable television, water, wastewater, 
storm water, other liquids or chemicals, or traffic or other control systems. 

49. Unit Price Work—Work to be paid for on the basis of unit prices. 

50. Work—The entire construction or the various separately identifiable parts thereof required to 
be provided under the Contract Documents. Work includes and is the result of performing or 
providing all labor, services, and documentation necessary to produce such construction, and 
furnishing, installing, and incorporating all materials and equipment into such construction, 
all as required by the Contract Documents. 

51. Work Change Directive—A written statement to Contractor issued on or after the Effective 
Date of the Agreement and signed by Owner and recommended by Engineer ordering an 
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addition, deletion, or revision in the Work, or responding to differing or unforeseen 
subsurface or physical conditions under which the Work is to be performed or to 
emergencies. A Work Change Directive will not change the Contract Price or the Contract 
Times but is evidence that the parties expect that the change ordered or documented by a 
Work Change Directive will be incorporated in a subsequently issued Change Order 
following negotiations by the parties as to its effect, if any, on the Contract Price or Contract 
Times. 

1.02 Terminology 

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in 
the Bidding Requirements or Contract Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as 
directed” or terms of like effect or import to authorize an exercise of professional judgment 
by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,” 
“satisfactory,” or adjectives of like effect or import are used to describe an action or 
determination of Engineer as to the Work. It is intended that such exercise of professional 
judgment, action, or determination will be solely to evaluate, in general, the Work for 
compliance with the information in the Contract Documents and with the design concept of 
the  Project as a functioning whole as shown or indicated in the Contract Documents (unless 
there is a specific statement indicating otherwise). The use of any such term or adjective is 
not intended to and shall not be effective to assign to Engineer any duty or authority to 
supervise or direct the performance of the Work, or any duty or authority to undertake 
responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the 
Contract Documents. 

C. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next 
midnight. 

D. Defective: 

1. The word “defective,” when modifying the word “Work,” refers to Work that is 
unsatisfactory, faulty, or deficient in that it: 

a. does not conform to the Contract Documents; or 

b. does not meet the requirements of any applicable inspection, reference standard, test, or 
approval referred to in the Contract Documents; or  

c. has been damaged prior to Engineer’s recommendation of final payment (unless 
responsibility for the protection thereof has been assumed by Owner at Substantial 
Completion in accordance with Paragraph 14.04 or 14.05). 

E. Furnish, Install, Perform, Provide: 
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1. The word “furnish,” when used in connection with services, materials, or equipment, shall 
mean to supply and deliver said services, materials, or equipment to the Site (or some other 
specified location) ready for use or installation and in usable or operable condition. 

2. The word “install,” when used in connection with services, materials, or equipment, shall 
mean to put into use or place in final position said services, materials, or equipment complete 
and ready for intended use. 

3. The words “perform” or “provide,” when used in connection with services, materials, or 
equipment, shall mean to furnish and install said services, materials, or equipment complete 
and ready for intended use. 

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, 
materials, or equipment in a context clearly requiring an obligation of Contractor, “provide” 
is implied. 

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known 
technical or construction industry or trade meaning are used in the Contract Documents in 
accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor 
shall also deliver to Owner such bonds as Contractor may be required to furnish. 

B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each 
deliver to the other, with copies to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence of insurance which either of them or 
any additional insured may reasonably request) which Contractor and Owner respectively are 
required to purchase and maintain in accordance with Article 5. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project 
Manual. Additional copies will be furnished upon request at the cost of reproduction. 

2.03 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the 
Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A 
Notice to Proceed may be given at any time within 30 days after the Effective Date of the 
Agreement. In no event will the Contract Times commence to run later than the sixtieth day after 
the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever 
date is earlier. 
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2.04 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence to 
run. No Work shall be done at the Site prior to the date on which the Contract Times commence 
to run. 

2.05 Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless 
otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely 
review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting 
and completing the various stages of the Work, including any Milestones specified in the 
Contract Documents; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of 
items which when added together equal the Contract Price and subdivides the Work into 
component parts in sufficient detail to serve as the basis for progress payments during 
performance of the Work. Such prices will include an appropriate amount of overhead and 
profit applicable to each item of Work. 

2.06 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, 
and others as appropriate will be held to establish a working understanding among the parties as 
to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for 
handling Shop Drawings and other submittals, processing Applications for Payment, and 
maintaining required records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to 
act as its authorized representative with respect to the services and responsibilities under the 
Contract.  Such individuals shall have the authority to transmit instructions, receive information, 
render decisions relative to the Contract, and otherwise act on behalf of each respective party. 

2.07 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference attended by 
Contractor, Engineer, and others as appropriate will be held to review for acceptability to 
Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A. 
Contractor shall have an additional 10 days to make corrections and adjustments and to complete 
and resubmit the schedules. No progress payment shall be made to Contractor until acceptable 
schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of 
the Work to completion within the Contract Times. Such acceptance will not impose on 
Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of 
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the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility 
therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable 
arrangement for reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it 
provides a reasonable allocation of the Contract Price to component parts of the Work. 

ARTICLE 3 – CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if required 
by all. 

B. It is the intent of the Contract Documents to describe a functionally complete project (or part 
thereof) to be constructed in accordance with the Contract Documents. Any labor, 
documentation, services, materials, or equipment that reasonably may be inferred from the 
Contract Documents or from prevailing custom or trade usage as being required to produce the 
indicated result will be provided whether or not specifically called for, at no additional cost to 
Owner. 

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as 
provided in Article 9. 

3.02 Reference Standards 

A. Standards, Specifications, Codes, Laws, and Regulations 

1. Reference to standards, specifications, manuals, or codes of any technical society, 
organization, or association, or to Laws or Regulations, whether such reference be specific or 
by implication, shall mean the standard, specification, manual, code, or Laws or Regulations 
in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there 
were no Bids), except as may be otherwise specifically stated in the Contract Documents. 

2. No provision of any such standard, specification, manual, or code, or any instruction of a 
Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or 
Engineer, or any of their subcontractors, consultants, agents, or employees, from those set 
forth in the Contract Documents. No such provision or instruction shall be effective to assign 
to Owner, Engineer, or any of their officers, directors, members, partners,  employees, 
agents, consultants, or subcontractors, any duty or authority to supervise or direct the 
performance of the Work or any duty or authority to undertake responsibility inconsistent 
with the provisions of the Contract Documents. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 
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1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each 
part of the Work, Contractor shall carefully study and compare the Contract Documents and 
check and verify pertinent figures therein and all applicable field measurements. Contractor 
shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy 
which Contractor discovers, or has actual knowledge of, and shall obtain a written 
interpretation or clarification from Engineer before proceeding with any Work affected 
thereby. 

2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the 
performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy 
within the Contract Documents, or between the Contract Documents and (a) any applicable 
Law or Regulation , (b) any standard, specification, manual, or code, or (c) any instruction of 
any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall 
not proceed with the Work affected thereby (except in an emergency as required by 
Paragraph 6.16.A) until an amendment or supplement to the Contract Documents has been 
issued by one of the methods indicated in Paragraph 3.04. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, 
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual 
knowledge thereof. 

B. Resolving Discrepancies: 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of 
the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or 
discrepancy between the provisions of the Contract Documents and: 

a. the provisions of any standard, specification, manual, or code, or the instruction of any 
Supplier (whether or not specifically incorporated by reference in the Contract 
Documents); or 

b. the provisions of any Laws or Regulations applicable to the performance of the Work 
(unless such an interpretation of the provisions of the Contract Documents would result 
in violation of such Law or Regulation). 

3.04 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in 
the Work or to modify the terms and conditions thereof by either a Change Order or a Work 
Change Directive. 

B. The requirements of the Contract Documents may be supplemented, and minor variations and 
deviations in the Work may be authorized, by one or more of the following ways: 

1. A Field Order;  

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph 
6.17.D.3); or  
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3. Engineer’s written interpretation or clarification. 

3.05 Reuse of Documents 

A. Contractor and any Subcontractor or Supplier shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or 
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its 
consultants, including electronic media editions; or  

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of 
the Project or any other project without written consent of Owner and Engineer and specific 
written verification or adaptation by Engineer. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the 
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract 
Documents for record purposes. 

3.06 Electronic Data 

A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or 
Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are 
limited to the printed copies (also known as hard copies). Files in electronic media format of 
text, data, graphics, or other types are furnished only for the convenience of the receiving party. 
Any conclusion or information obtained or derived from such electronic files will be at the user’s 
sole risk. If there is a discrepancy between the electronic files and the hard copies, the hard 
copies govern. 

B. Because data stored in electronic media format can deteriorate or be modified inadvertently or 
otherwise without authorization of the data’s creator, the party receiving electronic files agrees 
that it will perform acceptance tests or procedures within 60 days, after which the receiving party 
shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-
day acceptance period will be corrected by the transferring party. 

C. When transferring documents in electronic media format, the transferring party makes no 
representations as to long term compatibility, usability, or readability of documents resulting 
from the use of software application packages, operating systems, or computer hardware 
differing from those used by the data’s creator. 

ARTICLE 4 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; 
HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 

4.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions 
not of general application but specifically related to use of the Site with which Contractor must 
comply in performing the Work. Owner will obtain in a timely manner and pay for easements 
for permanent structures or permanent changes in existing facilities. If Contractor and Owner are 
unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the 
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Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the Site 
or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of 
record legal title and legal description of the lands upon which the Work is to be performed and 
Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction 
lien against such lands in accordance with applicable Laws and Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment. 

4.02 Subsurface and Physical Conditions 

A. Reports and Drawings:  The Supplementary Conditions identify: 

1. those reports known to Owner of explorations and tests of subsurface conditions at or 
contiguous to the Site;  and 

2. those drawings known to Owner of physical conditions relating to existing surface or 
subsurface structures at the Site (except Underground Facilities). 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 
accuracy of the “technical data” contained in such reports and drawings, but such reports and 
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 
limited to, any aspects of the means, methods, techniques, sequences, and procedures of 
construction to be employed by Contractor, and safety precautions and programs incident 
thereto; or 

2. other data, interpretations, opinions, and information contained in such reports or shown or 
indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 
other data, interpretations, opinions, or information. 

4.03 Differing Subsurface or Physical Conditions 

A. Notice:  If Contractor believes that any subsurface or physical condition that is uncovered or 
revealed either: 

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to 
rely as provided in Paragraph 4.02 is materially inaccurate; or 

2. is of such a nature as to require a change in the Contract Documents; or 

3. differs materially from that shown or indicated in the Contract Documents; or  
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4. is of an unusual nature, and differs materially from conditions ordinarily encountered and 
generally recognized as inherent in work of the character provided for in the Contract 
Documents; 

then Contractor shall, promptly after becoming aware thereof and before further disturbing the 
subsurface or physical conditions or performing any Work in connection therewith (except in an 
emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such 
condition. Contractor shall not further disturb such condition or perform any Work in connection 
therewith (except as aforesaid) until receipt of written order to do so. 

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer 
will promptly review the pertinent condition, determine the necessity of Owner’s obtaining 
additional exploration or tests with respect thereto, and advise Owner in writing (with a copy to 
Contractor) of Engineer’s findings and conclusions. 

C. Possible Price and Times Adjustments: 

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent 
that the existence of such differing subsurface or physical condition causes an increase or 
decrease in Contractor’s cost of, or time required for, performance of the Work; subject, 
however, to the following: 

a. such condition must meet any one or more of the categories described in Paragraph 
4.03.A; and 

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract 
Price will be subject to the provisions of Paragraphs 9.07 and 11.03. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if: 

a. Contractor knew of the existence of such conditions at the time Contractor made a final 
commitment to Owner with respect to Contract Price and Contract Times by the 
submission of a Bid or becoming bound under a negotiated contract; or 

b. the existence of such condition could reasonably have been discovered or revealed as a 
result of any examination, investigation, exploration, test, or study of the Site and 
contiguous areas required by the Bidding Requirements or Contract Documents to be 
conducted by or for Contractor prior to Contractor’s making such final commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 4.03.A. 

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 
any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be 
made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any 
of their officers, directors, members, partners, employees, agents, consultants, or 
subcontractors shall be liable to Contractor for any claims, costs, losses, or damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or anticipated project. 
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4.04 Underground Facilities 

A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents 
with respect to existing Underground Facilities at or contiguous to the Site is based on 
information and data furnished to Owner or Engineer by the owners of such Underground 
Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the 
Supplementary Conditions: 

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such 
information or data provided by others; and 

2. the cost of all of the following will be included in the Contract Price, and Contractor shall 
have full responsibility for: 

a. reviewing and checking all such information and data; 

b. locating all Underground Facilities shown or indicated in the Contract Documents; 

c. coordination of the Work with the owners of such Underground Facilities, including 
Owner, during construction; and  

d. the safety and protection of all such Underground Facilities and repairing any damage 
thereto resulting from the Work. 

B. Not Shown or Indicated: 

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was 
not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract 
Documents, Contractor shall, promptly after becoming aware thereof and before further 
disturbing conditions affected thereby or performing any Work in connection therewith 
(except in an emergency as required by Paragraph 6.16.A), identify the owner of such 
Underground Facility and give written notice to that owner and to Owner and Engineer. 
Engineer will promptly review the Underground Facility and determine the extent, if any, to 
which a change is required in the Contract Documents to reflect and document the 
consequences of the existence or location of the Underground Facility. During such time, 
Contractor shall be responsible for the safety and protection of such Underground Facility. 

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change 
Directive or a Change Order will be issued to reflect and document such consequences. An 
equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the 
extent that they are attributable to the existence or location of any Underground Facility that 
was not shown or indicated or not shown or indicated with reasonable accuracy in the 
Contract Documents and that Contractor did not know of and could not reasonably have 
been expected to be aware of or to have anticipated. If Owner and Contractor are unable to 
agree on entitlement to or on the amount or extent, if any, of any such adjustment in Contract 
Price or Contract Times, Owner or Contractor may make a Claim therefor as provided in 
Paragraph 10.05. 
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4.05 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction which in 
Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor 
shall be responsible for laying out the Work, shall protect and preserve the established reference 
points and property monuments, and shall make no changes or relocations without the prior 
written approval of Owner. Contractor shall report to Engineer whenever any reference point or 
property monument is lost or destroyed or requires relocation because of necessary changes in 
grades or locations, and shall be responsible for the accurate replacement or relocation of such 
reference points or property monuments by professionally qualified personnel. 

4.06 Hazardous Environmental Condition at Site 

A. Reports and Drawings:  The Supplementary Conditions identify those reports and drawings 
known to Owner relating to Hazardous Environmental Conditions that have been identified at 
the Site. 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 
accuracy of the “technical data” contained in such reports and drawings, but such reports and 
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 
limited to, any aspects of the means, methods, techniques, sequences and procedures of 
construction to be employed by Contractor and safety precautions and programs incident 
thereto; or 

2. other data, interpretations, opinions and information contained in such reports or shown or 
indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 
other data, interpretations, opinions or information. 

C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or 
revealed at the Site which was not shown or indicated in Drawings or Specifications or identified 
in the Contract Documents to be within the scope of the Work. Contractor shall be responsible 
for a Hazardous Environmental Condition created with any materials brought to the Site by 
Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible. 

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for 
whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall 
immediately:  (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with 
such condition and in any area affected thereby (except in an emergency as required by 
Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such 
notice in writing). Owner shall promptly consult with Engineer concerning the necessity for 
Owner to retain a qualified expert to evaluate such condition or take corrective action, if any.  
Promptly after consulting with Engineer, Owner shall take such actions as are necessary to 
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permit Owner to timely obtain required permits and provide Contractor the written notice 
required by Paragraph 4.06.E. 

E. Contractor shall not be required to resume Work in connection with such condition or in any 
affected area until after Owner has obtained any required permits related thereto and delivered 
written notice to Contractor:  (i) specifying that such condition and any affected area is or has 
been rendered safe for the resumption of Work; or (ii) specifying any special conditions under 
which such Work may be resumed safely. If Owner and Contractor cannot agree as to 
entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract 
Times, or both, as a result of such Work stoppage or such special conditions under which Work 
is agreed to be resumed by Contractor, either party may make a Claim therefor as provided in 
Paragraph 10.05. 

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a 
reasonable belief it is unsafe, or does not agree to resume such Work under such special 
conditions, then Owner may order the portion of the Work that is in the area affected by such 
condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement 
to or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a 
result of deleting such portion of the Work, then either party may make a Claim therefor as 
provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by 
Owner’s own forces or others in accordance with Article 7. 

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them from and 
against all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition, 
provided that such Hazardous Environmental Condition:  (i) was not shown or indicated in the 
Drawings or Specifications or identified in the Contract Documents to be included within the 
scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is 
responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual 
or entity from and against the consequences of that individual’s or entity’s own negligence. 

H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants, and subcontractors of each and any of them from and against all claims, costs, 
losses, and damages (including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute resolution costs) 
arising out of or relating to a Hazardous Environmental Condition created by Contractor or by 
anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate 
Contractor to indemnify any individual or entity from and against the consequences of that 
individual’s or entity’s own negligence. 

I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental 
Condition uncovered or revealed at the Site. 
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ARTICLE 5 – BONDS AND INSURANCE 

5.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the 
Contract Price as security for the faithful performance and payment of all of Contractor’s 
obligations under the Contract Documents. These bonds shall remain in effect until one year 
after the date when final payment becomes due or until completion of the correction period 
specified in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or 
Regulations or by the Contract Documents. Contractor shall also furnish such other bonds as are 
required by the Contract Documents. 

B. All bonds shall be in the form prescribed by the Contract Documents except as provided 
otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list 
of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and 
as Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Financial 
Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed 
by an agent or attorney-in-fact must be accompanied by a certified copy of that individual’s 
authority to bind the surety.  The evidence of authority shall show that it is effective on the date 
the agent or attorney-in-fact signed each bond. 

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or 
its right to do business is terminated in any state where any part of the Project is located or it 
ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner 
and Engineer and shall, within 20 days after the event giving rise to such notification, provide 
another bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B 
and 5.02. 

5.02 Licensed Sureties and Insurers 

A. All bonds and insurance required by the Contract Documents to be purchased and maintained by 
Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed 
or authorized in the jurisdiction in which the Project is located to issue bonds or insurance 
policies for the limits and coverages so required. Such surety and insurance companies shall also 
meet such additional requirements and qualifications as may be provided in the Supplementary 
Conditions. 

5.03 Certificates of Insurance 

A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee 
identified in the Supplementary Conditions, certificates of insurance (and other evidence of 
insurance requested by Owner or any other additional insured) which Contractor is required to 
purchase and maintain. 

B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee 
identified in the Supplementary Conditions, certificates of insurance (and other evidence of 
insurance requested by Contractor or any other additional insured) which Owner is required to 
purchase and maintain. 



 

EJCDC C-700 Standard General Conditions of the Construction Contract 
Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 17  of  62 
 

C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance 
with these insurance requirements or failure of Owner to identify a deficiency in compliance 
from the evidence provided shall not be construed as a waiver of Contractor’s obligation to 
maintain such insurance. 

D. Owner does not represent that insurance coverage and limits established in this Contract 
necessarily will be adequate to protect Contractor. 

E. The insurance and insurance limits required herein shall not be deemed as a limitation on 
Contractor’s liability under the indemnities granted to Owner in the Contract Documents. 

5.04 Contractor’s Insurance 

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being 
performed and as will provide protection from claims set forth below which may arise out of or 
result from Contractor’s performance of the Work and Contractor’s other obligations under the 
Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier, 
or by anyone directly or indirectly employed by any of them to perform any of the Work, or by 
anyone for whose acts any of them may be liable: 

1. claims under workers’ compensation, disability benefits, and other similar employee benefit 
acts; 

2. claims for damages because of bodily injury, occupational sickness or disease, or death of 
Contractor’s employees; 

3. claims for damages because of bodily injury, sickness or disease, or death of any person 
other than Contractor’s employees; 

4. claims for damages insured by reasonably available personal injury liability coverage which 
are sustained: 

a. by any person as a result of an offense directly or indirectly related to the employment of 
such person by Contractor, or  

b. by any other person for any other reason; 

5. claims for damages, other than to the Work itself, because of injury to or destruction of 
tangible property wherever located, including loss of use resulting therefrom; and 

6. claims for damages because of bodily injury or death of any person or property damage 
arising out of the ownership, maintenance or use of any motor vehicle. 

B. The policies of insurance required by this Paragraph 5.04 shall: 

1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive,  be 
written on an occurrence basis, include as additional insureds (subject to any customary 
exclusion regarding professional liability) Owner and Engineer, and any other individuals or 
entities identified in the Supplementary Conditions, all of whom shall be listed as additional 
insureds, and include coverage for the respective officers, directors, members, partners, 
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employees, agents, consultants, and subcontractors of each and any of all such additional 
insureds, and the insurance afforded to these additional insureds shall provide primary 
coverage for all claims covered thereby; 

2. include at least the specific coverages and be written for not less than the limits of liability 
provided in the Supplementary Conditions or required by Laws or Regulations, whichever is 
greater; 

3. include contractual liability insurance covering Contractor’s indemnity obligations under 
Paragraphs 6.11 and 6.20; 

4. contain a provision or endorsement that the coverage afforded will not be canceled, 
materially changed or renewal refused until at least 30 days prior written notice has been 
given to Owner and Contractor and to each other additional insured identified in the 
Supplementary Conditions to whom a certificate of insurance has been issued (and the 
certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so 
provide); 

5. remain in effect at least until final payment and at all times thereafter when Contractor may 
be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; 
and 

6. include completed operations coverage:   

a. Such insurance shall remain in effect for two years after final payment. 

b. Contractor shall furnish Owner and each other additional insured identified in the 
Supplementary Conditions, to whom a certificate of insurance has been issued, evidence 
satisfactory to Owner and any such additional insured of continuation of such insurance 
at final payment and one year thereafter.   

5.05 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, 
at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability 
insurance as will protect Owner against claims which may arise from operations under the 
Contract Documents. 

5.06 Property Insurance 

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain 
property insurance upon the Work at the Site in the amount of the full replacement cost thereof 
(subject to such deductible amounts as may be provided in the Supplementary Conditions or 
required by Laws and Regulations). This insurance shall: 

1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 
individuals or entities identified in the Supplementary Conditions, and the officers, directors, 
members, partners, employees, agents, consultants, and subcontractors of each and any of 
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them, each of whom is deemed to have an insurable interest and shall be listed as a loss 
payee; 

2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for 
physical loss or damage to the Work, temporary buildings, falsework, and materials and 
equipment in transit, and shall insure against at least the following perils or causes of loss:  
fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake, 
collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations, 
water damage (other than that caused by flood), and such other perils or causes of loss as 
may be specifically required by the Supplementary Conditions. 

3. include expenses incurred in the repair or replacement of any insured property (including but 
not limited to fees and charges of engineers and architects); 

4. cover materials and equipment stored at the Site or at another location that was agreed to in 
writing by Owner prior to being incorporated in the Work, provided that such materials and 
equipment have been included in an Application for Payment recommended by Engineer; 

5. allow for partial utilization of the Work by Owner; 

6. include testing and startup; and 

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by 
Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to 
whom a certificate of insurance has been issued. 

B. Owner shall purchase and maintain such equipment breakdown insurance or additional property 
insurance as may be required by the Supplementary Conditions or Laws and Regulations which 
will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 
individuals or entities identified in the Supplementary Conditions, and the officers, directors, 
members, partners, employees, agents, consultants and subcontractors of each and any of them, 
each of whom is deemed to have an insurable interest and shall be listed as a loss payee.   

C. All the policies of insurance (and the certificates or other evidence thereof) required to be 
purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or 
endorsement that the coverage afforded will not be canceled or materially changed or renewal 
refused until at least 30 days prior written notice has been given to Owner and Contractor and to 
each other loss payee to whom a certificate of insurance has been issued and will contain waiver 
provisions in accordance with Paragraph 5.07. 

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified 
in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the 
Work to the extent of any deductible amounts that are identified in the Supplementary 
Conditions. The risk of loss within such identified deductible amount will be borne by 
Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes property 
insurance coverage within the limits of such amounts, each may purchase and maintain it at the 
purchaser’s own expense. 
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E. If Contractor requests in writing that other special insurance be included in the property 
insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such 
insurance, and the cost thereof will be charged to Contractor by appropriate Change Order. Prior 
to commencement of the Work at the Site, Owner shall in writing advise Contractor whether or 
not such other insurance has been procured by Owner. 

5.07 Waiver of Rights 

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will 
protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities 
identified in the Supplementary Conditions as loss payees (and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them) in such 
policies and will provide primary coverage for all losses and damages caused by the perils or 
causes of loss covered thereby. All such policies shall contain provisions to the effect that in the 
event of payment of any loss or damage the insurers will have no rights of recovery against any 
of the insureds or loss payees thereunder. Owner and Contractor waive all rights against each 
other and their respective officers, directors, members, partners, employees, agents, consultants 
and subcontractors of each and any of them for all losses and damages caused by, arising out of 
or resulting from any of the perils or causes of loss covered by such policies and any other 
property insurance applicable to the Work; and, in addition, waive all such rights against 
Subcontractors and Engineer, and all other individuals or entities identified in the Supplementary 
Conditions as loss payees (and the officers, directors, members, partners, employees, agents, 
consultants, and subcontractors of each and any of them) under such policies for losses and 
damages so caused. None of the above waivers shall extend to the rights that any party making 
such waiver may have to the proceeds of insurance held by Owner as trustee or otherwise 
payable under any policy so issued. 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, 
directors, members, partners, employees, agents, consultants and subcontractors of each and any 
of them for: 

1. loss due to business interruption, loss of use, or other consequential loss extending beyond 
direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or 
resulting from fire or other perils whether or not insured by Owner; and 

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting 
from fire or other insured peril or cause of loss covered by any property insurance 
maintained on the completed Project or part thereof by Owner during partial utilization 
pursuant to Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or 
after final payment pursuant to Paragraph 14.07. 

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss 
referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment 
of any such loss, damage, or consequential loss, the insurers will have no rights of recovery 
against Contractor, Subcontractors, or Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them. 
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5.08 Receipt and Application of Insurance Proceeds 

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted 
with Owner and made payable to Owner as fiduciary for the loss payees, as their interests may 
appear, subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. 
Owner shall deposit in a separate account any money so received and shall distribute it in 
accordance with such agreement as the parties in interest may reach. If no other special 
agreement is reached, the damaged Work shall be repaired or replaced, the moneys so received 
applied on account thereof, and the Work and the cost thereof covered by an appropriate Change 
Order. 

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of 
the parties in interest shall object in writing within 15 days after the occurrence of loss to 
Owner’s exercise of this power. If such objection be made, Owner as fiduciary shall make 
settlement with the insurers in accordance with such agreement as the parties in interest may 
reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall 
adjust and settle the loss with the insurers and, if required in writing by any party in interest, 
Owner as fiduciary shall give bond for the proper performance of such duties. 

5.09 Acceptance of Bonds and Insurance; Option to Replace 

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions 
of the bonds or insurance required to be purchased and maintained by the other party in 
accordance with Article 5 on the basis of non-conformance with the Contract Documents, the 
objecting party shall so notify the other party in writing within 10 days after receipt of the 
certificates (or other evidence requested) required by Paragraph 2.01.B. Owner and Contractor 
shall each provide to the other such additional information in respect of insurance provided as 
the other may reasonably request. If either party does not purchase or maintain all of the bonds 
and insurance required of such party by the Contract Documents, such party shall notify the 
other party in writing of such failure to purchase prior to the start of the Work, or of such failure 
to maintain prior to any change in the required coverage. Without prejudice to any other right or 
remedy, the other party may elect to obtain equivalent bonds or insurance to protect such other 
party’s interests at the expense of the party who was required to provide such coverage, and a 
Change Order shall be issued to adjust the Contract Price accordingly. 

5.10 Partial Utilization, Acknowledgment of Property Insurer 

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to 
Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or 
occupancy shall commence before the insurers providing the property insurance pursuant to 
Paragraph 5.06 have acknowledged notice thereof and in writing effected any changes in 
coverage necessitated thereby. The insurers providing the property insurance shall consent by 
endorsement on the policy or policies, but the property insurance shall not be canceled or 
permitted to lapse on account of any such partial use or occupancy. 
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ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 

6.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting 
such attention thereto and applying such skills and expertise as may be necessary to perform the 
Work in accordance with the Contract Documents. Contractor shall be solely responsible for the 
means, methods, techniques, sequences, and procedures of construction. Contractor shall not be 
responsible for the negligence of Owner or Engineer in the design or specification of a specific 
means, method, technique, sequence, or procedure of construction which is shown or indicated 
in and expressly required by the Contract Documents. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 
superintendent who shall not be replaced without written notice to Owner and Engineer except 
under extraordinary circumstances.  

6.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work 
and perform construction as required by the Contract Documents. Contractor shall at all times 
maintain good discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or property at 
the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work 
at the Site shall be performed during regular working hours. Contractor will not permit the 
performance of Work on a Saturday, Sunday, or any legal holiday without Owner’s written 
consent (which will not be unreasonably withheld) given after prior written notice to Engineer.   

6.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full 
responsibility for all services, materials, equipment, labor, transportation, construction 
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary 
facilities, temporary facilities, and all other facilities and incidentals necessary for the 
performance, testing, start-up, and completion of the Work. 

B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, 
shall be of good quality and new, except as otherwise provided in the Contract Documents. All 
special warranties and guarantees required by the Specifications shall expressly run to the benefit 
of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including 
reports of required tests) as to the source, kind, and quality of materials and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, 
used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except 
as otherwise may be provided in the Contract Documents. 
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6.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 
as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 
2.07) proposed adjustments in the Progress Schedule that will not result in changing the 
Contract Times. Such adjustments will comply with any provisions of the General 
Requirements applicable thereto. 

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be 
submitted in accordance with the requirements of Article 12. Adjustments in Contract Times 
may only be made by a Change Order. 

6.05 Substitutes and “Or-Equals” 

A. Whenever an item of material or equipment is specified or described in the Contract Documents 
by using the name of a proprietary item or the name of a particular Supplier, the specification or 
description is intended to establish the type, function, appearance, and quality required. Unless 
the specification or description contains or is followed by words reading that no like, equivalent, 
or “or-equal” item or no substitution is permitted, other items of material or equipment or 
material or equipment of other Suppliers may be submitted to Engineer for review under the 
circumstances described below. 

1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment 
proposed by Contractor is functionally equal to that named and sufficiently similar so that no 
change in related Work will be required, it may be considered by Engineer as an “or-equal” 
item, in which case review and approval of the proposed item may, in Engineer’s sole 
discretion, be accomplished without compliance with some or all of the requirements for 
approval of proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a 
proposed item of material or equipment will be considered functionally equal to an item so 
named if: 

a. in the exercise of reasonable judgment Engineer determines that: 

1) it is at least equal in materials of construction, quality, durability, appearance, 
strength, and design characteristics;  

2) it will reliably perform at least equally well the function and achieve the results 
imposed by the design concept of the completed Project as a functioning whole; and  

3) it has a proven record of performance and availability of responsive service. 

b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; and  

2) it will conform substantially to the detailed requirements of the item named in the 
Contract Documents. 
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2. Substitute Items: 

a. If in Engineer’s sole discretion an item of material or equipment proposed by Contractor 
does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a 
proposed substitute item. 

b. Contractor shall submit sufficient information as provided below to allow Engineer to 
determine if the item of material or equipment proposed is essentially equivalent to that 
named and an acceptable substitute therefor. Requests for review of proposed substitute 
items of material or equipment will not be accepted by Engineer from anyone other than 
Contractor. 

c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as 
supplemented by the General Requirements, and as Engineer may decide is appropriate 
under the circumstances. 

d. Contractor shall make written application to Engineer for review of a proposed substitute 
item of material or equipment that Contractor seeks to furnish or use. The application: 

1) shall certify that the proposed substitute item will: 

a) perform adequately the functions and achieve the results called for by the general 
design,  

b) be similar in substance to that specified, and 

c) be suited to the same use as that specified;  

2) will state: 

a) the extent, if any, to which the use of the proposed substitute item will prejudice 
Contractor’s achievement of Substantial Completion on time, 

b) whether use of the proposed substitute item in the Work will require a change in 
any of the Contract Documents (or in the provisions of any other direct contract 
with Owner for other work on the Project) to adapt the design to the proposed 
substitute item, and 

c) whether incorporation or use of the proposed substitute item in connection with 
the Work is subject to payment of any license fee or royalty; 

3) will identify: 

a) all variations of the proposed substitute item from that specified, and  

b) available engineering, sales, maintenance, repair, and replacement services; and 

4) shall contain an itemized estimate of all costs or credits that will result directly or 
indirectly from use of such substitute item, including costs of redesign and claims of 
other contractors affected by any resulting change. 
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B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, 
sequence, or procedure of construction is expressly required by the Contract Documents, 
Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure 
of construction approved by Engineer. Contractor shall submit sufficient information to allow 
Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent to 
that expressly called for by the Contract Documents. The requirements for review by Engineer 
will be similar to those provided in Paragraph 6.05.A.2. 

C. Engineer’s Evaluation:  Engineer will be allowed a reasonable time within which to evaluate 
each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may 
require Contractor to furnish additional data about the proposed substitute item. Engineer will be 
the sole judge of acceptability. No “or equal” or substitute will be ordered, installed or utilized 
until Engineer’s review is complete, which will be evidenced by a Change Order in the case of a 
substitute and an approved Shop Drawing for an “or equal.” Engineer will advise Contractor in 
writing of any negative determination. 

D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special 
performance guarantee or other surety with respect to any substitute. 

E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a 
substitute proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. 
Whether or not Engineer approves a substitute so proposed or submitted by Contractor, 
Contractor shall reimburse Owner for the reasonable charges of Engineer for evaluating each 
such proposed substitute. Contractor shall also reimburse Owner for the reasonable charges of 
Engineer for making changes in the Contract Documents (or in the provisions of any other direct 
contract with Owner) resulting from the acceptance of each proposed substitute. 

F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or 
“or-equal” at Contractor’s expense. 

6.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including 
those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a 
replacement, against whom Owner may have reasonable objection. Contractor shall not be 
required to employ any Subcontractor, Supplier, or other individual or entity to furnish or 
perform any of the Work against whom Contractor has reasonable objection. 

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or 
other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a 
specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list 
thereof in accordance with the Supplementary Conditions, Owner’s acceptance (either in writing 
or by failing to make written objection thereto by the date indicated for acceptance or objection 
in the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or 
other individual or entity so identified may be revoked on the basis of reasonable objection after 
due investigation. Contractor shall submit an acceptable replacement for the rejected 
Subcontractor, Supplier, or other individual or entity, and the Contract Price will be adjusted by 
the difference in the cost occasioned by such replacement, and an appropriate Change Order will 
be issued. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or 



 

EJCDC C-700 Standard General Conditions of the Construction Contract 
Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 26  of  62 
 

entity, whether initially or as a replacement, shall constitute a waiver of any right of Owner or 
Engineer to reject defective Work. 

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 
Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the 
Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity 
any contractual relationship between Owner or Engineer and any such Subcontractor, 
Supplier or other individual or entity; nor 

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment 
of any moneys due any such Subcontractor, Supplier, or other individual or entity except as 
may otherwise be required by Laws and Regulations. 

D. Contractor shall be solely responsible for scheduling and coordinating the Work of 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 
Work under a direct or indirect contract with Contractor. 

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities 
performing or furnishing any of the Work to communicate with Engineer through Contractor. 

F. The divisions and sections of the Specifications and the identifications of any Drawings shall not 
control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the 
Work to be performed by any specific trade. 

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an 
appropriate agreement between Contractor and the Subcontractor or Supplier which specifically 
binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract 
Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a 
Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in 
Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will 
contain provisions whereby the Subcontractor or Supplier waives all rights against Owner, 
Contractor, Engineer, and all other individuals or entities identified in the Supplementary 
Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners, 
employees, agents, consultants, and subcontractors of each and any of them) for all losses and 
damages caused by, arising out of, relating to, or resulting from any of the perils or causes of 
loss covered by such policies and any other property insurance applicable to the Work. If the 
insurers on any such policies require separate waiver forms to be signed by any Subcontractor or 
Supplier, Contractor will obtain the same. 

6.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 
performance of the Work or the incorporation in the Work of any invention, design, process, 
product, or device which is the subject of patent rights or copyrights held by others. If a 
particular invention, design, process, product, or device is specified in the Contract Documents 
for use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, its 
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use is subject to patent rights or copyrights calling for the payment of any license fee or royalty 
to others, the existence of such rights shall be disclosed by Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, and its officers, directors, members, partners, employees, agents, 
consultants, and subcontractors from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals, and all court or arbitration or other dispute resolution costs) arising out of or 
relating to any infringement of patent rights or copyrights incident to the use in the performance 
of the Work or resulting from the incorporation in the Work of any invention, design, process, 
product, or device specified in the Contract Documents, but not identified as being subject to 
payment of any license fee or royalty to others required by patent rights or copyrights.   

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants and subcontractors of each and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out 
of or relating to any infringement of patent rights or copyrights incident to the use in the 
performance of the Work or resulting from the incorporation in the Work of any invention, 
design, process, product, or device not specified in the Contract Documents. 

6.08 Permits 

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for 
all construction permits and licenses. Owner shall assist Contractor, when necessary, in 
obtaining such permits and licenses. Contractor shall pay all governmental charges and 
inspection fees necessary for the prosecution of the Work which are applicable at the time of 
opening of Bids, or, if there are no Bids, on the Effective Date of the Agreement. Owner shall 
pay all charges of utility owners for connections for providing permanent service to the Work. 

6.09 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 
applicable to the performance of the Work. Except where otherwise expressly required by 
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for 
monitoring Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws 
or Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 
court or arbitration or other dispute resolution costs) arising out of or relating to such Work. 
However, it shall not be Contractor’s responsibility to make certain that the Specifications and 
Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of 
Contractor’s obligations under Paragraph 3.03. 

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective 
Date of the Agreement if there were no Bids) having an effect on the cost or time of performance 
of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner 
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and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any 
such adjustment, a Claim may be made therefor as provided in Paragraph 10.05. 

6.10 Taxes 

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 
Contractor in accordance with the Laws and Regulations of the place of the Project which are 
applicable during the performance of the Work. 

6.11 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction equipment, the storage of materials and equipment, and 
the operations of workers to the Site and other areas permitted by Laws and Regulations, and 
shall not unreasonably encumber the Site and other areas with construction equipment or 
other materials or equipment. Contractor shall assume full responsibility for any damage to 
any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas 
resulting from the performance of the Work. 

2. Should any claim be made by any such owner or occupant because of the performance of the 
Work, Contractor shall promptly settle with such other party by negotiation or otherwise 
resolve the claim by arbitration or other dispute resolution proceeding or at law. 

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to any claim or action, legal or equitable, 
brought by any such owner or occupant against Owner, Engineer, or any other party 
indemnified hereunder to the extent caused by or based upon Contractor’s performance of 
the Work. 

B. Removal of Debris During Performance of the Work:  During the progress of the Work 
Contractor shall keep the Site and other areas free from accumulations of waste materials, 
rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other 
debris shall conform to applicable Laws and Regulations. 

C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the 
Work and make it ready for utilization by Owner. At the completion of the Work Contractor 
shall remove from the Site all tools, appliances, construction equipment and machinery, and 
surplus materials and shall restore to original condition all property not designated for alteration 
by the Contract Documents. 

D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded 
in any manner that will endanger the structure, nor shall Contractor subject any part of the Work 
or adjacent property to stresses or pressures that will endanger it. 
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6.12 Record Documents 

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, 
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written 
interpretations and clarifications in good order and annotated to show changes made during 
construction. These record documents together with all approved Samples and a counterpart of 
all approved Shop Drawings will be available to Engineer for reference. Upon completion of the 
Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for 
Owner. 

6.13 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work. Such responsibility does not relieve 
Subcontractors of their responsibility for the safety of persons or property in the performance of 
their work, nor for compliance with applicable safety Laws and Regulations.  Contractor shall 
take all necessary precautions for the safety of, and shall provide the necessary protection to 
prevent damage, injury or loss to: 

1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in storage on 
or off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, utilities, and Underground Facilities not designated for 
removal, relocation, or replacement in the course of construction. 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of 
persons or property, or to the protection of persons or property from damage, injury, or loss; and 
shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall 
notify owners of adjacent property and of Underground Facilities and other utility owners when 
prosecution of the Work may affect them, and shall cooperate with them in the protection, 
removal, relocation, and replacement of their property. 

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  
The Supplementary Conditions identify any Owner’s safety programs that are applicable to the 
Work. 

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety 
program with which Owner’s and Engineer’s employees and representatives must comply while 
at the Site. 

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 
directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any 
other individual or entity directly or indirectly employed by any of them to perform any of the 
Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor 
(except damage or loss attributable to the fault of Drawings or Specifications or to the acts or 
omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts 
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any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the 
fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity 
directly or indirectly employed by any of them). 

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue 
until such time as all the Work is completed and Engineer has issued a notice to Owner and 
Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as 
otherwise expressly provided in connection with Substantial Completion). 

6.14 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site whose 
duties and responsibilities shall be the prevention of accidents and the maintaining and 
supervising of safety precautions and programs. 

6.15 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or 
other hazard communication information required to be made available to or exchanged between 
or among employers at the Site in accordance with Laws or Regulations. 

6.16 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or 
adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. 
Contractor shall give Engineer prompt written notice if Contractor believes that any significant 
changes in the Work or variations from the Contract Documents have been caused thereby or are 
required as a result thereof. If Engineer determines that a change in the Contract Documents is 
required because of the action taken by Contractor in response to such an emergency, a Work 
Change Directive or Change Order will be issued. 

6.17 Shop Drawings and Samples 

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in 
accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each 
submittal will be identified as Engineer may require. 

1. Shop Drawings: 

a. Submit number of copies specified in the General Requirements. 

b. Data shown on the Shop Drawings will be complete with respect to quantities, 
dimensions, specified performance and design criteria, materials, and similar data to 
show Engineer the services, materials, and equipment Contractor proposes to provide 
and to enable Engineer to review the information for the limited purposes required by 
Paragraph 6.17.D. 

2. Samples: 

a. Submit number of Samples specified in the Specifications. 
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b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog 
numbers, the use for which intended and other data as Engineer may require to enable 
Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D. 

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of 
Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent 
submittal will be at the sole expense and responsibility of Contractor. 

C. Submittal Procedures: 

1. Before submitting each Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and 
Samples and with the requirements of the Work and the Contract Documents; 

b. determined and verified all field measurements, quantities, dimensions, specified 
performance and design criteria, installation requirements, materials, catalog numbers, 
and similar information with respect thereto; 

c. determined and verified the suitability of all materials offered with respect to the 
indicated application, fabrication, shipping, handling, storage, assembly, and installation 
pertaining to the performance of the Work; and 

d. determined and verified all information relative to Contractor’s responsibilities for 
means, methods, techniques, sequences, and procedures of construction, and safety 
precautions and programs incident thereto. 

2. Each submittal shall bear a stamp or specific written certification that Contractor has 
satisfied Contractor’s obligations under the Contract Documents with respect to Contractor’s 
review and approval of that submittal. 

3. With each submittal, Contractor shall give Engineer specific written notice of any variations 
that the Shop Drawing or Sample may have from the requirements of the Contract 
Documents. This notice shall be both a written communication separate from the Shop 
Drawings or Sample submittal; and, in addition, by a specific notation made on each Shop 
Drawing or Sample submitted to Engineer for review and approval of each such variation. 

D. Engineer’s Review: 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the 
Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only 
to determine if the items covered by the submittals will, after installation or incorporation in 
the Work, conform to the information given in the Contract Documents and be compatible 
with the design concept of the completed Project as a functioning whole as indicated by the 
Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, 
or procedures of construction (except where a particular means, method, technique, 
sequence, or procedure of construction is specifically and expressly called for by the 
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Contract Documents) or to safety precautions or programs incident thereto. The review and 
approval of a separate item as such will not indicate approval of the assembly in which the 
item functions. 

3. Engineer’s review and approval shall not relieve Contractor from responsibility for any 
variation from the requirements of the Contract Documents unless Contractor has complied 
with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of 
each such variation by specific written notation thereof incorporated in or accompanying the 
Shop Drawing or Sample. Engineer’s review and approval shall not relieve Contractor from 
responsibility for complying with the requirements of Paragraph 6.17.C.1. 

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer and shall return the required number 
of corrected copies of Shop Drawings and submit, as required, new Samples for review and 
approval. Contractor shall direct specific attention in writing to revisions other than the 
corrections called for by Engineer on previous submittals. 

6.18 Continuing the Work 

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or 
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any 
disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor 
may otherwise agree in writing. 

6.19 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 
Contract Documents and will not be defective. Engineer and its officers, directors, members, 
partners, employees, agents, consultants, and subcontractors shall be entitled to rely on 
representation of Contractor’s warranty and guarantee. 

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance or operation by persons other than Contractor, 
Subcontractors, Suppliers, or any other individual or entity for whom Contractor is 
responsible; or  

2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract 
Documents shall be absolute. None of the following will constitute an acceptance of Work that is 
not in accordance with the Contract Documents or a release of Contractor’s obligation to 
perform the Work in accordance with the Contract Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 
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3. the issuance of a certificate of Substantial Completion by Engineer or any payment related 
thereto by Owner;  

4. use or occupancy of the Work or any part thereof by Owner; 

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice 
of acceptability by Engineer; 

6. any inspection, test, or approval by others; or 

7. any correction of defective Work by Owner. 

6.20 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants and subcontractors of each and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out 
of or relating to the performance of the Work, provided that any such claim, cost, loss, or 
damage is attributable to bodily injury, sickness, disease, or death, or to injury to or destruction 
of tangible property (other than the Work itself), including the loss of use resulting therefrom but 
only to the extent caused by any negligent act or omission of Contractor, any Subcontractor, any 
Supplier, or any individual or entity directly or indirectly employed by any of them to perform 
any of the Work or anyone for whose acts any of them may be liable . 

B. In any and all claims against Owner or Engineer or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or 
personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or 
any individual or entity directly or indirectly employed by any of them to perform any of the 
Work, or anyone for whose acts any of them may be liable, the indemnification obligation under 
Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of 
damages, compensation, or benefits payable by or for Contractor or any such Subcontractor, 
Supplier, or other individual or entity under workers’ compensation acts, disability benefit acts, 
or other employee benefit acts. 

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the 
liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, 
consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, 
reports, surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the primary cause of the 
injury or damage. 
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6.21 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services are 
specifically required by the Contract Documents for a portion of the Work or unless such 
services are required to carry out Contractor’s responsibilities for construction means, methods, 
techniques, sequences and procedures. Contractor shall not be required to provide professional 
services in violation of applicable law. 

B. If professional design services or certifications by a design professional related to systems, 
materials or equipment are specifically required of Contractor by the Contract Documents, 
Owner and Engineer will specify all performance and design criteria that such services must 
satisfy. Contractor shall cause such services or certifications to be provided by a properly 
licensed professional, whose signature and seal shall appear on all drawings, calculations, 
specifications, certifications, Shop Drawings and other submittals prepared by such professional. 
Shop Drawings and other submittals related to the Work designed or certified by such 
professional, if prepared by others, shall bear such professional’s written approval when 
submitted to Engineer. 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of 
the services, certifications or approvals performed by such design professionals, provided Owner 
and Engineer have specified to Contractor all performance and design criteria that such services 
must satisfy. 

D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and 
design drawings will be only for the limited purpose of checking for conformance with 
performance and design criteria given and the design concept expressed in the Contract 
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except 
design calculations and design drawings) will be only for the purpose stated in Paragraph 
6.17.D.1. 

E. Contractor shall not be responsible for the adequacy of the performance or design criteria 
required by the Contract Documents. 

ARTICLE 7 – OTHER WORK AT THE SITE 

7.01 Related Work at Site 

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or 
through other direct contracts therefor, or have other work performed by utility owners. If such 
other work is not noted in the Contract Documents, then: 

1. written notice thereof will be given to Contractor prior to starting any such other work; and  

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 
any, of any adjustment in the Contract Price or Contract Times that should be allowed as a 
result of such other work, a Claim may be made therefor as provided in Paragraph 10.05. 

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility 
owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe 
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access to the Site, provide a reasonable opportunity for the introduction and storage of materials 
and equipment and the execution of such other work, and properly coordinate the Work with 
theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be required to 
properly connect or otherwise make its several parts come together and properly integrate with 
such other work. Contractor shall not endanger any work of others by cutting, excavating, or 
otherwise altering such work; provided, however, that Contractor may cut or alter others' work 
with the written consent of Engineer and the others whose work will be affected. The duties and 
responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and 
other contractors to the extent that there are comparable provisions for the benefit of Contractor 
in said direct contracts between Owner and such utility owners and other contractors. 

C. If the proper execution or results of any part of Contractor’s Work depends upon work 
performed by others under this Article 7, Contractor shall inspect such other work and promptly 
report to Engineer in writing any delays, defects, or deficiencies in such other work that render it 
unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s 
failure to so report will constitute an acceptance of such other work as fit and proper for 
integration with Contractor’s Work except for latent defects and deficiencies in such other work. 

7.02 Coordination 

A. If Owner intends to contract with others for the performance of other work on the Project at the 
Site, the following will be set forth in Supplementary Conditions: 

1. the individual or entity who will have authority and responsibility for coordination of the 
activities among the various contractors will be identified; 

2. the specific matters to be covered by such authority and responsibility will be itemized; and 

3. the extent of such authority and responsibilities will be provided. 

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority 
and responsibility for such coordination. 

7.03 Legal Relationships 

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner. 

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other 
contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs 
incurred by Contractor as a result of the other contractor’s wrongful actions or inactions. 

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for 
the reasonable direct delay and disruption costs incurred by such other contractor as a result of 
Contractor’s wrongful action or inactions. 
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ARTICLE 8 – OWNER’S RESPONSIBILITIES 

8.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all 
communications to Contractor through Engineer. 

8.02 Replacement of Engineer 

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom 
Contractor makes no reasonable objection, whose status under the Contract Documents shall be 
that of the former Engineer. 

8.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

8.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C 
and 14.07.C. 

8.05 Lands and Easements; Reports and Tests 

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys 
to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to 
Owner’s identifying and making available to Contractor copies of reports of explorations and 
tests of subsurface conditions and drawings of physical conditions relating to existing surface or 
subsurface structures at the Site. 

8.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and 
property insurance are set forth in Article 5. 

8.07 Change Orders 

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03. 

8.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in 
Paragraph 13.03.B. 

8.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 
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and Regulations applicable to the performance of the Work. Owner will not be responsible for 
Contractor’s failure to perform the Work in accordance with the Contract Documents. 

8.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set 
forth in Paragraph 4.06. 

8.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial 
arrangements have been made to satisfy Owner’s obligations under the Contract Documents. 

8.12 Compliance with Safety Program 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Owner has been informed 
pursuant to Paragraph 6.13.D. 

ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION 

9.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 
responsibilities and the limitations of authority of Engineer as Owner’s representative during 
construction are set forth in the Contract Documents. 

9.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction 
as Engineer deems necessary in order to observe as an experienced and qualified design 
professional the progress that has been made and the quality of the various aspects of 
Contractor’s executed Work. Based on information obtained during such visits and observations, 
Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in 
accordance with the Contract Documents. Engineer will not be required to make exhaustive or 
continuous inspections on the Site to check the quality or quantity of the Work. Engineer’s 
efforts will be directed toward providing for Owner a greater degree of confidence that the 
completed Work will conform generally to the Contract Documents. On the basis of such visits 
and observations, Engineer will keep Owner informed of the progress of the Work and will 
endeavor to guard Owner against defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and 
responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a 
result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise, 
direct, control, or have authority over or be responsible for Contractor’s means, methods, 
techniques, sequences, or procedures of construction, or the safety precautions and programs 
incident thereto, or for any failure of Contractor to comply with Laws and Regulations 
applicable to the performance of the Work. 
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9.03 Project Representative 

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist 
Engineer in providing more extensive observation of the Work. The authority and 
responsibilities of any such Resident Project Representative and assistants will be as provided in 
the Supplementary Conditions, and limitations on the responsibilities thereof will be as provided 
in Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the 
Site who is not Engineer’s consultant, agent or employee, the responsibilities and authority and 
limitations thereon of such other individual or entity will be as provided in the Supplementary 
Conditions. 

9.04 Authorized Variations in Work 

A. Engineer may authorize minor variations in the Work from the requirements of the Contract 
Documents which do not involve an adjustment in the Contract Price or the Contract Times and 
are compatible with the design concept of the completed Project as a functioning whole as 
indicated by the Contract Documents. These may be accomplished by a Field Order and will be 
binding on Owner and also on Contractor, who shall perform the Work involved promptly. If 
Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or 
Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or 
extent, if any, of any such adjustment, a Claim may be made therefor as provided in 
Paragraph 10.05. 

9.05 Rejecting Defective Work 

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that 
Engineer believes will not produce a completed Project that conforms to the Contract 
Documents or that will prejudice the integrity of the design concept of the completed Project as a 
functioning whole as indicated by the Contract Documents. Engineer will also have authority to 
require special inspection or testing of the Work as provided in Paragraph 13.04, whether or not 
the Work is fabricated, installed, or completed. 

9.06 Shop Drawings, Change Orders and Payments 

A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and 
Samples, see Paragraph 6.17. 

B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and 
design drawings submitted in response to a delegation of professional design services, if any, see 
Paragraph 6.21. 

C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12. 

D. In connection with Engineer’s authority as to Applications for Payment, see Article 14. 

9.07 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed 
by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations 
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on such matters before rendering a written decision thereon (by recommendation of an 
Application for Payment or otherwise). Engineer’s written decision thereon will be final and 
binding (except as modified by Engineer to reflect changed factual conditions or more accurate 
data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05. 

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge 
of the acceptability of the Work thereunder. All matters in question and other matters between 
Owner and Contractor arising prior to the date final payment is due relating to the acceptability 
of the Work, and the interpretation of the requirements of the Contract Documents pertaining to 
the performance of the Work, will be referred initially to Engineer in writing within 30 days of 
the event giving rise to the question.  

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If 
Owner or Contractor believes that any such decision entitles them to an adjustment in the 
Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The 
date of Engineer’s decision shall be the date of the event giving rise to the issues referenced for 
the purposes of Paragraph 10.05.B. 

C. Engineer’s written decision on the issue referred will be final and binding on Owner and 
Contractor, subject to the provisions of Paragraph 10.05. 

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show 
partiality to Owner or Contractor and will not be liable in connection with any interpretation or 
decision rendered in good faith in such capacity. 

9.09 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision 
of the Contract Documents nor any decision made by Engineer in good faith either to exercise or 
not exercise such authority or responsibility or the undertaking, exercise, or performance of any 
authority or responsibility by Engineer shall create, impose, or give rise to any duty in contract, 
tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other 
individual or entity, or to any surety for or employee or agent of any of them. 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 
and Regulations applicable to the performance of the Work. Engineer will not be responsible for 
Contractor’s failure to perform the Work in accordance with the Contract Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, 
any Supplier, or of any other individual or entity performing any of the Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation and 
all maintenance and operating instructions, schedules, guarantees, bonds, certificates of 
inspection, tests and approvals, and other documentation required to be delivered by Paragraph 
14.07.A will only be to determine generally that their content complies with the requirements of, 
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and in the case of certificates of inspections, tests, and approvals that the results certified indicate 
compliance with, the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply 
to the Resident Project Representative, if any, and assistants, if any. 

9.10 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Engineer has been informed 
pursuant to Paragraph 6.13.D.   

ARTICLE 10 – CHANGES IN THE WORK; CLAIMS 

10.01 Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or 
from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a 
Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed 
with the Work involved which will be performed under the applicable conditions of the Contract 
Documents (except as otherwise specifically provided). 

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, 
of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a 
result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph 
10.05. 

10.02 Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 
Contract Times with respect to any work performed that is not required by the Contract 
Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the 
case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as 
provided in Paragraph 13.04.D. 

10.03 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer 
covering: 

1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) 
required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s 
correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties; 

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including 
any undisputed sum or amount of time for Work actually performed in accordance with a 
Work Change Directive; and 

3. changes in the Contract Price or Contract Times which embody the substance of any written 
decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of 
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executing any such Change Order, an appeal may be taken from any such decision in 
accordance with the provisions of the Contract Documents and applicable Laws and 
Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to 
the Progress Schedule as provided in Paragraph 6.18.A. 

10.04 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting the 
general scope of the Work or the provisions of the Contract Documents (including, but not 
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s 
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any 
such change. 

10.05 Claims 

A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, 
shall be referred to the Engineer for decision. A decision by Engineer shall be required as a 
condition precedent to any exercise by Owner or Contractor of any rights or remedies either may 
otherwise have under the Contract Documents or by Laws and Regulations in respect of such 
Claims. 

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant 
to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after 
the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with 
the party making the Claim. Notice of the amount or extent of the Claim, with supporting data 
shall be delivered to the Engineer and the other party to the Contract within 60 days after the 
start of such event (unless Engineer allows additional time for claimant to submit additional or 
more accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall 
be prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment 
in Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B. 
Each Claim shall be accompanied by claimant’s written statement that the adjustment claimed is 
the entire adjustment to which the claimant believes it is entitled as a result of said event. The 
opposing party shall submit any response to Engineer and the claimant within 30 days after 
receipt of the claimant’s last submittal (unless Engineer allows additional time). 

C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last 
submittal of the claimant or the last submittal of the opposing party, if any, take one of the 
following actions in writing: 

1. deny the Claim in whole or in part; 

2. approve the Claim; or 

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole 
discretion, it would be inappropriate for the Engineer to do so. For purposes of further 
resolution of the Claim, such notice shall be deemed a denial. 

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall 
be deemed denied. 
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E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 
10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor 
invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or 
denial. 

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in 
accordance with this Paragraph 10.05. 

ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

11.01 Cost of the Work 

A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in 
Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the 
Work. When the value of any Work covered by a Change Order or when a Claim for an 
adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be 
reimbursed to Contractor will be only those additional or incremental costs required because of 
the change in the Work or because of the event giving rise to the Claim. Except as otherwise 
may be agreed to in writing by Owner, such costs shall be in amounts no higher than those 
prevailing in the locality of the Project, shall not include any of the costs itemized in Paragraph 
11.01.B, and shall include only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of the 
Work under schedules of job classifications agreed upon by Owner and Contractor. Such 
employees shall include, without limitation, superintendents, foremen, and other personnel 
employed full time on the Work. Payroll costs for employees not employed full time on the 
Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall 
include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall 
include social security contributions, unemployment, excise, and payroll taxes, workers’ 
compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay 
applicable thereto. The expenses of performing Work outside of regular working hours, on 
Saturday, Sunday, or legal holidays, shall be included in the above to the extent authorized 
by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs 
of transportation and storage thereof, and Suppliers’ field services required in connection 
therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with 
Contractor with which to make payments, in which case the cash discounts shall accrue to 
Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials 
and equipment shall accrue to Owner, and Contractor shall make provisions so that they may 
be obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If 
required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable 
to Owner and Contractor and shall deliver such bids to Owner, who will then determine, with 
the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides 
that the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the 
Subcontractor’s Cost of the Work and fee shall be determined in the same manner as 
Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01. 
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4. Costs of special consultants (including but not limited to engineers, architects, testing 
laboratories, surveyors, attorneys, and accountants) employed for services specifically 
related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of 
Contractor’s employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, 
machinery, appliances, office, and temporary facilities at the Site, and hand tools not 
owned by the workers, which are consumed in the performance of the Work, and cost, 
less market value, of such items used but not consumed which remain the property of 
Contractor. 

c. Rentals of all construction equipment and machinery, and the parts thereof whether 
rented from Contractor or others in accordance with rental agreements approved by 
Owner with the advice of Engineer, and the costs of transportation, loading, unloading, 
assembly, dismantling, and removal thereof. All such costs shall be in accordance with 
the terms of said rental agreements. The rental of any such equipment, machinery, or 
parts shall cease when the use thereof is no longer necessary for the Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which 
Contractor is liable, as imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or 
anyone directly or indirectly employed by any of them or for whose acts any of them 
may be liable, and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 
compensated by insurance or otherwise, sustained by Contractor in connection with the 
performance of the Work (except losses and damages within the deductible amounts of 
property insurance established in accordance with Paragraph 5.06.D), provided such 
losses and damages have resulted from causes other than the negligence of Contractor, 
any Subcontractor, or anyone directly or indirectly employed by any of them or for 
whose acts any of them may be liable. Such losses shall include settlements made with 
the written consent and approval of Owner. No such losses, damages, and expenses shall 
be included in the Cost of the Work for the purpose of determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the 
Site, express and courier services, and similar petty cash items in connection with the 
Work. 

i. The costs of premiums for all bonds and insurance Contractor is required by the Contract 
Documents to purchase and maintain. 

B. Costs Excluded: The term Cost of the Work shall not include any of the following items: 
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1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of 
partnerships and sole proprietorships), general managers, safety managers, engineers, 
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents, 
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the 
Site or in Contractor’s principal or branch office for general administration of the Work and 
not specifically included in the agreed upon schedule of job classifications referred to in 
Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be 
considered administrative costs covered by the Contractor’s fee. 

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the 
Site. 

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital 
employed for the Work and charges against Contractor for delinquent payments. 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable, including but not 
limited to, the correction of defective Work, disposal of materials or equipment wrongly 
supplied, and making good any damage to property. 

5. Other overhead or general expense costs of any kind and the costs of any item not 
specifically and expressly included in Paragraphs 11.01.A. 

C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s fee 
shall be determined as set forth in the Agreement. When the value of any Work covered by a 
Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of 
Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C. 

D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant 
to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in 
accordance with generally accepted accounting practices and submit in a form acceptable to 
Engineer an itemized cost breakdown together with supporting data. 

11.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named in the 
Contract Documents and shall cause the Work so covered to be performed for such sums and by 
such persons or entities as may be acceptable to Owner and Engineer. 

B. Cash Allowances: 

1. Contractor agrees that: 

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of 
materials and equipment required by the allowances to be delivered at the Site, and all 
applicable taxes; and 

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 
profit, and other expenses contemplated for the cash allowances have been included in 
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the Contract Price and not in the allowances, and no demand for additional payment on 
account of any of the foregoing will be valid. 

C. Contingency Allowance: 

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover 
unanticipated costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer 
to reflect actual amounts due Contractor on account of Work covered by allowances, and the 
Contract Price shall be correspondingly adjusted. 

11.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, 
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to 
the sum of the unit price for each separately identified item of Unit Price Work times the 
estimated quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the 
purpose of comparison of Bids and determining an initial Contract Price. Determinations of the 
actual quantities and classifications of Unit Price Work performed by Contractor will be made 
by Engineer subject to the provisions of Paragraph 9.07. 

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to 
cover Contractor’s overhead and profit for each separately identified item. 

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance 
with Paragraph 10.05 if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and 
significantly from the estimated quantity of such item indicated in the Agreement; and  

2. there is no corresponding adjustment with respect to any other item of Work; and 

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of 
having incurred additional expense or Owner believes that Owner is entitled to a decrease in 
Contract Price and the parties are unable to agree as to the amount of any such increase or 
decrease. 

ARTICLE 12 – CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 

12.01 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the 
Contract Price shall be based on written notice submitted by the party making the Claim to the 
Engineer and the other party to the Contract in accordance with the provisions of Paragraph 
10.05. 
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B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the 
Contract Price will be determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract Documents, by 
application of such unit prices to the quantities of the items involved (subject to the 
provisions of Paragraph 11.03); or 

2. where the Work involved is not covered by unit prices contained in the Contract Documents, 
by a mutually agreed lump sum (which may include an allowance for overhead and profit 
not necessarily in accordance with Paragraph 12.01.C.2); or 

3. where the Work involved is not covered by unit prices contained in the Contract Documents 
and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the 
Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor’s fee for 
overhead and profit (determined as provided in Paragraph 12.01.C). 

C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as follows: 

1. a mutually acceptable fixed fee; or  

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various 
portions of the Cost of the Work: 

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall 
be 15 percent; 

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;  

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee 
and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is 
that the Subcontractor who actually performs the Work, at whatever tier, will be paid a 
fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1 
and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a 
fee of five percent of the amount paid to the next lower tier Subcontractor; 

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 
11.01.A.5, and 11.01.B;  

e. the amount of credit to be allowed by Contractor to Owner for any change which results 
in a net decrease in cost will be the amount of the actual net decrease in cost plus a 
deduction in Contractor’s fee by an amount equal to five percent of such net decrease; 
and  

f. when both additions and credits are involved in any one change, the adjustment in 
Contractor’s fee shall be computed on the basis of the net change in accordance with 
Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive. 
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12.02 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in 
the Contract Times shall be based on written notice submitted by the party making the Claim to 
the Engineer and the other party to the Contract in accordance with the provisions of Paragraph 
10.05. 

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an 
adjustment in the Contract Times will be determined in accordance with the provisions of this 
Article 12. 

12.03 Delays 

A. Where Contractor is prevented from completing any part of the Work within the Contract Times 
due to delay beyond the control of Contractor, the Contract Times will be extended in an amount 
equal to the time lost due to such delay if a Claim is made therefor as provided in Paragraph 
12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or 
neglect by Owner, acts or neglect of utility owners or other contractors performing other work as 
contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God. 

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as 
contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or 
interferes with the performance or progress of the Work, then Contractor shall be entitled to an 
equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s 
entitlement to an adjustment of the Contract Times is conditioned on such adjustment being 
essential to Contractor’s ability to complete the Work within the Contract Times. 

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, 
abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the 
control of Owner, or other causes not the fault of and beyond control of Owner and Contractor, 
then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment 
is essential to Contractor’s ability to complete the Work within the Contract Times. Such an 
adjustment shall be Contractor’s sole and exclusive remedy for the delays described in this 
Paragraph 12.03.C. 

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, 
consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or 
damages (including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or anticipated project. 

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays 
within the control of Contractor. Delays attributable to and within the control of a Subcontractor 
or Supplier shall be deemed to be delays within the control of Contractor. 
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ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK 

13.01 Notice of Defects 

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be 
given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this 
Article 13. 

13.02 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 
independent testing laboratories, and governmental agencies with jurisdictional interests will 
have access to the Site and the Work at reasonable times for their observation, inspection, and 
testing. Contractor shall provide them proper and safe conditions for such access and advise 
them of Contractor’s safety procedures and programs so that they may comply therewith as 
applicable. 

13.03 Tests and Inspections 

A. Contractor shall give Engineer timely notice of readiness of the Work for all required 
inspections, tests, or approvals and shall cooperate with inspection and testing personnel to 
facilitate required inspections or tests. 

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all 
inspections, tests, or approvals required by the Contract Documents except: 

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below; 

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 
13.04.B shall be paid as provided in Paragraph 13.04.C; and 

3. as otherwise specifically provided in the Contract Documents. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 
specifically to be inspected, tested, or approved by an employee or other representative of such 
public body, Contractor shall assume full responsibility for arranging and obtaining such 
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the 
required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection 
with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of 
materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs, 
or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in 
the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to 
Owner and Engineer. 
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E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by 
Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, 
uncover such Work for observation. 

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless 
Contractor has given Engineer timely notice of Contractor’s intention to cover the same and 
Engineer has not acted with reasonable promptness in response to such notice. 

13.04 Uncovering Work 

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by 
Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense. 

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or 
inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or 
otherwise make available for observation, inspection, or testing as Engineer may require, that 
portion of the Work in question, furnishing all necessary labor, material, and equipment. 

C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out 
of or relating to such uncovering, exposure, observation, inspection, and testing, and of 
satisfactory replacement or reconstruction (including but not limited to all costs of repair or 
replacement of work of others); and Owner shall be entitled to an appropriate decrease in the 
Contract Price. If the parties are unable to agree as to the amount thereof, Owner may make a 
Claim therefor as provided in Paragraph 10.05. 

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in 
the Contract Price or an extension of the Contract Times, or both, directly attributable to such 
uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the 
parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim 
therefor as provided in Paragraph 10.05. 

13.05 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 
materials or equipment, or fails to perform the Work in such a way that the completed Work will 
conform to the Contract Documents, Owner may order Contractor to stop the Work, or any 
portion thereof, until the cause for such order has been eliminated; however, this right of Owner 
to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the 
benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any 
surety for, or employee or agent of any of them. 

13.06 Correction or Removal of Defective Work 

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or 
not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it 
from the Project and replace it with Work that is not defective. Contractor shall pay all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
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architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such correction or removal (including but not 
limited to all costs of repair or replacement of work of others). 

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, 
Contractor shall take no action that would void or otherwise impair Owner’s special warranty 
and guarantee, if any, on said Work. 

13.07 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as may 
be prescribed by the terms of any applicable special guarantee required by the Contract 
Documents) or by any specific provision of the Contract Documents, any Work is found to be 
defective, or if the repair of any damages to the land or areas made available for Contractor’s use 
by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found 
to be defective, Contractor shall promptly, without cost to Owner and in accordance with 
Owner’s written instructions: 

1. repair such defective land or areas; or  

2. correct such defective Work; or 

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it 
with Work that is not defective, and  

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work 
of others or other land or areas resulting therefrom. 

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an 
emergency where delay would cause serious risk of loss or damage, Owner may have the 
defective Work corrected or repaired or may have the rejected Work removed and replaced. All 
claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such correction or repair or such removal and 
replacement (including but not limited to all costs of repair or replacement of work of others) 
will be paid by Contractor. 

C. In special circumstances where a particular item of equipment is placed in continuous service 
before Substantial Completion of all the Work, the correction period for that item may start to 
run from an earlier date if so provided in the Specifications. 

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or 
removed and replaced under this Paragraph 13.07, the correction period hereunder with respect 
to such Work will be extended for an additional period of one year after such correction or 
removal and replacement has been satisfactorily completed. 

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or 
warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a 
waiver of, the provisions of any applicable statute of limitation or repose. 
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13.08 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, 
prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may 
do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and 
determination to accept such defective Work (such costs to be approved by Engineer as to 
reasonableness) and for the diminished value of the Work to the extent not otherwise paid by 
Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s 
recommendation of final payment, a Change Order will be issued incorporating the necessary 
revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an 
appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted. 
If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as 
provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an 
appropriate amount will be paid by Contractor to Owner. 

13.09 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct 
defective Work, or to remove and replace rejected Work as required by Engineer in accordance 
with Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the 
Contract Documents, or if Contractor fails to comply with any other provision of the Contract 
Documents, Owner may, after seven days written notice to Contractor, correct, or remedy any 
such deficiency. 

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed 
expeditiously. In connection with such corrective or remedial action, Owner may exclude 
Contractor from all or part of the Site, take possession of all or part of the Work and suspend 
Contractor’s services related thereto, take possession of Contractor’s tools, appliances, 
construction equipment and machinery at the Site, and incorporate in the Work all materials and 
equipment stored at the Site or for which Owner has paid Contractor but which are stored 
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees, 
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable 
Owner to exercise the rights and remedies under this Paragraph. 

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies 
under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be 
issued incorporating the necessary revisions in the Contract Documents with respect to the 
Work; and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties 
are unable to agree as to the amount of the adjustment, Owner may make a Claim therefor as 
provided in Paragraph 10.05. Such claims, costs, losses and damages will include but not be 
limited to all costs of repair, or replacement of work of others destroyed or damaged by 
correction, removal, or replacement of Contractor’s defective Work. 
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D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the 
performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies 
under this Paragraph 13.09. 

ARTICLE 14 – PAYMENTS TO CONTRACTOR AND COMPLETION 

14.01 Schedule of Values 

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for 
progress payments and will be incorporated into a form of Application for Payment acceptable to 
Engineer. Progress payments on account of Unit Price Work will be based on the number of 
units completed. 

14.02 Progress Payments 

A. Applications for Payments: 

1. At least 20 days before the date established in the Agreement for each progress payment (but 
not more often than once a month), Contractor shall submit to Engineer for review an 
Application for Payment filled out and signed by Contractor covering the Work completed 
as of the date of the Application and accompanied by such supporting documentation as is 
required by the Contract Documents. If payment is requested on the basis of materials and 
equipment not incorporated in the Work but delivered and suitably stored at the Site or at 
another location agreed to in writing, the Application for Payment shall also be accompanied 
by a bill of sale, invoice, or other documentation warranting that Owner has received the 
materials and equipment free and clear of all Liens and evidence that the materials and 
equipment are covered by appropriate property insurance or other arrangements to protect 
Owner’s interest therein, all of which must be satisfactory to Owner. 

2. Beginning with the second Application for Payment, each Application shall include an 
affidavit of Contractor stating that all previous progress payments received on account of the 
Work have been applied on account to discharge Contractor’s legitimate obligations 
associated with prior Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as stipulated in the 
Agreement. 

B. Review of Applications: 

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in 
writing a recommendation of payment and present the Application to Owner or return the 
Application to Contractor indicating in writing Engineer’s reasons for refusing to 
recommend payment. In the latter case, Contractor may make the necessary corrections and 
resubmit the Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment will 
constitute a representation by Engineer to Owner, based on Engineer’s observations of the 
executed Work as an experienced and qualified design professional, and on Engineer’s 
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review of the Application for Payment and the accompanying data and schedules, that to the 
best of Engineer’s knowledge, information and belief: 

a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents (subject 
to an evaluation of the Work as a functioning whole prior to or upon Substantial 
Completion, the results of any subsequent tests called for in the Contract Documents, a 
final determination of quantities and classifications for Unit Price Work under Paragraph 
9.07, and any other qualifications stated in the recommendation); and 

c. the conditions precedent to Contractor’s being entitled to such payment appear to have 
been fulfilled in so far as it is Engineer’s responsibility to observe the Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have 
represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been 
performed have been exhaustive, extended to every aspect of the Work in progress, or 
involved detailed inspections of the Work beyond the responsibilities specifically 
assigned to Engineer in the Contract Documents; or  

b. there may not be other matters or issues between the parties that might entitle Contractor 
to be paid additionally by Owner or entitle Owner to withhold payment to Contractor. 

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending 
payments nor Engineer’s recommendation of any payment, including final payment, will 
impose responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, or 

c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s 
performance of the Work, or 

d. to make any examination to ascertain how or for what purposes Contractor has used the 
moneys paid on account of the Contract Price, or  

e. to determine that title to any of the Work, materials, or equipment has passed to Owner 
free and clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s 
opinion, it would be incorrect to make the representations to Owner stated in 
Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because 
of subsequently discovered evidence or the results of subsequent inspections or tests, revise 
or revoke any such payment recommendation previously made, to such extent as may be 
necessary in Engineer’s opinion to protect Owner from loss because: 
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a. the Work is defective, or completed Work has been damaged, requiring correction or 
replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work or complete Work in accordance 
with Paragraph 13.09; or 

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in 
Paragraph 15.02.A. 

C. Payment Becomes Due: 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s 
recommendation, the amount recommended will (subject to the provisions of Paragraph 
14.02.D) become due, and when due will be paid by Owner to Contractor. 

D. Reduction in Payment: 

1. Owner may refuse to make payment of the full amount recommended by Engineer because: 

a. claims have been made against Owner on account of Contractor’s performance or 
furnishing of the Work; 

b. Liens have been filed in connection with the Work, except where Contractor has 
delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of 
such Liens; 

c. there are other items entitling Owner to a set-off against the amount recommended; or 

d. Owner has actual knowledge of the occurrence of any of the events enumerated in 
Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A. 

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner 
will give Contractor immediate written notice (with a copy to Engineer) stating the reasons 
for such action and promptly pay Contractor any amount remaining after deduction of the 
amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any 
adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the 
reasons for such action. 

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the 
amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 
14.02.C.1 and subject to interest as provided in the Agreement. 

14.03 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by 
any Application for Payment, whether incorporated in the Project or not, will pass to Owner no 
later than the time of payment free and clear of all Liens. 
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14.04 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify 
Owner and Engineer in writing that the entire Work is substantially complete (except for items 
specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of 
Substantial Completion. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 
inspection of the Work to determine the status of completion. If Engineer does not consider the 
Work substantially complete, Engineer will notify Contractor in writing giving the reasons 
therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a 
tentative certificate of Substantial Completion which shall fix the date of Substantial 
Completion. There shall be attached to the certificate a tentative list of items to be completed or 
corrected before final payment. Owner shall have seven days after receipt of the tentative 
certificate during which to make written objection to Engineer as to any provisions of the 
certificate or attached list. If, after considering such objections, Engineer concludes that the 
Work is not substantially complete, Engineer will, within 14 days after submission of the 
tentative certificate to Owner, notify Contractor in writing, stating the reasons therefor. If, after 
consideration of Owner’s objections, Engineer considers the Work substantially complete, 
Engineer will, within said 14 days, execute and deliver to Owner and Contractor a definitive 
certificate of Substantial Completion (with a revised tentative list of items to be completed or 
corrected) reflecting such changes from the tentative certificate as Engineer believes justified 
after consideration of any objections from Owner. 

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will 
deliver to Owner and Contractor a written recommendation as to division of responsibilities 
pending final payment between Owner and Contractor with respect to security, operation, safety, 
and protection of the Work, maintenance, heat, utilities, insurance, and warranties and 
guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in 
writing prior to Engineer’s issuing the definitive certificate of Substantial Completion, 
Engineer’s aforesaid recommendation will be binding on Owner and Contractor until final 
payment. 

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable access to remove its property and 
complete or correct items on the tentative list. 

14.05 Partial Utilization 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been identified in the Contract Documents, or 
which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable 
part of the Work that can be used by Owner for its intended purpose without significant 
interference with Contractor’s performance of the remainder of the Work, subject to the 
following conditions: 
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1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any 
such part of the Work which Owner believes to be ready for its intended use and 
substantially complete. If and when Contractor agrees that such part of the Work is 
substantially complete, Contractor, Owner, and Engineer will follow the procedures of 
Paragraph 14.04.A through D for that part of the Work. 

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers 
any such part of the Work ready for its intended use and substantially complete and request 
Engineer to issue a certificate of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall 
make an inspection of that part of the Work to determine its status of completion. If Engineer 
does not consider that part of the Work to be substantially complete, Engineer will notify 
Owner and Contractor in writing giving the reasons therefor. If Engineer considers that part 
of the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with 
respect to certification of Substantial Completion of that part of the Work and the division of 
responsibility in respect thereof and access thereto. 

4. No use or occupancy or separate operation of part of the Work may occur prior to 
compliance with the requirements of Paragraph 5.10 regarding property insurance. 

14.06 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is 
complete, Engineer will promptly make a final inspection with Owner and Contractor and will 
notify Contractor in writing of all particulars in which this inspection reveals that the Work is 
incomplete or defective. Contractor shall immediately take such measures as are necessary to 
complete such Work or remedy such deficiencies. 

14.07 Final Payment 

A. Application for Payment: 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections 
identified during the final inspection and has delivered, in accordance with the Contract 
Documents, all maintenance and operating instructions, schedules, guarantees, bonds, 
certificates or other evidence of insurance, certificates of inspection, marked-up record 
documents (as provided in Paragraph 6.12), and other documents, Contractor may make 
application for final payment following the procedure for progress payments. 

2. The final Application for Payment shall be accompanied (except as previously delivered) by: 

a. all documentation called for in the Contract Documents, including but not limited to the 
evidence of insurance required by Paragraph 5.04.B.6; 

b. consent of the surety, if any, to final payment;  

c. a list of all Claims against Owner that Contractor believes are unsettled; and  
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d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien 
rights arising out of or Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved 
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor 
that:  (i) the releases and receipts include all labor, services, material, and equipment for 
which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other 
indebtedness connected with the Work for which Owner might in any way be responsible, or 
which might in any way result in liens or other burdens on Owner's property, have been paid 
or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or 
receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to 
indemnify Owner against any Lien. 

B. Engineer’s Review of Application and Acceptance: 

1. If, on the basis of Engineer’s observation of the Work during construction and final 
inspection, and Engineer’s review of the final Application for Payment and accompanying 
documentation as required by the Contract Documents, Engineer is satisfied that the Work 
has been completed and Contractor’s other obligations under the Contract Documents have 
been fulfilled, Engineer will, within ten days after receipt of the final Application for 
Payment, indicate in writing Engineer’s recommendation of payment and present the 
Application for Payment to Owner for payment. At the same time Engineer will also give 
written notice to Owner and Contractor that the Work is acceptable subject to the provisions 
of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to 
Contractor, indicating in writing the reasons for refusing to recommend final payment, in 
which case Contractor shall make the necessary corrections and resubmit the Application for 
Payment. 

C. Payment Becomes Due: 

1. Thirty days after the presentation to Owner of the Application for Payment and 
accompanying documentation, the amount recommended by Engineer, less any sum Owner 
is entitled to set off against Engineer’s recommendation, including but not limited to 
liquidated damages, will become due and will be paid by Owner to Contractor. 

14.08 Final Completion Delayed 

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if 
Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment 
(for Work fully completed and accepted) and recommendation of Engineer, and without 
terminating the Contract, make payment of the balance due for that portion of the Work fully 
completed and accepted. If the remaining balance to be held by Owner for Work not fully 
completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have 
been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of 
the balance due for that portion of the Work fully completed and accepted shall be submitted by 
Contractor to Engineer with the Application for such payment. Such payment shall be made 
under the terms and conditions governing final payment, except that it shall not constitute a 
waiver of Claims. 
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14.09 Waiver of Claims 

A. The making and acceptance of final payment will constitute: 

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled 
Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06, 
from failure to comply with the Contract Documents or the terms of any special guarantees 
specified therein, or from Contractor’s continuing obligations under the Contract 
Documents; and 

2. a waiver of all Claims by Contractor against Owner other than those previously made in 
accordance with the requirements herein and expressly acknowledged by Owner in writing 
as still unsettled. 

ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION 

15.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period 
of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will 
fix the date on which Work will be resumed. Contractor shall resume the Work on the date so 
fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the 
Contract Times, or both, directly attributable to any such suspension if Contractor makes a 
Claim therefor as provided in Paragraph 10.05. 

15.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract 
Documents (including, but not limited to, failure to supply sufficient skilled workers or 
suitable materials or equipment or failure to adhere to the Progress Schedule established 
under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04); 

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; 

3. Contractor’s repeated disregard of the authority of Engineer; or 

4. Contractor’s violation in any substantial way of any provisions of the Contract Documents. 

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving 
Contractor (and surety) seven days written notice of its intent to terminate the services of 
Contractor: 

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s 
tools, appliances, construction equipment, and machinery at the Site, and use the same to the 
full extent they could be used by Contractor (without liability to Contractor for trespass or 
conversion);  
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2. incorporate in the Work all materials and equipment stored at the Site or for which Owner 
has paid Contractor but which are stored elsewhere; and  

3. complete the Work as Owner may deem expedient. 

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive 
any further payment until the Work is completed. If the unpaid balance of the Contract Price 
exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) sustained by Owner arising out of or relating to completing the Work, 
such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such 
unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and 
damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when 
so approved by Engineer, incorporated in a Change Order. When exercising any rights or 
remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the 
Work performed. 

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if 
Contractor begins within seven days of receipt of notice of intent to terminate to correct its 
failure to perform and proceeds diligently to cure such failure within no more than 30 days of 
receipt of said notice. 

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect 
any rights or remedies of Owner against Contractor then existing or which may thereafter 
accrue. Any retention or payment of moneys due Contractor by Owner will not release 
Contractor from liability. 

F. If and to the extent that Contractor has provided a performance bond under the provisions of 
Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of 
Paragraphs 15.02.B and 15.02.C. 

15.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and 
without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, 
Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents prior 
to the effective date of termination, including fair and reasonable sums for overhead and 
profit on such Work; 

2. expenses sustained prior to the effective date of termination in performing services and 
furnishing labor, materials, or equipment as required by the Contract Documents in 
connection with uncompleted Work, plus fair and reasonable sums for overhead and profit 
on such expenses; 

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
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dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors, 
Suppliers, and others; and 

4. reasonable expenses directly attributable to termination. 

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other 
economic loss arising out of or resulting from such termination. 

15.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive 
days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on 
any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days 
to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days 
written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such 
suspension or failure within that time, terminate the Contract and recover from Owner payment 
on the same terms as provided in Paragraph 15.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if 
Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or 
Owner has failed for 30 days to pay Contractor any sum finally determined to be due, Contractor 
may, seven days after written notice to Owner and Engineer, stop the Work until payment is 
made of all such amounts due Contractor, including interest thereon. The provisions of this 
Paragraph 15.04 are not intended to preclude Contractor from making a Claim under Paragraph 
10.05 for an adjustment in Contract Price or Contract Times or otherwise for expenses or 
damage directly attributable to Contractor’s stopping the Work as permitted by this Paragraph. 

ARTICLE 16 – DISPUTE RESOLUTION 

16.01 Methods and Procedures 

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a 
decision under Paragraph 10.05 before such decision becomes final and binding. The mediation 
will be governed by the Construction Industry Mediation Rules of the American Arbitration 
Association in effect as of the Effective Date of the Agreement. The request for mediation shall 
be submitted in writing to the American Arbitration Association and the other party to the 
Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E. 

B. Owner and Contractor shall participate in the mediation process in good faith. The process shall 
be concluded within 60 days of filing of the request. The date of termination of the mediation 
shall be determined by application of the mediation rules referenced above. 

C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial 
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after 
termination of the mediation unless, within that time period, Owner or Contractor: 

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary 
Conditions; or 
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2. agrees with the other party to submit the Claim to another dispute resolution process; or 

3. gives written notice to the other party of the intent to submit the Claim to a court of 
competent jurisdiction. 

ARTICLE 17 – MISCELLANEOUS 

17.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will 
be deemed to have been validly given if: 

1. delivered in person to the individual or to a member of the firm or to an officer of the 
corporation for whom it is intended; or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business 
address known to the giver of the notice. 

17.02 Computation of Times 

A. When any period of time is referred to in the Contract Documents by days, it will be computed 
to exclude the first and include the last day of such period. If the last day of any such period falls 
on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable 
jurisdiction, such day will be omitted from the computation. 

17.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and remedies 
available hereunder to the parties hereto are in addition to, and are not to be construed in any 
way as a limitation of, any rights and remedies available to any or all of them which are 
otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or by 
other provisions of the Contract Documents. The provisions of this Paragraph will be as effective 
as if repeated specifically in the Contract Documents in connection with each particular duty, 
obligation, right, and remedy to which they apply. 

17.04 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given 
in accordance with the Contract Documents, as well as all continuing obligations indicated in the 
Contract Documents, will survive final payment, completion, and acceptance of the Work or 
termination or completion of the Contract or termination of the services of Contractor. 

17.05 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

17.06 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of 
these General Conditions.  
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SUPPLEMENTARY CONDITIONS 
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 SUPPLEMENTARY CONDITIONS 
 
These Supplementary Conditions amend or supplement the Standard General Conditions of the 
Construction Contract (EJCDC C-700, 2007 ed.) and other provisions of the Contract Documents as 
indicated below.  All provisions which are not so amended or supplemented herein or in the Specific 
Project Requirements remain in full force and effect. 
 
SC-1.01 The terms used in these Supplementary Conditions which are defined in the 

General Conditions have the meaning assigned to them in the General Conditions. 
 
SC-2.02 Delete paragraph 2.02A in its entirety and insert the following in its place: 
 

 Owner shall furnish one (1) printed/hard copy of the drawings and Project Manual 
which shall be an executed contract set and one set in electronic format (.pdf), if 
requested. 

 
SC-2.03 In the last sentence of 2.03A, change "sixtieth day" to "ninetieth day." 
 
SC-4.02(A) Change "Supplementary Conditions" to read "Specific Project Requirements." 
 
SC-5.03(A)(1) The required Certificate of Insurance shall be in a form satisfactory to the Owner 

(most current version of ACORD 25 or approved equal).  If the Contractor fails to 
procure and maintain any specified and/or required insurance, the Owner shall 
have the right to procure and maintain the said insurance for and in the name of the 
Contractor and the Contractor shall pay the cost thereof and shall furnish all 
necessary information to make effective and maintain such insurance. 

 
SC-5.04(B)(1) Change "Supplementary Conditions" to read "Specific Project Requirements." 
 
SC-5.04(B)(2) The limits of liability for the insurance required by paragraph 5.04(A) of the 

General Conditions shall provide coverage for not less than the following amounts 
or greater where required by Laws and Regulations: 

 
5.04(A)(1) and (2) Workers' Compensation, etc., under paragraphs 5.04(A)(1) and 
5.04(A)(2) of the General Conditions:  

 
(a) State        Statutory 
(b) Applicable Federal (e.g., Longshoreman's):  Statutory 

 
(c) Employer's Liability:     $1,000,000 

 
5.04(A)(3), (4) and (5).  Contractor's Liability Insurance under paragraphs 
5.04(A)(3) through 5.04(A)(5) of the General Conditions which shall also include 
completed operations and product liability coverage. 

 
 (a) Bodily Injury and Property Damage, Combined Single Limit (CSL) 

(Except Products and Completed Operations) Property Damage liability 
insurance will provide Explosion, Collapse, and Underground coverage 
where applicable.  
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Each Occurrence      $2,000,000* 

 
General Aggregate     $4,000,000* 

 
(b) Products and Completed Operations 

Aggregate      $1,000,000 
 

Products and Completed Operations to be maintained for two (2) years 
after final payment and Contractor shall continue to provide evidence of 
such coverage to the Owner on an annual basis during the 
aforementioned period. 

 
(c) Personal and Advertising Injury (Per Person/Organization and per 

occurrence) with Employment Exclusion deleted. $1,000,000 
 

(d) Fire Damage   $100,000 
 

(e) *Umbrella Excess Liability – As needed to increase primary policy to 
required limits. 

 
(f) If the General Liability Policy includes a General Aggregate, such 

policy shall be endorsed to have General Aggregate apply to this project 
only (Per Project Aggregate Limit). 

 
5.04(A)(6)  Automobile Liability - (Owned, Non-Owned, Hired) 
Contractor may provide split limits or combined single limit. 

 
(a) Split Limits:  

 
Bodily Injury,  Each Person:   $2,000,000 

Each Occurrence  $2,000,000 
 

Property Damage, Each Occurrence $1,000,000 
 

or 
 

(b) Combined Single Limit  
 

Bodily Injury and Property Damage,  
Each Occurrence  $2,000,000 

 
(c) Umbrella Excess Liability – as needed to increase Primary Policy to 

specified limits. 
 
 
SC-5.04(B)(3) Add the following to the end of the paragraph: “to the extent available in the 

insurance industry with industry standard exclusions and as allowed under the laws 
and regulations in the State of Ohio;” 
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SC-5.04(B)(4) Add the following: 
 

Written notice of cancellation for non-payment of premium shall be at least 10 
days. 

 
Add the following paragraphs: 
 
SC-5.04(C) Unless otherwise stated in Specific Project Requirements, the Contractor shall 

purchase and provide an "Owner's and Contractor's Protective Policy" with the 
Owner listed as the insured for the following limits: 

 Each Occurrence      $1,000,000 
 General Aggregate      $2,000,000 
 
SC-5.04(D) Unless otherwise stated in Specific Project Requirements the Contractor shall 

purchase and maintain during the Contract Time "All Risk Builders' Risk 
Insurance," and/or "Installation Floater Insurance," and/or "Boiler and Machinery 
Insurance,"  and any and all insurance requirements of section GC-5.06 of the 
General Conditions as applicable for the type of work to be performed upon the 
Project to the full insurable value thereof for the benefit of the Owner, the 
Contractor,  Subcontractors and Suppliers as their interest may appear.  This 
insurance shall cover the work until final  acceptance and final payment by the 
Owner.  This provision shall in no way release the Contractor or Contractor's 
Surety from obligations under the Contract Documents to fully complete the 
Project.  The original policy(s) shall be filed with the Owner or his designated 
representative.  

 
SC-5.05 Owner’s Liability Insurance 
 
 See SC-5.04(C) above. 
 
SC-5.06 Property Insurance 
 
 Unless otherwise stated in Specific Project Requirements the Contractor, not the 

Owner, shall purchase and maintain during the Contract Time all property 
insurance required in section GC-5.06 of the General Conditions and as outlined in 
SC-5.04(D) above. 

 
SC-6.02(C) Add the following Paragraph: 
 
 The Contractor shall be responsible for the Owner and/or Engineer's additional 

inspection and administrative costs for work performed beyond regular working 
hours as defined in this Section. 

 
 
SC-6.10(B) Add the following: 
 
 Should the Owner be exempt from Ohio State Sales and Use Taxes on materials 

and equipment to be incorporated in the Project, the Contractor may obtain a 



SC.4 

waiver and said taxes shall not be included in the Contract Price. 
 

1. Owner will furnish the required certificates of tax exemption to Contractor 
for use in the purchase of supplies and materials to be incorporated into the 
work 

2. Owner’s exemption to Contractor does not apply to construction tools, 
machinery, equipment, or other property by or leased by Contractor, or to 
supplies or materials not incorporated into the work. 

 
 The Contractor shall withhold and/or pay all consumer, use, property, employment, 

income and other taxes in accordance with the laws and regulations of the United 
States, State of Ohio and Owner which are applicable during the performance of 
the work. 

 
SC 6.17 Shop Drawings and Samples 
 
 Add the following new paragraphs immediately after paragraph 6.17E: 
 

F. Contractor shall furnish required submittals with sufficient information and 
accuracy in order to obtain required approval of an item with no more than three 
(3) submittals. Engineer will record Engineer’s time for reviewing subsequent 
materials of shop drawings, samples, or other items requiring approval and 
Contractor shall reimburse Owner for Engineer’s charges for such time. 

 
G. In the event that Contractor requests a substitution for a previously approved item, 

Contractor shall reimburse Owner for Engineer’s charges for such time unless the 
need for such substitution is beyond the control of the Contractor. 

 
SC-7.02 Delete Section 7.02 of the General Conditions in its entirety and insert the 

following: 
 

SC-7.02(A) The General Construction Contractor shall be referred to and 
defined as the Construction Coordinator. 

 
SC-7.02(B) Duties of the Construction Coordinator include the following: 

 
1. Scheduling and coordinating the work of the Prime Contractors 

including submission and periodic updating of project schedule. 
 

2. Establishing and administrating the site safety program and procedures 
for the project. 

 
3. See that permits are applied for and obtained on a timely basis.  Advise 

the Engineer of any problems related to permit approval. 
 

4. Monitoring compliance with Laws and Regulations. 
 

5. Maintain project site for dust, sedimentation, debris, waste, and general 
site cleanliness.  
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6. Coordinate location and use of temporary construction facilities 

including but not limited to sanitary, water, power, telephone, and 
parking. 

 
7. Coordinate Owner interface for utility tie-ins/shut downs.  

 
8. Monitor shop drawing submittal and coordination of submittal 

information between Prime Contractors.  
 
SC-11.01(A) For purposes of "Cost of the Work" delete Section 11.01(A), (B), and (C) of the 

General Conditions in their entirety and insert ODOT 109.05, current edition in its 
place. 

 
SC-13.07 (A) In the First sentence of Section 13.07(A) remove "Substantial Completion" and 

insert "Final Acceptance of the entire project and final payment by the Owner." 
 
SC-13.07(C) Remove 13.07(C) and replace with the following: 
 
 All materials and equipment shall be warranted by the respective material supplier 

or equipment manufacturer until the end of the Contractor's "correction period" (or 
longer if specified elsewhere in the contract) regardless of date of initial 
installation or operation of the material or equipment.  The cost of such extended 
warranties as needed from material suppliers or equipment manufacturers to 
provide warranty coverage until the end of the "correction period" or other period 
as specified in the contract shall be the responsibility of the prime contractor and 
shall be assumed to have been included in his bid. 

 
SC-14.02 (A) (3) Delete Section 14.02(A) (3) of the General Conditions in its entirety and 

insert the following: 
 

Until the job is 50% complete, the Contractor will be paid 92% of the estimated 
value of labor and material completed in acceptable form.  After the work is 50% 
complete, no further funds shall be retained and the Contractor shall be paid 100% 
of the estimated value of labor and material completed in acceptable form, 
provided that the Contractor is making satisfactory progress and there is no 
specific cause for greater withholding.  Upon the Owner’s agreement that the 
project is substantially complete, the Retainage may be reduced to twice the value 
of the remaining punch list work subject to the recommendation of the Engineer 
and the approval by the Owner. 

 
SC-14.02(A) (4) Add the following paragraph: 
 
 Payment for stored materials at invoice prices or at the unit price bid for materials, 

or the lesser value of the two, will be made for accepted nonperishable equipment 
and materials which are to be incorporated into the work, when accepted, 
delivered, properly stored, and protected upon the site and verified to the Engineer 
by a copy of the invoice.  For materials and equipment meeting the foregoing 
conditions, the Owner will pay, when properly included in an approved estimate, 
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92% of the invoice value of the same.  Subsequent to the inclusion of a payment 
for delivered materials in a progress payment, Contractor shall submit no later than 
the next payment submission, a partial waiver of lien from each and every supplier 
for whom delivered materials were paid.  If no such waiver is submitted prior to or 
along with the next payment, the amount of delivered materials paid commensurate 
with that particular item will be deducted from future payments.  No payment for 
delivered materials shall be made for any items that are scheduled to be 
incorporated in the work within 30 days of submission of the pay estimate.  
Delivered materials will not be paid in any given month for a total amount less 
than $5,000.00.  Payment for delivered materials for such items as pipe backfill 
and roadway subbase will not be routinely considered. 

 
SC-16.01 Delete Article 16 in its entirety and replace with the following: 
 
 
 
 
2/11 
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ARTICLE 16 - DISPUTE RESOLUTION AGREEMENT - MEDIATION/ARBITRATION 
 
 
OWNER and CONTRACTOR hereby agree that Article 16 of the General Conditions to the 
Agreement between OWNER and CONTRACTOR is amended to include the following agreement 
of the parties: 
 
16.01 All claims, disputes, and other matters in question between OWNER and 

CONTRACTOR arising out of or relating to the Contract Documents or the breach 
thereof (except for claims which have been waived by the making or acceptance of final 
payment as provided by paragraph 14.09) will be decided by arbitration in accordance 
with the Construction Industry Arbitration Rules of the American Arbitration 
Association then obtaining, subject to the limitations of this Article 16. This agreement 
so to arbitrate and any other agreement or consent to arbitrate entered into in accordance 
herewith as provided in this Article 16 will be specifically enforceable under the 
prevailing law of any court having jurisdiction. 

 
16.02 No demand for arbitration of any claim, dispute, or other matter that is required to be 

referred to Engineer initially for decision in accordance with paragraph 9.09 will be 
made until the earlier of (a) the date on which ENGINEER has rendered a written 
decision or (b) the thirty-first day after the parties have presented their evidence to 
ENGINEER if a written decision has not been rendered by ENGINEER before that date. 
No demand for arbitration of any such claim, dispute or other matter will be made later 
than thirty days after the date on which ENGINEER has rendered a written decision in 
respect thereof in accordance with paragraph 9.08 and the failure to demand arbitration 
within said thirty days' period will result in Engineer’s decision being final and binding 
upon OWNER and CONTRACTOR.  If ENGINEER renders a decision after arbitration 
proceedings have been initiated, such decision may be entered as evidence but will not 
supersede the arbitration proceedings, except where the decision is acceptable to the 
parties concerned.  No demand for arbitration of any written decision of ENGINEER 
rendered in accordance with paragraph 9.08 will be made later than ten days after the 
part making such demand has delivered written notice of intention to appeal as provided 
in paragraph 10.05. 

 
16.03 Notice of the demand for arbitration will be filed in writing with the other party to the 

Agreement and with the American Arbitration Association, and a copy will be sent to 
ENGINEER for information.  The demand for arbitration will be made within the thirty-
day or ten-day period specified in paragraph 16.02 as applicable, and in all other cases 
within a reasonable time after the claim, dispute or other matter in question has arisen, 
and in no event shall any such demand be made after the date when institution of legal 
or equitable proceedings based on such claim, dispute or other matter in question would 
be barred by the applicable statute of limitations. 

 
16.04 Except as provided in paragraph 16.05 below, no arbitration arising out of or relating to 

the Contract Documents shall include by consolidation, joiner or in any other manner 
any other person or entity (including ENGINEER, ENGINEER's Consultant, and the 
officers, directors, agents, employees, or consultants of any of them) who is not a party 
to this contract unless: 
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(A) the inclusion of such other person or entity is necessary if complete relief is to be 
afforded among those who are already parties to the arbitration, and 

 
(B) such other person or entity is substantially involved in a question or law or fact 

which is common to those who are already parties to the arbitration and which will 
arise in such proceedings, and 

 
(C) the written consent of the other person or entity sought to be included and of 

OWNER and CONTRACTOR has been obtained for such inclusion, which 
consent shall make specific references to this paragraph; but no such consent shall 
constitute consent to arbitration of any dispute not specifically described in such 
consent or to arbitration with any party not specifically identified in such consent. 

 
16.05 Notwithstanding paragraph 16.04 if a claim, dispute or other matter in question between 

OWNER and CONTRACTOR involves the Work of a Subcontractor, either OWNER or 
CONTRACTOR may join such Subcontractor as a party to the arbitration between 
OWNER and CONTRACTOR herein under.  CONTRACTOR shall include in all 
subcontracts required by paragraph 6.06(G) a specific provision whereby the 
Subcontractor consents to being joined in an arbitration between OWNER and 
CONTRACTOR involving the Work and such Subcontractor.  Nothing in this paragraph 
16.05 nor in the provision of such subcontract consenting to joinder shall create any 
claim, right or cause of action in favor of Subcontractor and against OWNER, 
ENGINEER, or ENGINEER's Consultants that does not otherwise exist. 

 
16.06 The award rendered by the arbitration will be final, judgment may be entered upon it in 

any court having jurisdiction thereof, and it will not be subject to modification or appeal. 
 
16.07 OWNER and CONTRACTOR agree that they shall first submit any and all unsettled 

claim, counterclaims, disputes and other matters in questions between them arising out 
of or relating to the Contract Documents or the breach thereof ("disputes"), to mediation 
by the American Arbitration Association under the Construction Industry Mediation 
Rules of the American Arbitration Association prior to either of them initiating against 
the other a demand for arbitration pursuant to paragraphs 16.01 through 16.06, unless 
delay in initiating arbitration would irrevocably prejudice one of the parties.  The 
respective thirty and ten day time limits within which to file a demand for arbitration as 
provided in paragraphs 16.02 and 16.03 above shall be suspended with respect to a 
dispute submitted to mediation within those same applicable time limits and shall remain 
suspended until ten days after the termination of the mediation.  The mediator of any 
dispute submitted to mediation under this Agreement shall not serve as arbitrator of such 
dispute unless otherwise agreed. 
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ARTICLE 16 - DISPUTE RESOLUTION AGREEMENT - JUDICIAL SYSTEM  
 
 
OWNER and CONTRACTOR hereby agree that Article 16 of the General Conditions to the 
Agreement between OWNER and CONTRACTOR is amended to include the following agreement 
of the parties: 
 
16.01 All claims, disputes and other matters in question between Owner and Contractor arising 

out of or relating to the Contract Documents or the breach thereof (except for claims 
which have been waived by the making or acceptance of final payment as provided by 
Paragraph 14.09) will be decided through the ____________County Court of Common 
Pleas. Arbitration will be entered into only if agreed upon in writing by both parties. 
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MENTOR POLICE DEPARTMENT

CONSULTING ENGINEERS
DENK ASSOCIATES, INC.

FAX: 216-531-5144
PH: 216-531-8880

CLEVELAND  OHIO 44119-5144
503 EAST 200th STREET

N

Conformance Requirements:
HVAC

MENTOR POLICE DEPARTMENT
SECOND FLOOR HVAC SYSTEM RENOVATION

BUILDING CODE REVIEW

CONSTRUCTION TYPE: 2B

USE GROUPS IN BUILDING: B - BUSINESS, (2) STORIES, 

USING THE MOST RESTRICTIVE USE GROUP - B (BUSINESS), THE BUILDING CAN BE CLASSIFIED AS A NON-SEPARATED USE GROUP.

ALLOWABLE: (2) STORIES, 23,000 SF
ACTUAL:A:A:A: (2) STORIES, 17,170 SF

NO HEIGHT OR AREA MODIFICATIONS ARE USED IN CALCULATING THE ALLOWABLE FLOOR AREA.  THE EXISTING BUILDING WITH THE
ADDITION IS BELOW THE UNADJUSTED AREA OF 23,000 SF.

INCIDENTAL USE AREAS - TABLE 302.1.1

STORAGE ROOM OVER 100 SF: (0) HOURS, WITH SPRINKLER SYSTEM, SMOKE BARRIER.

SECTION 601 - FIRE-RESISTANCE RATING REQUIREMENTS FOR BUILDING ELEMENTS.

STRUCTURAL FRAME: (0) HOURS
BEARING WALLS: (0) HOURS
NON-BEARING WALLS AND PARTITIONS: (0) HOURS
FLOOR CONSTRUCTION: (0) HOURS
ROOF CONSTRUCTION: (0) HOURS

TABLE 602 (PARTIAL) - FIRE-RESISTANCE RATING REQUIREMENTS FOR EXTERIOR WALLS.

FIRE SEPARATION DISTANCE: >10 FEET AND < 30 FEET.
TYPE OF CONSTRUCTION: 2B
GROUP B: (0) HOURS

TABLE 803.5 (PARTIAL) - INTERIOR WALL AND CEILING FINISHES BASED ON OCCUPANCY AND SPRINKLERED.

WALLS AND CEILINGS:
VERT EXITS AND EXIT PASSAGEWAYS - CLASS C
EXIT ACCESS CORRIDOR AND OTHER EXITWAYS - CLASS C
ROOMS AND OTHER SPACES - CLASS C

903.3.1.1

BUILDING IS EQUIPPED WITH AUTOMATIC SPRINKLER SYSTEM IN ACCORDANCE WITH 903.3.1.1.
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FAN POWERED VAV BOX1
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 VAV BOX WITH REHEAT COIL2
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·
·
·
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·
·

· –

·

·
·

·

·

·

·

T AI - Zone Temp

AI - Zone Setpoint Adjust

BI - Zone Override

DASA

T

AI - Discharge Air Temp

AO - Zone Damper

AO - Reheating Valve

M

HWS HWR

MM

HW

AI - Airflow
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SECOND FLOOR HVAC PLAN1
Second Floor  HVAC System Replacement Scope of Work

Replace all terminal boxes with VAV or FPVAV terminal units.

All VAVs shall have a HW reheat coil:

· All coils shall be piped with isolation valves - quarter turn
ball valves

· Include motorized valve for each coil

All  flexible duct at terminal box connection shall be replaced
with new rigid duct.

All existing control wire shall be removed from ceiling. New
temperature control wire shall be installed to all new terminal
boxes.

All terminal boxes shall be connected to a JACE contoller and
connected to a Niagra base framework by Tridium.

All VAVs to the network server

All terminal units shall have the following:

· Control boards with with BACnet communications

· Temperature sensor - leaving air temperature

· Airflow (CFM) sensors

· Digital thermostats

All pneumatic controls/piping shall be cut and capped.
Pneumatic controls shall remain in the system.

All terminal units are connected to existing RTU-3.
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SECOND FLOOR ELECTRICAL PLAN1

MECHANICAL SPECIFICATIONS

A. GENERAL CONDITIONS OTHER CONTRACT DOCUMENTS

1. The general conditions and other contract documents as set forth hereby are to
be incorporated into and become a part of the specifications for the work under
this division.

B. CODES AND PERMITS

1. Comply with rules, regulations of state, county, and city authorities having
jurisdiction over the premises, including safety requirements of OSHA.  Do not
construe this as relieving contractor from complying with specifications, which
exceed code requirements, and not in conflict therewith.

2. Secure and pay for all permits and certificates of inspection required.  Make
payments to all public utilities for work performed by them in providing service
connections.

C. LOCAL CONDITIONS

1. Visit site, become familiar with conditions affecting this work.  No additional
payment will be made on claims that arise from lack of knowledge of existing
conditions.

2. This contractor shall be held to have examined the premises and site so as to
compare them with the drawings and specifications.  No allowance shall be
made to the contractor by reason of his failure to have made such examination
or of any error on his part.

D. DRAWINGS

1. Drawings and specifications are to be considered as supplementing each other.
Work specified shall be performed or furnished as though mentioned in both
specifications and drawings.

2. The drawings are schematic only and are intended to show the approximate
locations.  Do not scale.

E. SHOP DRAWINGS

1. This contractor shall submit shop drawings on the items of equipment and
systems as necessary to clearly show equipment and construction.

F. SUPERVISION

1. This contractor shall have in charge of the work, a competent superintendent
with experience in the work to be installed under this contract.

G. COORDINATION

1. This contractor shall coordinate his work and cooperate with the other
contractors.  He shall arrange his work with theirs so that there will be no delay in
the proper installation.

2. Examine work of other trades, which comes in contact with or is covered by this
work.  Do not attach to, cover, or finish against any defective work, or install
work of this division in a manner that will prevent other trades from properly
installing their work.  Consult all drawings, specifications and details of other
divisions of the work.

H. CUTTING AND PATCHING

1. All cutting and patching work related to this contract will be the responsibility of
this contractor.

I. GUARANTEE AND WARRANTIES

1. Warrant that equipment and all work is installed in accordance with good
engineering practice and that all equipment will meet requirements specified.
Any equipment failing to perform or function as specified shall be replaced with
complying equipment, without cost to the owner.

2. Guarantee against defects in workmanship and materials; make good repair or
replace any defective work, material or equipment within one year from date of
acceptance.

J. INSTALLATION REQUIREMENTS

1. Location of piping on the drawings is diagrammatic; indicated positions shall be
followed as closely as possible; exact locations shall be subject to building
construction and interferences with other work.  Architect reserves right to make
minor changes in location of any part of the work up to the time of roughing-in
without additional cost.

K. TEST AND ADJUSTMENTS

1. Obtain all inspections required by law, ordinances, rules, regulations of
authorities having jurisdiction, furnish certificates of such inspections.  Pay all
fees and provide all equipment, power and labor necessary for inspections and
test.

2. Pressure tests

a. All piping shall be given the following pressure test without appreciable
pressure drop.  Equipment which would be damaged by the required test
pressure shall be isolated from the system during testing.

      SERVICE        MEDIUM (PSI) HRS.

Heating Hot Water Water 125    6
Domestic WaterWater      *            *

3. Test medium for refrigerant piping shall be oil pumped dry nitrogen.  Twenty-four
hour standing time minimum.  Test the low side of the system to 150 psi and the
high side to 300 psi.  Tests shall conform to ANSI Standard B31.5, “Refrigeration
Piping.”

L. MATERIALS

1. Pipe and fittings

Heating Hot Water - Schedule 40 black steel or type “L” hard copper.

M. DUCTWORK

1. Low Pressure Ductwork

a. All ductwork shall be constructed of galvanized steel.

b. Construct all ductwork following SMACNA "HVAC Duct Construction 
Standards," 1995 edition.

c. All ducts downstream of VAV boxes.

d. Seal all ducts to seal Class "C."

e. All penetrations for ductwork shall be cut within 1/2" then sealed airtight
with flexible caulking.

f. Exposed ductwork to be round spiral lock with 1" acoustic duct liner. Seal
with gaskets and concealed caulking, visible duct sealant is not
acceptable.

2. Dampers and Deflectors

a. Provide all manual dampers and deflectors indicated on drawings or 
where necessary to properly distribute and balance air. Provide damper in
each supply duct leaving duct main and in each branch serving individual
supply, return and exhaust outlets and where otherwise indicated.

b. Provide all manual dampers with Young Regulator Company, Ventlock, or
Dura-Dyne operators.  Use Young Regulator No. 443-B operators for
balancing dampers. Where dampers are concealed above suspended 
ceilings, other than removable ceilings or behind walls, provide access 
doors or provide Young Regulator Company adjustable recessed damper

operators with flush prime coated covers and extend regulator
number 896, 912, 914, or 927 as applicable.

N. VALVES

1. Valves in water piping:  Ball valves with screwed ends, min. 150 lbs., Swp.
Valves used for shut-off and balancing shall be equipped with memory stop.

O. INSULATION

1. All insulation shall be installed over clean dry surfaces.  Insulation must be dry
and in good condition.  Wet or damaged insulation will not be acceptable.  No
insulation shall be applied prior to pressure test completion of the respective
piping systems.

2. Fiberglass pipe insulation shall be installed with joints butted firmly together.
Jacket laps to be sealed with factory applied adhesive.  Butt joints to be sealed
with butt stripes, having factory-applied adhesive.  Valves and fittings shall be
insulated using mitered sections of insulation, insulation cement, or premolded
fitting insulation.  The insulation applied to the valves and fittings shall be
covered with the same type of covering as used on the pipe insulation.

3. Provide the following insulation products as manufactured by Owens-Corning.
Insulation products as manufactured by Armstrong, Certainteed or Knauf are
acceptable.  Adhesive shall be Benjamin Foster or equal.

4. OWENS-CORNING ED-150 FRK 25:  2” THICK FACED

Service

Concealed outside air intake ductwork

END OF SECTION
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Second Floor  HVAC System Replacement Scope of Work

Replace all terminal boxes with VAV or FPVAV terminal units.

All VAVs shall have a HW reheat coil:

· All coils shall be piped with NEW isolation valves -
quarter turn ball valves

· Include motorized valve for each coil

All  flexible duct at terminal box connection shall be replaced
with new rigid duct.

All existing control wire shall be removed from ceiling. New
temperature control wire shall be installed to all new terminal
boxes.

All terminal boxes shall be connected to a JACE contoller and
connected to a Niagra base framework by Tridium.

All VAVs to the network server

All terminal units shall have the following:

· Control boards with with BACnet communications

· Temperature sensor - leaving air temperature

· Airflow (CFM) sensors

· Digital thermostats

All pneumatic controls/piping shall be cut and capped.
Pneumatic controls shall remain in the system.

All terminal units are connected to existing RTU-3.

VAV REPLACEMENT SCHEDULE
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HVAC LEGEND

HVAC INSULATION SCHEDULE

SERVICE THICKNESS MATERIAL JACKET

SUPPLY AIR DUCT (DUCTED RETURN)
R-6 INSTALLED MINIMUM

MINERAL FIBER
DUCT WRAP FACTORY - FSK2"

1-1/2 lb/cu-ft

ALL HVAC DUCT SYSTEMS SHALL BE INSULATED AS INDICATED UNLESS NOTED OTHERWISE. REFER
TO SPECIFICATION SECTION 230700 FOR ADDITIONAL REQUIREMENTS.
*INCLUDES ALL DUCTWORK TO AND FROM ERV'S AND DOAS UNITS. INCLUDES ANY DUCT
CONTAINING PREVIOUSLY CONDITIONED AIR.

HOT WATER REHEAT COIL PIPING DIAGRAM

OUTDOOR AIR CALCULATION

•
•
•
•
•

•

•
•
•
•
•
•
•
•

•
•
•
•
•



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

SECTION 6 
SPECIFIC PROJECT REQUIREMENTS 
 

 



SR. 1 

SPECIFIC PROJECT REQUIREMENTS 
 

1) Contact During Bidding 
 

All Questions during bidding should be addressed to Lorne Vernon, Facilities Superintendent who can be 
reached at the City of Mentor Public Works, 6645 Hopkins Road (440) 974-5781. 

 
2) Taxes 
 

The Contractor shall pay and/or withhold all sales, consumer, use, employment and other taxes (including the 
City of Mentor 2% income tax) paid or withheld by the Contractor in accordance with the Laws and Regulations 
of the United States, State of Ohio, and City of Mentor which are applicable during the performance of the work. 

 
3) Working Hours 
 

The standard work hours for this project shall be between the hours of 8:00 am and 5:00 pm unless specifically 
approved by the engineer. Work shall not be permitted nights, or on Saturday, Sunday, or legal holidays, without 
written permission of the City of Mentor. 
 

4) Completion Dates 
 

Equipment must be ordered within thirty (30) days after contract has been signed and fully executed. The completion 
date for this project is September 1, 2026. 

 
5) Project Completion 
 

All work including restoration and clean-up shall be completed no later than the contract completion date. Failure 
to complete all work within the allotted time will result in assessment of liquidated damages. Upon completion 
of all work and written notification of same by the Contractor, the Engineer and Owner will compile a punch 
list. The punch list will be sent to the Contractor. All punch list work shall be completed to the satisfaction of 
the Engineer and the Owner within 14 days after receipt of the punch list. Failure to complete the punch list 
work within the allotted time will result in assessment of liquidated damages. 
 

6) Final Compliance and Submittals  
 
The following forms and related sign-offs shall be documented in accordance with provisions of the contract. 
Theres forms shall be completed by the Contractor and approved by the Owner before final retainer is approved 
for release. Forms for Items A to E will be attached to the Contactor’s executed copy of the contract.  
 
A. Certificate of Substantial Completion (To be submitted at time of Substantial Completion) 
B. Contractor’s Certification of Completion 
C. Contractor’s Affidavit of Prevailing Wage 
D. Consent of Surety Company for Final Payment  
E. Affidavit of Final Acceptance Date and Correction Period  
F. Certificate of Insurance verifying completed operations insurance coverage 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

SECTION 7 
WAGE RATES 
 

 



PREVAILING WAGES 
 

The Contractor agrees that each individual employed by the Contractor or any subcontractor and 
engaged in work on the project under this Contract shall be paid the prevailing wage established 
by the Ohio Department of Commerce Division of Industrial Compliance. This shall occur 
regardless of any contractual relationship which may be said to exist between the Contractor or 
any subcontractor and such individual.  

The Prevailing Wage Determination Schedule for this project is attached. If the Contractor needs 
a wage determination for any trade not included herein, he shall contact the Owner’s Prevailing 
Wage Coordinator.  

 



An Official State of Ohio site. Here’s how you know

Prevailing Wage Project Registration
Public Authority Information

Owner/Public Authority Name City of Mentor

Department Division or Agency Public Works Department

Street Address 8500 Civic Center Blvd

Address 2

City, OH Mentor , OH

ZIP 44060

Email Kasky@cityofmentor.com

County of Public Authority Lake

P.A. Phone 440-974-5774

Date: 4/7/2026

This form must be filled out completely &
correctly for us to process your request. Forms
not completed correctly will be returned to the
sender.

Project Information

Project Name Mentor Police Department Second Floor HVAC System Renovation

Site Address 8500 Civic Center Blvd

City, OH Mentor , OH

ZIP 44060

County of Project Lake

Prevailing Wage Coordinator Name Kyle Kasky

Address 8500 Civic Center Blvd

City Mentor

ZIP 44060

Phone 440-974-5774

Issuing Authority of Bonds

Estimated Total Overall Project Cost $200,000

Type of Financing

Type of Construction

This Project is Commercial

Expected Date of Contract Award 05/05/2026

Projected Completion Date 09/01/2026

Project Comments



 

 

 
 
 
 
 
 
 
 
 

Prevailing Wage Guide 
(Revised January 2024) 

 
 
 
 
 



 

 

PACKET INFORMATION INDEX 
 

This packet of information is provided as a summary of the Prevailing Wage guidelines and responsibilities.  
The Ohio Revised Code, Chapter 4115 should be referred to for the exact wording of the law.  Also included 
are references and forms which should be helpful in the compliance of the Prevailing Wage Law. 
 
1) The Ohio Department of Commerce-Division of Industrial Compliance, Wage 

and Hour Administration Investigators and their assigned counties  
a) The Wage and Hour Investigators for the State of Ohio are listed with their contact 

information. 
i) If you have questions or need assistance pertaining to Prevailing Wage, you can 

contact the Investigator in your area. 
 
2) Prevailing Wage Guide for Public Authorities 

a) Notice of change of the Prevailing Wage Threshold Level. 
i) Prevailing Wage threshold levels are updated every other year. 

b) Outline of the Public Authority’s responsibilities for Prevailing Wage. 
c) Public Authority’s Compliance Checklist form. 

i) A form for tracking the progress of a Prevailing Wage project 
d) Request form for Prevailing Wage Rates. 

i) Prevailing Wage Rates can be obtained on the website www.com.ohio.gov  
(1) Prevailing Wage Determination Schedule of wages must be attached to and 

made part of the specifications for the project and must be printed on the bidding 
blanks where the work is done by contract. 

e) Bid Tabulation form 
i) A form to be completed and returned to ODOC-DIC-Bureau of Wage and Hour 

Administration when the contract has been awarded. 
f) Prevailing Wage Bonds form 

i) Information needed to be kept on file by the Prevailing Wage Coordinator when 
bonds from the Public Authority are used for a project.  

g) Guideline for the Prevailing Wage Coordinator 
i) The Prevailing Wage complaint form and instructions can be obtained on the website 

www.com.ohio.gov  
h) Record of the Certified Payroll Reports Received form 

i) Helpful form for recording the Certified Payroll Reports and the dates received from 
the contractors and subcontractors. 

i) Employee Interview form 
i) Helpful form for the use by the Prevailing Wage Coordinator when making on-site 

visits. 
j) Employee vs. Independent Contractor 

i) Helpful questions when determining if a person is an Employee or an Independent 
Contractor. 

 
3) Prevailing Wage Guide for Contractors 

a) Outline of responsibilities for the Prevailing Wage Contractor 
b) Notification form from the Contractor to the Employee 

i) The contractor must submit to employees a completed and signed notification form. 
ii) Some Prevailing Wage Coordinators may require a copy of the completed 

http://www.com.ohio.gov/
http://www.com.ohio.gov/


 

Notification to the Employee form be submitted with the Certified Payroll Reports. 
c) Certified Payroll Report form 

i) The contractor can use any form/format he chooses if ALL the information has been 
provided. 

d) Certified Payroll Report form instruction sheet 
e) Corrected Certified Payroll Report Example 
f) Affidavit of Compliance form 

i) No Public Authority shall make final payment unless the Final Affidavits have been 
filed by the contractors and subcontractors.  

 
 
 
 
 
 



 

 

Ohio Department of Commerce 
Division of Industrial Compliance 

Bureau of Wage and Hour Administra�on 
Chief, Stephen Clegg 

 
6606 Tussing Road, P.O. Box 4009 

Reynoldsburg, OH 43068-9009 
P: 614-644-2239 
F:614-728-8639 

 
 

INVESTIGATOR CONTACT INFORMATION 
 

Sean Seibert 
Inves�gator Supervisor 
Headquarter County: Lake 

Voice: (614) 557-8662 
Email: Sean.Seibert@com.ohio.gov 

Dave Horvath 
Inves�gator 
Headquarter County: Allen 

Voice: (419) 302-1200 
Email: David.Horvath@com.ohio.gov 

William McCoy 
Inves�gator 
Headquarter County: Franklin 

Voice: (614) 633-9356 
Email: William.McCoy@com.ohio.gov 

Shawn Miles 
Inves�gator 
Headquarter County: Stark 

Voice: (614) 496-9076 
Email: Shawn.Miles@com.ohio.gov 

David Rice 
Inves�gator 
Headquarter County: Montgomery 

Voice: (740) 502-0883 
Email: Dave.Rice@com.ohio.gov 

Kela Thompson 
Inves�gator 
Headquarter County: Franklin 

Voice: (614) 633-6818 
Email: Kela.Thompson@com.ohio.gov 

 

Stephen Clegg 
 
Bureau Chief 

Voice: (614) 728-8686 
Email: Stephen.Clegg@com.ohio.gov 

 



 

 

 
 
 
 
 
 
 
 
 

Prevailing Wage Guide 
For 

Public Authori�es 
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PREVAILING WAGE THRESHOLD LEVELS
IMPORTANT NOTICE 

Before advertising for bids, contracting, or undertaking construction with its own forces, to construct a 
public improvement, the Public Authority shall have the Ohio Department of Commerce-Division of 
Industrial Compliance, Bureau of Wage and Hour Administration determine the prevailing rates of wages 
for workers employed on the public improvement. The wage determination must be included in the project 
specifications and printed on the bidding blanks where work is done by contract. 

“New” construction threshold for Building Construction: $250,000 

“Reconstruction, enlargement, alteration, repair, remodeling, 
renovation, or painting” threshold level for Building 
Construction: 

$75,000 

As of January 1, 2026:

“New” construction that involves roads, streets, alleys, 
sewers, ditches and other works connected to road or bridge 
construction threshold level has been adjusted to: 

$101,201 

“Reconstruction, enlargement, alteration, repair, remodeling, 
renovation, or painting” that involves roads, streets, alleys, 
sewers, ditches and other works connected to road or bridge 
construction threshold level has been adjusted to: 

$30,320 

A) Thresholds are to be adjusted biennially by the Director of the Ohio Department of Commerce.
B) Biennial adjustments to threshold levels are made according to the Building Cost for Skilled Labor
Index published by McGraw-Hill’s Engineering News-Record, but may not increase or decrease more
than 3% for any year.

If there are questions concerning this notification, please contact: 
Bureau of Wage and Hour Administration 

6606 Tussing Road, PO Box 4009 
Reynoldsburg, Ohio 43068-9009 

Phone: 614-644-2239 
Fax: 614-728-8639 
www.com.ohio.gov 



 

 

Public Authority Responsibilities 
ORC Chapter 4115: Wages and Hours on Public Works 

(Prevailing Wage Coordinator) 

1. Before advertising for bids, contracting, or undertaking construction with its own 
forces, to construct a public improvement, the public authority shall have the 
Ohio Department of Commerce, Division of Industrial Compliance, Bureau of 
Wage and Hour Administration determine the prevailing rates of wages for 
workers employed on the public improvement. The wage determination must be 
included in the project specifications and printed on the bidding blanks where 
work is done by contract. 

a. "New" construction has a threshold level of $250,000. 

b. "Reconstruction, enlargement, alteration, repair, remodeling, renovation, 
or painting" has a threshold level of $75,000. 

c. "New" construction that involves roads, streets, alleys, sewers, ditches, 
and other works connected to road or bridge construction has a threshold 
level of $98,974.   

d. "Reconstruction, enlargement, alteration, repair, remodeling, renovation, 
or painting" that involves roads, streets, alleys, sewers, ditches, and other 
works connected to road or bridge construction has a threshold of 
$29.653. 

i. Thresholds are to be adjusted biennially by the Director of Ohio 
Department of Commerce, Division of Industrial Compliance, 
Bureau of Wage and Hour Administration. 

ii. Biennial adjustments to threshold levels are made according to the 
Price Deflator for Construction Index, United States Department of 
Commerce, Bureau of the Census, but may not increase or 
decrease more than 3% for any year. 

2. Every contract for public work shall contain a provision that each worker employed by 
the contractor or subcontractor, or other person about or upon the public work, must be 
paid the prevailing rate of wages. 
 

3. If contracts are not awarded or construction undertaken within ninety days (90) from the 
date of the determination of the prevailing wage, there shall be a re-determination of the 
wage rates before the contract is awarded. 
 



 

4. Within seven (7) working days after the receipt of notification of a change in the 
prevailing wage rates, the public authority shall notify all affected contractors and 
subcontractors.  If it is determined that a contractor or subcontractor has violated 
sections 4115.03 to 4115.16 of the Ohio Revised Code because they were not notified 
as required, the public authority is liable for any back wages, fines, damages, court 
costs and attorney’s fees for the period covering the receipt of wage changes, until they 
give the required notice. 
 

5. No public authority shall award a contract for a public improvement to any contractor or 
subcontractor whose name appears on the list of debarred contractors.  This list is filed 
with the Secretary of State by the Ohio Department of Commerce-Division of Industrial 
Compliance & Labor-Bureau of Wage and Hour Administration The filing of the notice 
of conviction with the secretary of state constitutes notice to all public authorities.  
These contractors are prohibited from working on public improvements for periods 
ranging from one to three years. The list of debarred contractors can be located on the 
website www.com.ohio.gov/laws 
 

6. A public authority must designate and appoint one of its own employees to serve as 
the Prevailing Wage Coordinator during the life of the contract for constructing the public 
improvement.  A Prevailing Wage Coordinator must be appointed no later than ten days 
before the first payment of wages by contractors to employees working on the public 
improvement. 

 
 
 
 
 
 

http://www.com.ohio.gov/laws


 
 

PUBLIC AUTHORITY’S COMPLIANCE CHECKLIST FOR PREVAILING WAGE 
 

Project: 
 Number: 

Department: 
 Phone#: 

PW Coordinator: 
 Phone#: 

Architect/Engineer: 
 Phone#: 

Contractor: 
 Phone#: 

Contact Person: 
 Title: 

General Contractor: 
 Prime Contractor: Construction Mgr: 

Date 
Completed  Compliance Item Description 

 1. Request Prevailing Wage Determination Schedule from ODOC-DIC-
Wage & Hour 

 2. Received Prevailing Wage Determination Schedule 
 3. Incorporate Determination Schedule in Specs./Bidding Blanks 

 4. Incorporate notice of Prevailing Wage requirements in Invitation for 
Bids/Notice to Bidders 

 5. Incorporate Prevailing Wage requirements in Contract 
 6. Submit complete Invitation for Bid to ODOC-DIC-Wage & Hour 
 7. Invitation for Bids 
 8. Bid Opening 
 9. Check Listing of Violators 
 10. Award of Contract. (see note) 
 11. Submit Bid Tabulation/Award to ODOC-DIC-WAGE & HOUR 
 12. Notice to Successful Bidder 
 13. Work Commenced…(see note) 
 14. Appoint Prevailing Wage Coordinator 
 15. Received list of Subcontractors’ names, addresses, phone #’s & email’s 
 16. Received Payroll Date Schedule 
 17. Received Registered Apprenticeship Agreement Certifications 
 18. Received Deduction Agreements 
 19. Received Payroll Reports with Certification…(see attachment) 
 20. Visited project site 
 21. Received Changes to Determination Schedule 
 22. Notice to Contractors of Determination Schedule change 
 23. Request Final Compliance Affidavit from contractors &subcontractors 
 24. Received Final Affidavits from all contractors & subcontractors 
 25. Certify Final Payment 

                                                                                                                                                                                                                                                                    
Note: If contract is not awarded or construction undertaken within 90 days from the date of establishment of the Prevailing Wage 
Rates, a re-determination of the Prevailing Wage Rates is required. 

 



BID TABULATION SHEET

Please print and complete this form. Keep it with your records until the contract has been awarded. 
Once the contract has been officially awarded, select which company was awarded the contract for 
the project and send a copy to Wage & Hour at webmaster@wagehour.com.state.oh.us

Contracting Public Authority:
Public Authority County:

Project Name:

Project No. Bid Date: Estimate:

Contract Description: General HVAC

Awarded
To(check)

Electrical Plumbing Asbestos Other

List of the Bidding Contractors Total Bid Amount

Submitted By

Print Name:

Telephone No.:

Signature:

Title:

FAX:

Date:



 
 

INDUSTRIAL DEVELOPMENT BONDS 
 

 
 

 

Bond Projects require the Public Authority to keep the following information on file 
 

1.   Type of Bonds issued:                                                           Amount: 
 
 
2.   The total cost of the Project:     
 
3.   The other type of financing involved in the project: 
 
4.   Portion of the project being constructed with each type of financing: 
 
 
 
5.   Are Prevailing Wage Rates being applied to all construction on the project:            ~ Yes   ~ No 
 
6.   The name of the political subdivision who issued the bonds: 
 
7.   When were the bonds issued: 
 
8.   For what purpose were the bonds issued: 
 
 
 
 
9.   Who handles the funds once the bonds are sold: 
 
10. Who is the lending institution that purchased the bonds: 
 
11. How are the funds to be paid out: 
 
12. When are the funds to be paid out: 
 
13. Who is the Bond Council: 
 
14. Who has been appointed as the Prevailing Wage Coordinator:  
 
PWC Address: 
 
City: 
   OHIO Zip: 

 
Telephone #: 
 

15. Obtain a copy of the inducement and other official documents for the issuance of bonds.  
 



 

 

Prevailing Wage Coordinator Guidelines 
 

(For more detailed information please refer to Chapter 4115 of the Ohio Revised Code) 
 

1. Attend any pre-bid and/or pre-construction meetings. 
 

a. To explain the prevailing wage rate requirements. 
b. To explain the contractor’s responsibilities. 

 
2. Set up and maintain files containing all contractors' and subcontractors' payroll reports, 

affidavits, and related documents. These files must be available for public inspection. 
   

3. Obtain from each contractor a list of their subcontractors' names, addresses, telephone 
numbers, and email addresses. 

 
4. Require each contractor and subcontractor to provide their project dates.  This will be 

used to make a time schedule for receiving their certified payrolls. 
 

5. Obtain from each contractor, the name and address of their Bonding\Surety Company. 
 

6. Obtain from out-of-state corporations, the name and address of their Statutory Agent. 
(This agent must be in the State of Ohio and registered with the Ohio Secretary of 
State.) 
 

a. Records made in connection with the public improvement must not be removed 
from the State of Ohio for the period of one year following the completion of the 
project. 

 
7. Supply contractors with any changes in the Prevailing Wage Rates. 

 
8. Within two weeks after the first pay, obtain a certified payroll report from each contractor.  

A certified report is one that is sworn to and signed by the contractor. 
 

a. If the job will exceed four months, all reports after the initial report can be filed 
once per month. (The initial report must be filed within two weeks.) 

b. If the job will last less than four months, all reports are to be filed weekly after the 
initial report. 
 

9. Establish and follow procedures to monitor compliance by contractors and 
subcontractors. 

a. Visit project to verify posting requirements and job classifications. 
b. Review certified payroll reports to ensure they are submitted in a timely fashion 

and complete with the following information for each employee:   
i. Name, current address, and their social security number or last 4 when 

permitted 
ii. Classification (must be specific for laborers and operators, including level) 
iii. Hours worked on the project 
iv. Hourly rate 
v. Fringe benefits, if applicable 
vi. Total hours worked for the week (all jobs) 
vii. Gross wages, all deductions, net pay 

c. Compare rates and fringes reported to rates in prevailing wage schedule. 
 

10. Upon completion of the project and prior to the final payment, require an affidavit of 
compliance from each contractor and subcontractor.  No public authority shall make 



 

final payment to any contractor or subcontractor unless the final affidavits have 
been filed by the respective contractor and subcontractor. (O.R.C. section 
4115.07) 
 

11. Report any non-compliance to Ohio Department of Commerce, Division of Industrial 
Compliance, Bureau of Wage & Hour Administration. The PW complaint form and 
instructions can be obtained on the website www.com.ohio.gov. 

 
 
 
 
 
 



RECORD OF THE CERTIFIED PAYROLL REPORTS RECEIVED 
 

Project: 
 

Number: 

Contractor: 
 

Phone #: 
Email: 

General Contractor: 
 
 

Prime Contractor: Subcontractor: 

Date work commenced: 
 
 

Completed: Final Affidavit: 

 
Payroll  Payroll Date Date 

Received 
 Payroll Payroll Date Date 

Received 
1   33   
2   34   
3   35   
4   36   
5   37   
6   38   
7   39   
8   40   
9   41   

10   42   
11   43   
12   44   
13   45   
14   46   
15   47   
16   48   
17   49   
18   50   
19   51   
20   52   
21   53   
22   54   
23   55   
24   56   
25   57   
26   58   
27   59   
28   60   
29   61   
30   62   
31   63   
32   64   
                                                                                                                                                                                                              



 

 

Prevailing Wage Inves�ga�on – Employee Interview 
 
 

Failure to complete this interview form may reduce our ability to recover back wages that might be owed 
to you. 

 
Project Name:  
Address:  City: County: 

 
Employee Name: Last 4 Digits of SS#: 
Address: City: State: ZIP: 
Home Phone Number: Cell/Work Number: 
Email: 
Best time to be reached: 

 
Another Source of Contact  
Name:  

Relationship: Telephone Number: 

 
Contractor’s Name: Owner: 
Address: City: State: ZIP: 
Phone Number: Fax Number: 
Email: 

 
Date Hired: ____/____/______ 
Date started on this project: ____/____/______ 

Approximate number of hours worked on the 
project: 
Straight Time:__________     Overtime:__________ 

Method of Recording Hours: 
□ Timecard    □ Called into Office 

Recorded by: 
□ Employee    □ Foreman 

Did you keep a personal record of your hours 
worked on this project?  
□ Yes    □ No 

Do you have paycheck stubs? 
□ Yes    □ No 

Did anyone else keep a personal record?   □ Yes    □ No 
If YES, who:  

 
 

List your job classification(s):  
 
 

□ Journeyman 
□ Apprentice – Level: _________ 
□ Helper 



 

List your specific job duties: 
 
 

List tools/equipment used: 

Hourly Rate of Pay for this Project: $_________ Regular Hourly Rate of Pay: $_________ 
Fringe Benefits Paid by Contractor:  
□ None                                                       □ Vacation – Amount: ________ 
□ Health Insurance                                    □ Holidays – Amount: ________ 
□ Life Insurance                                         □ Apprenticeship Training 
□ Pension                                                   □ Profit Sharing  
□ Bonus                                                      □ Other (list):  
Did you work overtime?    
□ Yes    □ No 

Were hours over 40 per week paid at time and half?  
□ Yes    □ No 

Circle the day of the week you received your pay: 
Mon.    Tue.    Wed.    Thurs.    Fri.    Sat.    Sun. 

Method of payment: 
 □ Check   □ Cash   □ Direct Deposit 

Please provide a detailed list of the dates, times and hours worked within each classification that may 
apply to the work performed on a separate sheet. 
Comments (attach additional sheets if necessary):  
 
 

 
Signature and Notary 
Affiant is further informed that Section 2921.13 of the Ohio 
Revised Code provides a penalty of a misdemeanor of the first 
degree and that prosecution will be pursued of those persons 
who “knowingly swear or affirm the truth of a false statement 
when ...the statement is sworn or affirmed before a notary 
public...” 
Sworn to before me and subscribed by the said: 
________________________________ in my presence this 
_____________ day of ______________________, 20______.  
 
___________________________________________ 
Notary Public 
 
I hereby certify that this is a true statement to the best of my 
knowledge and belief. 

 
Signature                                                   Date 

 
Return To: 
Ohio Department of Commerce 
Bureau of Wage and Hour 
Administration 
6606 Tussing Road, P.O. Box 4009 
Reynoldsburg, OH 43068-9009 
 
Office: 614-644-2239 
Fax: 614-728-8639 
 
Email: 
webmaster@wagehour.com.state.oh.us 

Signature of PW Coordinator: Date: 
 



EMPLOYEE VS. INDEPENDENT CONTRACTOR

EMPLOYEE ↔ YES Does the employer have the right to control and direct worker? NO ↔ INDEPENDENT
CONTRACTOR

Does the worker receive instructions about how and where the work is to

EMPLOYEE ↔ YES be done instead of the employer merely specifying the desired result? NO ↔ INDEPENDENT
CONTRACTOR

Is payment based on time spent rather than a set price

EMPLOYEE ↔ YES for the work to be performed? NO ↔ INDEPENDENT
CONTRACTOR

Does the worker devote virtually all his working time to the employer rather

EMPLOYEE ↔ YES than offering services to the general public? NO ↔ INDEPENDENT
CONTRACTOR

Does the worker performing services make their services available

EMPLOYEE ↔ NO to the general public and/or other businesses?   YES ↔ INDEPENDENT
CONTRACTOR

EMPLOYEE ↔ YES Is there a continuing relationship between employer and worker? NO ↔ INDEPENDENT
CONTRACTOR

EMPLOYEE ↔ YES Can the worker be discharged at will? NO ↔ INDEPENDENT
CONTRACTOR

EMPLOYEE ↔ YES Did the employer train the worker for the job? NO ↔ INDEPENDENT
CONTRACTOR



EMPLOYEE VS. INDEPENDENT CONTRACTOR-continued

Does the employer have employees performing the same work as

EMPLOYEE ↔ YES the independent contractor? NO ↔ INDEPENDENT
CONTRACTOR

Does the worker perform services personally rather than delegating

EMPLOYEE ↔ YES them to others? NO ↔ INDEPENDENT
CONTRACTOR

Does the employer set a specific time when the individual services are to

EMPLOYEE ↔ YES be performed? NO ↔ INDEPENDENT
CONTRACTOR

Does the employer furnish the tools and materials used by the worker

EMPLOYEE ↔ YES performing services? NO ↔ INDEPENDENT
CONTRACTOR

Is the employer assuming all the financial risk, rather than the worker
making a significant financial investment in the job and having the   

EMPLOYEE ↔ YES opportunity to realize a profit or loss from the work? NO ↔ INDEPENDENT
CONTRACTOR

Does the individual performing the services publicly advertise these

EMPLOYEE ↔ NO services in for example, the newspaper or yellow pages ? YES ↔ INDEPENDENT
CONTRACTOR

EMPLOYEE ↔ NO Does the individual performing the services have a  business license? YES ↔ INDEPENDENT
CONTRACTOR

Does the individual performing the services operate d.b.a. 

EMPLOYEE ↔ NO or under a tradename? YES ↔ INDEPENDENT
CONTRACTOR



 

 

 
 
 
 
 
 
 
 
 

Prevailing Wage Guide 
For 

Contractors 
 
 
 
 
 



 

 

Prevailing Wage Contractor Responsibilities 
 

This is a summary of prevailing wage contractors’ responsibilities.  For more detailed information 
please refer to Chapter 4115 of the Ohio Revised Code 

 
General Information 
Ohio's prevailing wage laws apply to all public improvements financed in whole or in part by public funds 
when the total overall project cost is fairly estimated to be more than $250,000 for new construction or 
$75,000 for reconstruction, enlargement, alteration, repair, remodeling, renovation, or painting.  
 
Ohio's prevailing wage laws apply to all public improvements financed in whole or in part by public funds 
when the total overall project cost is fairly estimated to be more than $98,974 for new construction that 
involves roads, streets, alleys, sewers, ditches and other works connected to road or bridge construction 
or $29,653 for reconstruction, enlargement, alteration, repair, remodeling, renovation, or painting of a 
public improvement that involves roads, streets, alleys, sewers, ditches and other works connected to 
road or bridge construction.   

a) Thresholds are to be adjusted biennially by the Administrator of Ohio Department of 
Commerce, Division of Industrial Compliance and Labor, Bureau of Wage and Hour 
Administration 

b) Biennial adjustments to threshold levels are made according to the Construction Cost 
Index for Commercial Construction published by McGraw Hill’s Engineering News 
Record. 

 
Penalties for Violation 
Violators are to be assessed the wages owed, plus a penalty of 100% of the wages owed. 
 
Intentional Violations 
If an intentional violation is determined to have occurred, the contractor is prohibited from contracting 
directly or indirectly with any public authority for the construction of a public improvement. Intentional 
violation means "a willful, knowing, or deliberate disregard for any provision" of the prevailing wage law 
and includes but is not limited to the following actions: 

• Intentional failure to submit payroll reports as required or knowingly submitting false or erroneous 
reports. 

• Intentional misclassification of employees for the purpose of reducing wages. 
• Intentional misclassification of employees as independent contractors or as apprentices. 
• Intentional failure to pay the prevailing wage. 
• Intentional failure to comply with the allowable ratio of apprentices to skilled workers as required 

by the regulations established by Ohio Department of Commerce, Division of Industrial 
Compliance and Labor, Bureau of Wage and Hour Administration. 

• Intentionally employing an officer, of a contractor or subcontractor, that is known to be prohibited 
from contracting, directly or indirectly, with a public authority. 

 
Responsibilities 
 

1. Pay the prevailing rate of wages as shown in the wage rate schedules issued by the Ohio 
Department of Commerce, Division of Industrial Compliance and Labor, Bureau of Wage and 
Hour Administration, for the classification of work being performed. 

a. Wage rate schedules include all modifications, corrections, escalations, or reductions to 
wage rates issued for the project. 



 

b. Overtime must be paid at time and one-half the employee's base hourly rate.  Fringe 
benefits are paid at straight time rate for all hours including overtime. 

c. Prevailing wages must be paid in full without any deduction for food, lodging, 
transportation, use of tools, etc., unless the employee has voluntarily consented to these 
deductions in writing.  The public authority and the Director of Ohio Department of 
Commerce, Division of Industrial Compliance and Labor, Bureau of Wage and Hour 
Administration - must approve these deductions as fair and reasonable.  Consent and 
approval must be obtained before starting the project.  
 

2. Use of Apprentices and Helpers cannot exceed the ratios permitted in the wage rate schedules. 
a. Apprentices must be registered with the U.S. Department of Labor Bureau of 

Apprenticeship and Training. 
b. Contractors must provide the Prevailing Wage Coordinator a copy of the Apprenticeship 

Agreement for each apprentice on the project. 
 

3. Keep full and accurate payroll records available for inspection by any authorized representative of 
the Ohio Department of Commerce, Division of Industrial Compliance, Bureau of Wage and Hour 
Administration or the contracting public authority, including the Prevailing Wage Coordinator. 
Records should include but are not limited to: 

a. Timecards, time sheets, daily work records, etc. 
b. Payroll ledger\journals and canceled checks\check register. 
c. Fringe benefit records must include program, address, account number, & canceled 

checks. 
d. Records made in connection with the public improvement must not be removed from the 

State for one year following the completion of the project. 
e. Out-of-State Corporations must submit to the Ohio Secretary of State the full name and 

address of their Statutory Agent in Ohio. 
 

4. Prevailing Wage Rate Schedule must be posted on the job site where it is accessible to all 
employees. 
 

5. Prior to submitting the initial payroll report, supply the Prevailing Wage Coordinator with your 
project dates to schedule reporting of your payrolls.  
 
 

6. Supply the Prevailing Wage Coordinator a list of all subcontractors including the name, address, 
and telephone number for each. 

a. Contractors are responsible for their subcontractors’ compliance with 
requirements of Chapter 4115 of the Ohio Revised Code. 
 

7. Before employees start work on the project, supply them with written notification of their job 
classification, prevailing wage rate, fringe benefit amounts, and the name of the Prevailing Wage 
Coordinator for the project. A copy of the completed signed notification should be submitted to 
Prevailing Wage Coordinator. 
 

8. Supply all subcontractors with the Prevailing Wage Rates and changes. 
 
 

9. Submit certified payrolls within two (2) weeks after the initial pay period.  Payrolls must include 
the following information: 

a. Employees’ names, addresses, and social security numbers. 
i. Corporate officers/owners/partners and any salaried personnel who do physical 

work on the project are considered employees.  All rate and reporting 
requirements are applicable to these individuals. 



 

b. Employees’ work classification.  
i. Be specific about the laborers and/or operators (Group) 
ii. For all apprentices, show level/year and percent of journeyman’s rate 

c. Hours worked on the project for each employee. 
i. The number of hours worked in each day and the total number of hours worked 

              each week.
 

d. Hourly rate for each employee. 
i. The minimum rate paid must be the wage rate for the appropriate classification. 

The Department’s Wage Rate Schedule sets this rate. 
ii. All overtime worked is to be paid at time and one-half for all hours worked more 

than forty (40) per week. 
e. Where fringes are paid into a bona fide plan instead of cash, list each benefit and amount 

per hour paid to program for each employee. 
i. When the amount contributed to the fringe benefit plan and the total number of 

hours worked by the employee on all projects for the year are documented, the 
hourly amount is calculated by dividing the total contribution of the employer by 
the total number of hours worked by the employee. 

ii. When the amount contributed to the fringe benefit is documented but not the total 
hours worked, the hourly amount is calculated by dividing the total yearly 
contribution by 2080.    

f. Gross amount earned on all projects during the pay period. 
g. Total deductions from employee’s wages. 
h. Net amount paid. 

 
10. The reports shall be certified by the contractor, subcontractor, or duly appointed agent stating that 

the payroll is correct and complete; and that the wage rates shown are not less than those 
required by the O.R.C. 4115. 
 

11. Provide a Final Affidavit to the Prevailing Wage Coordinator upon the completion of the project. 
 
 
 
 
 
 



PREVAILING WAGE NOTIFICATION TO EMPLOYEE  
4115.05…the contractor or subcontractor shall furnish each employee NOT covered by a collective bargaining agreement written notification of the job 
classification to which the employee is assigned, the prevailing wage determined to be applicable to that classification, separated into the hourly rate of pay and 
the fringe payments, and the identity of the prevailing wage coordinator appointed by the public authority. The contractor or subcontractor shall furnish the same 
notification to each affected employee every time the job classification of the employee is changed. 

 

Project Name: Job Number: 

Contractor: 

Project Location: 

Prevailing Wage Coordinator Employee 

Public Authority: Name: 
Name of PWC: Street: 

Street: City: 
City: State/Zip: 
State/Zip: Phone: 

Email: 

Phone: Last 4 Digits of SS #: 

You will be performing work on this project that falls under these classifications.  You will be paid the appropriate rate for the 
type of work you are performing. 

Classification: Prevailing Wage 
Rate Total Package: 

Minus your 
fringe benefits *: 

Your hourly base 
rate and 

overtime: 

   / 

   / 

   / 
   / 

   / 
   / 

Hourly fringe benefits paid on your behalf by this company (Yearly amount the company pays divided by 2080): 

Fringe Amount Fringe Amount 

Health Insurance  Vacation  
Life Insurance  Holiday  

Pension  Sick Pay   
Other (Specify)  Training  

Other (Specify)  Total Hourly Fringes *  
Contractor’s Signature: 
 

Date: 

Employee’s Signature: 
 

Date: 

 
 



INSTRUCTIONS FOR PREPARING CERTIFIED PAYROLL REPORTS 
 
General:  

Contractors and subcontractors are required by law to submit certified payroll reports for work on projects covered by Ohio’s Prevailing Wage 
Law.  This form meets the reporting requirements established by Ohio Revised Code Chapter 4115.   The use of this form is not mandatory; 
employers may submit their own forms if all of the required information is included.  This form may be reproduced, or additional copies 
obtained from:  

Ohio Department of Commerce 
Division of Industrial Compliance 
Bureau of Wage and Hour Administration 
6606 Tussing Road, P.O. Box 4009 
Reynoldsburg, Ohio 43068-9009     

    614-644-2239 
    www.com.ohio.gov 
Certified Payroll Heading: 

Employer name and address: Company’s full name and address…Indicate if the company is a subcontractor. 
Subcontractor: Check and list the name of the General Contractor or Prime. 
Project: Name and location of the project, including county. 
Contracting Public Authority: Name and address of the contracting public authority… (Owner of the project).   

  Week Ending: Month, day, and year for last day of reporting period. 
Payroll #: Indicates first, second, third, etc. payroll filed by the company for the project.  
Page indicator: number of pages included in the report. 
Project Number: Determined by the public authority…If there is no number leave blank. 

 
Payroll Information by column: 
 

1. Employee Name, Address and Social Security number: This information must be provided for all employees that perform physical 
labor on the project.  The Social Security number is required; the last four digits may be permitted by the public authority. Corporate 
officers, partners, and salaried employees are considered employees and must be paid the prevailing rate.  Individual sole 
proprietors do not have to pay themselves prevailing rate but must report their hours on the project.  
 

2. Work Class: List classification of work performed by employee.  If unsure of work classification, consult the Ohio Department of 
Commerce-Division of Industrial Compliance & Labor-Bureau of Wage and Hour Administration.  Employees working more than one 
classification should have separate line entries for each classification.  Indicate what year/level for Apprentices.  Be specific when 
using laborer and operator classifications; for example, Backhoe Operator or Asphalt Laborer or by “Group”. 

 
3. Hours Worked, Day & Date:  In the first row of column 3, enter days of the company’s pay period for example; M   T   W   TH  F  S   

S.  The second row is for the date that corresponds with each day for the pay period.   In the employee information section, enter 
the number of hours worked on the prevailing wage project and which day the hours were worked.  Separate rows are labeled for 
(ST) straight time hours and (OT) overtime hours.  All hours worked after 40, must be paid at the appropriate overtime rate.  

 
4. Project Total Hours: Total the hours entered for pay period. 

 
5. Base Rate: Enter actual rate per hour paid to the employee.  The overtime hourly rate is time and one-half the base rate listed in the 

prevailing wage schedule plus fringe benefits at straight time rate.  The prevailing wage schedule lists the base rate plus fringe 
benefit amounts.  These amounts added together equal the total prevailing wage rate.  Employers must pay this total amount in one 
of three ways. 
1) Total rate may be paid in entirety in the base rate to the employee; in which case, the cash designation will be checked for 

fringe benefits. 
2) Total rate may be paid as listed in prevailing wage rate schedule with total fringe amounts paid approved plans. 
3) Total rate may be paid with a combination of base rate and fringe payments to approved plans in amounts other than 

those listed in schedule. 
 

6. Project Gross: Enter total gross wages earned on the project for straight time and overtime. Project hours “X” base rate should equal 
project gross. 

 
7.             Fringes: If fringe benefits are paid in the hourly base rate, indicate this by marking the Cash space.  If fringe benefits are paid to             

                                approved plans as listed in the prevailing wage rate schedule, mark the space Approved Plans.  If fringe benefits are paid partially                      
                                in the base rate and partially to approved plans, mark the space Cash & Approved Plans.  List the hourly amount paid to approved                      
                                plans for each fringe.  If payments are not made on a per hour basis, calculate the hourly fringe credit by dividing the yearly 
                                employer contribution by the lesser of:  hours actually worked in the year (these must be documented) or 2080.  Fringe benefits   
                                include: Employer’s share of health insurance, life insurance, retirement plan, bonus/profit sharing, sick pay, holiday pay, personal  

leave, vacation, and education/training programs.  If unsure of a possible fringe benefit, contact the Ohio Department of Commerce-
Division of Industrial Compliance & Labor-Bureau of Wage and Hour Administration. 

 
8. Total Hours All Jobs: Total all hours worked during the pay period including non-prevailing wage jobs. 

 
9. Total Gross All Jobs: Gross amount earned in the pay period for all hours worked. 

 
10. Self-explanatory. 

 
11. Self-explanatory. 

 

http://www.com.ohio.gov/


    

1 )  By signing below, I certify that: (1) I pay, or supervise the payment of the employees shown above; (2) during the pay period reported on this form, all hours worked on this project have been paid at the appropriate prevailing 
wage rate for the class of work done; (3) the fringe benefits have been paid as indicated above; (4) no rebates or deductions have been or will be made, directly or indirectly from the total wages earned, other than permissable 
deductions as defined in ORC Chapter 4115; and (5) apprentices are registered with the U.S. Dept. of Labor, Bureau of Apprenticeship and Training. I understand that the willful falsification of any of the above statements may 
subject the Contractor or Subcontractor to civil or criminal prosecution.

Certified Payroll Report
 

Week Ending:

Report for:

Phone No:

Public Authority (Owner):City, State, Zip

Company:1)

Address:

If Sub, GC/Prime Contractor Name:

Gross

Fringe Rate Your Company Pays Per Hour

 Check if Subcontractor1) Payroll No:

Approved Plans

H&W

11. Net 
Pay on All 

Jobs

Cash & Approved Plans

Other Total

4.Total 6.Project Cash1. Employee Name, 
Address, & SS# (Last 4 

digits if permitted) 

Weekly Payroll Amount

ofSheet:2)

10. Total 
Deductions

9. Total 
Gross on All 

Jobs

OT

Hol

OT

ST

Pens Vac

OT

ST

OT

8.Total 
Hrs for 
all Jobs

Project Name & Location:

ST

ST

Contract No:

3.Prevailing Wage Project 5.Base

Rate

7. 
Fringes:

Hours Worked - Day & Date HoursClass3)

2.Work

Type or Print Name and Title

ST

OT

Date

3)Type in continuous line, text will wrap.2)Attach additional sheets as necessary.11/14 jc

Signature





FINAL AFFIDAVIT OF COMPLIANCE 
PREVAILING WAGES 

 
 
 
 
I, ________________________________, ____________________ do hereby certify 
                              (Name of person signing affidavit)                                                                    (Title) 
 
that the wages paid to all employees of: ____________________________________ 
                                                                                                                                          (Company name) 
 
for all hours worked on project: ___________________________________________ 
                                                                                                                                            (Project name) 
 
______________________________________________________________________________________________________ 
                                                                                                     (Project location) 
 
During the period from _______________to______________ are in compliance with 
                                                                                           (Project Dates) 
 
Prevailing Wage requirements of Chapter 4115 of the Ohio Revised Code.  I further 
certify that no rebates or deductions have been or will be made, directly or indirectly, 
from any wages paid in connection with this project, other than those provided by law. 
 

 
 
 
 
        ____________________________          ____________________________ 
                            (Signature of Officer or Agent)                                                   (Print Name of Officer or Agent) 
 
 
 

 
 
 
Sworn to and subscribed in my presence this __________day of ______________, 20_____. 
 
 
 
 
                                            
                                                                ____________________________________                                           
                                                                                                                                             (Notary Public) 
 
The above affidavit must be executed and sworn to by the officer or agent of the contractor or subcontractor who 
supervises the payment of employees.  This affidavit must be submitted to the owner (public authority) before the 
surety is released or final payment due under the terms of the contract is made.                                                                    
 

 



 

 

 
Instruc�ons for Filing a Minimum Wage Complaint 

 

There is no cost in having a valid complaint inves�gated by our office. Please be advised, we cannot 
provide legal advice or act as your atorney. Also, please note, this office is only able to pursue minimum 
wage for the hours that are found to be unpaid. You also have the op�on of pursing your complaint 
privately or you may wish to contact an atorney. However, you cannot pursue your complaint through 
both processes at the same �me. 
 
A�er reviewing the guidelines below, if you believe that your situa�on falls within our inves�gatory 
limita�ons, you may file a complaint with our office. 
The Bureau of Wage and Hour Administra�on inves�gates complaints involving the following: 

• Minimum wage not being paid, 
• Over�me not being paid, 
• Unauthorized deduc�ons, and 
• Last paychecks being held. 

 
We cannot collect wages owed for the any of the following reasons: 

• Vaca�on pay, 
• Sick leave, 
• Holidays, or 
• Other employment benefits promised to you. 

 
In addi�on, we cannot inves�gate a complaint if you believe you were improperly terminated or if your 
employer did not properly withhold taxes, social security, etc. 
 
To file a complaint, please follow these steps: 

1. Fill in the form completely using black or blue ink. Please print legibly. 
2. Provide copies, NOT originals, of the following: pay stubs, �me sheets and any other 

records that will help prove your claim. 
3. Use a separate sheet of paper to explain your situa�on, if needed. 
4. Please have your signature notarized. 
5. If you wish to remain anonymous, please indicate that by selec�ng the correct boxes on 

the form. Please note, you will remain anonymous un�l such �me that wages are to be 
paid. 

6. Submit the completed complaint form and your records via Mail, Email, or Fax To: 
 

Ohio Department of Commerce 
Bureau of Wage and Hour Administra�on 
6606 Tussing Road, P.O. Box 4009 
Reynoldsburg, OH 43068-9009 
 

Office: 614-644-2239 
Fax: 614-728-8639 
 

Email: webmaster@wagehour.com.state.oh.us 
 

Please note, a complaint will be rejected if it does not contain complete and sufficient informa�on. A 
complaint may also be rejected depending on your employment status (i.e. an exempt employee). 



 

 

Minimum Wage Complaint 
Current status with this employer: 
Present employee of business?   □Yes   □No 
Former employee of business?   □Yes   □No 
Reason for filing complaint: 
□Minimum wage not paid  □ Over�me not paid 

Do not write in this area 
Case #  _______________  
Approved □Yes □No  
Rejected □Yes □No 
Denied                □Yes 

 

County Inves�gator □ Unpaid wages                               □ Last pay not received 
C  □ Other (Explain in comments sec�on below) Comments:  

*Incomplete forms will be returned.* 
Company/Employer Informa�on Name 

Telephone Address 

Email/Website City State Zip County 

Type of Business Number of Employees □ 0-5 □ 10-25 □ 50-75 □ 100+ 

Owner’s name Supervisor’s name and �tle 

Is the business s�ll opera�ng? □Yes □No 
Business is  Over /  Under $500,000 per year 

Has the business filed bankruptcy? □Yes □No 

Complainant/Employee Informa�on 
Employees should include copies of pay stubs, timecards, or any other documents 
that will assist in our investigation. 

Name 

Telephone Address 

Other telephone numbers where you can be reached: City State Zip County 

Email □ Yes, I authorize the use of my name 
□ No, I do not authorize the use of my name 

Are you over 18 years 
old? 
□Yes □No 

How long did you work there? _______ 
From___/___/___ to ___/___/___ 

What posi�on did you hold? 

Wage Payments 
 □Hourly               Amount  _________                    □Weekly? 
 □Salary?              Amount  _________                    □Bi-weekly? 
 □Over�me?        Amount  _________                    □Monthly? 
Were �ps received?                                                    □Yes □No 
If yes, was at least $30 in �ps reported each week?        □Yes □No 
Were you employed: 
In outside sales?                                                                     □Yes □No 
In a managerial/supervisory posi�on?                     □Yes □No 
By a governmental agency?                                     □Yes □No 
In a professional posi�on?                                                     □Yes □No 
In interstate commerce?                                                     □Yes □No  
How much are you owed? $     
Time period: From _____/_____/_____ to _____/_____/_____ 

Are any part of these wages for? 
Bonus                                                                      □Yes □No 

Commission                                                      □Yes  □No 

Vaca�on/Holiday Pay/Sick Leave                           □Yes □No  

Do you owe your employer for advances, loans,    
merchandise, etc.                                                      □Yes □No  

If yes, amount owed:                                      $ ___ 

Did employer keep �me records?                          □Yes □No  

Were you paid in cash?                                       □Yes □No  

Did employer keep wage records?                         □Yes □No  

Do you have your own record of hours worked? □Yes □No 



 

 

Approximate Number of Unpaid Hours: Were deduc�ons for taxes, etc. withheld?  □Yes □No 
If yes, were amounts listed on pay stubs?   □Yes □No 

Addi�onal comments: 

 

 

 

 

 

 

Atach any informa�on to substan�ate your claim. Unsubstan�ated claims may be returned. 

Special No�ce  
I  ___________________, on this day  _______ 
□ Do 
□ Do Not 

assign to the Ohio Department of Commerce all rights, 
�tle, and interest to my claim for wages against 
 
  ________________________________________. 

(Employer) 
In assigning these rights, I am aware that I must submit 
writen no�ce of any change in my representa�onal 
status. 

□ Yes, I authorize the use of my name 
□ No, I do not authorize the use of my name 

 
 
 

 
     Signature                                                                 Date 

Signature and Notary Complaints will be returned if not complete and signed 
Affiant is further informed that Sec�on 2921.13 of the 
Ohio Revised Code provides a penalty of a misdemeanor 
of the first degree and that prosecu�on will be pursued of 
those persons who “knowingly swear or affirm the truth 
of a false statement when… the statement is sworn or 
affirmed before a notary 
public…” 
Sworn to before me and subscribed by the said: 
 

 
In my presence this  ____day of  ____20 __ 
 
                                                                             Notary Public 

I hereby cer�fy that this is a true statement to the best of my 
knowledge and belief. 
 

 
    Signature                                                               Date 
 

Return via Mail, Email, or Fax To: 
 

Ohio Department of Commerce 
Bureau of Wage and Hour Administration 

6606 Tussing Road, P.O. Box 4009 
Reynoldsburg, OH 43068-9009 

 

Office: 614-644-2239 
Fax: 614-728-8639 

 

Email: webmaster@wagehour.com.state.oh.us 
 

* Incomplete forms will be returned * 



Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 207

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Asbestos Worker

Effective Date:
8/6/2025

Effective Date:
8/6/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Asbestos 
Abatemen

t
$32.50 $10.95 $7.25 $0.75 $3.75 $0.00 $0.05 $0.00 $0.00 $55.25 $71.50

Apprentice BHR Percent

Trainee $22.00 $67.69 $10.95 $1.90 $0.75 $1.00 $0.00 $0.05 $0.00 $0.00 $36.65 $47.65

(*)Special Calculation Note :

Other: Drug Testing

Ratio :

3 Journeymen to 1 Trainee

Jurisdiction ( * denotes special jurisdictional note ) :

Adams, Ashland, Ashtabula*, Athens, Auglaize, Brown, Butler*, Carroll, Champaign, Clark, Clermont, Clinton, 
Columbiana, Coshocton, Crawford, Cuyahoga, Darke, Delaware, Erie*, Fairfield, Fayette, Franklin, Geauga, Greene, 
Guernsey, Hamilton, Hardin, Harrison, Highland, Hocking, Holmes, Huron, Knox, Lake, Licking, Logan, Lorain, 
Madison, Mahoning, Marion, Medina, Miami, Montgomery, Morgan, Morrow, Muskingum, Noble, Perry, Pickaway, 
Portage, Preble, Richland, Ross, Shelby, Stark, Summit, Trumbull, Tuscarawas, Union, Vinton, Warren*, Wayne

Special Jurisdictional Note :

Ashtabula County: (post offices & townships of Ashtabula, Austinburg, Geneva, Harperfield, Jefferson, Plymouth & 
Saybrook) (townships of Andover, Cherry Valley, Colbrook, Canneaut, Denmark, Dorset, East Orwell, Hartsgrove, 
Kingville, Lenox, Monroe,Morgan,New Lyme,North Kingsville, Orwell, Pierpoint, Richmond  Rock Creek, Rome, 
Shefield, Trumbull, Wayne, Williamsfield & Windsor)  

Butler County: (townships of Fairfield, Hanover, Liberty, Milford, Morgan, Oxford, Ripley, Ross, St. Clair, Union & 
Wayne) (Lemon & Madison)  

Erie County: (post offices & townships of Berlin, Berlin Heights,Birmingham,Florence, Huron, Milan, Shinrock & 
Vermilion)  

Warren County: (townships of: Deerfield, Hamilton, Harlan, Salem, Union & Washington) (Clear Creek, Franklin, 
Mossie, Turtle Creek & Wayne)

Details :



An Abatement Journeyman is anyone who has more than 600 hours in the Asbestos Abatement field. 

Asbestos & lead paint abatement including, but not limited to the removal or encapsulation of asbestos & lead paint, all
work in conjunction with the preparation of the removal of same & all work in conjunction with the clean up after said 
removal. The removal of all insulation materials, whether they contain asbestos or not, from mechanical systems 
(pipes, boilers, ducts, flues, breaching, etc.) is recognized as being the exclusive work of the Asbestos Abatement 
Workers.  

On all mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) that are going to be demolished, the removal 
of all insulating materials whether they contain asbestos or not shall be the exclusive work of the Laborers. 



Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 3 Heat & Frost Insulators

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Asbestos Worker

Effective Date:
8/20/2025

Effective Date:
8/20/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Asbestos 
Insulation 

Worker
$45.63 $16.60 $10.75 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $72.98 $95.80

Fire Stop 
Specialist $45.63 $16.60 $10.75 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $72.98 $95.80

Fire Stop 
Technicia

n
$37.28 $16.60 $4.50 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $58.38 $77.02

Apprentice BHR Percent

1st year $25.69 $56.30 $16.60 $1.50 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $43.79 $56.64

2nd year $28.34 $62.10 $16.60 $2.50 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $47.44 $61.61

3rd year $31.00 $67.93 $16.60 $3.50 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $51.10 $66.60

4th year $37.28 $81.70 $16.60 $4.50 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $58.38 $77.02

(*)Special Calculation Note :

Ratio :

3 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula*, Cuyahoga, Erie*, Geauga, Huron, Lake, Lorain

Special Jurisdictional Note :

Ashtabula: the townships of Ashtabula, Austinburg, Geneva, Jefferson, Plymouth & Saybrook  
Erie: to Sandusky limits

Details :

Mechanics & apprentices engaged in the manufacture, fabrication, assembling, molding, handling, erection, spraying, 
pouring, mixing, hanging, clean-up, preparation, application, adjusting, alteration, repairing, dismantling, 
reconditioning, testing & maintenance of Heat & Frost Insulation such as Magnesia, Asbestos, Hair Felt, Wool Felt, 
Cork, Mineral Wool, Infusorial Earth, Mercerized Silk, Flax, Fiber, Fire Felt, Asbestos Paper, Asbestos Curtain, 
Asbestos Millboard, Fiberglass, Foam glass, Styrofoam, Polyurethane, fire stopping, smoke stopping, all recyclable 
material, soundproofing, all penetrations, any flexible or rigid fireproofing, all jacketing systems including metal, lead, 
and PVC or other material.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Boilermaker Local 744

Type of Rate: Commercial

Change #:
LCN01-2024ib

Craft:
Boilermaker

Effective Date:
6/5/2024

Effective Date:
6/5/2024

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Boilermak
er $42.70 $7.07 $17.74 $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $78.19 $99.54

Apprentice BHR Percent

1st 6 
months $29.89 $70.00 $7.07 $17.74 $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $65.38 $80.33

2nd 6 
months $30.96 $72.50 $7.07 $17.74 $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $66.45 $81.93

3rd 6 
months $32.03 $75.00 $7.07 $17.74 $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $67.52 $83.53

4th 6 
months $33.09 $77.50 $7.07 $17.74 $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $68.58 $85.13

5th 6 
months $34.16 $80.00 $7.07 $17.74 $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $69.65 $86.73

6th 6 
months $36.30 $85.00 $7.07 $17.74 $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $71.79 $89.93

7th 6 
months $38.43 $90.00 $7.07 $17.74 $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $73.92 $93.14

8th 6 
months $40.57 $95.00 $7.07 $17.74 $0.78 $0.00 $9.56 $0.34 $0.00 $0.00 $76.06 $96.34

(*)Special Calculation Note :

Other: Training Fund 

Ratio :

3 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Carroll, Coshocton, Cuyahoga, Geauga, Harrison, Holmes, Lake, Lorain, Mahoning, Medina, Portage, 
Stark, Summit, Trumbull, Tuscarawas, Wayne

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Marble Finisher)

Type of Rate: Commercial

Change #:
LCN01-2024ib

Craft:
Bricklayer

Effective Date:
5/1/2024

Effective Date:
5/1/2024

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Bricklayer 
Tile 

Marble 
Finisher

$30.52 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $47.73 $62.99

Apprentice BHR Percent

1st 6 
months $18.31 $60.00 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $29.71 $38.87

2nd 6 
months $21.36 $70.00 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $38.57 $49.26

3rd 6 
months $22.89 $75.00 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $40.10 $51.55

4th 6 
months $24.42 $80.00 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $41.63 $53.83

5th 6 
months $25.94 $85.00 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $43.15 $56.12

6th 6 
months $27.47 $90.00 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $44.68 $58.41

(*)Special Calculation Note :

Classification title contains "Bricklayer" because contract originates within the Bricklayer Local.  Note that the 
classification description is clarified after the local union number at the top of the page.

Ratio :

1-2 Journeymen to 1 Apprentice 3- 4 Journeymen to 2 Apprentice  5-6 Journeymen to 3 Apprentice  7-8 Journeymen 
to 4 Apprentice 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain, Medina, Portage, Summit

Special Jurisdictional Note :

Details :



Tile Finishers:do all the cleaning, acid washing,grouting,by any methods or means. Also unpacking of all tiles,opening 
of all mastic containers,mixing of all mortar,thin-set and epoxy materials,also the distribution of it. They shall handle 
and distribute all materials such as sand,cement,lime,tile,all types of tile panels,prefabricated tile units, plastic 
materials and protective covering of all tile.Clean up and removal of always used in connection of said work.  Terrazzo 
Finishers:Assisting in grinding, and handling of material whether by hand or wheel barrow, or power buggies, including 
sand Portland cement, resinous cement and admixtures, aggregates of marble, stone or other compositions, bonding 
adhesives, sealers, waxes, and coatings used for Terrazzo Mosaic work, preparing, mixing by hand or machine, and 
distributing (spreading) all kinds of underbed or underlayment necessary and all scratch coat used for terrazzo and 
mosaic work. Also the rubbing, grinding, cleaning, sealing and polishing same either by hand or machine. will assist in 
the installation of the sand bed, tar paper, wire lath, divider strips, and rolling procedures and acid etching of all 
concrete floors that require it before installation. Shall handle all materials and assist in the installation of all types of 
terrazzo floors whether conventional or thin-set variety.  Marble Finishers:Loading and unloading handling and 
distributing of marble materials including the mixing of all materials used for the installation of marble, such as cement 
underbeds for the floors, thin-set or epoxies including but not limited to plastic materials. Clean up and removal of all 
waster material of said work. Cleaning and grouting of all marble and slate, and all polishing of marble and slate floors.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Marble Mason)

Type of Rate: Commercial

Change #:
LCN01-2024ib

Craft:
Bricklayer

Effective Date:
5/1/2024

Effective Date:
5/1/2024

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Bricklayer 
Horizontal 

Marble 
Mason

$27.16 $11.40 $9.45 $0.67 $0.00 $0.00 $0.00 $0.00 $0.00 $48.68 $62.26

Masonary 
Maintenan

ce 
Specialist

$13.58 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $13.58 $20.37

Apprentice BHR Percent

1st 6 
Months $16.30 $60.00 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $27.70 $35.84

2nd 6 
Months $17.65 $65.00 $11.40 $1.60 $0.67 $0.00 $0.00 $0.00 $0.00 $0.00 $31.32 $40.15

3rd 6 
Months $19.01 $70.00 $11.40 $9.45 $0.67 $0.00 $0.00 $0.00 $0.00 $0.00 $40.53 $50.04

4th 6 
Months $20.37 $75.00 $11.40 $9.45 $0.67 $0.00 $0.00 $0.00 $0.00 $0.00 $41.89 $52.08

5th 6 
Months $21.73 $80.00 $11.40 $9.45 $0.67 $0.00 $0.00 $0.00 $0.00 $0.00 $43.25 $54.11

6th 6 
Months $23.09 $85.02 $11.40 $9.45 $0.67 $0.00 $0.00 $0.00 $0.00 $0.00 $44.61 $56.16

MASON 
TRAINEE

S
$ $ $ $ $ $ $ $ $ $ $ $

1st 90 
Days $12.22 $45.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $12.22 $18.33

1st year 
after 90 

Days
$12.22 $45.00 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $23.62 $29.73

2nd Year $13.58 $50.00 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $24.98 $31.77

(*)Special Calculation Note :

No special calculations for this skilled craft wage rate are required at this time.  Classification title contains "Bricklayer" 
because contract originates within the Bricklayer Local.  

Ratio :

1-2  Journeyman to 1 Apprentice 3-4 Journeyman to 2 Apprentices  5-6 Journeyman to 2 Apprentices 6-10 
Journeyman to 3 Apprentices  1  Apprentice permits 1 Mason Trainee 2 Apprentice permits 1 Mason Trainee 3  
Apprentice permits 2 Mason Trainee 4  Apprentice permits 2 Mason Trainee 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain, Medina, Portage, Summit



Special Jurisdictional Note :

Details :

In the mutual interest of both Employer and Union and to promote the masonry industry, it is agreed that the Employer 
may work with the Union and the Local Educational Partners in the jurisdiction of this agreement to employ School to 
work students provided that no conflicts exist with any Federal or State Laws.  Employer must be party to a bonified 
Apprenticeship and Training program registered with the State of Ohio (OSAC).   It is further agreed by both parties 
that the wages for the Masonry Maintenance Specialist shall be forty-five percent (45%) of the journeyman rate with no
fringe benefits or as specified by the Local Educational Partner in the jurisdiction of the agreement.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Marble, Terrazzo, & Mosiac)

Type of Rate: Commercial

Change #:
LCN01-2024ib

Craft:
Bricklayer

Effective Date:
5/1/2024

Effective Date:
5/1/2024

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Bricklayer 
Marble, 

Terrazzo, 
Mosaic

$37.96 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $59.59 $78.57

Swing 
Scaffold 
Workers

$38.96 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $60.59 $80.07

Stack $38.46 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $60.09 $79.32

Masonary 
Maintenan

ce
$17.08 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $17.08 $25.62

Apprentice BHR Percent

1st 6 
months $22.78 $60.00 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $34.18 $45.56

2nd 6 
months $24.67 $65.00 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $46.30 $58.64

3rd 6 
months $26.57 $70.00 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $48.20 $61.49

4th 6 
months $28.47 $75.00 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $50.10 $64.34

5th 6 
months $30.37 $80.00 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $52.00 $67.18

6th 6 
months $32.27 $85.02 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $53.90 $70.04

7th 6 
months $34.16 $90.00 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $55.79 $72.88

8th 6 
months $36.06 $95.00 $11.40 $9.45 $0.78 $0.00 $0.00 $0.00 $0.00 $0.00 $57.69 $75.72

MASON 
TRAINEE
S  1st 90 

Days

$17.08 $45.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $17.08 $25.62

1st Year 
after 90 

Days
$17.08 $45.00 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $28.48 $37.02

2nd Year $18.98 $50.00 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $30.38 $39.87

(*)Special Calculation Note :

Classification title contains "Bricklayer" because contract originates within the Bricklayer Local.  

Ratio :



1-2  Journeyman to 1 Apprentice  3-4 Journeyman to 2 Apprentices  5-6 Journeyman to 3 Apprentices 7-10 
Journeyman to 4 Apprentices  1  Apprentice permits 1 Mason Trainee     2 Apprentice permits 1 Mason Trainee  3 
Apprentice permits 2 Mason Trainee 4 Apprentice permits 2 Mason Trainee 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Geauga, Lake, Portage, Summit

Special Jurisdictional Note :

 

Details :

In the mutual interest of both Employer and Union and to promote the masonry industry, it is agreed that the Employer 
may work with the Union and the Local Educational Partners in the jurisdiction of this agreement to employ School to 
work students provided that no conflicts exist with any Federal or State Laws.  Employer must be party to a bonified 
Apprenticeship and Training program registered with the State of Ohio (OSAC).   It is further agreed by both parties 
that the wages for the Masonry Maintenance Specialist shall be forty-five percent (45%) of the journeyman rate with no
fringe benefits or as specified by the Local Educational Partner in the jurisdiction of the agreement.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Terrazzo Finisher)

Type of Rate: Commercial

Change #:
LCN01-2024ib

Craft:
Bricklayer

Effective Date:
5/1/2024

Effective Date:
5/1/2024

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Bricklayer 
Terrazzo 
Finisher

$30.52 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $47.73 $62.99

Apprentice BHR Percent

1st 6 
months $18.31 $60.00 $11.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $29.71 $38.87

2nd 6 
months $21.36 $70.00 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $38.57 $49.26

3rd 6 
months $22.89 $75.00 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $40.10 $51.55

4th 6 
months $24.42 $80.00 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $41.63 $53.83

5th 6 
months $25.94 $85.00 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $43.15 $56.12

6th 6 
months $27.47 $90.00 $11.40 $5.15 $0.66 $0.00 $0.00 $0.00 $0.00 $0.00 $44.68 $58.41

(*)Special Calculation Note :

Classification title contains "Bricklayer" because contract originates within the Bricklayer Local.  Note that the 
classification description is clarified after the local union number at the top of the page.

Ratio :

1-2 Journeymen to 1 Apprentice 3- 4 Journeymen to 2 Apprentices 5- 6 Journeymen to 3 Apprentices 7- 8 
Journeymen to 4 Apprentices 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain, Medina, Portage, Summit

Special Jurisdictional Note :

Details :



Tile Finishers:do all the cleaning, acid washing,grouting,by any methods or means. Also unpacking of all tiles,opening 
of all mastic containers,mixing of all mortar,thin-set and epoxy materials,also the distribution of it. They shall handle 
and distribute all materials such as sand,cement,lime,tile,all types of tile panels,prefabricated tile units, plastic 
materials and protective covering of all tile.Clean up and removal of always used in connection of said work.  Terrazzo 
Finishers:Assisting in grinding, and handling of material whether by hand or wheel barrow, or power buggies, including 
sand Portland cement, resinous cement and admixtures, aggregates of marble, stone or other compositions, bonding 
adhesives, sealers, waxes, and coatings used for Terrazzo Mosaic work, preparing, mixing by hand or machine, and 
distributing (spreading) all kinds of underbed or underlayment necessary and all scratch coat used for terrazzo and 
mosaic work. Also the rubbing, grinding, cleaning, sealing and polishing same either by hand or machine. will assist in 
the installation of the sand bed, tar paper, wire lath, divider strips, and rolling procedures and acid etching of all 
concrete floors that require it before installation. Shall handle all materials and assist in the installation of all types of 
terrazzo floors whether conventional or thin-set variety.  Marble Finishers:Loading and unloading handling and 
distributing of marble materials including the mixing of all materials used for the installation of marble, such as cement 
underbeds for the floors, thin-set or epoxies including but not limited to plastic materials. Clean up and removal of all 
waster material of said work. Cleaning and grouting of all marble and slate, and all polishing of marble and slate floors.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Zone 1 Tile Finisher)

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Bricklayer

Effective Date:
5/7/2025

Effective Date:
5/7/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Bricklayer 
Tile 

Finisher
$32.41 $9.70 $1.35 $0.69 $0.00 $5.00 $0.00 $0.00 $0.00 $49.15 $65.36

Apprentice BHR Percent

1st 6 
months $19.45 $60.00 $9.70 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $29.15 $38.87

2nd 6 
months $22.69 $70.00 $9.70 $1.35 $0.69 $0.00 $5.00 $0.00 $0.00 $0.00 $39.43 $50.77

3rd 6 
months $24.31 $75.00 $9.70 $1.35 $0.69 $0.00 $5.00 $0.00 $0.00 $0.00 $41.05 $53.20

4th 6 
months $25.93 $80.00 $9.70 $1.35 $0.69 $0.00 $5.00 $0.00 $0.00 $0.00 $42.67 $55.63

5th 6 
months $27.55 $85.02 $9.70 $1.35 $0.69 $0.00 $5.00 $0.00 $0.00 $0.00 $44.29 $58.07

6th 6 
months $29.17 $90.00 $9.70 $1.35 $0.69 $0.00 $5.00 $0.00 $0.00 $0.00 $45.91 $60.49

(*)Special Calculation Note :

 

Ratio :

1-4 Journeymen to 1 Apprentice 5-10 Journeymen to 2 Apprentice 11-16 Journeymen to 3 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain, Medina

Special Jurisdictional Note :

Details :

Tile Finishers:do all the cleaning, acid washing,grouting,by any methods or means. Also unpacking of all tiles,opening 
of all mastic containers,mixing of all mortar,thin-set and epoxy materials,also the distribution of it. They shall handle 
and distribute all materials such as sand,cement,lime,tile,all types of tile panels,prefabricated tile units, plastic 
materials and protective covering of all tile.Clean up and removal of always used in connection of said work.  



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Cleveland Zone 1 Tile Layer)

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Bricklayer

Effective Date:
5/7/2025

Effective Date:
5/7/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Bricklayer 
Tile Layer $37.11 $9.80 $2.43 $0.77 $0.00 $7.10 $0.00 $0.00 $0.00 $57.21 $75.77

Apprentice BHR Percent

1st 30 
days $22.27 $60.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $22.27 $33.40

1st 6 
months 
months

$22.27 $60.00 $9.80 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $32.07 $43.20

2nd 6 
months $24.12 $65.00 $9.80 $2.43 $0.77 $0.00 $7.10 $0.00 $0.00 $0.00 $44.22 $56.28

3rd 6 
months $25.98 $70.00 $9.80 $2.43 $0.77 $0.00 $7.10 $0.00 $0.00 $0.00 $46.08 $59.07

4th 6 
months $27.83 $75.00 $9.80 $2.43 $0.77 $0.00 $7.10 $0.00 $0.00 $0.00 $47.93 $61.85

5th 6 
months $29.69 $80.00 $9.80 $2.43 $0.77 $0.00 $7.10 $0.00 $0.00 $0.00 $49.79 $64.63

6th 6 
months $31.54 $85.00 $9.80 $2.43 $0.77 $0.00 $7.10 $0.00 $0.00 $0.00 $51.64 $67.42

7th 6 
months $33.40 $90.00 $9.80 $2.43 $0.77 $0.00 $7.10 $0.00 $0.00 $0.00 $53.50 $70.20

8th 6 
months $35.25 $95.00 $9.80 $2.43 $0.77 $0.00 $7.10 $0.00 $0.00 $0.00 $55.35 $72.98

(*)Special Calculation Note :

Classification title contains "Bricklayer" because contract originates within the Bricklayer Local.  Note that the 
classification description is clarified after the local union number at the top of the page.

Ratio :

1-4 Journeymen to 1 Apprentice 5-10 Journeymen to 2 Apprentice 11-16 Journeymen to 3 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain, Medina

Special Jurisdictional Note :



Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Mentor)

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Bricklayer

Effective Date:
5/7/2025

Effective Date:
5/7/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Bricklayer $38.46 $10.00 $8.59 $0.81 $0.00 $2.50 $0.00 $0.00 $0.00 $60.36 $79.59

Cement & 
Stone 

Masons
$38.46 $10.00 $8.59 $0.81 $0.00 $2.50 $0.00 $0.00 $0.00 $60.36 $79.59

Pointer 
Caulker 
Cleaner

$38.46 $10.00 $8.59 $0.81 $0.00 $2.50 $0.00 $0.00 $0.00 $60.36 $79.59

Plasterers $38.46 $10.00 $8.59 $0.81 $0.00 $2.50 $0.00 $0.00 $0.00 $60.36 $79.59

Mason 
Trainess $ $ $ $ $ $ $ $ $ $ $

1-90 Days $17.31 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $17.31 $25.97

91-365 
Days $17.31 $10.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $27.31 $35.97

366 plus 
days $19.23 $10.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $29.23 $38.85

Apprentice BHR Percent

1st 6 
months $23.08 $60.00 $10.00 $2.30 $0.81 $0.00 $2.50 $0.00 $0.00 $0.00 $38.69 $50.22

2nd 6 
months $25.00 $65.00 $10.00 $2.30 $0.81 $0.00 $2.50 $0.00 $0.00 $0.00 $40.61 $53.11

3rd 6 
months $26.92 $70.00 $10.00 $2.30 $0.81 $0.00 $2.50 $0.00 $0.00 $0.00 $42.53 $55.99

4th 6 
months $28.85 $75.00 $10.00 $2.30 $0.81 $0.00 $2.50 $0.00 $0.00 $0.00 $44.46 $58.88

5th 6 
months $30.77 $80.00 $10.00 $2.30 $0.81 $0.00 $2.50 $0.00 $0.00 $0.00 $46.38 $61.76

6th 6 
months $32.69 $85.00 $10.00 $2.30 $0.81 $0.00 $2.50 $0.00 $0.00 $0.00 $48.30 $64.65

7th 6 
months $34.61 $90.00 $10.00 $2.30 $0.81 $0.00 $2.50 $0.00 $0.00 $0.00 $50.22 $67.53

8th 6 
months $36.54 $95.00 $10.00 $2.30 $0.81 $0.00 $2.50 $0.00 $0.00 $0.00 $52.15 $70.42

(*)Special Calculation Note :

Apprentices must be employed prior to hiring Mason Finisher(s). 

Ratio :

1-3 Journeymen to 1 Apprentice   4-6 Journeymen to 2 Apprentice   7-9 Journeymen to 3 Apprentice  10-12 
Journeymen to 4 Apprentice  1 Apprentice permits 1 Mason Trainee 2 Apprentice permits 1 Mason Trainee 3 
Apprentice permits 2 Mason Trainee  4 Apprentice permits 2 Mason Trainee



Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Geauga, Lake

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 Heavy Hwy (A)

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Bricklayer

Effective Date:
3/25/2026

Effective Date:
3/25/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Cement 
Mason 

Bricklayer 
Sewer 
Water 

Works A

$34.56 $10.20 $9.68 $0.56 $0.00 $1.30 $0.00 $0.00 $0.00 $56.30 $73.58

Apprentice BHR Percent

1st year $24.19 $70.00 $10.20 $9.68 $0.56 $0.00 $1.30 $0.00 $0.00 $0.00 $45.93 $58.03

2nd year $27.65 $80.00 $10.20 $9.68 $0.56 $0.00 $1.30 $0.00 $0.00 $0.00 $49.39 $63.21

3rd year $31.10 $90.00 $10.20 $9.68 $0.56 $0.00 $1.30 $0.00 $0.00 $0.00 $52.84 $68.39

(*)Special Calculation Note :

This rate is not for building construction. 

This rate applies only to the Cement Masons. All other Bricklaying, PCC, Stone, Tile, Marble, Refractory, Industrial and
all other applicable work performed will be performed under the applicable rates for those contracts.

Ratio :

3 Journeymen to 1 Apprentice   
6 Journeymen to 2 Apprentice   
9 Journeymen to 3 Apprentice 
12 Journeymen to 4 Apprentice 
15 Journeymen to 5 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Adams, Allen, Ashland, Ashtabula, Athens, Auglaize, Belmont, Brown, Butler, Carroll, Champaign, Clark, Clermont, 
Clinton, Columbiana, Coshocton, Crawford, Cuyahoga, Darke, Defiance, Delaware, Erie, Fairfield, Fayette, Franklin, 
Fulton, Gallia, Geauga, Greene, Guernsey, Hamilton, Hancock, Hardin, Harrison, Henry, Highland, Hocking, Holmes, 
Huron, Jackson, Jefferson, Knox, Lake, Lawrence, Licking, Logan, Lorain, Lucas, Madison, Mahoning, Marion, 
Medina, Meigs, Mercer, Miami, Monroe, Montgomery, Morgan, Morrow, Muskingum, Noble, Ottawa, Paulding, Perry, 
Pickaway, Pike, Portage, Preble, Putnam, Richland, Ross, Sandusky, Scioto, Seneca, Shelby, Stark, Summit, 
Trumbull, Tuscarawas, Union, Van Wert, Vinton, Warren, Washington, Wayne

Special Jurisdictional Note :

Details :



Bricklayer Local 23 Heavy Hwy (A): Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & 
Building Site Heavy Construction, Airport Construction Or Railroad Construction Work. 

Bricklayer Local 23 Heavy Hwy (B): Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution 
Control, Sewer Plant, Waste Plant, & Water Treatment Facilities, Construction.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 Heavy Hwy (B)

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Bricklayer

Effective Date:
3/25/2026

Effective Date:
3/25/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Cement 
Mason 

Bricklayer 
Power 
Plants 

Tunnels 
Amuseme
nt Parks B

$35.56 $10.20 $9.68 $0.57 $0.00 $1.30 $0.00 $0.00 $0.00 $57.31 $75.09

Apprentice BHR Percent

1st year $24.89 $70.00 $10.20 $9.68 $0.57 $0.00 $1.30 $0.00 $0.00 $0.00 $46.64 $59.09

2nd year $28.45 $80.00 $10.20 $9.68 $0.57 $0.00 $1.30 $0.00 $0.00 $0.00 $50.20 $64.42

3rd year $32.00 $90.00 $10.20 $9.68 $0.57 $0.00 $1.30 $0.00 $0.00 $0.00 $53.75 $69.75

(*)Special Calculation Note :

This rate is not for building construction.

This rate applies only to the Cement Masons. All other Bricklaying, PCC, Stone, Tile, Marble, Refractory, Industrial and
all other applicable work performed will be performed under the applicable rates for those contracts.

Ratio :

3 Journeymen to 1 Apprentice
6 Journeymen to 2 Apprentice
9 Journeymen to 3 Apprentice
12 Journeymen to 4 Apprentice
15 Journeymen to 5 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Adams, Allen, Ashland, Ashtabula, Athens, Auglaize, Belmont, Brown, Butler, Carroll, Champaign, Clark, Clermont, 
Clinton, Columbiana, Coshocton, Crawford, Cuyahoga, Darke, Defiance, Delaware, Erie, Fairfield, Fayette, Franklin, 
Fulton, Gallia, Geauga, Greene, Guernsey, Hamilton, Hancock, Hardin, Harrison, Henry, Highland, Hocking, Holmes, 
Huron, Jackson, Jefferson, Knox, Lake, Lawrence, Licking, Logan, Lorain, Lucas, Madison, Mahoning, Marion, 
Medina, Meigs, Mercer, Miami, Monroe, Montgomery, Morgan, Morrow, Muskingum, Noble, Ottawa, Paulding, Perry, 
Pickaway, Pike, Portage, Preble, Putnam, Richland, Ross, Sandusky, Scioto, Seneca, Shelby, Stark, Summit, 
Trumbull, Tuscarawas, Union, Van Wert, Vinton, Warren, Washington, Wayne

Special Jurisdictional Note :

Details :



Bricklayer Local 23 Heavy Hwy (A): Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & 
Building Site Heavy Construction, Airport Construction Or Railroad Construction Work.

Bricklayer Local 23 Heavy Hwy (B): Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution 
Control, Sewer Plant, Waste Plant, & Water Treatment Facilities, Construction.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Commercial Zone NEO 1A

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Carpenter

Effective Date:
6/18/2025

Effective Date:
6/18/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Carpenter $38.54 $8.90 $10.98 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $63.23 $82.50

Apprentice BHR Percent

1st 3 
months $23.12 $60.00 $8.90 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $32.02 $43.59

2nd 3 
months $23.12 $60.00 $8.90 $0.00 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $36.83 $48.40

2nd 6 
months $25.05 $65.00 $8.90 $0.00 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $38.76 $51.29

3rd 6 
months $26.98 $70.00 $8.90 $0.00 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $40.69 $54.18

4th 6 
months $28.91 $75.00 $8.90 $0.00 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $42.62 $57.07

5th 6 
months $30.83 $80.00 $8.90 $8.78 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $53.32 $68.74

6th 6 
months $32.76 $85.00 $8.90 $9.33 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $55.80 $72.18

7th 6 
months $34.69 $90.00 $8.90 $9.88 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $58.28 $75.62

8th 6 
months $36.61 $95.00 $8.90 $10.43 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $60.75 $79.06

(*)Special Calculation Note :

*Other is International Training

Ratio :

1 Journeymen to 1 Apprentice 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Floorlayer Zone NEO 1A

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Carpenter

Effective Date:
6/18/2025

Effective Date:
6/18/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Carpenter 
Floorlayer $38.54 $8.90 $10.98 $0.72 $0.00 $3.94 $0.17 $0.00 $0.00 $63.25 $82.52

Apprentice BHR Percent

1st 3 
months $23.12 $60.00 $8.90 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $32.02 $43.59

2nd 3 
months $23.12 $60.00 $8.90 $0.00 $0.72 $0.00 $3.94 $0.17 $0.00 $0.00 $36.85 $48.42

2nd 6 
months $25.05 $65.00 $8.90 $0.00 $0.72 $0.00 $3.94 $0.17 $0.00 $0.00 $38.78 $51.31

3rd 6 
months $26.98 $70.00 $8.90 $0.00 $0.72 $0.00 $3.94 $0.17 $0.00 $0.00 $40.71 $54.20

4th 6 
months $28.91 $75.00 $8.90 $0.00 $0.72 $0.00 $3.94 $0.17 $0.00 $0.00 $42.64 $57.09

5th 6 
months $30.83 $80.00 $8.90 $8.78 $0.72 $0.00 $3.94 $0.17 $0.00 $0.00 $53.34 $68.76

6th 6 
months $32.76 $85.00 $8.90 $9.33 $0.72 $0.00 $3.94 $0.17 $0.00 $0.00 $55.82 $72.20

7th 6 
months $34.69 $90.00 $8.90 $9.88 $0.72 $0.00 $3.94 $0.17 $0.00 $0.00 $58.30 $75.64

8th 6 
months $36.61 $95.00 $8.90 $10.43 $0.72 $0.00 $3.94 $0.17 $0.00 $0.00 $60.77 $79.08

(*)Special Calculation Note :

Other: International Training

Ratio :

1 Journeymen to 1 Apprentice 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Hev Hwy Zone NHH C1-B

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Carpenter

Effective Date:
6/18/2025

Effective Date:
6/18/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Carpenter $38.57 $8.90 $10.98 $0.72 $0.00 $3.92 $0.14 $0.00 $0.00 $63.23 $82.52

Apprentice BHR Percent

1st 3 
Months $23.14 $60.00 $8.90 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $32.04 $43.61

2nd 3 
Months $23.14 $60.00 $8.90 $0.00 $0.72 $0.00 $3.92 $0.14 $0.00 $0.00 $36.82 $48.39

2nd 6 
Months $25.07 $65.00 $8.90 $0.00 $0.72 $0.00 $3.92 $0.14 $0.00 $0.00 $38.75 $51.29

3rd 6 
Months $27.00 $70.00 $8.90 $0.00 $0.72 $0.00 $3.92 $0.14 $0.00 $0.00 $40.68 $54.18

4th 6 
Months $28.93 $75.00 $8.90 $0.00 $0.72 $0.00 $3.92 $0.14 $0.00 $0.00 $42.61 $57.07

5th 6 
Months $30.86 $80.00 $8.90 $8.78 $0.72 $0.00 $3.92 $0.14 $0.00 $0.00 $53.32 $68.74

6th 6 
Months $32.78 $85.00 $8.90 $9.33 $0.72 $0.00 $3.92 $0.14 $0.00 $0.00 $55.79 $72.19

7th 6 
Months $34.71 $90.00 $8.90 $9.88 $0.72 $0.00 $3.92 $0.14 $0.00 $0.00 $58.27 $75.63

8th 6 
Months $36.64 $95.00 $8.90 $10.43 $0.72 $0.00 $3.92 $0.14 $0.00 $0.00 $60.75 $79.07

(*)Special Calculation Note :

Other: Training

Ratio :

1 Journeymen to 1 Apprentice 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake

Special Jurisdictional Note :

Details :



Any construction work as performed within the definitions listed here below, all of which, taken together are 
“Heavy-Highway Construction” work:  “HIGHWAY CONSTRUCTION” work is defined as work performed to provide a 
facility to accommodate vehicular or pedestrian traffic and includes, but is not limited to, the construction of all streets, 
roads, expressways, turnpikes, bridges, drainage structures, grade separations, parking lots, rest areas, alleys, 
sidewalks, guardrails, fences, and sound barriers, but shall not include construction of buildings.  “AIRPORT 
CONSTRUCTION” work is defined as including site preparation, grading, paving, drainage, fences, sidewalks, 
driveways, parking areas and similar work incidental to the construction of airfields but shall not include the 
construction of buildings.  “HEAVY CONSTRUCTION” work is defined as including, but not limited to grade 
separations, foundations (does not include building foundations), abutments, retaining walls, shafts, tunnels, subways, 
elevators, drainage projects, flood control projects, reclamation projects, reservoirs, water supply projects, water 
development projects, hydro-electric development, utility transmission lines, including right-of-way clearing, locks, 
dams, dikes, levees,  revetments, channels, channel cutoffs, intakes, dredging projects, jetties, breakwater, docks, 
harbors; and all municipal and utility construction except construction classified as building construction.  “RAILROAD 
CONSTRUCTION” work is defined as including, grading, drainage, placingof rails, crossties, ballast and the 
construction of bridges, and other incidentals for railroads, street railways construction projects and rapid transit 
system projects, but shall not include the construction of buildings.  “SEWER WATERWORKS AND UTILITY 
CONSTRUCTION” work is defined as including construction of all storm sewers, sanitary sewers, supplying and 
distributing waterlines, gas lines, telephone and television conduit, underground electrical lines, and similar utility 
construction. Main waterline and trunk sewers connecting water works and/or sewage disposal plants are included 
within this definition.  ”SUPPORIVE EXCAVATION AND DEEP FOUNDATIONS” work is all driven and drilled 
foundations within the building site.  “POWER PLANT SITE” work is defined as all work which is inside the property 
line, but outside the actual building construction. Such work shall include, but is not limited to, the grading and 
installation of sewer lines, drainage lines, gas lines, telephone and television conduit, underground electrical lines and 
similar utility construction, parking lots, bridges, roads, streets, sidewalks, reservoirs, ash pits, storage tanks, ramps 
and other such construction work performed on the work site, but shall not include the actual excavation for the 
buildings, foundations or footers or construction of the buildings.  “POLLUTION CONTROL, SEWAGE PLANT, 
WASTE  PLANT AND WATER TREATMENT FACILITIES CONSTRUCTION” WORK shall be all work in construction 
of pumping stations, waste and sewage disposal plants, incinerator plants, water treatment plants, filtration plants, 
solid waste disposal and similar pollution control facilities.  “SOLAR & WIND FARM” WORK is considered “HEAVY 
CONSTRUCTION” and includes all work in the construction of solar fields/farms and wind fields/farms (not installations
on buildings).



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Insulation Zone NEO 1A

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Carpenter

Effective Date:
6/18/2025

Effective Date:
6/18/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Carpenter 
Insulation $30.83 $8.90 $10.98 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $55.52 $70.94

Apprentice BHR Percent

1st 3 
months $18.50 $60.00 $8.90 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $27.40 $36.65

2nd 3 
months $18.50 $60.00 $8.90 $0.00 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $32.21 $41.46

2nd 6 
months $20.04 $65.00 $8.90 $0.00 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $33.75 $43.77

3rd 6 
months $21.58 $70.00 $8.90 $0.00 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $35.29 $46.08

4th 6 
months $23.13 $75.02 $8.90 $0.00 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $36.84 $48.40

5th 6 
months $24.66 $80.00 $8.90 $8.78 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $47.15 $59.49

6th 6 
months $26.21 $85.00 $8.90 $9.33 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $49.25 $62.35

7th 6 
months $27.75 $90.00 $8.90 $9.88 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $51.34 $65.21

8th 6 
month $29.29 $95.00 $8.90 $10.43 $0.72 $0.00 $3.95 $0.14 $0.00 $0.00 $53.43 $68.07

(*)Special Calculation Note :

*Other is Training

Ratio :

1 Journeymen to 1 Apprentice 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Millwright NE Zone M1-A

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Carpenter

Effective Date:
6/18/2025

Effective Date:
6/18/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Carpenter 
Millwright $36.41 $8.90 $11.33 $0.72 $0.00 $6.36 $0.19 $0.00 $0.00 $63.91 $82.12

Certified 
Welder $37.41 $8.90 $11.33 $0.72 $0.00 $6.36 $0.19 $0.00 $0.00 $64.91 $83.62

Layout 
man on 
Monorail

$39.14 $8.90 $11.33 $0.72 $0.00 $6.36 $0.19 $0.00 $0.00 $66.64 $86.21

Apprentice BHR Percent

1st 6 
months $21.85 $60.00 $8.90 $11.33 $0.72 $0.00 $6.36 $0.19 $0.00 $0.00 $49.35 $60.27

2nd 6 
months $23.67 $65.00 $8.90 $11.33 $0.72 $0.00 $6.36 $0.19 $0.00 $0.00 $51.17 $63.00

3rd 6 
months $25.49 $70.00 $8.90 $11.33 $0.72 $0.00 $6.36 $0.19 $0.00 $0.00 $52.99 $65.73

4th 6 
months $27.31 $75.00 $8.90 $11.33 $0.72 $0.00 $6.36 $0.19 $0.00 $0.00 $54.81 $68.46

5th 6 
months $29.13 $80.00 $8.90 $11.33 $0.72 $0.00 $6.36 $0.19 $0.00 $0.00 $56.63 $71.19

6th 6 
months $30.95 $85.00 $8.90 $11.33 $0.72 $0.00 $6.36 $0.19 $0.00 $0.00 $58.45 $73.92

7th 6 
months $32.77 $90.00 $8.90 $11.33 $0.72 $0.00 $6.36 $0.19 $0.00 $0.00 $60.27 $76.65

8th 6 
months $34.59 $95.00 $8.90 $11.33 $0.72 $0.00 $6.36 $0.19 $0.00 $0.00 $62.09 $79.38

(*)Special Calculation Note :

Other is Training.

Ratio :

1 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Ashland, Ashtabula, Cuyahoga, Erie, Geauga, Huron, Lake, Lorain, Medina, Portage, Richland, Summit

Special Jurisdictional Note :



Details :

The term “Millwright and Machine Erectors’” jurisdiction shall mean the unloading, hoisting, rigging, skidding, moving, 
dismantling, aligning, erecting, assembling, repairing, maintenance and adjusting of all structures, processing areas 
either under cover, under ground or elsewhere, required to process material, handle, manufacture or service, be it 
powered or receiving power manually, by steam, gas, electricity, gasoline, diesel, nuclear, solar, water, air or 
chemically, and in industries such as and including, which are identified for the purpose of description, but not limited 
to, the following:  woodworking plants; canning industries; steel mills; coffee roasting plants; paper and pulp; 
cellophane; stone crushing; gravel and sand washing and handling; refineries; grain storage and handling; asphalt 
plants; sewage disposal; water plants; laundries; bakeries; mixing plants; can, bottle and bag packing plants; textile 
mills; paint mills; breweries; milk processing plants; power plants; aluminum processing or manufacturing plants; and 
amusement and entertainment fields.  The installation of mechanical equipment in atomic energy plants; installation of 
reactors in power plants; installation of control rods and equipment in reactors; and installation of mechanical 
equipment in rocket missile bases, launchers, launching gantry, floating bases, hydraulic escape doors and any and all
component parts thereto, either assembled, semi-assembled or disassembled.  The installation of, but not limited to, 
the following: setting-up of all engines, motors, generators, air compressors, fans, pumps, scales, hoppers, conveyors 
of all types, sizes and their supports; escalators; man lifts; moving sidewalks; hoists; dumb waiters; all types of feeding 
machinery; amusement devices; mechanical pin setters and spotters in bowling alleys; refrigeration equipment; and 
the installation of all types of equipment necessary and required to process material either in the manufacturing or 
servicing.  The handling and installation of pulleys, gears, sheaves, fly wheels, air and vacuum drives, worm drives and
gear drives directly or indirectly coupled to motors, belts, chains, screws, legs, boots, guards, booth tanks, all bin 
valves, turn heads and indicators, shafting, bearings, cable sprockets, cutting all key seats in new and old work, 
troughs, chippers, filters, calendars, rolls, winders, rewinders, slitters, cutters, wrapping machines, blowers, forging 
machines, rams, hydraulic or otherwise, planing, extruder, ball, dust collectors, equipment in meat packing plants, 
splicing of ropes and cables.  The laying-out, fabrication and installation of protection equipment including machinery 
guards, making and setting of templates for machinery, fabrication of bolts, nuts, pans, drilling of holes for any 
equipment which the Millwrights install regardless of materials; all welding and burning regardless of type, fabrication 
of all lines, hose or tubing used in lubricating machinery installed by Millwrights; grinding, cleaning, servicing and any 
machine work necessary for any part of any equipment installed by the Millwrights; and the break-in and trial run of any
equipment or machinery installed by the Millwrights.  It is agreed the Millwrights shall use the layout tools and optic 
equipment necessary to perform their work.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Pile Driver Hev Hwy Zone NHH P2-B

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Carpenter

Effective Date:
6/18/2025

Effective Date:
6/18/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Carpenter 
Pile Driver $36.34 $8.85 $11.33 $0.72 $0.00 $6.48 $0.19 $0.00 $0.00 $63.91 $82.08

Diver $54.51 $8.85 $11.33 $0.72 $0.00 $6.48 $0.19 $0.00 $0.00 $82.08 $109.34

Certified 
Welder $37.39 $8.85 $11.33 $0.72 $0.00 $6.48 $0.19 $0.00 $0.00 $64.96 $83.66

Apprentice BHR Percent

1st 6 
months $21.80 $60.00 $8.85 $11.33 $0.72 $0.00 $6.48 $0.19 $0.00 $0.00 $49.37 $60.28

2nd 6 
months $23.62 $65.00 $8.85 $11.33 $0.72 $0.00 $6.48 $0.19 $0.00 $0.00 $51.19 $63.00

3rd 6 
months $25.44 $70.00 $8.85 $11.33 $0.72 $0.00 $6.48 $0.19 $0.00 $0.00 $53.01 $65.73

4th 6 
months $27.26 $75.00 $8.85 $11.33 $0.72 $0.00 $6.48 $0.19 $0.00 $0.00 $54.83 $68.45

5th 6 
months $29.07 $80.00 $8.85 $11.33 $0.72 $0.00 $6.48 $0.19 $0.00 $0.00 $56.64 $71.18

6th 6 
months $30.89 $85.00 $8.85 $11.33 $0.72 $0.00 $6.48 $0.19 $0.00 $0.00 $58.46 $73.90

7th 6 
months $32.71 $90.00 $8.85 $11.33 $0.72 $0.00 $6.48 $0.19 $0.00 $0.00 $60.28 $76.63

8th 6 
months $34.52 $95.00 $8.85 $11.33 $0.72 $0.00 $6.48 $0.19 $0.00 $0.00 $62.09 $79.35

(*)Special Calculation Note :

*Other is Training

Ratio :

1 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Ashland, Ashtabula, Cuyahoga, Erie, Geauga, Huron, Lake, Lorain, Medina, Portage, Richland, Summit

Special Jurisdictional Note :



Details :

Pile Drivers duties shall include but not limited to: Pile driving, milling, fashioning, joining assembling, erecting, 
fastening, or dismantling of all material of wood, plastic, metal, fiber, cork and composition and all other substitute 
materials: pile driving, cutting, fitting and placing of lagging, and the handling, cleaning, erecting, installing and 
dismantling of machinery, equipment and erecting pre-engineered metal buildings.  Pile Drivers work but not limited to:
unloading, assembling, erection, repairs, operation, signaling, dismantling and reloading all equipment that is used for 
pile driving including pule butts is defined as sheeting or scrap piling.  Underwater work that may be required in 
connection with the installation of piling.  The driver and his tender work as a team and shall arrive at their own 
financial arrangements with the contractor.  Any configuration of wood, steel, concrete or composite that is jetted, 
driven or vibrated onto the ground by conventional pile driving equipment for the purpose of supporting a future load 
that may be permanent or temporary. The construction of all wharves and docks, including the fabrication and 
installation of floating docks. Driving bracing, plumbing, cutting off and capping of all piling whether wood, metal, pipe 
piling or composite, loading, unloading, erecting, framing, dismantling, moving and handling of pile driving equipment 
piling used in the construction and repair of all wharves, docks, piers, trestles, caissons, cofferdams and erection of all 
sea walls and breakwaters. All underwater and marine work on bulkheads, wharves, docks, shipyards, caissons, piers,
bridges, pipeline, work, viaducts, marine cable and trestles, as well as salvage and reclamation work where divers are 
employed. Rate shall include carpenters, acoustic and ceiling installers, drywall installers, pile drivers and floorlayers.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Local 404

Type of Rate: Commercial

Change #:
LCN01-2024ib

Craft:
Cement Mason

Effective Date:
5/1/2024

Effective Date:
5/1/2024

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Cement 
Mason $34.88 $9.40 $7.10 $0.63 $0.00 $5.95 $0.08 $0.00 $0.00 $58.04 $75.48

Apprentice BHR Percent

1st yr $20.41 $58.51 $9.40 $7.10 $0.63 $0.00 $2.98 $0.08 $0.00 $0.00 $40.60 $50.80

2nd yr $25.64 $73.50 $9.40 $7.10 $0.63 $0.00 $2.98 $0.08 $0.00 $0.00 $45.83 $58.65

3rd yr $29.13 $83.51 $9.40 $7.10 $0.63 $0.00 $2.98 $0.08 $0.00 $0.00 $49.32 $63.88

4th yr $34.36 $98.50 $9.40 $7.10 $0.63 $0.00 $2.98 $0.08 $0.00 $0.00 $54.55 $71.73

(*)Special Calculation Note :

Other is Training Fund

Ratio :

5 Journeymen to 1 Apprentice  2 Journeymen to 1 Apprentice   

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Local 404 Hev Hwy

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Cement Mason

Effective Date:
5/1/2025

Effective Date:
5/1/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Cement 
Mason $36.29 $9.20 $7.85 $0.75 $0.00 $3.00 $0.07 $0.00 $0.00 $57.16 $75.31

Apprentice BHR Percent

1st Year $25.40 $70.00 $9.20 $7.85 $0.75 $0.00 $3.00 $0.07 $0.00 $0.00 $46.27 $58.97

2nd Year $29.03 $80.00 $9.20 $7.85 $0.75 $0.00 $3.00 $0.07 $0.00 $0.00 $49.90 $64.42

3rd Year $32.66 $90.00 $9.20 $7.85 $0.75 $0.00 $3.00 $0.07 $0.00 $0.00 $53.53 $69.86

4th Year $34.48 $95.00 $9.20 $7.85 $0.75 $0.00 $3.00 $0.07 $0.00 $0.00 $55.35 $72.58

(*)Special Calculation Note :

Other: International Training Fund

Ratio :

1 Journeyman to 1 Apprentice    2 Journeymen to 1 Apprentice thereafter

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain

Special Jurisdictional Note :

Details :

Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site, Heavy Construction, 
Airport Construction Or Railroad Construction Work,  Power Plant, Tunnels, Amusement Park, Athletic Stadium Site 
Work, Pollution Control, Sewer Plant, Waste & Water Plant, Water Treatment Facilities Construction.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 673 Inside

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Electrical

Effective Date:
3/4/2026

Effective Date:
3/4/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Electrician $41.00 $7.83 $8.98 $0.70 $0.00 $6.00 $1.23 $0.00 $0.00 $65.74 $86.24

Welder $45.10 $7.83 $8.98 $0.70 $0.00 $6.00 $1.35 $0.00 $0.00 $69.96 $92.51

Apprentice BHR Percent

1st Period $18.45 $45.00 $7.83 $0.00 $0.70 $0.00 $0.00 $0.55 $0.00 $0.00 $27.53 $36.75

2nd 
Period $20.50 $50.00 $7.83 $0.00 $0.70 $0.00 $0.00 $0.62 $0.00 $0.00 $29.65 $39.90

3rd Period $22.55 $55.00 $7.83 $8.98 $0.70 $0.00 $6.00 $0.68 $0.00 $0.00 $46.74 $58.02

4th Period $26.65 $65.00 $7.83 $8.98 $0.70 $0.00 $6.00 $0.80 $0.00 $0.00 $50.96 $64.28

5th Period $30.75 $75.00 $7.83 $8.98 $0.70 $0.00 $6.00 $0.92 $0.00 $0.00 $55.18 $70.56

6th Period $34.85 $85.00 $7.83 $8.98 $0.70 $0.00 $6.00 $1.05 $0.00 $0.00 $59.41 $76.84

(*)Special Calculation Note :

Other: National Electrical Benefit Fund

Ratio :

1 to 3 Journeymen to 2 Apprentices 
4 to 6 Journeymen to 4 Apprentices 
7 to 9 Journeymen to 6 Apprentices

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula*, Geauga*, Lake

Special Jurisdictional Note :

The following townships In Ashtabula County are EXCLUDED: Orwell, Colebrook, Williamsfield, Wayne and Windsor.  

In Geauga County the following townships are INCLUDED: Burton, Chardon, Claridon, Hambden, Huntsburg, 
Montville, Munson, Newbury and Thompson.

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 673 Inside Lt Commercial Northern

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Electrical

Effective Date:
3/4/2026

Effective Date:
3/4/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Electrician $41.00 $7.83 $8.98 $0.70 $0.00 $6.00 $1.23 $0.00 $0.00 $65.74 $86.24

Welder $45.10 $7.83 $8.98 $0.70 $0.00 $6.00 $1.35 $0.00 $0.00 $69.96 $92.51

CE-3 
12,001-14,

000 Hrs
$31.71 $6.99 $0.00 $0.95 $0.00 $0.95 $0.95 $0.00 $0.10 $41.65 $57.50

CE-2 
10,001-12,

000 Hrs
$24.92 $6.99 $0.00 $0.95 $0.00 $0.75 $0.75 $0.00 $0.10 $34.46 $46.92

CE-1 
8,001-10,0

00 Hrs
$22.65 $6.99 $0.00 $0.95 $0.00 $0.68 $0.68 $0.00 $0.10 $32.05 $43.37

CW-4 
6,001-8,00

0 Hrs
$20.39 $6.99 $0.00 $0.95 $0.00 $0.61 $0.61 $0.00 $0.10 $29.65 $39.84

CW-3 
4,001-6,00

0 Hrs
$18.12 $6.99 $0.00 $0.95 $0.00 $0.54 $0.54 $0.00 $0.10 $27.24 $36.30

CW-2 
2,001-4,00

0 Hrs
$16.99 $6.99 $0.00 $0.95 $0.00 $0.51 $0.51 $0.00 $0.10 $26.05 $34.55

CW-1 
0-2,000 

Hrs
$15.86 $6.99 $0.00 $0.95 $0.00 $0.48 $0.48 $0.00 $0.10 $24.86 $32.79

Apprentice BHR Percent

1st Period $18.45 $45.00 $7.83 $0.50 $0.70 $0.00 $0.00 $0.00 $0.00 $0.00 $27.48 $36.70

2nd 
Period $20.51 $50.02 $7.83 $0.56 $0.70 $0.00 $0.00 $0.00 $0.00 $0.00 $29.60 $39.86

3rd Period $22.55 $55.00 $7.83 $9.59 $0.70 $0.00 $5.46 $0.00 $0.00 $0.00 $46.13 $57.41

4th Period $26.65 $65.00 $7.83 $9.71 $0.70 $0.00 $5.46 $0.00 $0.00 $0.00 $50.35 $63.67

5th Period $30.75 $75.00 $7.83 $9.82 $0.70 $0.00 $5.46 $0.00 $0.00 $0.00 $54.56 $69.94

6th Period $34.85 $85.00 $7.83 $9.93 $0.70 $0.00 $5.46 $0.00 $0.00 $0.00 $58.77 $76.20

(*)Special Calculation Note :

Other: National Electrical Benefit Fund
Misc: Central Collection Admin Fee

Ratio :



1 to 3 Journeymen to 2 Apprentices 
4 to 6 Journeymen to 4 Apprentices 
7 to 9 Journeymen to 6 Apprentices  

Construction Electrician and Construction Wireman Ratio There shall be a minimum ratio of one inside Journeyman 
Wireman to every (4) employees of different classifications per jobsite. An Inside Journeyman Wireman is required on 
the project as the fifth (5th) worker or when apprentices are used

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula*, Geauga*, Lake

Special Jurisdictional Note :

The following townships In Ashtabula County are EXCLUDED: Orwell, Colebrook, Williamsfield, Wayne and Windsor.  

In Geauga County the following townships are INCLUDED: Burton, Chardon, Claridon, Hambden, Huntsburg, 
Montville, Munson, Newbury and Thompson.  

Details :

The scope of work for the light commercial agreement shall apply to the following small medical clinics, stand-alone 
doctor and dentist offices with up to 600 amp service (not attached to a hospital), gas stations/convenience stores, fast
food restaurants and franchised chain restaurants including independent bars and taverns, places of worship, funeral 
homes, nursing homes, assisted living facilities and day-care facilities under 15,000 sq ft, small office, retail/wholesale 
facilities under 15,000 sq ft with less than 10 units attached, storage units, car washes, express hotels and motels (4 
stories or less) without conference or restaurants facilities, residential units (subject to Davis Bacon Rates) small 
stand-alone manufacturing facilities when free standing and not part of a larger facility (less than 15,000 sq ft) solar 
projects (500 panels or less) unless other wise covered under this agreement, lighting retrofits (when not associated 
with remodels involving branch re-circuiting) Lighting retrofits shall be defined as the changing of lamps and ballasts in 
existing light fixtures and shall also include the one for one replacement of existing fixtures.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 673 Lightning Rod 

Type of Rate: Commercial

Change #:
OCR01-2022sks

Craft:
Electrical

Effective Date:
11/10/2022

Effective Date:
11/10/2022

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Electrical 
Lightning 
Protection

$30.44 $7.50 $0.91 $0.00 $2.84 $1.83 $0.00 $0.00 $0.00 $43.52 $58.74

Apprentice BHR Percent

Lightning 
Protection 
Installer 

1st day-6 
months

$15.22 $50.00 $7.50 $0.46 $0.00 $0.41 $0.92 $0.00 $0.00 $0.00 $24.51 $32.12

Lightning 
Protection 
Installer 
2nd 6 
months

$16.74 $55.00 $7.50 $0.50 $0.00 $0.45 $1.01 $0.00 $0.00 $0.00 $26.20 $34.57

Lightning 
Protection 
Installer  
3rd 6th 
months

$18.26 $60.00 $7.50 $0.55 $0.00 $0.89 $1.10 $0.00 $0.00 $0.00 $28.30 $37.44

Lightning 
Protection 
Installer 

4th 6 
months 
months

$19.79 $65.00 $7.50 $0.59 $0.00 $0.97 $1.19 $0.00 $0.00 $0.00 $30.04 $39.93

Lightning 
Protection 
Installer 
3rd Year

$21.31 $70.00 $7.50 $0.64 $0.00 $1.52 $1.28 $0.00 $0.00 $0.00 $32.25 $42.90

Lightning 
Protection 
Installer 
4th Year

$24.35 $80.00 $7.50 $0.73 $0.00 $1.73 $1.46 $0.00 $0.00 $0.00 $35.77 $47.95

Lightning 
Protection 
Installer 
5th Year

$27.40 $90.00 $7.50 $0.82 $0.00 $1.95 $1.65 $0.00 $0.00 $0.00 $39.32 $53.01

(*)Special Calculation Note :

Ratio :

1- 3 Journeyman to 2 Trainee 4-6 Journeyman to 4 Trainee 7-9 Journeyman to 6 Trainee

Jurisdiction ( * denotes special jurisdictional note ) :



Ashtabula, Geauga, Lake

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 673 Voice Data Video

Type of Rate: Commercial

Change #:
LCN01-2023ib

Craft:
Electrical

Effective Date:
6/14/2023

Effective Date:
6/14/2023

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Electrical 
Installer 
Technicia

n

$28.95 $10.98 $0.87 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $42.86 $57.34

Communic
ation 

Technicia
n

$30.20 $10.98 $0.91 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $44.15 $59.25

Senior 
Technicia

n
$31.17 $10.98 $0.93 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $45.14 $60.73

Security 
Tech 
Level I

$28.95 $10.98 $0.87 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $42.86 $57.34

Security 
Tech 

Level II
$30.20 $10.98 $0.91 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $44.15 $59.25

Security 
Tech 

Level III
$31.17 $10.98 $0.93 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $45.14 $60.73

Audio 
Visual 
Tech 
Level I

$28.95 $10.98 $0.87 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $42.86 $57.34

Audio 
Visual 
Tech 

Level II

$30.20 $10.98 $0.91 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $44.15 $59.25

Audio 
Visual 
Tech 

Level III

$31.17 $10.98 $0.93 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $45.14 $60.73

Apprentice BHR Percent

1st 6 
Months $15.92 $55.00 $10.98 $0.48 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $29.44 $37.40

2nd 6 
Months $18.82 $65.00 $10.98 $0.56 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $32.42 $41.83

2nd Year $21.71 $75.00 $10.98 $0.65 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $35.40 $46.26

3rd Year $23.16 $80.00 $10.98 $0.69 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $36.89 $48.47

4th Year $24.61 $85.00 $10.98 $0.74 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $38.39 $50.69

5th Year $26.06 $90.00 $10.98 $0.78 $0.70 $0.00 $1.36 $0.00 $0.00 $0.00 $39.88 $52.90

(*)Special Calculation Note :

No special calculations for this skilled craft wage rate are required at this time.



Ratio :

1 to 3 Journeyman to 2 Apprentice 4 to 6 Journeyman to 4 Apprentice 7 to 9 Journeyman to 6 Apprentices

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula*, Geauga*, Lake

Special Jurisdictional Note :

In Ashtabula County the following townships are excluded: (Orwell, Colebrook, Williamsfield, Wayne and Windsor).  In 
Geauga County the following townships are included: (Burton, Chardon, Claridon, Hambden, Huntsburg, Montville, 
Munson, Newbury and Thompson)

Details :

The following work is EXCLUDED from the Teledata Technician work scope: The installation of computer systems in 
industrial applications such as assembly lines, robotics, computer controller manufacturing systems.  The installation of
conduit and/ or raceways shall be installed by Inside Wireman . On sites where there is no Inside Wireman employed, 
the Teledata Technician may install raceway, or conduit not greater then 10 ft. Fire Alarm work is excluded on all new 
construction sites or wherever the fire alarm system is installed in conduit All HVAC control work.  *Installer 
Technician: Successful completion of the Installer/Technician Apprenticeship Program or have been certified by the 
IBEW/NECA Joint Apprenticeship and Training Program as an Installer/Technician. *Communications Technician: At 
least 2 years experience as a Installer/Technician and a minimum of 12 hours continuous related education or have 
been certified by an IBEW/NECA Joint Apprenticeship Training Program as a Communication Technician.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Cleveland Commercial Projects

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Electrical

Effective Date:
1/21/2026

Effective Date:
1/21/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Electrical 
Lineman $61.19 $7.50 $1.84 $0.61 $0.00 $14.69 $1.00 $0.00 $0.00 $86.83 $117.42

Cable 
Splicer $61.19 $7.50 $1.84 $0.61 $0.00 $14.69 $1.00 $0.00 $0.00 $86.83 $117.42

Equip. 
Operator $55.07 $7.50 $1.65 $0.55 $0.00 $13.22 $1.00 $0.00 $0.00 $78.99 $106.53

Groundma
n 0 to 12 
months

$36.71 $7.50 $1.10 $0.37 $0.00 $8.81 $1.00 $0.00 $0.00 $55.49 $73.84

Groundma
n 1 year 

plus
$42.83 $7.50 $1.28 $0.43 $0.00 $10.28 $1.00 $0.00 $0.00 $63.32 $84.73

Apprentice BHR Percent

1st 1000 
Hrs $36.71 $60.00 $7.50 $1.10 $0.37 $0.00 $8.81 $1.00 $0.00 $0.00 $55.49 $73.84

2nd 1000 
Hrs $39.77 $65.00 $7.50 $1.19 $0.40 $0.00 $9.54 $1.00 $0.00 $0.00 $59.40 $79.28

3rd 1000 
Hrs $42.83 $70.00 $7.50 $1.28 $0.43 $0.00 $10.28 $1.00 $0.00 $0.00 $63.32 $84.73

4th 1000 
Hrs $45.89 $75.00 $7.50 $1.38 $0.46 $0.00 $11.01 $1.00 $0.00 $0.00 $67.24 $90.19

5th 1000 
Hrs $48.95 $80.00 $7.50 $1.47 $0.49 $0.00 $11.75 $1.00 $0.00 $0.00 $71.16 $95.64

6th 1000 
Hrs $52.01 $85.00 $7.50 $1.56 $0.55 $0.00 $12.48 $1.00 $0.00 $0.00 $75.10 $101.11

7th 1000 
Hrs $55.07 $90.00 $7.50 $1.65 $0.55 $0.00 $13.22 $1.00 $0.00 $0.00 $78.99 $106.53

(*)Special Calculation Note :

Other: Health Reimbursement Account

Ratio :

1 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain



Special Jurisdictional Note :

Details :

A groundman when directed shall assist a Journeymen in the performance of his/her work on the ground, including the
use of hand tools. Under no circumstances shall this classification climb poles, towers, ladders, or work from an 
elevated platform or bucket truck. This classification shall not perform work normally assigned to an apprentice 
lineman.   There shall be no more than one (1) Groundman for each two  (2) Journeyman except when performing 
DOT Traffic Signal or Highway lighting work where the ratio can be two (2) Groundman for each Journeyman or 
Operator. 



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Cleveland Municipal Power & Transit

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Electrical

Effective Date:
1/21/2026

Effective Date:
1/21/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Electrical 
Lineman $56.91 $7.50 $1.71 $0.57 $0.00 $13.09 $1.00 $0.00 $0.00 $80.78 $109.23

Cable 
Splicer $56.91 $7.50 $1.71 $0.57 $0.00 $13.09 $1.00 $0.00 $0.00 $80.78 $109.23

Equip. 
Operator $51.22 $7.50 $1.54 $0.51 $0.00 $11.78 $1.00 $0.00 $0.00 $73.55 $99.16

Groundma
n 0 to 12 
months

$34.15 $7.50 $1.02 $0.34 $0.00 $7.85 $1.00 $0.00 $0.00 $51.86 $68.94

Groundma
n 1  Year 
or More

$39.84 $7.50 $1.20 $0.40 $0.00 $9.16 $1.00 $0.00 $0.00 $59.10 $79.02

Apprentice BHR Percent

1st 1000 
Hrs $34.15 $60.00 $7.50 $1.02 $0.34 $0.00 $7.85 $1.00 $0.00 $0.00 $51.86 $68.94

2nd 1000 
Hrs $36.99 $65.00 $7.50 $1.11 $0.37 $0.00 $8.51 $1.00 $0.00 $0.00 $55.48 $73.97

3rd 1000 
Hrs $39.84 $70.00 $7.50 $1.20 $0.40 $0.00 $9.16 $1.00 $0.00 $0.00 $59.10 $79.02

4th 1000 
Hrs $42.68 $75.00 $7.50 $1.28 $0.43 $0.00 $9.82 $1.00 $0.00 $0.00 $62.71 $84.05

5th 1000 
Hrs $45.53 $80.00 $7.50 $1.37 $0.46 $0.00 $10.47 $1.00 $0.00 $0.00 $66.33 $89.09

6th 1000 
Hrs $48.37 $85.00 $7.50 $1.45 $0.48 $0.00 $11.13 $1.00 $0.00 $0.00 $69.93 $94.11

7th 1000 
Hrs $51.22 $90.00 $7.50 $1.54 $0.51 $0.00 $11.78 $1.00 $0.00 $0.00 $73.55 $99.16

(*)Special Calculation Note :

Other: Health Reimbursement Account

Ratio :

1 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain



Special Jurisdictional Note :

Details :

A groundman when directed shall assist a Journeymen in the performance of his/her work on the ground, including the
use of hand tools. Under no circumstances shall this classification climb poles, towers, ladders, or work from an 
elevated platform or bucket truck. This classification shall not perform work normally assigned to an apprentice 
lineman. There shall be no more than one (1) Groundman for each two  (2) Journeyman except when performing DOT 
Traffic Signal or Highway lighting work where the ratio can be two (2) Groundman for each Journeyman or Operator. 



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 DOT Traffic Signal Highway Lighting Cleveland

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Electrical

Effective Date:
1/21/2026

Effective Date:
1/21/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Electrical 
Lineman $45.50 $7.50 $1.37 $0.46 $0.00 $10.01 $0.75 $0.00 $0.00 $65.59 $88.34

Traffic 
Signal & 
Lighting 

Journeym
an 

$45.50 $7.50 $1.37 $0.46 $0.00 $10.01 $0.75 $0.00 $0.00 $65.59 $88.34

Equipment
Operator $41.32 $7.50 $1.24 $0.41 $0.00 $9.09 $0.75 $0.00 $0.00 $60.31 $80.97

Groundma
n 0 to 1 

Year
$27.06 $7.50 $0.81 $0.27 $0.00 $5.95 $0.75 $0.00 $0.00 $42.34 $55.87

Groundma
n 1 Year 
or more

$32.09 $7.50 $0.96 $0.32 $0.00 $7.06 $0.75 $0.00 $0.00 $48.68 $64.73

Apprentice BHR Percent

1st 1,000 
Hours $27.30 $60.00 $7.50 $0.82 $0.27 $0.00 $6.01 $0.75 $0.00 $0.00 $42.65 $56.30

2nd  1,000
Hours $29.57 $65.00 $7.50 $0.89 $0.30 $0.00 $6.51 $0.75 $0.00 $0.00 $45.52 $60.31

3rd 1,000 
Hours $31.85 $70.00 $7.50 $0.96 $0.32 $0.00 $7.01 $0.75 $0.00 $0.00 $48.39 $64.31

4th  1,000 
Hours $34.13 $75.00 $7.50 $1.02 $0.34 $0.00 $7.51 $0.75 $0.00 $0.00 $51.25 $68.31

5th  1,000 
Hours $36.40 $80.00 $7.50 $1.09 $0.36 $0.00 $8.01 $0.75 $0.00 $0.00 $54.11 $72.31

6th  1,000 
Hours $40.95 $90.00 $7.50 $1.23 $0.41 $0.00 $9.01 $0.75 $0.00 $0.00 $59.85 $80.33

(*)Special Calculation Note :

Other: Health Reimburstment Account

Ratio :

1 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain



Special Jurisdictional Note :

Details :

A groundman when directed shall assist a Journeymen in the performance of his/her work on the ground, including the
use of hand tools. Under no circumstances shall this classification climb poles, towers, ladders, or work from an 
elevated platform or bucket truck. This classification shall not perform work normally assigned to an apprentice 
lineman. There shall be no more than one (1) Groundman for each two  (2) Journeyman except when performing DOT 
Traffic Signal or Highway lighting work where the ratio can be two (2) Groundman for each Journeyman or Operator. 



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 High Tension Pipe Type Cable

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Electrical

Effective Date:
1/7/2026

Effective Date:
1/7/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Electrical 
Lineman $54.94 $7.50 $1.65 $0.55 $0.00 $13.19 $1.00 $0.00 $0.00 $78.83 $106.30

Certified 
Lineman 
Welder

$54.94 $7.50 $1.65 $0.55 $0.00 $13.19 $1.00 $0.00 $0.00 $78.83 $106.30

Certified 
Cable 
Splicer

$54.94 $7.50 $1.65 $0.55 $0.00 $13.19 $1.00 $0.00 $0.00 $78.83 $106.30

Operator 
A $49.20 $7.50 $1.48 $0.49 $0.00 $11.81 $1.00 $0.00 $0.00 $71.48 $96.08

Operator 
B $43.52 $7.50 $1.31 $0.44 $0.00 $10.44 $1.00 $0.00 $0.00 $64.21 $85.97

Operator 
C $34.93 $7.50 $1.05 $0.35 $0.00 $8.38 $1.00 $0.00 $0.00 $53.21 $70.67

Groundma
n 0-12 
months 

Exp

$27.47 $7.50 $0.82 $0.27 $0.00 $6.59 $1.00 $0.00 $0.00 $43.65 $57.38

Groundma
n 0-12 
months 

Exp 
w/CDL

$30.22 $7.50 $0.91 $0.30 $0.00 $7.25 $1.00 $0.00 $0.00 $47.18 $62.29

Groundma
n 1 yr or 

more
$30.22 $7.50 $0.91 $0.30 $0.00 $7.25 $1.00 $0.00 $0.00 $47.18 $62.29

Groundma
n 1 yr or 

more 
w/CDL

$35.71 $7.50 $1.07 $0.36 $0.00 $8.57 $1.00 $0.00 $0.00 $54.21 $72.06

Equipment
Mechanic 

A
$43.52 $7.50 $1.31 $0.44 $0.00 $10.44 $1.00 $0.00 $0.00 $64.21 $85.97

Equipment
Mechanic 

B
$39.22 $7.50 $1.18 $0.39 $0.00 $9.41 $1.00 $0.00 $0.00 $58.70 $78.31

Equipment
Mechanic 

C
$34.92 $7.50 $1.05 $0.35 $0.00 $8.38 $1.00 $0.00 $0.00 $53.20 $70.66

X-Ray 
Technicia

n
$54.94 $7.50 $1.65 $0.55 $0.00 $13.19 $1.00 $0.00 $0.00 $78.83 $106.30

Apprentice BHR Percent

1st 1000 
hrs $32.96 $60.00 $7.50 $0.99 $0.33 $0.00 $7.91 $1.00 $0.00 $0.00 $50.69 $67.17

2nd 1000 
hrs $35.71 $65.00 $7.50 $1.07 $0.36 $0.00 $8.57 $1.00 $0.00 $0.00 $54.21 $72.06

3rd 1000 
hrs $38.46 $70.00 $7.50 $1.15 $0.38 $0.00 $9.23 $1.00 $0.00 $0.00 $57.72 $76.95



4th 1000 
hrs $41.20 $75.00 $7.50 $1.24 $0.41 $0.00 $9.89 $1.00 $0.00 $0.00 $61.24 $81.84

5th 1000 
hrs $43.95 $80.00 $7.50 $1.32 $0.44 $0.00 $10.55 $1.00 $0.00 $0.00 $64.76 $86.74

6th 1000 
hrs $46.70 $85.00 $7.50 $1.39 $0.47 $0.00 $11.21 $1.00 $0.00 $0.00 $68.27 $91.62

7th 1000 
hrs $49.45 $90.00 $7.50 $1.48 $0.49 $0.00 $11.87 $1.00 $0.00 $0.00 $71.79 $96.52

(*)Special Calculation Note :

Other is Health Reimbursement Account

Ratio :

1 Journeyman to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Adams, Ashland, Ashtabula, Athens, Auglaize, Belmont, Brown, Butler, Carroll, Champaign, Clark, Clermont, Clinton, 
Columbiana, Coshocton, Crawford, Cuyahoga, Darke, Delaware, Fairfield, Fayette, Franklin, Gallia, Geauga, Greene, 
Guernsey, Hamilton, Harrison, Highland, Hocking, Holmes, Jackson, Jefferson, Knox, Lake, Lawrence, Licking, Logan,
Lorain, Madison, Mahoning, Marion, Medina, Meigs, Mercer, Miami, Monroe, Montgomery, Morgan, Morrow, 
Muskingum, Noble, Perry, Pickaway, Pike, Portage, Preble, Richland, Ross, Scioto, Shelby, Stark, Summit, Trumbull, 
Tuscarawas, Union, Vinton, Warren, Washington, Wayne

Special Jurisdictional Note :

Details :

Operator "A": John Henry Rock Drill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator), Cranes 
(greater then 25 tons and less than 45 tons).  
Operator "B": Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5, Pressure 
Digger- wheeled or tracked, all Tension wire Stringing equipment.  
Operator "C": Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton & below), 
Skid Steer Loaders, Material Handler. 

Special Notes:

When Cable Splicer helpers are used, they must be a Journeyman Lineman.

Pipe installation, holiday testing, welding, cable splicing operation of vacuum pumps and cable pulling equipment and 
all work requiring the use of hand tools shall be done by Journeymen and Apprentices. Pipe coating, manhole 
preparations and conditioning, nitrogen connections and flowmeter installation shall be done by or under the direct 
supervision of a Journeyman.

At least two (2) Journeyman Linemen in addition to certified lineman welders shall be employed to install high voltage 
pipe.

When pulling cable, at least six (6) of the workmen shall be no less than Journeyman classifications. When pumping 
oil, only Journeyman Lineman or equipment operators shall be permitted to operate degasifying and oil pumping 
equipment



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Outside Utility Power

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Electrical

Effective Date:
1/7/2026

Effective Date:
1/7/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Electrical 
Lineman $52.03 $7.50 $1.56 $0.52 $0.00 $12.49 $1.00 $0.00 $0.00 $75.10 $101.12

Substation
Technicia

n
$52.03 $7.50 $1.56 $0.50 $0.00 $12.49 $1.00 $0.00 $0.00 $75.08 $101.09

Cable 
Splicer $54.50 $7.50 $1.64 $0.55 $0.00 $13.08 $1.00 $0.00 $0.00 $78.27 $105.52

Operator 
A $46.61 $7.50 $1.40 $0.47 $0.00 $11.19 $1.00 $0.00 $0.00 $68.17 $91.47

Operator 
B $41.17 $7.50 $1.23 $0.41 $0.00 $9.87 $1.00 $0.00 $0.00 $61.18 $81.77

Operator 
C $33.00 $7.50 $0.99 $0.33 $0.00 $7.92 $1.00 $0.00 $0.00 $50.74 $67.24

Groundma
n 0-12 
months 

Exp

$26.02 $7.50 $0.78 $0.26 $0.00 $6.24 $1.00 $0.00 $0.00 $41.80 $54.81

Groundma
n 0-12 
months 

Exp 
w/CDL

$28.62 $7.50 $0.86 $0.29 $0.00 $6.87 $1.00 $0.00 $0.00 $45.14 $59.45

Groundma
n 1 yr or 

more
$28.62 $7.50 $0.86 $0.29 $0.00 $6.87 $1.00 $0.00 $0.00 $45.14 $59.45

Groundma
n 1 yr or 

more 
w/CDL

$33.82 $7.50 $1.01 $0.34 $0.00 $8.12 $1.00 $0.00 $0.00 $51.79 $68.70

Equipment
Mechanic 

A
$41.17 $7.50 $1.23 $0.41 $0.00 $9.87 $1.00 $0.00 $0.00 $61.18 $81.77

Equipment
Mechanic 

B
$37.09 $7.50 $1.11 $0.37 $0.00 $8.90 $1.00 $0.00 $0.00 $55.97 $74.52

Equipment
Mechanic 

C
$33.00 $7.50 $0.99 $0.33 $0.00 $7.92 $1.00 $0.00 $0.00 $50.74 $67.24

Line Truck
w/auger $36.40 $7.50 $1.09 $0.36 $0.00 $8.71 $1.00 $0.00 $0.00 $55.06 $73.26

Apprentice BHR Percent

1st 1000 
hrs $31.22 $60.00 $7.50 $0.94 $0.31 $0.00 $7.49 $1.00 $0.00 $0.00 $48.46 $64.07

2nd 1000 
hrs $33.82 $65.00 $7.50 $1.01 $0.34 $0.00 $8.12 $1.00 $0.00 $0.00 $51.79 $68.70

3rd 1000 
hrs $36.42 $70.00 $7.50 $1.09 $0.36 $0.00 $8.74 $1.00 $0.00 $0.00 $55.11 $73.32



4th 1000 
hrs $39.02 $75.00 $7.50 $1.17 $0.39 $0.00 $9.37 $1.00 $0.00 $0.00 $58.45 $77.96

5th 1000 
hrs $41.62 $80.00 $7.50 $1.25 $0.44 $0.00 $9.99 $1.00 $0.00 $0.00 $61.80 $82.61

6th 1000 
hrs $44.23 $85.00 $7.50 $1.33 $0.44 $0.00 $10.61 $1.00 $0.00 $0.00 $65.11 $87.22

7th 1000 
hrs $46.83 $90.00 $7.50 $1.40 $0.47 $0.00 $11.24 $1.00 $0.00 $0.00 $68.44 $91.86

(*)Special Calculation Note :

Other: Health Reimbursement Account 

Ratio :

(1) Journeyman Lineman  to (1) Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Adams, Ashland, Ashtabula, Athens, Auglaize, Belmont, Brown, Butler, Carroll, Champaign, Clark, Clermont, Clinton, 
Columbiana, Coshocton, Crawford, Cuyahoga, Darke, Delaware, Fairfield, Fayette, Franklin, Gallia, Geauga, Greene, 
Guernsey, Hamilton, Harrison, Highland, Hocking, Holmes, Jackson, Jefferson, Knox, Lake, Lawrence, Licking, Logan,
Lorain, Madison, Mahoning, Marion, Medina, Meigs, Mercer, Miami, Monroe, Montgomery, Morgan, Morrow, 
Muskingum, Noble, Perry, Pickaway, Pike, Portage, Preble, Richland, Ross, Scioto, Shelby, Stark, Summit, Trumbull, 
Tuscarawas, Union, Vinton, Warren, Washington, Wayne

Special Jurisdictional Note :

Details :

Operator "A": John Henry Rock Drill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator), Cranes 
(greater then 25 tons and less than 45 tons).  
Operator "B": Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5, Pressure 
Digger- wheeled or tracked, all Tension wire Stringing equipment.  
Operator "C": Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton & below), 
Skid Steer Loaders, Material Handler.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Underground Residential Distribution

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Electrical

Effective Date:
1/7/2026

Effective Date:
1/7/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

URD 
Electrican $39.42 $7.50 $1.18 $0.39 $0.00 $9.43 $1.00 $0.00 $0.00 $58.92 $78.63

Equipment
Operator 

A
$35.24 $7.50 $1.06 $0.35 $0.00 $8.46 $1.00 $0.00 $0.00 $53.61 $71.23

Equipment
Operator 

B
$32.34 $7.50 $0.97 $0.32 $0.00 $7.76 $1.00 $0.00 $0.00 $49.89 $66.06

Directional
Drill 

Locator
$35.24 $7.50 $1.06 $0.35 $0.00 $8.46 $1.00 $0.00 $0.00 $53.61 $71.23

Directional
Drill 

Operator
$32.34 $7.50 $0.97 $0.32 $0.00 $7.76 $1.00 $0.00 $0.00 $49.89 $66.06

Groundma
n 0-12 
months 

Exp

$25.50 $7.50 $0.77 $0.26 $0.00 $6.12 $1.00 $0.00 $0.00 $41.15 $53.90

Groundma
n 0-12 
months 

Exp 
w/CDL

$28.15 $7.50 $0.84 $0.28 $0.00 $6.76 $1.00 $0.00 $0.00 $44.53 $58.60

Groundma
n 1 yr or 

more
$28.15 $7.50 $0.84 $0.28 $0.00 $6.76 $1.00 $0.00 $0.00 $44.53 $58.60

Groundma
n 1 yr or 

more 
w/CDL

$33.47 $7.50 $1.00 $0.33 $0.00 $8.03 $1.00 $0.00 $0.00 $51.33 $68.06

Apprentice BHR Percent

1st 1000 
hrs $31.54 $80.00 $7.50 $0.95 $0.32 $0.00 $7.57 $1.00 $0.00 $0.00 $48.88 $64.65

2nd 1000 
hrs $33.51 $85.00 $7.50 $1.01 $0.34 $0.00 $8.04 $1.00 $0.00 $0.00 $51.40 $68.16

3rd 1000 
hrs $35.48 $90.00 $7.50 $1.06 $0.35 $0.00 $8.51 $1.00 $0.00 $0.00 $53.90 $71.64

4th 1000 
hrs $37.45 $95.00 $7.50 $1.12 $0.37 $0.00 $8.99 $1.00 $0.00 $0.00 $56.43 $75.16

(*)Special Calculation Note :

Other: Health Reimburstment Account

Ratio :

(1) Journeyman Lineman  to (1) Apprentice



Jurisdiction ( * denotes special jurisdictional note ) :

Adams, Ashland, Ashtabula, Athens, Auglaize, Belmont, Brown, Butler, Carroll, Champaign, Clark, Clermont, Clinton, 
Columbiana, Coshocton, Crawford, Cuyahoga, Darke, Delaware, Fairfield, Fayette, Franklin, Gallia, Geauga, Greene, 
Guernsey, Hamilton, Harrison, Highland, Hocking, Holmes, Jackson, Jefferson, Knox, Lake, Lawrence, Licking, Logan,
Lorain, Madison, Mahoning, Marion, Medina, Meigs, Mercer, Miami, Monroe, Montgomery, Morgan, Morrow, 
Muskingum, Noble, Perry, Pickaway, Pike, Portage, Preble, Richland, Ross, Scioto, Shelby, Stark, Summit, Trumbull, 
Tuscarawas, Union, Vinton, Warren, Washington, Wayne

Special Jurisdictional Note :

Details :

This work applies to projects designated for any outside Underground Residential Distribution construction work for 
electrical utilities, municipalities and rural electrification projects. 



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Voice Data Video Outside

Type of Rate: Commercial

Change #:
LCN02-2024ib

Craft:
Electrical

Effective Date:
3/6/2024

Effective Date:
3/6/2024

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Electrical  
Installer   
Technicia

n I

$35.39 $7.25 $1.06 $0.00 $0.00 $1.77 $0.00 $0.00 $0.00 $45.47 $63.17

Installer 
Technicia

n II
$33.37 $7.25 $1.00 $0.00 $0.00 $1.67 $0.00 $0.00 $0.00 $43.29 $59.98

Installer 
Repairma

n
$33.37 $7.25 $1.00 $0.00 $0.00 $1.67 $0.00 $0.00 $0.00 $43.29 $59.98

Equipment
Operator II $24.98 $7.25 $0.75 $0.00 $0.00 $1.25 $0.00 $0.00 $0.00 $34.23 $46.72

Cable 
Splicer $35.39 $7.25 $1.06 $0.00 $0.00 $1.77 $0.00 $0.00 $0.00 $45.47 $63.17

Ground 
Driver 
W/CDL

$16.69 $7.25 $0.50 $0.00 $0.00 $0.83 $0.00 $0.00 $0.00 $25.27 $33.62

Groundma
n $14.57 $7.25 $0.44 $0.00 $0.00 $0.73 $0.00 $0.00 $0.00 $22.99 $30.28

Apprentice BHR Percent

Trainee F $17.70 $50.01 $7.25 $0.53 $0.00 $0.89 $0.00 $0.00 $0.00 $0.00 $26.37 $35.22

Trainee E $20.53 $58.00 $7.25 $0.62 $0.00 $1.03 $0.00 $0.00 $0.00 $0.00 $29.43 $39.69

Trainee D $23.36 $66.00 $7.25 $0.70 $0.00 $1.17 $0.00 $0.00 $0.00 $0.00 $32.48 $44.16

Trainee C $26.19 $74.00 $7.25 $0.79 $0.00 $1.31 $0.00 $0.00 $0.00 $0.00 $35.54 $48.63

Trainee B $29.02 $82.00 $7.25 $0.87 $0.00 $1.45 $0.00 $0.00 $0.00 $0.00 $38.59 $53.10

Trainee A $31.85 $90.00 $7.25 $0.96 $0.00 $1.59 $0.00 $0.00 $0.00 $0.00 $41.65 $57.58

(*)Special Calculation Note :

Ratio :

1Trainee to 1 Journeyman

Jurisdiction ( * denotes special jurisdictional note ) :



Adams, Ashland, Ashtabula, Athens, Auglaize, Belmont, Brown, Butler, Carroll, Champaign, Clark, Clermont, Clinton, 
Columbiana, Coshocton, Crawford, Cuyahoga, Darke, Delaware, Fairfield, Fayette, Franklin, Gallia, Geauga, Greene, 
Guernsey, Hamilton, Harrison, Highland, Hocking, Holmes, Jackson, Jefferson, Knox, Lake, Lawrence, Licking, Logan,
Lorain, Madison, Mahoning, Marion, Medina, Meigs, Mercer, Miami, Monroe, Montgomery, Morgan, Morrow, 
Muskingum, Noble, Perry, Pickaway, Pike, Portage, Preble, Richland, Ross, Scioto, Shelby, Stark, Summit, Trumbull, 
Tuscarawas, Union, Vinton, Warren, Washington, Wayne

Special Jurisdictional Note :

Details :

Cable Splicer: Inspect and test lines or cables, analyze results, and evaluate transmission characteristics. Cover 
conductors with insulation or seal splices with moisture-proof covering. Install, splice, test, and repair cables using 
tools or mechanical equipment. This will include the splicing of fiber.  Installer Technician I: Must know all aspects of 
telephone and cable work. This is to include aerial, underground, and manhole work. Must know how to climb and run 
bucket. Must have all the tools required to perform these tasks. Must be able to be responsible for the safety of the 
crew at all times. Must also have CDL license and have at least 5 years experience.  Installer Repairman: Perform 
tasks of repairing, installing, and testing phone and CATV services.  Installer Technician II: Have at least three years of
telephone and CATV experience. Must have the knowledge of underground, aerial, and manhole work. Must be able to
climb and operate bucket. Must have CDL. Must have all tools needed to perform these tasks.  Equipment Operator II: 
Able to operate a digger derrick or bucket truck. Have at least 3 years of experience and must have a valid CDL 
license.  Groundman W/CDL: Must have a valid CDL license and be able to perform tasks such as: climbing poles, 
pulling down guys, making up material, and getting appropriate tools for the job. Must have at least 5 year's 
experience.  Groundman: Perform tasks such as: climbing poles, pulling down guys, making up material, and getting 
appropriate tools for the job. Experience 0-5 years.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Elevator Local 17

Type of Rate: Commercial

Change #:
LCN01-2026ib

Craft:
Elevator

Effective Date:
3/11/2026

Effective Date:
3/11/2026

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Elevator 
Mechanic $66.52 $16.37 $11.06 $0.85 $5.32 $10.70 $2.50 $0.00 $0.00 $113.32 $146.58

Apprentice BHR Percent

0-6months
Probation $33.26 $50.00 $0.00 $0.00 $0.00 $2.00 $0.00 $0.00 $0.00 $0.00 $35.26 $51.89

1st year $36.59 $55.00 $16.37 $11.06 $0.85 $2.20 $10.70 $1.38 $0.00 $0.00 $79.15 $97.45

2nd year $43.24 $65.00 $16.37 $11.06 $0.85 $2.59 $10.70 $1.63 $0.00 $0.00 $86.44 $108.06

3rd year $46.56 $70.00 $16.37 $11.06 $0.85 $2.79 $10.70 $1.75 $0.00 $0.00 $90.08 $113.36

4th year $53.22 $80.00 $16.37 $11.06 $0.85 $3.19 $10.70 $2.00 $0.00 $0.00 $97.39 $124.00

Assistant 
Mechanic $53.22 $80.00 $16.37 $11.06 $0.85 $4.26 $10.70 $2.00 $0.00 $0.00 $98.46 $125.07

Helper $46.56 $70.00 $16.37 $11.06 $0.85 $3.72 $10.70 $1.75 $0.00 $0.00 $91.01 $114.29

(*)Special Calculation Note :

Vacation: 6% for employees under 5 years based on regular hourly rate for all hours worked, 8% for employees over 5 
years based on regular hourly rate for all hours worked. 

Other: Holiday Pay

Ratio :

1 Journeyman to 1 Apprentice 
1 Journeyman to 1 Helper 
1 Journeyman to 1 Assistant Mechanic

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Erie, Geauga, Lake, Lorain

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Glazier Local 181

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Glazier

Effective Date:
5/21/2025

Effective Date:
5/21/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Glazier $35.92 $9.52 $11.58 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $57.47 $75.43

Apprentice BHR Percent

1st Year $21.55 $60.00 $9.52 $1.02 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $32.54 $43.32

2nd Year $25.14 $70.00 $9.52 $3.52 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $38.63 $51.21

3rd Year $28.74 $80.00 $9.52 $7.69 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $46.40 $60.76

4th Year $32.33 $90.00 $9.52 $8.53 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $50.83 $66.99

(*)Special Calculation Note :

No special calculations for this classification.

Ratio :

1 Journeymen to 1 Apprentice 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Erie*, Geauga, Huron, Lake, Lorain, Medina*, Portage*, Summit*

Special Jurisdictional Note :

Start at the intersection of Route 305 and the eastern boundary line of Portage County. Follow Route 305 west onto 
Route 82, follow Route 82 west to the intersection of Routes 82,8 and 271, follow Route 271 south to Medina County 
line west to Route 94, follow Route 94 south to Route 303, follow Route 303 west to Route 252, follow Route 252 
south to Route 18, follow Route 18 west to Route 301, follow 301 south to Route 162, follow Route 162 west to Route 
58, follow Route 58 south to the Ashland County line, follow the Ashland County line. The eastern part of Route 4 north
to Lake Erie is the jurisdiction of Local 181. Local 181 has the jurisdiction on all projects built on the property which 
borders on the above Routes and/or intersections, wherever a County line is the divider between Local 181 and 
another Union, the jurisdiction is only to the county line.

Details :

High Pay:  All work is defined for the purpose of the agreement as being work which requires that the employee be 
supported by equipment that hangs from or suspends from the wall or roof of a building or structure.  This work shall 
receive and additional $1.50 per hour.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Ironworker Local 17

Type of Rate: Commercial

Change #:
LCN01-2020fb

Craft:
Ironworker

Effective Date:
12/24/2020

Effective Date:
12/24/2020

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Ironworker $33.83 $7.94 $10.00 $0.67 $2.10 $4.50 $0.00 $0.00 $0.00 $59.04 $75.96

Apprentice BHR Percent

1st 6 
Months $16.92 $50.00 $7.94 $10.00 $0.67 $2.10 $4.50 $0.00 $0.00 $0.00 $42.13 $50.58

2nd 6 
Months $18.61 $55.00 $7.94 $10.00 $0.67 $2.10 $4.50 $0.00 $0.00 $0.00 $43.82 $53.12

2nd Year 
1st 6 

Months
$23.68 $70.00 $7.94 $10.00 $0.67 $2.10 $4.50 $0.00 $0.00 $0.00 $48.89 $60.73

2nd Year  
2nd 6 
Months

$25.37 $75.00 $7.94 $10.00 $0.67 $2.10 $4.50 $0.00 $0.00 $0.00 $50.58 $63.27

3rd Year   
1st 6 

Months
$27.06 $80.00 $7.94 $10.00 $0.67 $2.10 $4.50 $0.00 $0.00 $0.00 $52.27 $65.81

3rd Year 
2nd 6 
Months

$28.76 $85.00 $7.94 $10.00 $0.67 $2.10 $4.50 $0.00 $0.00 $0.00 $53.97 $68.34

4th Year 
1st 6 

Months
$30.45 $90.00 $7.94 $10.00 $0.67 $2.10 $4.50 $0.00 $0.00 $0.00 $55.66 $70.88

4th Year  
2nd 6 
Months

$32.14 $95.00 $7.94 $10.00 $0.67 $2.10 $4.50 $0.00 $0.00 $0.00 $57.35 $73.42

(*)Special Calculation Note :

No special calculations for this skilled craft wage rate are required at this time.

Ratio :

4 Journeymen to 1 Apprentice on Structural Work  3 Journeymen to 1 Apprentice on Rod Work  2 Journeymen to 1 
Apprentice on Finishing, Steel Sash, Stairway and Ornamental Work 1 Apprentice for every Sheeting Gang 1 
Journeymen to 2 Apprentice Roadway Signage and Sound Barriers 2 Journeymen to 2 Apprentice Unloading and 
Erection of Light Gauge Mental Trusses

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Erie, Geauga, Huron, Lake, Lorain, Medina, Portage, Summit

Special Jurisdictional Note :



West Boundary Line :Sandusky, Ohio: Boundary lines between Local 17 & Local 55 are as follows: Columbus Ave 
north to Sandusky Bay (and/or Lake Erie): Columbus Ave South to present Route 4: Route 4 South to present Route 
99: from Route 99 south to old Route 224-all territory to the west of the boundary line to be the jurisdiction of Local 
55.All territory to the East of the boundary line to be the jurisdiction of Local 17.Kelly's Island to be within jurisdiction of 
Local 17.All bridges,tunnels,viaducts,etc, relative to these boundary lines shall be the jurisdiction of Local 17 South 
Boundary Line:Canton, Ohio: Boundary lines between Local 17 & Local 550 are as follows: All territory north of old 
Route 224 line to be the jurisdiction of Local 17. All bridges,tunnels,viaducts,signs,etc, relative to old Route 224 line to 
be within the jurisdiction of Local 17. All territory south of old Route 224 line is to be within the jurisdiction of Local 550,
except for everything within the city limits of Barberton which shall be the jurisdiction of Local 17. Reading from West to
East: Route old 224 line: Greenwich Ave-Wooster Road or East Ave. Route old 224 line: New 224 line including 
Cloverleaf: East Waterloo Road: New 224 line-Attwood Road-Old 224. This will be considered to be the old Route 224 
line,except for the city limits of Barberton, Ohio which shall be the jurisdiction of Local 17 Southeast Boundary : 
Between local 17 and Local 207 are as follows: West of a line from Middlefield to Shalersville to Deerfield, shall be 
under the jurisdiction of local 17. East of a line from Middlefield, to Shalersville to Deerfield, shall be under the 
jurisdiction of Local 207.  Local 17 & Local 207 have agreed that the Ohio County of Ashtabula shall be as follows: 
Everything North of Route 6, starting at the Geauga County line, proceeding east to State Route 45, shall be under the
jurisdiction of Local 17. Everything South, starting at the Geauga County line shall be under local 207. North Boundary:
The East boundary line and the West boundary line continuing North halfway across Lake Erie.

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor HevHwy 1A

Type of Rate: Commercial

Change #:
LCN02-2025ib

Craft:
Laborer

Effective Date:
6/11/2025

Effective Date:
6/11/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Laborer 
Group 1 $38.93 $8.60 $4.45 $0.45 $0.00 $2.50 $0.00 $0.10 $0.00 $55.03 $74.50

Group 2 $39.10 $8.60 $4.45 $0.45 $0.00 $2.50 $0.00 $0.10 $0.00 $55.20 $74.75

Group 3 $39.43 $8.60 $4.45 $0.45 $0.00 $2.50 $0.00 $0.10 $0.00 $55.53 $75.25

Group 4 $39.88 $8.60 $4.45 $0.45 $0.00 $2.50 $0.00 $0.10 $0.00 $55.98 $75.92

Watch 
Person $32.00 $8.60 $4.45 $0.45 $0.00 $2.50 $0.00 $0.10 $0.00 $48.10 $64.10

Apprentice BHR Percent

0-1000 hrs $31.14 $80.00 $8.60 $4.45 $0.45 $0.00 $2.50 $0.00 $0.10 $0.00 $47.24 $62.82

1001-2000
hrs $33.09 $85.00 $8.60 $4.45 $0.45 $0.00 $2.50 $0.00 $0.10 $0.00 $49.19 $65.74

2001-3000
hrs $35.04 $90.00 $8.60 $4.45 $0.45 $0.00 $2.50 $0.00 $0.10 $0.00 $51.14 $68.66

3001-4000
hrs $36.98 $95.00 $8.60 $4.45 $0.45 $0.00 $2.50 $0.00 $0.10 $0.00 $53.08 $71.58

More than 
4000 hrs $38.93 $100.00 $8.60 $4.45 $0.45 $0.00 $2.50 $0.00 $0.10 $0.00 $55.03 $74.50

(*)Special Calculation Note :

Watchman have no Apprentices. Tunnel Laborer rate with air-pressurized add $1.00 to the above wage rate.  
Commercial Driver’s License – Any Laborer required to utilize a valid Commercial Driver’s License (CDL), are in 
compliance with necessary FMCSA regulations and approved by the Contractor to operate a Commercial Motor 
Vehicle (CMV), shall be paid one dollar ($1.00) per hour above the base rate for the entirety of their working shift.

Ratio :

1 Journeymen  to  1 Apprentice 3 Journeymen to 1 Apprentice thereafter   

Jurisdiction ( * denotes special jurisdictional note ) :

Lake

Special Jurisdictional Note :

Hod Carriers and Common Laborers - Heavy, Highway, Sewer, Waterworks, Utility, Airport, Railroad, Industrial and 
Building Site, Sewer Plant, Waste Water Treatment Facilities Construction

Details :



Group 1 Laborer (Construction); Plant Laborer or Yardman, Right-of-way Laborer, Landscape Laborer, Highway 
Lighting Worker, Signalization Worker,  (Swimming) Pool Construction Laborer, Utility Man, *Bridge Man, Handyman, 
Joint Setter, Flagperson, Carpenter Helper, Waterproofing Laborer, Slurry Seal, Seal Coating, Surface Treatment or 
Road Mix Laborer, Riprap Laborer & Grouter, Asphalt Laborer, Dump Man (batch trucks), Guardrail & Fence Installer, 
Mesh Handler & Placer, Concrete Curing Applicator, Scaffold Erector, Sign Installer, Hazardous Waste (level D), Diver 
Helper, Zone Person and Traffic Control.  *Bridge Man will perfomr work as per the October 31, 1949, memorandum 
on concrete forms, byand between the United Brotherhood of Caprpenters and Joiners of Americ and the Laborers' 
International Union of North America, which states in; "the moving, cleaning, oiling and carrying to the next point of 
erection, and the stripping of forms which are not to be re-used, and forms on all flat arch work shall be done by 
memebers of the Laborers' International Union of North America."  Group 2 Asphalt Raker, Screwman or Paver, 
Concrete Puddler, Kettle Man (pipeline), All Machine-Driven Tools (Gas, Electric, Air), Mason Tender, Brick Paver, 
Mortar Mixer, Skid Steer, Sheeting & Shoring Person, Surface Grinder Person, Screedperson, Water Blast, Hand Held 
Wand, Power Buggy or Power Wheelbarrow, Paint Striper,  Plastic fusing Machine Operator, Rodding Machine 
Operator, Pug Mill Operator, Operator of All Vacuum Devices Wet or Dry, Handling of all Pumps 4 inches and under 
(gas, air or electric), Diver, Form Setter, Bottom Person, Welder Helper (pipeline), Concrete Saw Person, Cutting with 
Burning Torch, Pipe Layer, Hand Spiker (railroad), Underground Person (working in sewer and waterline, cleaning, 
repairing and reconditioning). Tunnel Laborer (without air),Caisson, Cofferdam (below 25 feet deep),  Air Track and 
Wagon Drill, Sandblaster Nozzle Person, Hazardous Waste (level B), ***Lead Abatement, Hazardous Waste (level C)  
***Includes the erecting of structures for the removal, including the encapsulation and containment of Lead abatement 
process.  Group 3 Blast and Powder Person, Muckers will be defined as shovel men working directly with the miners, 
Wrencher (mechanical joints & utility pipeline), Yarner, Top Lander, Hazardous Waste (level A), Concrete Specialist, 
Curb Setter and Cutter, Grade Checker, Concrete Crew in Tunnels.  Utility pipeline Tappers, Waterline, Caulker, 
Signal Person will receive the rate equal to the rate paid the Laborer classification for which the Laborer is signaling.   
Group 4 Miner,Welder, Gunite Nozzle Person  A.) The Watchperson shall be responsible to patrol and maintain a safe 
traffic zone including but not limited to barrels, cones, signs, arrow boards, message boards etc. The responsibility of a
watchperson is to see that the equipment, job and office trailer etc. are secure.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor Local 310

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Laborer

Effective Date:
5/7/2025

Effective Date:
5/7/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Laborer 
Group 1 $33.18 $8.86 $10.95 $0.10 $0.00 $3.08 $0.15 $0.00 $0.20 $56.52 $73.11

Group 2 $33.66 $8.86 $10.95 $0.10 $0.00 $3.08 $0.15 $0.00 $0.20 $57.00 $73.83

Group 3 $33.43 $8.86 $10.95 $0.10 $0.00 $3.08 $0.15 $0.00 $0.20 $56.77 $73.49

Group 4 $30.08 $8.86 $10.95 $0.10 $0.00 $3.08 $0.15 $0.00 $0.20 $53.42 $68.46

Group 5 $27.58 $8.86 $10.95 $0.10 $0.00 $3.08 $0.15 $0.00 $0.20 $50.92 $64.71

Group 6 $29.73 $8.86 $10.95 $0.10 $0.00 $3.08 $0.15 $0.00 $0.20 $53.07 $67.94

Group 7 $33.68 $8.86 $10.95 $0.10 $0.00 $3.08 $0.15 $0.00 $0.20 $57.02 $73.86

Group 8 $33.83 $8.86 $10.95 $0.10 $0.00 $3.08 $0.15 $0.00 $0.20 $57.17 $74.09

Group 9 $28.03 $8.86 $10.95 $0.10 $0.00 $3.08 $0.15 $0.00 $0.20 $51.37 $65.39

Group 10 $24.03 $8.86 $10.95 $0.10 $0.00 $3.08 $0.15 $0.00 $0.20 $47.37 $59.39

Group 11 $33.33 $8.86 $10.95 $0.10 $0.00 $3.08 $0.15 $0.00 $0.20 $56.67 $73.34

Group 12 $33.57 $8.86 $10.95 $0.10 $0.00 $3.08 $0.15 $0.00 $0.20 $56.91 $73.70

Group 13 $34.68 $8.86 $10.95 $0.10 $0.00 $3.08 $0.15 $0.00 $0.20 $58.02 $75.36

Apprentice BHR Percent

1-1000 
hours $19.91 $60.00 $8.86 $0.00 $0.10 $0.00 $3.08 $0.15 $0.00 $0.20 $32.30 $42.25

1001-2000
hours $23.23 $70.00 $8.86 $5.48 $0.10 $0.00 $3.08 $0.15 $0.00 $0.20 $41.10 $52.71

2001-3000
hours $26.54 $80.00 $8.86 $10.95 $0.10 $0.00 $3.08 $0.15 $0.00 $0.20 $49.88 $63.16

3001-4000
hours $29.86 $90.00 $8.86 $10.95 $0.10 $0.00 $3.08 $0.15 $0.00 $0.20 $53.20 $68.13

4001 plus $33.18 $100.00 $8.86 $10.95 $0.10 $0.00 $3.08 $0.15 $0.00 $0.00 $56.52 $73.11

(*)Special Calculation Note :

Other is Supplemental Unemployment Benefit (SUB).

Ratio :

3 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Cuyahoga, Geauga, Lake



Special Jurisdictional Note :

Details :

Group 1 - Building and construction Laborers and Tenders; Asbestos Removal - hazardous materials; unloading of 
furniture and fixtures.  Group 2 - Gunite Operating (Machines of all type).  Group 3 - Laborers on swinging scaffolds; 
air track and wagon drill.  Group 4 - Drywall stocking and handling.  Group 5 - General Landscaping.  Group 6 - Final 
Clean-up (must perform clean-up duties for entire work shift, and excludes demolition work).  Group 7 - Blasters, 
Shooters, Caissons, Well Cylinder, Cofferdams, Mine Workers without air, acid brick tenders.  Group 8 - Top man on 
free standing radial stack; bellman and bottom man in blast furnace and stove.  Group 9 - Sewer jet.  Group 10 - Heat 
tender.  Group 11 - Firebrick.  Group 12 - Mason tender handling carbon block and bottom block for blast furnace 
stoves, stacks etc.  Group 13 - Lansing Burners.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - Building Local 18 - Zone l (A)

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Operating Engineer

Effective Date:
6/11/2025

Effective Date:
6/11/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Operator 
Group A $49.41 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $66.31 $91.02

Operator 
Group B $49.26 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $66.16 $90.79

Operator 
Group C $47.81 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $64.71 $88.62

Operator 
Group D $47.03 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $63.93 $87.45

Operator 
Group E $46.71 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $63.61 $86.97

Operator 
Group F $39.63 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $56.53 $76.35

Master 
Mechanic $50.41 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $67.31 $92.52

Lift 
Director $50.41 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $67.31 $92.52

Crane 
200'-299' $50.41 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $67.31 $92.52

Crane 
300' and 

over
$50.91 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $67.81 $93.27

Mobile 
Concrete 
Pumps 

200'-299'r

$51.41 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $68.31 $94.02

Mobile 
Concrete 
Pumps 

300' and 
over

$50.91 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $67.81 $93.27

Apprentice BHR Percent

1st Year $29.56 $59.82 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $46.46 $61.24

2nd Year $34.48 $69.78 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $51.38 $68.62

3rd Year $39.41 $79.76 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $56.31 $76.01

4th Year $44.33 $89.72 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $61.23 $83.40

(*)Special Calculation Note :

Other & Misc is Education & Safety and National Training Fund. 

Ratio :



For every (3) Operating Engineer Journeymen employed by the company ,there may be employed (1) Registered 
Apprentice.  An apprentice, while employed as part of a crew per Article VIII, paragraph77, will not be subject to the 
apprenticeship ratios in this collective bargaining agreement.

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Erie, Geauga, Huron, Lake, Lorain, Medina

Special Jurisdictional Note :

Details :



Note: There will be a 5% increase for the apprentices on top of the percentages listed above provided they are 
operating mobile equipment. Operating Engineers employed on any piece of equipment requiring a Certified Crane 
Operator (CCO) certification or employed on cranes involved in pile driving operations shall be paid a premium of one 
dollar ($1.00) per hour in addition to the crane rate or any escalated rate that may be in effect.   

Group A - A-Frames; " Boiler Operators, Compressor Operators, Hydraulic Pumps & Power Pacs when mounted on a 
crane or regardless of where said equipment is mounted (piggy-back operatotion)"; Boom Trucks (all types); 
Cableways; Cherry Pickers; Combination - Concrete Mixers & Towers; Concrete Pumps; Cranes (all types); Cranes- 
compact: Track or rubber over 4000lbs. capacity; Cranes- self erecting: stationary, track or truck (all configurations); 
Derricks (all types); Draglines; Dredges (dipper, clam or suction) 3-man crew; Elevating Graders or Euclid Loaders; 
Floating Equipment; Gradalls; Helicopter Operators, hoisting building materials; Helicopter Winch Operators, hoisting 
building materials; Hoes (All types); Hoists (two or more drums ); Lift Slab or Panel Jack Operators; Locomotives (all 
types); Maintenance Engineers (Maintenance Operators and/or Welder); Mixers, paving (multiple drum); Mobile 
Concrete Pumps with booms; Panelboards, (all types on site); Pile Drivers; Power Shovels; Robotics Equipment 
Operator/Mechanic; Rotary Drills (all), used on caissons work, wells (all types), Geothermal work and sub-structure 
work; Rough Terrain Forklifts with Winch/Hoist (when used as a crane); Side Booms; Slip Form Pavers; Straddle 
Carriers (Building Construction on site); Trench Machines (over 24” wide); Tug Boats; Tunnel Boring Machine (TBM).  

Group B - Asphalt Pavers; Bulldozers; CMI type Equipment; End Loaders; Horizontal Directional Drill Locator; 
Horizontal Directional Drill Operator; Instrument Man; Kolman-type Loaders (Dirt Loading); Lead Greasemen; Mucking 
Machines; Power Graders; Power Scoops; Power Scrapers; Push Cats; Rotomills; Vermeer Type Concrete Saw.  

Group C - Air Compressors, Pressurizing Shafts or Tunnels; Articulating/Straight bed end dumps if assigned by the 
employer (minus $4.00 per hour from Group C); All Asphalt Rollers; Fork Lifts; Hoists (with one drum); House 
Elevators (except those automatic call button controlled); Hydro Excavator (all types C rate) (F rate if a second person 
is needed) Helper rate; Laser Screeds and like equipment; Man Lifts; Modular Moving and Placement machine (C 
Rate) (F Rate if second person is needed); Mud Jacks; Portable Hydraulic Gantry (lift system C rate) (F Rate if a 
second person is needed); Power Boilers (over 15 lbs. pressure); Pump Operators (installing or operating Well Points 
or other types of Dewatering Systems); Pressure Grouting; Trenchers (24" and under); Utility Operators.  

Group D – Brokks with a manufacture’s weight of 3,500 lbs. and above; Compressors, on building construction; 
Conveyors, used for handling building materials; Generators; Gunite Machines; Mixers, more than one bag capacity; 
Mixers, one bag capacity (side loader); Pavement Breakers (hydraulic or cable); Post Drivers; Post Hole Diggers; 
Road Widening Trenchers; Rollers; Welder Operators.  

Group E - Backfillers and Tampers; Batch Plants; Bar and Joint Installing Machines; Bull Floats; Burlap and Curing 
Machines; Cleaning Machine Operator (decontamination included); Clefplanes; Concrete Spreading Machines; 
Crushers; Deckhands; Drum Fireman (asphalt); Farm-type, Tractor, pulling attachments; Finishing Machines; Forklifts 
(masonry work only); Form Trenchers; High Pressure Pumps (over 1/2" discharge); Hydro Seeders; Pumps (4" and 
over discharge), provided it is not part of a de-watering system discharged into a common header; Self-Propelled 
Power Spreaders; Self-Propelled Sub Graders; Submersible Pump (4" and over discharge), provided it is not part of a 
dewatering system discharged into a common header; Tire Repairman; Tractors, pulling sheepsfoot rollers or graders; 
Vibratory Compactors with integral power.  

Group F - Apprentice/Helpers, Oiler, Signalmen; Barrier Moving Machines (additional duty, paid same rate); 
Bobcat-type and/or Skid Steer Loader; Bobcat-type and/or Skid Steer Loader with any and all attachments; Brokks 
with a manufacture’s weight less than 3,500 lbs.; Cranes – compact, track or rubber under 4000 lbs. capacity; 
Geodimeter; Grade Checker; Grinders (all); Inboard/Outboard Motor Boat Launches; Light Plant Operators; Planers 
(all types); Power Boilers (less than 15 lbs. pressure); Power Driven Heaters (oil fired); Power Scrubbers; Power 
Sweepers; Pumps (under 4 inch discharge); Rod Man; Rotomills; Saw (concrete Vermeer-type); Submersible Pumps 
(under 4 inch discharge); Vac Alls; Cutting, burning and fabricating on equipment and their attachments.  

Master Mechanic - Master Mechanic  

Crane 200’-299’ - Boom & Jib 200’ feet and over  Crane 300’ and Over - Boom & Jib 300' and over 



Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - HevHwy Zone I

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Operating Engineer

Effective Date:
5/1/2025

Effective Date:
5/1/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Operator 
Class A $47.33 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $64.23 $87.90

Operator 
Class B $47.23 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $64.13 $87.75

Operator 
Class C $46.19 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $63.09 $86.19

Operator 
Class D $44.97 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $61.87 $84.36

Operator 
Class E $39.68 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $56.58 $76.42

Master 
Mechanic $48.33 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $65.23 $89.40

Lift 
Director $48.33 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $65.23 $89.40

Crane and
Mobile 

Concrete 
Pump 150'

- 179'

$47.83 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $64.73 $88.65

Crane and
Mobile 

Concrete 
Pump 180'

- 249'

$48.33 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $65.23 $89.40

Crane and
Mobile 

Concrete 
Pump 250'
and Over

$48.58 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $65.48 $89.77

Apprentice BHR Percent

1st Year $23.67 $50.00 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $40.57 $52.40

2nd Year $28.40 $60.00 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $45.30 $59.50

3rd Year $33.13 $70.00 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $50.03 $66.60

4th Year $37.86 $80.00 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.10 $54.76 $73.70

Field 
Mech 

Trainee
$ $ $ $ $ $ $ $ $ $ $ $

1st year $28.40 $60.00 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.00 $45.30 $59.50

2nd year $33.13 $70.00 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.00 $50.03 $66.60

3rd year $37.86 $80.00 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.00 $54.76 $73.70

4th year $42.60 $90.00 $9.51 $6.25 $0.95 $0.00 $0.00 $0.09 $0.00 $0.00 $59.50 $80.80

(*)Special Calculation Note :

Other: Education & Safety  Fund Misc: National Training



Ratio :

For every (3) Operating Engineer Journeymen employed by the company, there may be employed (1) Registered 
Apprentice or Trainee Engineer through the referral when they are available.  An Apprentice, while employed as part of
a crew per Article VIII, paragraph 68 will not be subject to the apprenticeship ratios in this collective bargaining 
agreement

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Erie, Geauga, Lake, Lorain, Medina, Portage, Summit

Special Jurisdictional Note :

Details :



**Apprentices will receive a 10% increase on top of the percentages listed above provided they are operating mobile 
equipment.  

Class A - Air Compressors on Steel Erection; Asphalt Plant Engineers (Cleveland District Only); Barrier Moving 
Machine; Boiler Operators, Compressor Operators, or Generators, when mounted on a rig; Boom Trucks (all types); 
Cableways; Cherry Pickers; Combination- Concrete Mixers & Towers; Concrete Plants (over 4 yd capacity); Concrete 
Pumps; Cranes (all types); Compact Cranes track or rubber over 4,000 pounds capacity; Cranes self-erecting 
stationary, track or truck; Derricks (all types); Draglines; Dredges dipper, clam or suction; Elevating Graders or Euclid 
Loaders; Floating Equipment (all types); Gradalls; Helicopter Crew (Operator- hoist or winch); Hoes (all types); 
Hoisting Engines; Hoisting Engines, on shaft or tunnel work; Hydraulic Gantry (lifting system); Industrial-type Tractors; 
Jet Engine Dryer (D8 or D9) diesel Tractors; Locomotives (standard gauge); Maintenance Operators/Technicians 
(class A); Mixers, paving (single or double drum); Mucking Machines; Multiple Scrapers; Piledriving Machines (all 
types); Power Shovels, Prentice Loader; Quad 9 (double pusher); Rail Tamper (with automatic lifting and aligning 
device); Refrigerating Machines (freezer operation); Rotary Drills, on caisson work; Rough Terrain Fork Lift with 
winch/hoist; Side Booms; Slip Form Pavers; Survey Crew Party Chiefs; Tower Derricks; Tree Shredders; Trench 
Machines (over 24” wide); Truck Mounted Concrete Pumps; Tug Boats; Tunnel Machines and /or Mining Machines; 
Wheel Excavators.   

Class B - Asphalt Pavers; Automatic Subgrade Machines, self-propelled (CMI-type); Bobcat-type and /or Skid Steer 
Loader with hoe attachment greater than 7000 lbs.; Boring Machine Operators (more than 48 inches); Bulldozers; 
Concrete Saws, Vermeer type; Endloaders; Horizontal Directional Drill (50,000 ft. lbs. thrust and over); Hydro Milling 
Machine; Kolman-type Loaders (production type-dirt); Lead Greasemen; Lighting and Traffic Signal Installation 
Equipment includes all groups or classifications; Maintenance Operators/Technicians, Class B - Material Transfer 
Equipment (shuttle buggy) Asphalt; Pettibone-Rail Equipment; Power Graders; Power Scrapers; Push Cats; Rotomills 
(all), Grinders and Planners of all types, Groovers (excluding walk-behinds); Trench Machines (24 inch wide and 
under).  

Class C - A-Frames; Air Compressors, on tunnel work (low Pressure); Articulating/straight bed end dumps if assigned 
(minus $4.00 per hour); Asphalt Plant Engineers (Portage and Summit Counties only); Bobcat-type and/or skid steer 
loader with or without attachments; Drones; Highway Drills (all types); HydroVac/Excavator (when a second person is 
needed, the rate of pay will be “Class E”); Locomotives (narrow gauge); Material Hoist/Elevators; Mixers, concrete 
(more than one bag capacity); Mixers, one bag capacity (side loader); Power Boilers (over 15 lbs. pressure);  Pump 
Operators (installing or operating well Points); Pumps (4 inch and over discharge); Railroad Tie Inserter/Remover; 
Rollers, Asphalt; Rotovator (lime-soil Stabilizer); Switch & Tie Tampers (without lifting and aligning device);  Utilities 
Operators, (small equipment); Welding Machines and Generators.  

Class D – Backfillers and Tampers; Ballast Re-locator; Bar and Joint Installing Machines; Batch Plant Operators; 
Boring Machine Operators (48 inch or less); Bull Floats; Burlap and Curing Machines; Concrete Plants (capacity 4 yds.
and under); Concrete Saws (multiple); Conveyors (highway); Crushers; Deckhands; Farm type tractors, with 
attachments (highway); Finishing Machines; Firemen, Floating Equipment (all types); Fork Lifts (highway), except 
masonry; Form Trenchers; Hydro Hammers; Hydro Seeders; Pavement Breakers (hydraulic or cable); Plant Mixers; 
Post Drivers; Post Hole Diggers; Power Brush Burners; Power Form Handling Equipment; Road Widening Trenchers; 
Rollers (brick, grade, macadam); Self-Propelled Power Spreaders; Self-Propelled Sub-Graders; Steam Firemen; 
Survey Instrument men; Tractors, pulling sheepsfoot rollers or graders; Vibratory Compactors, with integral power.  

Class E - Compressors (portable, Sewer, Heavy and Highway); Cranes-Compact, track or rubber under 4,000 pound 
capacity; Drum Firemen (asphalt plant); Fueling and greasing (Primary Operator with Specialized CDL Endorsement 
Add $3.00/hr); Generators; Inboard-Outboard Motor Boat Launches; Masonry Fork Lifts; Oil Heaters (asphalt plant); 
Oilers/Helpers; Power Driven Heaters (oil fired); Power Scrubbers; Power Sweepers; Pumps (under 4 inch discharge); 
Signalperson; Survey Rodmen or Chairmen; Tire Repairmen; VAC/ALLS.  

Master Mechanic - Master Mechanic  

Cranes and Mobile Concrete Pumps 150' -179' - Boom & Jib 150 - 179 feet  Cranes and Mobile Concrete Pumps 180' 
- 249' - Boom & Jib 180 - 249 feet  Cranes and Mobile Concrete Pumps 250' and over - Boom & Jib 250 feet or over



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 505 Drywall

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Painter

Effective Date:
6/25/2025

Effective Date:
6/25/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Painter 
Drywall 
Finisher

$35.10 $9.52 $7.30 $0.45 $0.00 $3.44 $0.00 $0.00 $0.00 $55.81 $73.36

Apprentice BHR Percent

1st Year $24.57 $70.00 $9.52 $2.61 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $37.15 $49.44

2nd Year $28.08 $80.00 $9.52 $3.28 $0.45 $0.00 $2.75 $0.00 $0.00 $0.00 $44.08 $58.12

3rd Year $31.59 $90.00 $9.52 $4.08 $0.45 $0.00 $3.10 $0.00 $0.00 $0.00 $48.74 $64.54

(*)Special Calculation Note :

Ratio :

2 Journeyman to 1 Apprentice 
3 Journeyman to 1 Apprentice after 9 total tapers

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain, Portage*, Summit*

Special Jurisdictional Note :

Portage & Summit North of the East-West Turnpike. 

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639 Sign and Display

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Painter

Effective Date:
6/18/2025

Effective Date:
6/18/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Top 
Mechanic 
Class A

$27.53 $4.50 $0.00 $0.00 $0.00 $0.00 $1.45 $0.00 $0.00 $33.48 $47.25

Top 
Mechanic 
Class B

$27.53 $4.50 $0.75 $0.00 $0.53 $0.00 $1.45 $0.00 $0.00 $34.76 $48.53

Top 
Helper 
Class A

$22.33 $4.50 $0.00 $0.00 $0.00 $0.00 $1.20 $0.00 $0.00 $28.03 $39.20

Top 
Helper 
Class B

$22.33 $4.50 $0.75 $0.00 $0.43 $0.00 $1.20 $0.00 $0.00 $29.21 $40.38

Helper 
Class A $17.19 $4.50 $0.00 $0.00 $0.00 $0.00 $0.90 $0.00 $0.00 $22.59 $31.19

Helper 
Class B $17.19 $4.50 $0.75 $0.00 $0.30 $0.00 $0.90 $0.00 $0.00 $23.64 $32.24

New Hire 
(90 Days) $15.75 $4.50 $0.00 $0.00 $0.00 $0.00 $0.55 $0.00 $0.00 $20.80 $28.68

Apprentice BHR Percent

(*)Special Calculation Note :

Other: Sick, Personal & Holiday Pay  Swing Stage Rate: Employees shall receive a differential of $1.50 per hour for all 
hours worked on scaffolds four sections or higher, including any boom lifts and swing stage scaffolds. In addition, the 
rigging and derigging of hanging/suspended swing stage systems and rappelling/bolson chair work of a single 
employee will qualify for $1.50 differential, will be paid to a single lead Top Mechanic or single lead Top Helper on any 
given swing stage job, even when it includes multiple running rigs on a single jobsite.

Ratio :

Jurisdiction ( * denotes special jurisdictional note ) :

Adams, Allen, Ashland, Ashtabula, Athens, Auglaize, Belmont, Brown, Butler, Carroll, Champaign, Clark, Clermont, 
Clinton, Columbiana, Coshocton, Crawford, Cuyahoga, Darke, Defiance, Delaware, Erie, Fairfield, Fayette, Franklin, 
Fulton, Gallia, Geauga, Greene, Guernsey, Hamilton, Hancock, Hardin, Harrison, Henry, Highland, Hocking, Holmes, 
Huron, Jackson, Jefferson, Knox, Lake, Lawrence, Licking, Logan, Lorain, Lucas, Madison, Mahoning, Marion, 
Medina, Meigs, Mercer, Miami, Monroe, Montgomery, Morgan, Morrow, Muskingum, Noble, Ottawa, Paulding, Perry, 
Pickaway, Pike, Portage, Preble, Putnam, Richland, Ross, Sandusky, Scioto, Seneca, Shelby, Stark, Summit, 
Trumbull, Tuscarawas, Union, Van Wert, Vinton, Warren, Washington, Wayne, Williams, Wood, Wyandot

Special Jurisdictional Note :



Details :

The work performed by employees covered by this rate shall include cleaning and refinishing of architectural metals 
using chemicals, solvents, coatings and hand-applied lacquer thinner, removing scratches from mirror finished metals, 
burnishing of bronze, statuary finishes on exterior and interior surfaces during the course of the restoration and 
maintenance of architectural metals, and other specialty metal finishing work, and the use of all tools required to 
perform such work, including but not limited to polishes, spray equipment and scaffolding.  Class A: Less Than 1 Year 
of Service Class B: More Than 1 Year of Service  Top Mechanic: Top Mechanic shall be responsible for ensuring the 
highest quality of workmanship by Helpers, and be highly competent and knowledgeable in the following areas: 
coatings, both solvent and waterborne, spraying ability, stainless steel, aluminum and bronze finishing, scaffolding and
swing stage work. The Top Mechanic shall also be responsible for providing necessary training of employees in lower 
classifications and for directing all employees in his/her crew to perform their responsibilities in a productive and 
efficient manner.  Top Helper: For existing Top Helpers at the time of this Agreement shall, in addition to performing 
the responsibilities of a Helper, be responsible and accountable for the setup, breakdown, safety and quality of the 
Company’s product.  Helper: A Helper shall be responsible for performing tasks in refinishing, compliance with safety 
procedures, setting up and breaking down job sites, setting up and breaking down scaffolding and swing stages, 
preparing surfaces for refinishing, including but not limited to masking and stripping, cleaning, oxidizing, polishing and 
scratch removal on various finishes.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639 Zone 1 Sign

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Painter

Effective Date:
7/30/2025

Effective Date:
7/30/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Class A: 
Painter 

Sign 
Erector 

Service/P
attern/Met

al 
Fab/Neon

$26.28 $8.91 $5.57 $0.25 $0.79 $0.00 $1.10 $0.00 $0.00 $42.90 $56.04

Class B: 
Painter 

Sign 
Erector/Se
rvice/Patte
rn/Metal 
Fab/Neon

$26.28 $8.91 $5.57 $0.25 $1.58 $0.00 $1.10 $0.00 $0.00 $43.69 $56.83

Class C: 
Painter 

Sign 
Erector/Se
rvice/Patte
rn/Metal 
Fab/Neon

$26.28 $8.91 $5.57 $0.25 $2.37 $0.00 $1.10 $0.00 $0.00 $44.48 $57.62

Class D: 
Painter 

Sign 
Erector/Se
rvice/Patte
rn/Metal 
Fab/Neon

$26.28 $8.91 $5.57 $0.25 $3.15 $0.00 $1.10 $0.00 $0.00 $45.26 $58.40

Class A: 
Computer 
Operator, 
Router, 
Spray 

Painter/W
ood

$24.60 $8.91 $5.57 $0.25 $0.76 $0.00 $1.06 $0.00 $0.00 $41.15 $53.45

Class B: 
Computer 
Operator, 
Router, 
Spray 

Painter/W
ood

$24.60 $8.91 $5.57 $0.25 $1.51 $0.00 $1.06 $0.00 $0.00 $41.90 $54.20

Class C: 
Computer 
Operator, 
Router, 
Spray 

Painter/W
ood

$24.60 $8.91 $5.57 $0.25 $2.27 $0.00 $1.06 $0.00 $0.00 $42.66 $54.96

Class D: 
Computer 
Operator, 
Router, 
Spray 

Painter/W
ood

$24.60 $8.91 $5.57 $0.25 $3.03 $0.00 $1.06 $0.00 $0.00 $43.42 $55.72



Class A: 
Final 

Assembly,
Helper

$19.62 $8.91 $5.57 $0.25 $0.66 $0.00 $0.92 $0.00 $0.00 $35.93 $45.74

Class B: 
Final 

Assembly,
Helper

$19.62 $8.91 $5.57 $0.25 $1.32 $0.00 $0.92 $0.00 $0.00 $36.59 $46.40

Class C: 
Final 

Assembly,
Helper

$19.62 $8.91 $5.57 $0.25 $1.98 $0.00 $0.92 $0.00 $0.00 $37.25 $47.06

Class D: 
Final 

Assembly,
Helper

$19.62 $8.91 $5.57 $0.25 $2.64 $0.00 $0.92 $0.00 $0.00 $37.91 $47.72

Apprentice BHR Percent

1-2000 hrs $13.14 $50.00 $8.91 $5.57 $0.25 $0.00 $0.00 $0.75 $0.00 $0.00 $28.62 $35.19

2001-3000
hrs $14.45 $55.00 $8.91 $5.57 $0.25 $0.56 $0.00 $0.79 $0.00 $0.00 $30.53 $37.75

3001-4000
hrs $15.77 $60.00 $8.91 $5.57 $0.25 $0.59 $0.00 $0.82 $0.00 $0.00 $31.91 $39.80

4001-5000
hrs $17.08 $65.00 $8.91 $5.57 $0.25 $1.22 $0.00 $0.86 $0.00 $0.00 $33.89 $42.43

5001-6000
hrs $18.40 $70.00 $8.91 $5.57 $0.25 $1.27 $0.00 $0.89 $0.00 $0.00 $35.29 $44.49

6001-7000
hrs $22.34 $85.00 $8.91 $5.57 $0.25 $1.43 $0.00 $1.00 $0.00 $0.00 $39.50 $50.67

7001-8000
hrs $23.65 $90.00 $8.91 $5.57 $0.25 $1.48 $0.00 $1.03 $0.00 $0.00 $40.89 $52.71

(*)Special Calculation Note :

Other: Holiday Pay
Apprentice Pay Rate should be based on proper Classification.
Any employee working over 100 ft. above the ground shall receive $1.00 per hour additional pay.

Ratio :

Jurisdiction ( * denotes special jurisdictional note ) :

Ashland, Ashtabula, Cuyahoga, Geauga, Lake, Medina, Portage, Richland, Summit

Special Jurisdictional Note :

Details :

Class A Worker: More than 1 year but less that 2 years
Class B Worker: More than 2 years but less than 10 years
Class C Worker: More than 10 years but less that 20 years
Class D Worker: More than 20 years 



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 707

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Painter

Effective Date:
7/16/2025

Effective Date:
7/16/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Painter 
Brush Roll $35.45 $9.52 $6.08 $0.45 $0.00 $4.15 $0.00 $0.00 $0.00 $55.65 $73.38

Paperhan
ger $35.45 $9.52 $6.08 $0.45 $0.00 $4.15 $0.00 $0.00 $0.00 $55.65 $73.38

REPAINT 
Brush Roll

& 
Paperhan

ger

$33.95 $9.52 $6.08 $0.45 $0.00 $4.15 $0.00 $0.00 $0.00 $54.15 $71.13

Apprentice BHR Percent

1st Year $23.04 $65.00 $9.52 $1.64 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $34.65 $46.17

2nd Year $26.59 $75.00 $9.52 $2.25 $0.45 $0.00 $2.91 $0.00 $0.00 $0.00 $41.72 $55.02

3rd Year $30.13 $85.00 $9.52 $2.70 $0.45 $0.00 $3.32 $0.00 $0.00 $0.00 $46.12 $61.19

4th Year $33.68 $95.00 $9.52 $3.75 $0.45 $0.00 $3.74 $0.00 $0.00 $0.00 $51.14 $67.98

(*)Special Calculation Note :

Apprentice pay based on percentage of above appropriate classification.

The following Premiums shall be added to proper classification in full including apprentice rates: 

Spray Painting: $.70 per hour
Sandblasting and buffing: $.40 per hour
Height pay (Over 100ft): $.50 per hour
Fiberglass Insulator & Catalytic material applicator: $.70 per hour
Application of Catalytic materials under class 3 hazardous per MSDS- add $.65 per hour
Application of Catalytic materials under class 4 hazardous per MSDS- add $1.00 per hour

Ratio :

1 Apprentice to 1 Journeyman

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain, Portage*, Summit*

Special Jurisdictional Note :

Portage & Summit North of the East-West Turnpike. 



Details :

Repaint: 20% or less of new surfaces. A general contractor holding a construction contract does not constitute the rate 
of pay. Bridge work, tanks, towers and all work covered by NMA, PLA, GPA is excluded from any repaint rate.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 707 HvyHwy

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Painter

Effective Date:
7/16/2025

Effective Date:
7/16/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Class 1: 
Bridge 

Blaster      $41.71 $9.52 $6.08 $0.45 $0.00 $4.15 $0.00 $0.00 $0.00 $61.91 $82.77

Class 2: 
Bridge 
Painter, 
Rigger, 

Containm
ent 

Builder, 
Spot 

Blaster

$38.91 $9.52 $6.08 $0.45 $0.00 $4.15 $0.00 $0.00 $0.00 $59.11 $78.56

Class 3: 
Equipment
Operator/

Field 
Mechanic,

Grit 
Reclamati
on, Paint 

Mixer, 
Traffic 
Control 

Boat 
Person, 

Driver (0-5
Years 
Exp.)

$31.71 $9.52 $6.08 $0.45 $0.00 $4.15 $0.00 $0.00 $0.00 $51.91 $67.77

Class 3: 
Equipment
Operator/

Field 
Mechanic,

Grit 
Reclamati
on, Paint 

Mixer, 
Traffic 
Control 

Boat 
Person, 
Driver (5 

Plus 
Years 
Exp.)

$34.71 $9.52 $6.08 $0.45 $0.00 $4.15 $0.00 $0.00 $0.00 $54.91 $72.27

Class 4: 
Concrete 
Sealing, 
Concrete 
Blasting/P

ower 
Washing/

Etc

$30.71 $9.52 $6.08 $0.45 $0.00 $4.15 $0.00 $0.00 $0.00 $50.91 $66.27



Class 5: 
Quality 

Control/Q
uality 

Assurance
, Traffic 
Safety, 

Competen
t Person

$34.71 $9.52 $6.08 $0.45 $0.00 $4.15 $0.00 $0.00 $0.00 $54.91 $72.27

Apprentice BHR Percent

1st Year $27.11 $65.00 $9.52 $1.64 $0.45 $0.00 $0.00 $0.00 $0.00 $0.00 $38.72 $52.27

2nd Year $31.28 $75.00 $9.52 $2.25 $0.45 $0.00 $2.91 $0.00 $0.00 $0.00 $46.41 $62.05

3rd Year $35.45 $85.00 $9.52 $2.70 $0.45 $0.00 $3.32 $0.00 $0.00 $0.00 $51.44 $69.17

(*)Special Calculation Note :

Apprentice pay based on percentage of above appropriate classification.

Application of Catalytic materials under class 3 hazardous per MSDS- add .65 per hour to the above Job Classification
basic hourly rate.
Application of Catalytic materials under class 4 hazardous per MSDS- add 1.00 per hour to the above Job 
Classification basic hourly rate.

Ratio :

1 Apprentice to 1 Journeyman

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain, Portage*, Summit*

Special Jurisdictional Note :

Portage & Summit North of the East-West Turnpike. 

Details :

Painter Bridge Class 2 is Defined as;  Bridge Painter, Rigger, Containment Builder 

Concrete Sealing: on highway work, scaling of concrete surfaces, the treating and sealing of bridge decks, the painting
and staining of concrete, including the abutments, barricades, noise barriers, lane dividers, etc.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Pipefitter Local 120

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Pipefitter

Effective Date:
6/11/2025

Effective Date:
6/11/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Pipefitter $49.17 $13.05 $11.80 $1.27 $0.00 $3.50 $0.20 $0.00 $0.00 $78.99 $103.58

Apprentice BHR Percent

1st year $23.83 $48.46 $5.70 $0.00 $1.27 $0.00 $0.00 $0.00 $0.00 $0.00 $30.80 $42.71

2nd year $24.57 $49.97 $12.23 $7.20 $1.27 $0.00 $0.88 $0.20 $0.00 $0.00 $46.35 $58.64

3rd year $28.45 $57.86 $12.23 $7.20 $1.27 $0.00 $0.88 $0.20 $0.00 $0.00 $50.23 $64.45

4th year $33.89 $68.92 $12.23 $7.20 $1.27 $0.00 $0.88 $0.20 $0.00 $0.00 $55.67 $72.61

5th year $37.78 $76.84 $12.23 $7.20 $1.27 $0.00 $0.88 $0.20 $0.00 $0.00 $59.56 $78.45

(*)Special Calculation Note :

OTHER: SUPPLEMENTAL UNEMPLOYMENT BENEFITS

Ratio :

1 Journeyman to 1 Apprentice 2-4 Journeymen to 2 Apprentices 5-7 Journeymen to 3 Apprentices  3 to 1 on jobs with 
12 or more journeymen

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Medina*, Summit*

Special Jurisdictional Note :

Summit County - North of State Route 303 including work within the corporate limits of the City of Hudson, that portion 
of Medina County North of State Route 18 and Smith Road and including work within the corporate limits of the City of 
Medina.

Details :

Under pipefittter duties shall include - steam and hot water heating boilers and related controls such as automatic 
feedwater and low water cut-offs, safety relief valves and gas trains; steam regulators, traps, steam valves, steam 
heaters, steam and hot water heating coils; feedwater lines to boilers, condensate pumps, condensate tanks and 
related piping to boilers, expansion tanks and controls on hot water heating systems; refrigeration and air conditioning 
systems that are separate from one another and are connected through piping; install, calibrate and maintain 
pneumatic temperture controls and piping for heating and cooling devices; piping, pumps and controls on the fluent 
water system in water treatment plants; hose cabinets and automatic fire sprinkler systems; underground water supply 
piping and devices; all fire stopping of piping systems; to operate a pipe cutting machine, to thread pipe by machine or 
hand dies; to do oxyacetylene and electric welding on iron and steel pipes when required; to perform other tasks when 
assigned.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Pipefitter Local 120 Mechanical Equipment

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Pipefitter

Effective Date:
6/11/2025

Effective Date:
6/11/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Pipefitter 
Mechanic

al 
Equipment

Service 
A-2 

$37.51 $13.05 $11.80 $1.27 $0.00 $3.50 $0.20 $0.00 $0.00 $67.33 $86.09

Pipefitter 
Mechanic

al 
Equipment

Service 
A-1 

$33.63 $13.05 $11.80 $1.27 $0.00 $3.50 $0.20 $0.00 $0.00 $63.45 $80.27

Apprentice BHR Percent

1st year $21.09 $56.23 $6.11 $0.00 $1.27 $0.00 $0.00 $0.00 $0.00 $0.00 $28.47 $39.02

2nd year $22.01 $58.68 $6.11 $4.90 $1.27 $0.00 $1.75 $0.20 $0.00 $0.00 $36.24 $47.25

3rd year $24.35 $64.92 $6.11 $4.90 $1.27 $0.00 $1.75 $0.20 $0.00 $0.00 $38.58 $50.76

4th year $28.23 $75.26 $6.11 $4.90 $1.27 $0.00 $1.75 $0.20 $0.00 $0.00 $42.46 $56.58

5th year $30.56 $81.47 $6.11 $4.90 $1.27 $0.00 $1.75 $0.20 $0.00 $0.00 $44.79 $60.07

(*)Special Calculation Note :

OTHER: SUPPLEMENTAL UNEMPLOYMENT BENEFITS

Ratio :

A per employer ratio of one (1) unindentured trainee to the first three (3) to fifteen (15) journeymen and/or apprentices 
shall be established, with a ratio of one (1) unindentured trainee for every fifteen (15) journeymen and/or apprentices 
thereafter. Each employer shall be limited to three (3) unindentured trainees. At no time shall the number of 
unindentured trainees exceed the number of apprentices. 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Medina*, Summit*

Special Jurisdictional Note :

Summit County - North of State Route 303 including work within the corporate limits of the City of Hudson, that portion 
of Medina County North of Route 18 and Smith Road and including work within the corporate limits of the City of 
Medina.

Details :



Work scope but not limited to:Mechanical Service and Maintenance work normally performed by contractors, either by 
contracts or emergency call basis, who are equipped to handle all work relating to evacuation, charging, start-up, 
inspection, operating, maintenance and service call necessary to keep mechanical system and controls of a 
refrigeration , air conditioning, heating and/or ventilation or any other newly installed, remodeled, revamped or 
redesigned mechanical system in operational order; all fire stopping and piping systems. Shall include but not limited 
to all maintaining, cleaning, adjusting, repairing, overhauling, starting and balancing of any system or component part 
thereof, regardless of size or location, including all other service and maintenance work assigned to the employer by 
the customer. Shall also be allowed to do the following installation work: All residential humidifiers and dehumidifiers, 
all window type units, all residential heating and cooling systems, excluding steam and hot water, and when a building 
is not new construction, all refrigeration systems up to 20 tons, split air conditioning systems up to 50 tons, and 
package or self-contained air conditioning units up to 50 tons.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Pipefitter Local 120 Sprinklerfitter

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Sprinkler Fitter

Effective Date:
6/11/2025

Effective Date:
6/11/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Sprinkler 
Fitter $49.17 $13.05 $11.80 $1.27 $0.00 $3.50 $0.20 $0.00 $0.00 $78.99 $103.58

Apprentice BHR Percent

1st year $23.83 $48.46 $5.70 $0.00 $1.27 $0.00 $0.00 $0.00 $0.00 $0.00 $30.80 $42.71

2nd year $24.57 $49.97 $12.23 $7.20 $1.27 $0.00 $0.88 $0.20 $0.00 $0.00 $46.35 $58.64

3rd year $28.45 $57.86 $12.23 $7.20 $1.27 $0.00 $0.88 $0.20 $0.00 $0.00 $50.23 $64.45

4th year $33.89 $68.92 $12.23 $7.20 $1.27 $0.00 $0.88 $0.20 $0.00 $0.00 $55.67 $72.61

5th year $37.78 $76.84 $12.23 $7.20 $1.27 $0.00 $0.88 $0.20 $0.00 $0.00 $59.56 $78.45

(*)Special Calculation Note :

OTHER: SUPPLEMENTAL UNEMPLOYMENT BENEFITS

Ratio :

1 Journeymen to 1 Apprentice 2 - 4 Journeymen to 2 Apprentices 5 - 7 Journeymen to 3 Apprentices  3 Journeymen to
1 Apprentice on jobs with  12 or more journeymen

Jurisdiction ( * denotes special jurisdictional note ) :

Cuyahoga, Geauga, Lake, Lorain

Special Jurisdictional Note :

Details :

Sprinklerfitter duties shall include: installation, dismantling, maintenance, repairs, adjustments and corrections of all fire
protection and extinguishing systems; consist of handling and installing of all piping and appurtenances pertaining to 
sprinkler equipment including both overhead and underground water mains, fire hydrants and hydrants mains, stand 
pipes, hose connections, tank heaters, air lines, thermal systems and their connections; all operating and actuating 
lines and devices and their protective covering; all fire stopping of sprinkler piping systems; all tanks, pumps and city 
connections; fire protection systems using emulsify, spray, water fog, CO2 gas, foam and other fire control agents, 
settling of all fire pumps and tank filling pumps, air compressors and their connections; all work related to sprinkler 
inspections (included but not limited to: adjustments, maintenance, repair, testing, etc.)



Prevailing Wage Rate
Skilled Crafts

Name of Union: Plasterer Local 526

Type of Rate: Commercial

Change #:
LCN01-2023ib

Craft:
Plasterer

Effective Date:
5/31/2023

Effective Date:
5/31/2023

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Plasterer $31.00 $8.15 $6.65 $0.50 $0.00 $5.58 $0.19 $0.00 $0.00 $52.07 $67.57

Apprentice BHR Percent

1st Year $15.50 $50.00 $8.15 $6.65 $0.50 $0.00 $5.58 $0.19 $0.00 $0.00 $36.57 $44.32

2nd Year $18.60 $60.00 $8.15 $6.65 $0.50 $0.00 $5.58 $0.19 $0.00 $0.00 $39.67 $48.97

 3rd Year $23.25 $75.00 $8.15 $6.65 $0.50 $0.00 $5.58 $0.19 $0.00 $0.00 $44.32 $55.95

4th Year $27.90 $90.00 $8.15 $6.65 $0.50 $0.00 $5.58 $0.19 $0.00 $0.00 $48.97 $62.92

(*)Special Calculation Note :

Other is for Substance abuse and training.

Ratio :

1 Journeymen to 1 Apprentice  3 Journeymen to 1 Apprentice.

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Lorain

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Plumber Local 55

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Plumber

Effective Date:
5/21/2025

Effective Date:
5/21/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Plumber $44.86 $12.87 $9.63 $1.23 $0.00 $7.10 $0.20 $0.00 $0.00 $75.89 $98.32

Shopman 
(When in 
the field)

$24.69 $9.50 $5.59 $0.10 $0.00 $3.85 $0.00 $0.00 $0.00 $43.73 $56.08

Plumber 
Light 

Commerci
al 

Journeym
en

$29.42 $9.18 $2.28 $0.69 $0.00 $3.58 $0.20 $0.00 $0.00 $45.35 $60.06

Apprentice
Light 

Commerci
al Trainee

$ $ $ $ $ $ $ $ $ $ $

0-3 
Months $14.84 $0.00 $0.00 $0.50 $0.00 $0.00 $0.00 $0.00 $0.00 $15.34 $22.76

4-6 
Months $15.03 $3.69 $0.00 $0.46 $0.00 $0.00 $0.00 $0.00 $0.00 $19.18 $26.70

7-12 
Months $15.32 $4.42 $0.33 $0.63 $0.00 $1.13 $0.00 $0.00 $0.00 $21.83 $29.49

2nd Year $16.67 $4.49 $0.35 $0.65 $0.00 $1.20 $0.00 $0.00 $0.00 $23.36 $31.70

3rd Year $18.03 $4.55 $0.36 $0.68 $0.00 $1.28 $0.00 $0.00 $0.00 $24.90 $33.92

Apprentice BHR Percent

1-6 
Months $19.80 $44.14 $7.39 $0.24 $0.95 $0.00 $1.56 $0.00 $0.00 $0.00 $29.94 $39.84

7-12 
Months $22.50 $50.15 $7.61 $0.44 $1.00 $0.00 $2.01 $0.20 $0.00 $0.00 $33.76 $45.01

2nd year 
1-6 $24.07 $53.65 $8.37 $0.85 $1.05 $0.00 $3.06 $0.20 $0.00 $0.00 $37.60 $49.63

2nd  year 
7-12 $25.01 $55.76 $8.55 $2.85 $1.05 $0.00 $3.78 $0.20 $0.00 $0.00 $41.44 $53.95

3rd  year 
1-6 $28.09 $62.61 $9.08 $2.80 $1.05 $0.00 $4.00 $0.20 $0.00 $0.00 $45.22 $59.26

3rd  year 
7-12 $30.24 $67.40 $9.32 $3.63 $1.05 $0.00 $4.62 $0.20 $0.00 $0.00 $49.06 $64.17

 4th year $33.02 $73.60 $9.57 $4.07 $1.05 $0.00 $4.98 $0.20 $0.00 $0.00 $52.89 $69.40

5th year $35.83 $79.88 $9.81 $4.51 $1.05 $0.00 $5.33 $0.20 $0.00 $0.00 $56.73 $74.65

(*)Special Calculation Note :

OTHER IS: SUPPLEMENTAL UNEMPLOYMENT 

Ratio :



 1 Journeymen 1 Apprentice 2 Journeymen to 1 Apprentice thereafter  Light Commercial Ratio  1-2 Journeymen to 1 
Trainee 3 Journeymen to 2 Trainees 4-5 Journeymen to 3 Trainees 6-8 Journeymen to 4 Trainees 9-10 Journeymen to
5 Trainees 11-13 Journeymen to 6 Trainees

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake, Medina*, Summit*

Special Jurisdictional Note :

Summit County - North of State Route 303 including work within the corporate limits of the City of Hudson, that portion 
of Medina County North of Route 18 and Smith Road and the corporate limits of the City of Medina.

Details :

The Plumber Shopman will have charge of the Employer's shop and warehouse containing plumbing and heating 
supplies and equipment, and perform such duties as are customarily required by a Plumber or a Plumber's Shopman, 
including casual delivery of tools and equipment necessary for installation of Plumbing and Heating facilities. One field 
shopman per shop may be hired after employing the 1st apprentice, and a second field shopman per shop may be 
hired after employing the 5th apprentice. These shopmen may work in the field performing primarily non-mechanical 
work. The plumber shopman's duties do not include the installation of plumbing.  The Plumber Light Commercial Rate 
can be used for the following: Any private construction project covered by this agreement shall be eligible for 
designation as a Market Recovery Project (Lt Commerical).  The Market Recovery (Lt Commercial) wage rate shall be 
determined project specific by the business manager.  The Market Recovery rate (Lt Commercial) may be utilized on 
all new, repair, remodeling, alteration, and/or maintenance (interior and exterior) of "Private Enterprise Projects"; 
including office buildings, service buildings, retail establishments, churches, motels/hotels, and strip shopping centers 
which fall under this agreement.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Roofer Local 44

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Roofer

Effective Date:
5/21/2025

Effective Date:
5/21/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Roofer $40.15 $9.64 $11.15 $0.49 $0.00 $0.00 $0.06 $0.00 $0.00 $61.49 $81.57

Applicant 
& Helper 
Trainees

$ $ $ $ $ $ $ $ $ $ $

0 to 1851 
hrs $18.07 $0.60 $0.50 $0.49 $0.00 $0.00 $0.06 $0.00 $0.00 $19.72 $28.76

1852 to 
3350 hrs $22.08 $9.64 $11.15 $0.49 $0.00 $0.00 $0.06 $0.00 $0.00 $43.42 $54.46

3351 to 
4850 hrs $28.11 $9.64 $11.15 $0.49 $0.00 $0.00 $0.06 $0.00 $0.00 $49.45 $63.51

4851 to 
6350 hrs $31.12 $9.64 $11.15 $0.49 $0.00 $0.00 $0.06 $0.00 $0.00 $52.46 $68.02

6351 to 
7550 hrs $36.14 $9.64 $11.15 $0.49 $0.00 $0.00 $0.06 $0.00 $0.00 $57.48 $75.55

7551 hrs $40.15 $9.64 $11.15 $0.49 $0.00 $0.00 $0.06 $0.00 $0.00 $61.49 $81.57

Apprentice BHR Percent

Start of 
school $20.08 $50.02 $0.60 $0.50 $0.49 $0.00 $0.00 $0.06 $0.00 $0.00 $21.73 $31.77

600 hrs 
worked/72
school hrs

$22.08 $55.00 $0.60 $0.50 $0.49 $0.00 $0.00 $0.06 $0.00 $0.00 $23.73 $34.77

1200 hrs 
worked/14
4 school 

hrs

$24.09 $60.00 $9.64 $11.15 $0.49 $0.00 $0.00 $0.06 $0.00 $0.00 $45.43 $57.48

1800 hrs 
worked/21
6 school 

hrs

$26.10 $65.00 $9.64 $11.15 $0.49 $0.00 $0.00 $0.06 $0.00 $0.00 $47.44 $60.49

2400 hrs 
worked/ 

288 
school hrs

$28.11 $70.02 $9.64 $11.15 $0.49 $0.00 $0.00 $0.06 $0.00 $0.00 $49.45 $63.51

3000 hrs 
worked/36
0 school 

hrs

$30.11 $75.00 $9.64 $11.15 $0.49 $0.00 $0.00 $0.06 $0.00 $0.00 $51.45 $66.51

3600 hrs 
worked/43
2 school 

hrs

$32.12 $80.00 $9.64 $11.15 $0.49 $0.00 $0.00 $0.06 $0.00 $0.00 $53.46 $69.52

4200 hrs 
worked/50
4 school 

hrs

$36.14 $90.02 $9.64 $11.15 $0.49 $0.00 $0.00 $0.06 $0.00 $0.00 $57.48 $75.55

4800 
hrs/576 

school hrs
$40.15 $100.00 $9.64 $11.15 $0.49 $0.00 $0.00 $0.06 $0.00 $0.00 $61.49 $81.57



(*)Special Calculation Note :

Other is for Drug Testing.

Ratio :

2 Journeymen to 1 Apprentice 1 Applicant/Helper Trainee  

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Erie, Geauga, Lake, Lorain*, Sandusky

Special Jurisdictional Note :

Lorain (The Ohio Turnpike North)

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Sheet Metal Local 33 (Cleveland)

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Sheet Metal Worker

Effective Date:
8/20/2025

Effective Date:
8/20/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Sheet 
Metal 
Worker

$44.42 $9.39 $17.88 $0.96 $0.00 $3.08 $0.00 $0.00 $0.00 $75.73 $97.94

Apprentice BHR Percent

1st year $22.21 $50.00 $9.39 $3.15 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $34.95 $46.05

2nd year $24.41 $54.95 $9.39 $3.47 $0.96 $0.00 $3.08 $0.00 $0.00 $0.00 $41.31 $53.52

3rd year $26.63 $59.96 $9.39 $3.78 $0.96 $0.00 $3.08 $0.00 $0.00 $0.00 $43.84 $57.16

4th year $33.30 $74.96 $9.39 $4.73 $0.96 $0.00 $3.08 $0.00 $0.00 $0.00 $51.46 $68.11

(*)Special Calculation Note :

Ratio :

1 Journeyman to 1 Apprentice
2 Journeymen to 2 Apprentices 
3-6 Journeymen to 3 Apprentices
7-8 Journeymen to 4 Apprentices
9-10 Journeymen to 5 Apprentices
11-12 Journeymen to 6 Apprentices
13-14 Journeymen to 7 Apprentices
15-16 Journeymen to 8 Apprentices
17-18 Journeymen to 9 Apprentices
19-20 Journeymen to 10 Apprentices

Jurisdiction ( * denotes special jurisdictional note ) :

Ashtabula, Cuyahoga, Geauga, Lake

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Sheet Metal Local 33 Industrial Door

Type of Rate: Commercial

Change #:
LCN01-2025ib

Craft:
Sheet Metal Worker

Effective Date:
8/1/2025

Effective Date:
8/1/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Sheet 
Metal 
Worker

$26.53 $8.71 $5.66 $0.19 $0.00 $2.61 $0.61 $0.00 $0.00 $44.31 $57.58

Apprentice BHR Percent

Probation
ary Period
(60 Days)

$13.80 $52.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $13.80 $20.70

61st day 
-12 

months
$15.39 $58.00 $8.71 $1.96 $0.19 $0.00 $1.68 $0.35 $0.00 $0.00 $28.28 $35.98

2nd Year $18.04 $68.00 $8.71 $1.96 $0.19 $0.00 $1.90 $0.41 $0.00 $0.00 $31.21 $40.23

3rd Year $19.37 $73.00 $8.71 $1.96 $0.19 $0.00 $2.05 $0.45 $0.00 $0.00 $32.73 $42.41

4th Year $21.22 $80.00 $8.71 $1.96 $0.19 $0.00 $2.17 $0.49 $0.00 $0.00 $34.74 $45.35

5th Year $22.82 $86.00 $8.71 $1.96 $0.19 $0.00 $2.31 $0.52 $0.00 $0.00 $36.51 $47.92

(*)Special Calculation Note :

Other: Holiday Pay 

Ratio :

1-2 Journeyman to 1 Trainee
3-4 Journeymen to 2 Trainee
5-6 Journeymen to 3 Trainees
7-8 Journeymen to 4 Trainees
9-10 Journeymen to 5 Trainees
11-13 Journeymen to 6 Trainees
14-16 Journeymen to 7 Trainees
17-19 Journeymen to 8 Trainees
Maintaining a 3 Journeymen to 1 Trainee ratio thereafter 

Jurisdiction ( * denotes special jurisdictional note ) :

Ashland, Ashtabula, Carroll, Columbiana, Coshocton, Crawford, Cuyahoga, Defiance, Erie, Fulton, Geauga, Hancock, 
Henry, Holmes, Huron, Lake, Lorain, Lucas, Mahoning, Medina, Ottawa, Paulding, Portage, Putnam, Richland, 
Sandusky, Seneca, Stark, Summit, Trumbull, Tuscarawas, Wayne, Williams, Wood

Special Jurisdictional Note :



Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Local 436 - HevHwy Class 1

Type of Rate: Commercial

Change #:
LCN02-2025ib

Craft:
Truck Driver

Effective Date:
5/28/2025

Effective Date:
5/28/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Truck 
Driver 

CLASS 1  $34.92 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $54.62 $72.08

Apprentice BHR Percent

First 6 
months $27.94 $80.00 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $47.64 $61.60

7-12 
months $29.68 $85.00 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $49.38 $64.22

13-18 
months $31.43 $90.00 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $51.13 $66.84

19-24 
months $33.17 $95.00 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $52.87 $69.46

25-30 
months $34.92 $100.00 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $54.62 $72.08

(*)Special Calculation Note :

Ratio :

3 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Cuyahoga, Geauga, Lake

Special Jurisdictional Note :

Details :

CLASS 1: Drivers on trucks, including but not limited to: 4-wheel service trucks; 4-wheel dump trucks; batch trucks; 
drivers on tandems; truck sweepers (not to include power sweepers and scrubbers) Drivers on tractor – trailer 
combinations including but not limited to the following: Semi-tractor trucks; pole trailers; ready-mix trucks; fuel trucks; 
all trucks five (5) axle and over; drivers on belly dumps; truck mechanics (when needed).



Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Local 436 - HevHwy Class 2

Type of Rate: Commercial

Change #:
LCN02-2025ib

Craft:
Truck Driver

Effective Date:
5/28/2025

Effective Date:
5/28/2025

Fringe Benefit Payments Irrevocable 
FundBHR

H&W Pension App Tr. Vac. Annuity Other LECET (*) MISC (*)

Total 
PWR

Overtime 
Rate

Classification

Truck 
Driver 

CLASS 2
$35.73 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $55.43 $73.30

Apprentice BHR Percent

First 6 
months $28.58 $80.00 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $48.28 $62.58

7-12 
months $30.37 $85.00 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $50.07 $65.26

13-18 
months $32.16 $90.00 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $51.86 $67.94

19-24 
months $33.94 $95.00 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $53.64 $70.62

25-30 
months $35.73 $100.00 $9.25 $10.05 $0.40 $0.00 $0.00 $0.00 $0.00 $0.00 $55.43 $73.30

(*)Special Calculation Note :

Ratio :

3 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note ) :

Cuyahoga, Geauga, Lake

Special Jurisdictional Note :

Details :

CLASS 2: Drivers on articulated dump trucks; rigid-frame rock trucks; distributor trucks; low boys/drag driver on the 
construction site only and heavy duty equipment (irrespective of load carried) when used exclusively for transportation 
on the construction site only.
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	Article 1 –  Definitions and Terminology
	1.01 Defined Terms
	A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial capital letters, the terms listed below will have the meanings indicated which are applicable to both the singular and plural thereof. In addition to terms spe...
	1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, correct, or change the Bidding Requirements or the proposed Contract Documents.
	2. Agreement—The written instrument which is evidence of the agreement between Owner and Contractor covering the Work.
	3. Application for Payment—The form acceptable to Engineer which is to be used by Contractor during the course of the Work in requesting progress or final payments and which is to be accompanied by such supporting documentation as is required by the C...
	4. Asbestos—Any material that contains more than one percent asbestos and is friable or is releasing asbestos fibers into the air above current action levels established by the United States Occupational Safety and Health Administration.
	5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the prices for the Work to be performed.
	6. Bidder—The individual or entity who submits a Bid directly to Owner.
	7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents (including all Addenda).
	8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid security of acceptable form, if any, and the Bid Form with any supplements.
	9. Change Order—A document recommended by Engineer which is signed by Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the Contract Price or the Contract Times, issued on or after the Effective Dat...
	10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A demand for money or services by a third party is not a Claim.
	11. Contract—The entire and integrated written agreement between the Owner and Contractor concerning the Work. The Contract supersedes prior negotiations, representations, or agreements, whether written or oral.
	12. Contract Documents—Those items so designated in the Agreement. Only printed or hard copies of the items listed in the Agreement are Contract Documents. Approved Shop Drawings, other Contractor submittals, and the reports and drawings of subsurface...
	13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in accordance with the Contract Documents as stated in the Agreement (subject to the provisions of Paragraph 11.03 in the case of Unit Price Work).
	14. Contract Times—The number of days or the dates stated in the Agreement to:  (i) achieve Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it is ready for final payment as evidenced by Engineer’s written r...
	15. Contractor—The individual or entity with whom Owner has entered into the Agreement.
	16. Cost of the Work—See Paragraph 11.01 for definition.
	17. Drawings—That part of the Contract Documents prepared or approved by Engineer which graphically shows the scope, extent, and character of the Work to be performed by Contractor. Shop Drawings and other Contractor submittals are not Drawings as so ...
	18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes effective, but if no such date is indicated, it means the date on which the Agreement is signed and delivered by the last of the two parties to sign and deliver.
	19. Engineer—The individual or entity named as such in the Agreement.
	20. Field Order—A written order issued by Engineer which requires minor changes in the Work but which does not involve a change in the Contract Price or the Contract Times.
	21. General Requirements—Sections of Division 1 of the Specifications.
	22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs, Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances that may present a substantial danger to persons or property exposed thereto.
	23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.
	24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction.
	25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or personal property.
	26. Milestone—A principal event specified in the Contract Documents relating to an intermediate completion date or time prior to Substantial Completion of all the Work.
	27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon timely compliance by the Successful Bidder with the conditions precedent listed therein, Owner will sign and deliver the Agreement.
	28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which the Contract Times will commence to run and on which Contractor shall start to perform the Work under the Contract Documents.
	29. Owner—The individual or entity with whom Contractor has entered into the Agreement and for whom the Work is to be performed.
	30. PCBs—Polychlorinated biphenyls.
	31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil...
	32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the sequence and duration of the activities comprising the Contractor’s plan to accomplish the Work within the Contract Times.
	33. Project—The total construction of which the Work to be performed under the Contract Documents may be the whole, or a part.
	34. Project Manual—The bound documentary information prepared for bidding and constructing the Work. A listing of the contents of the Project Manual, which may be bound in one or more volumes, is contained in the table(s) of contents.
	35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.
	36. Resident Project Representative—The authorized representative of Engineer who may be assigned to the Site or any part thereof.
	37. Samples—Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and which establish the standards by which such portion of the Work will be judged.
	38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required submittals and the time requirements to support scheduled performance of related construction activities.
	39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions of the Contract Price to various portions of the Work and used as the basis for reviewing Contractor’s Applications for Payment.
	40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or information which are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work.
	41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon which the Work is to be performed, including rights-of-way and easements for access thereto, and such other lands furnished by Owner which are designated for ...
	42. Specifications—That part of the Contract Documents consisting of written requirements for materials, equipment, systems, standards and workmanship as applied to the Work, and certain administrative requirements and procedural matters applicable th...
	43. Subcontractor—An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work at the Site.
	44. Substantial Completion—The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Contract Documen...
	45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an award.
	46. Supplementary Conditions—That part of the Contract Documents which amends or supplements these General Conditions.
	47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or Subcontractor.
	48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements containing such facilities, including those that convey electricity, g...
	49. Unit Price Work—Work to be paid for on the basis of unit prices.
	50. Work—The entire construction or the various separately identifiable parts thereof required to be provided under the Contract Documents. Work includes and is the result of performing or providing all labor, services, and documentation necessary to ...
	51. Work Change Directive—A written statement to Contractor issued on or after the Effective Date of the Agreement and signed by Owner and recommended by Engineer ordering an addition, deletion, or revision in the Work, or responding to differing or u...


	1.02 Terminology
	A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in the Bidding Requirements or Contract Documents, have the indicated meaning.
	B. Intent of Certain Terms or Adjectives:
	1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an exercise of professional judgment by Engineer. In addition, the adjectives “reasonable,” “suitable,”...

	C. Day:
	1. The word “day” means a calendar day of 24 hours measured from midnight to the next midnight.

	D. Defective:
	1. The word “defective,” when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, or deficient in that it:
	a. does not conform to the Contract Documents; or
	b. does not meet the requirements of any applicable inspection, reference standard, test, or approval referred to in the Contract Documents; or
	c. has been damaged prior to Engineer’s recommendation of final payment (unless responsibility for the protection thereof has been assumed by Owner at Substantial Completion in accordance with Paragraph 14.04 or 14.05).


	E. Furnish, Install, Perform, Provide:
	1. The word “furnish,” when used in connection with services, materials, or equipment, shall mean to supply and deliver said services, materials, or equipment to the Site (or some other specified location) ready for use or installation and in usable ...
	2. The word “install,” when used in connection with services, materials, or equipment, shall mean to put into use or place in final position said services, materials, or equipment complete and ready for intended use.
	3. The words “perform” or “provide,” when used in connection with services, materials, or equipment, shall mean to furnish and install said services, materials, or equipment complete and ready for intended use.
	4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, materials, or equipment in a context clearly requiring an obligation of Contractor, “provide” is implied.

	F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known technical or construction industry or trade meaning are used in the Contract Documents in accordance with such recognized meaning.


	Article 2 –  Preliminary Matters
	2.01 Delivery of Bonds and Evidence of Insurance
	A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish.
	B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each deliver to the other, with copies to each additional insured identified in the Supplementary Conditions, certificates of insurance (and other evidence o...

	2.02 Copies of Documents
	A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project Manual. Additional copies will be furnished upon request at the cost of reproduction.

	2.03 Commencement of Contract Times; Notice to Proceed
	A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A Notice to Proceed may be given at any time within 30 days...

	2.04 Starting the Work
	A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No Work shall be done at the Site prior to the date on which the Contract Times commence to run.

	2.05 Before Starting Construction
	A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely review:
	1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and completing the various stages of the Work, including any Milestones specified in the Contract Documents;
	2. a preliminary Schedule of Submittals; and
	3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items which when added together equal the Contract Price and subdivides the Work into component parts in sufficient detail to serve as the basis for progr...


	2.06 Preconstruction Conference; Designation of Authorized Representatives
	A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and others as appropriate will be held to establish a working understanding among the parties as to the Work and to discuss the schedules referred to in P...
	B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to act as its authorized representative with respect to the services and responsibilities under the Contract.  Such individuals shall have the authority...

	2.07 Initial Acceptance of Schedules
	A. At least 10 days before submission of the first Application for Payment a conference attended by Contractor, Engineer, and others as appropriate will be held to review for acceptability to Engineer as provided below the schedules submitted in accor...
	1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the Work to completion within the Contract Times. Such acceptance will not impose on Engineer responsibility for the Progress Schedule, for sequencing, sc...
	2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable arrangement for reviewing and processing the required submittals.
	3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it provides a reasonable allocation of the Contract Price to component parts of the Work.



	Article 3 –  Contract Documents:  Intent, Amending, Reuse
	3.01 Intent
	A. The Contract Documents are complementary; what is required by one is as binding as if required by all.
	B. It is the intent of the Contract Documents to describe a functionally complete project (or part thereof) to be constructed in accordance with the Contract Documents. Any labor, documentation, services, materials, or equipment that reasonably may be...
	C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as provided in Article 9.

	3.02 Reference Standards
	A. Standards, Specifications, Codes, Laws, and Regulations
	1. Reference to standards, specifications, manuals, or codes of any technical society, organization, or association, or to Laws or Regulations, whether such reference be specific or by implication, shall mean the standard, specification, manual, code,...
	2. No provision of any such standard, specification, manual, or code, or any instruction of a Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or Engineer, or any of their subcontractors, consultants, agents,...


	3.03 Reporting and Resolving Discrepancies
	A. Reporting Discrepancies:
	1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each part of the Work, Contractor shall carefully study and compare the Contract Documents and check and verify pertinent figures therein and all applicable field m...
	2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract Documents, or between the Contract Documents and ...
	3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, ambiguity, or discrepancy in the Contract Documents unless Contractor had actual knowledge thereof.

	B. Resolving Discrepancies:
	1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or discrepancy between the provisions of the Contract Documents and:
	a. the provisions of any standard, specification, manual, or code, or the instruction of any Supplier (whether or not specifically incorporated by reference in the Contract Documents); or
	b. the provisions of any Laws or Regulations applicable to the performance of the Work (unless such an interpretation of the provisions of the Contract Documents would result in violation of such Law or Regulation).



	3.04 Amending and Supplementing Contract Documents
	A. The Contract Documents may be amended to provide for additions, deletions, and revisions in the Work or to modify the terms and conditions thereof by either a Change Order or a Work Change Directive.
	B. The requirements of the Contract Documents may be supplemented, and minor variations and deviations in the Work may be authorized, by one or more of the following ways:
	1. A Field Order;
	2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph 6.17.D.3); or
	3. Engineer’s written interpretation or clarification.


	3.05 Reuse of Documents
	A. Contractor and any Subcontractor or Supplier shall not:
	1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its consultants, including electronic media editions; or
	2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of the Project or any other project without written consent of Owner and Engineer and specific written verification or adaptation by Engineer.

	B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for record purposes.

	3.06 Electronic Data
	A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are limited to the printed copies (also known as hard copies). Files in e...
	B. Because data stored in electronic media format can deteriorate or be modified inadvertently or otherwise without authorization of the data’s creator, the party receiving electronic files agrees that it will perform acceptance tests or procedures wi...
	C. When transferring documents in electronic media format, the transferring party makes no representations as to long term compatibility, usability, or readability of documents resulting from the use of software application packages, operating systems...


	Article 4 –  Availability of Lands; Subsurface and Physical Conditions; Hazardous Environmental Conditions; Reference Points
	4.01 Availability of Lands
	A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions not of general application but specifically related to use of the Site with which Contractor must comply in performing the Work. Owner will obtain in a ...
	B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record legal title and legal description of the lands upon which the Work is to be performed and Owner’s interest therein as necessary for giving notice of ...
	C. Contractor shall provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment.

	4.02 Subsurface and Physical Conditions
	A. Reports and Drawings:  The Supplementary Conditions identify:
	1. those reports known to Owner of explorations and tests of subsurface conditions at or contiguous to the Site;  and
	2. those drawings known to Owner of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities).

	B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the accuracy of the “technical data” contained in such reports and drawings, but such reports and drawings are not Contract Documents. Such “technical data” is i...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, and safety precautions an...
	2. other data, interpretations, opinions, and information contained in such reports or shown or indicated in such drawings; or
	3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such other data, interpretations, opinions, or information.


	4.03 Differing Subsurface or Physical Conditions
	A. Notice:  If Contractor believes that any subsurface or physical condition that is uncovered or revealed either:
	1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to rely as provided in Paragraph 4.02 is materially inaccurate; or
	2. is of such a nature as to require a change in the Contract Documents; or
	3. differs materially from that shown or indicated in the Contract Documents; or
	4. is of an unusual nature, and differs materially from conditions ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents;
	then Contractor shall, promptly after becoming aware thereof and before further disturbing the subsurface or physical conditions or performing any Work in connection therewith (except in an emergency as required by Paragraph 6.16.A), notify Owner and ...

	B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer will promptly review the pertinent condition, determine the necessity of Owner’s obtaining additional exploration or tests with respect thereto, and advise...
	C. Possible Price and Times Adjustments:
	1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent that the existence of such differing subsurface or physical condition causes an increase or decrease in Contractor’s cost of, or time required for, performa...
	a. such condition must meet any one or more of the categories described in Paragraph 4.03.A; and
	b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to the provisions of Paragraphs 9.07 and 11.03.

	2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if:
	a. Contractor knew of the existence of such conditions at the time Contractor made a final commitment to Owner with respect to Contract Price and Contract Times by the submission of a Bid or becoming bound under a negotiated contract; or
	b. the existence of such condition could reasonably have been discovered or revealed as a result of any examination, investigation, exploration, test, or study of the Site and contiguous areas required by the Bidding Requirements or Contract Documents...
	c. Contractor failed to give the written notice as required by Paragraph 4.03.A.

	3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be made therefor as provided in Paragraph 10.05. However, neither Owne...


	4.04 Underground Facilities
	A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents with respect to existing Underground Facilities at or contiguous to the Site is based on information and data furnished to Owner or Engineer by the owners of...
	1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such information or data provided by others; and
	2. the cost of all of the following will be included in the Contract Price, and Contractor shall have full responsibility for:
	a. reviewing and checking all such information and data;
	b. locating all Underground Facilities shown or indicated in the Contract Documents;
	c. coordination of the Work with the owners of such Underground Facilities, including Owner, during construction; and
	d. the safety and protection of all such Underground Facilities and repairing any damage thereto resulting from the Work.


	B. Not Shown or Indicated:
	1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract Documents, Contractor shall, promptly after becoming aware thereof...
	2. If Engineer concludes that a change in the Contract Documents is required, a Work Change Directive or a Change Order will be issued to reflect and document such consequences. An equitable adjustment shall be made in the Contract Price or Contract T...


	4.05 Reference Points
	A. Owner shall provide engineering surveys to establish reference points for construction which in Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor shall be responsible for laying out the Work, shall protect ...

	4.06 Hazardous Environmental Condition at Site
	A. Reports and Drawings:  The Supplementary Conditions identify those reports and drawings known to Owner relating to Hazardous Environmental Conditions that have been identified at the Site.
	B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the accuracy of the “technical data” contained in such reports and drawings, but such reports and drawings are not Contract Documents. Such “technical data” is i...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences and procedures of construction to be employed by Contractor and safety precautions and ...
	2. other data, interpretations, opinions and information contained in such reports or shown or indicated in such drawings; or
	3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such other data, interpretations, opinions or information.

	C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or revealed at the Site which was not shown or indicated in Drawings or Specifications or identified in the Contract Documents to be within the scope of the Wor...
	D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall immediately:  (i) secure or otherwise isolate such condition; (...
	E. Contractor shall not be required to resume Work in connection with such condition or in any affected area until after Owner has obtained any required permits related thereto and delivered written notice to Contractor:  (i) specifying that such cond...
	F. If after receipt of such written notice Contractor does not agree to resume such Work based on a reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, then Owner may order the portion of the Work that ...
	G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each an...
	H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them fro...
	I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental Condition uncovered or revealed at the Site.


	Article 5 –  Bonds and Insurance
	5.01 Performance, Payment, and Other Bonds
	A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the Contract Price as security for the faithful performance and payment of all of Contractor’s obligations under the Contract Documents. These bonds shall r...
	B. All bonds shall be in the form prescribed by the Contract Documents except as provided otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list of “Companies Holding Certificates of Authority as Acceptable S...
	C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its right to do business is terminated in any state where any part of the Project is located or it ceases to meet the requirements of Paragraph 5.01.B, C...

	5.02 Licensed Sureties and Insurers
	A. All bonds and insurance required by the Contract Documents to be purchased and maintained by Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed or authorized in the jurisdiction in which the Project is l...

	5.03 Certificates of Insurance
	A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee identified in the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by Owner or any other additional insured) whic...
	B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee identified in the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by Contractor or any other additional insured)...
	C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance with these insurance requirements or failure of Owner to identify a deficiency in compliance from the evidence provided shall not be construed as a waive...
	D. Owner does not represent that insurance coverage and limits established in this Contract necessarily will be adequate to protect Contractor.
	E. The insurance and insurance limits required herein shall not be deemed as a limitation on Contractor’s liability under the indemnities granted to Owner in the Contract Documents.

	5.04 Contractor’s Insurance
	A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being performed and as will provide protection from claims set forth below which may arise out of or result from Contractor’s performance of the Work and Contracto...
	1. claims under workers’ compensation, disability benefits, and other similar employee benefit acts;
	2. claims for damages because of bodily injury, occupational sickness or disease, or death of Contractor’s employees;
	3. claims for damages because of bodily injury, sickness or disease, or death of any person other than Contractor’s employees;
	4. claims for damages insured by reasonably available personal injury liability coverage which are sustained:
	a. by any person as a result of an offense directly or indirectly related to the employment of such person by Contractor, or
	b. by any other person for any other reason;

	5. claims for damages, other than to the Work itself, because of injury to or destruction of tangible property wherever located, including loss of use resulting therefrom; and
	6. claims for damages because of bodily injury or death of any person or property damage arising out of the ownership, maintenance or use of any motor vehicle.

	B. The policies of insurance required by this Paragraph 5.04 shall:
	1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive,  be written on an occurrence basis, include as additional insureds (subject to any customary exclusion regarding professional liability) Owner and Engineer, and a...
	2. include at least the specific coverages and be written for not less than the limits of liability provided in the Supplementary Conditions or required by Laws or Regulations, whichever is greater;
	3. include contractual liability insurance covering Contractor’s indemnity obligations under Paragraphs 6.11 and 6.20;
	4. contain a provision or endorsement that the coverage afforded will not be canceled, materially changed or renewal refused until at least 30 days prior written notice has been given to Owner and Contractor and to each other additional insured identi...
	5. remain in effect at least until final payment and at all times thereafter when Contractor may be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; and
	6. include completed operations coverage:
	a. Such insurance shall remain in effect for two years after final payment.
	b. Contractor shall furnish Owner and each other additional insured identified in the Supplementary Conditions, to whom a certificate of insurance has been issued, evidence satisfactory to Owner and any such additional insured of continuation of such ...



	5.05 Owner’s Liability Insurance
	A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability insurance as will protect Owner against claims which may arise fro...

	5.06 Property Insurance
	A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain property insurance upon the Work at the Site in the amount of the full replacement cost thereof (subject to such deductible amounts as may be provided in t...
	1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other individuals or entities identified in the Supplementary Conditions, and the officers, directors, members, partners, employees, agents, consultants, and subcontr...
	2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for physical loss or damage to the Work, temporary buildings, falsework, and materials and equipment in transit, and shall insure against at least the follo...
	3. include expenses incurred in the repair or replacement of any insured property (including but not limited to fees and charges of engineers and architects);
	4. cover materials and equipment stored at the Site or at another location that was agreed to in writing by Owner prior to being incorporated in the Work, provided that such materials and equipment have been included in an Application for Payment reco...
	5. allow for partial utilization of the Work by Owner;
	6. include testing and startup; and
	7. be maintained in effect until final payment is made unless otherwise agreed to in writing by Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to whom a certificate of insurance has been issued.

	B. Owner shall purchase and maintain such equipment breakdown insurance or additional property insurance as may be required by the Supplementary Conditions or Laws and Regulations which will include the interests of Owner, Contractor, Subcontractors, ...
	C. All the policies of insurance (and the certificates or other evidence thereof) required to be purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or endorsement that the coverage afforded will not be canceled or...
	D. Owner shall not be responsible for purchasing and maintaining any property insurance specified in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the Work to the extent of any deductible amounts that are ide...
	E. If Contractor requests in writing that other special insurance be included in the property insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such insurance, and the cost thereof will be charged to Contractor b...

	5.07 Waiver of Rights
	A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities identified in the Supplementary Conditions as loss payees ...
	B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them for:
	1. loss due to business interruption, loss of use, or other consequential loss extending beyond direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or resulting from fire or other perils whether or not insured by ...
	2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting from fire or other insured peril or cause of loss covered by any property insurance maintained on the completed Project or part thereof by Owner during ...

	C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment of any such loss, damage, or consequential loss, the insure...

	5.08 Receipt and Application of Insurance Proceeds
	A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with Owner and made payable to Owner as fiduciary for the loss payees, as their interests may appear, subject to the requirements of any applicable mortgag...
	B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of the parties in interest shall object in writing within 15 days after the occurrence of loss to Owner’s exercise of this power. If such objection be ma...

	5.09 Acceptance of Bonds and Insurance; Option to Replace
	A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions of the bonds or insurance required to be purchased and maintained by the other party in accordance with Article 5 on the basis of non-conformance with t...

	5.10 Partial Utilization, Acknowledgment of Property Insurer
	A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or occupancy shall commence before the insurers providing the property insura...


	Article 6 –  Contractor’s Responsibilities
	6.01 Supervision and Superintendence
	A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents. Contract...
	B. At all times during the progress of the Work, Contractor shall assign a competent resident superintendent who shall not be replaced without written notice to Owner and Engineer except under extraordinary circumstances.

	6.02 Labor; Working Hours
	A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. Contractor shall at all times maintain good discipline and order at the Site.
	B. Except as otherwise required for the safety or protection of persons or the Work or property at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site shall be performed during regular working h...

	6.03 Services, Materials, and Equipment
	A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full responsibility for all services, materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light...
	B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, shall be of good quality and new, except as otherwise provided in the Contract Documents. All special warranties and guarantees required by the Speci...
	C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be provided in the Contract Documents.

	6.04 Progress Schedule
	A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 as it may be adjusted from time to time as provided below.
	1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07) proposed adjustments in the Progress Schedule that will not result in changing the Contract Times. Such adjustments will comply with any provisions of th...
	2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be submitted in accordance with the requirements of Article 12. Adjustments in Contract Times may only be made by a Change Order.


	6.05 Substitutes and “Or-Equals”
	A. Whenever an item of material or equipment is specified or described in the Contract Documents by using the name of a proprietary item or the name of a particular Supplier, the specification or description is intended to establish the type, function...
	1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment proposed by Contractor is functionally equal to that named and sufficiently similar so that no change in related Work will be required, it may be considered by Engi...
	a. in the exercise of reasonable judgment Engineer determines that:
	1) it is at least equal in materials of construction, quality, durability, appearance, strength, and design characteristics;
	2) it will reliably perform at least equally well the function and achieve the results imposed by the design concept of the completed Project as a functioning whole; and
	3) it has a proven record of performance and availability of responsive service.

	b. Contractor certifies that, if approved and incorporated into the Work:
	1) there will be no increase in cost to the Owner or increase in Contract Times; and
	2) it will conform substantially to the detailed requirements of the item named in the Contract Documents.


	2. Substitute Items:
	a. If in Engineer’s sole discretion an item of material or equipment proposed by Contractor does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a proposed substitute item.
	b. Contractor shall submit sufficient information as provided below to allow Engineer to determine if the item of material or equipment proposed is essentially equivalent to that named and an acceptable substitute therefor. Requests for review of prop...
	c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as supplemented by the General Requirements, and as Engineer may decide is appropriate under the circumstances.
	d. Contractor shall make written application to Engineer for review of a proposed substitute item of material or equipment that Contractor seeks to furnish or use. The application:
	1) shall certify that the proposed substitute item will:
	a) perform adequately the functions and achieve the results called for by the general design,
	b) be similar in substance to that specified, and
	c) be suited to the same use as that specified;

	2) will state:
	a) the extent, if any, to which the use of the proposed substitute item will prejudice Contractor’s achievement of Substantial Completion on time,
	b) whether use of the proposed substitute item in the Work will require a change in any of the Contract Documents (or in the provisions of any other direct contract with Owner for other work on the Project) to adapt the design to the proposed substitu...
	c) whether incorporation or use of the proposed substitute item in connection with the Work is subject to payment of any license fee or royalty;

	3) will identify:
	a) all variations of the proposed substitute item from that specified, and
	b) available engineering, sales, maintenance, repair, and replacement services; and

	4) shall contain an itemized estimate of all costs or credits that will result directly or indirectly from use of such substitute item, including costs of redesign and claims of other contractors affected by any resulting change.



	B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, sequence, or procedure of construction is expressly required by the Contract Documents, Contractor may furnish or utilize a substitute means, method, technique,...
	C. Engineer’s Evaluation:  Engineer will be allowed a reasonable time within which to evaluate each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require Contractor to furnish additional data about the proposed subs...
	D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special performance guarantee or other surety with respect to any substitute.
	E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a substitute proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or not Engineer approves a substitute so proposed or submitted ...
	F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or “or-equal” at Contractor’s expense.

	6.06 Concerning Subcontractors, Suppliers, and Others
	A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a replacement, against whom Owner may have reasonable objection. ...
	B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a specified date prior to the Effective Date of the Agreement...
	C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work just as Contractor is responsible for Contractor’s o...
	1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity any contractual relationship between Owner or Engineer and any such Subcontractor, Supplier or other individual or entity; nor
	2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment of any moneys due any such Subcontractor, Supplier, or other individual or entity except as may otherwise be required by Laws and Regulations.

	D. Contractor shall be solely responsible for scheduling and coordinating the Work of Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work under a direct or indirect contract with Contractor.
	E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities performing or furnishing any of the Work to communicate with Engineer through Contractor.
	F. The divisions and sections of the Specifications and the identifications of any Drawings shall not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed by any specific trade.
	G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an appropriate agreement between Contractor and the Subcontractor or Supplier which specifically binds the Subcontractor or Supplier to the applicable terms and co...

	6.07 Patent Fees and Royalties
	A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work of any invention, design, process, product, or device which is the subject of patent rights...
	B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, and its officers, directors, members, partners, employees, agents, consultants, and subcontractors from and against all claims, costs, loss...
	C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...

	6.08 Permits
	A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such permits and licenses. Contractor shall pay all go...

	6.09 Laws and Regulations
	A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable to the performance of the Work. Except where otherwise expressly required by applicable Laws and Regulations, neither Owner nor Engineer shall b...
	B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, a...
	C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective Date of the Agreement if there were no Bids) having an effect on the cost or time of performance of the Work shall be the subject of an adjustment in Cont...

	6.10 Taxes
	A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in accordance with the Laws and Regulations of the place of the Project which are applicable during the performance of the Work.

	6.11 Use of Site and Other Areas
	A. Limitation on Use of Site and Other Areas:
	1. Contractor shall confine construction equipment, the storage of materials and equipment, and the operations of workers to the Site and other areas permitted by Laws and Regulations, and shall not unreasonably encumber the Site and other areas with ...
	2. Should any claim be made by any such owner or occupant because of the performance of the Work, Contractor shall promptly settle with such other party by negotiation or otherwise resolve the claim by arbitration or other dispute resolution proceedin...
	3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...

	B. Removal of Debris During Performance of the Work:  During the progress of the Work Contractor shall keep the Site and other areas free from accumulations of waste materials, rubbish, and other debris. Removal and disposal of such waste materials, r...
	C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall remove from the Site all tools, appliances, construction ...
	D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent property to stresses or pressures that wi...

	6.12 Record Documents
	A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written interpretations and clarifications in good order and annotated to show ...

	6.13 Safety and Protection
	A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the Work. Such responsibility does not relieve Subcontractors of their responsibility for the safety of person...
	1. all persons on the Site or who may be affected by the Work;
	2. all the Work and materials and equipment to be incorporated therein, whether in storage on or off the Site; and
	3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, utilities, and Underground Facilities not designated for removal, relocation, or replacement in the course of construction.

	B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or property, or to the protection of persons or property from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such...
	C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  The Supplementary Conditions identify any Owner’s safety programs that are applicable to the Work.
	D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety program with which Owner’s and Engineer’s employees and representatives must comply while at the Site.
	E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or entity directly or indirectly empl...
	F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue until such time as all the Work is completed and Engineer has issued a notice to Owner and Contractor in accordance with Paragraph 14.07.B that the Wo...

	6.14 Safety Representative
	A. Contractor shall designate a qualified and experienced safety representative at the Site whose duties and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety precautions and programs.

	6.15 Hazard Communication Programs
	A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or other hazard communication information required to be made available to or exchanged between or among employers at the Site in accordance with Laws or R...

	6.16 Emergencies
	A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. Contractor shall give Engineer prompt written notice...

	6.17 Shop Drawings and Samples
	A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each submittal will be identified as Engineer may require.
	1. Shop Drawings:
	a. Submit number of copies specified in the General Requirements.
	b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria, materials, and similar data to show Engineer the services, materials, and equipment Contractor proposes to provide a...

	2. Samples:
	a. Submit number of Samples specified in the Specifications.
	b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, the use for which intended and other data as Engineer may require to enable Engineer to review the submittal for the limited purposes required by Paragra...


	B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent submittal will be at the sole expense and responsibility of Cont...
	C. Submittal Procedures:
	1. Before submitting each Shop Drawing or Sample, Contractor shall have:
	a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and Samples and with the requirements of the Work and the Contract Documents;
	b. determined and verified all field measurements, quantities, dimensions, specified performance and design criteria, installation requirements, materials, catalog numbers, and similar information with respect thereto;
	c. determined and verified the suitability of all materials offered with respect to the indicated application, fabrication, shipping, handling, storage, assembly, and installation pertaining to the performance of the Work; and
	d. determined and verified all information relative to Contractor’s responsibilities for means, methods, techniques, sequences, and procedures of construction, and safety precautions and programs incident thereto.

	2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied Contractor’s obligations under the Contract Documents with respect to Contractor’s review and approval of that submittal.
	3. With each submittal, Contractor shall give Engineer specific written notice of any variations that the Shop Drawing or Sample may have from the requirements of the Contract Documents. This notice shall be both a written communication separate from ...

	D. Engineer’s Review:
	1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only to determine if the items covered by the submittals will, after insta...
	2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or procedures of construction (except where a particular means, method, technique, sequence, or procedure of construction is specifically and expressly called ...
	3. Engineer’s review and approval shall not relieve Contractor from responsibility for any variation from the requirements of the Contract Documents unless Contractor has complied with the requirements of Paragraph 6.17.C.3 and Engineer has given writ...

	E. Resubmittal Procedures:
	1. Contractor shall make corrections required by Engineer and shall return the required number of corrected copies of Shop Drawings and submit, as required, new Samples for review and approval. Contractor shall direct specific attention in writing to ...


	6.18 Continuing the Work
	A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or disagreements with Owner. No Work shall be delayed or postponed pending resolution of any disputes or disagreements, except as permitted by Paragraph 15.0...

	6.19 Contractor’s General Warranty and Guarantee
	A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract Documents and will not be defective. Engineer and its officers, directors, members, partners, employees, agents, consultants, and subcontractors shall...
	B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:
	1. abuse, modification, or improper maintenance or operation by persons other than Contractor, Subcontractors, Suppliers, or any other individual or entity for whom Contractor is responsible; or
	2. normal wear and tear under normal usage.

	C. Contractor’s obligation to perform and complete the Work in accordance with the Contract Documents shall be absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents or a release of ...
	1. observations by Engineer;
	2. recommendation by Engineer or payment by Owner of any progress or final payment;
	3. the issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by Owner;
	4. use or occupancy of the Work or any part thereof by Owner;
	5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice of acceptability by Engineer;
	6. any inspection, test, or approval by others; or
	7. any correction of defective Work by Owner.


	6.20 Indemnification
	A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...
	B. In any and all claims against Owner or Engineer or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or personal representative of such employee) of Contractor, a...
	C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, consultants and subcontractors arising out of:
	1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, reports, surveys, Change Orders, designs, or Specifications; or
	2. giving directions or instructions, or failing to give them, if that is the primary cause of the injury or damage.


	6.21 Delegation of Professional Design Services
	A. Contractor will not be required to provide professional design services unless such services are specifically required by the Contract Documents for a portion of the Work or unless such services are required to carry out Contractor’s responsibiliti...
	B. If professional design services or certifications by a design professional related to systems, materials or equipment are specifically required of Contractor by the Contract Documents, Owner and Engineer will specify all performance and design crit...
	C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of the services, certifications or approvals performed by such design professionals, provided Owner and Engineer have specified to Contractor all performance ...
	D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and design drawings will be only for the limited purpose of checking for conformance with performance and design criteria given and the design concept expressed ...
	E. Contractor shall not be responsible for the adequacy of the performance or design criteria required by the Contract Documents.


	Article 7 –  Other Work at the Site
	7.01 Related Work at Site
	A. Owner may perform other work related to the Project at the Site with Owner’s employees, or through other direct contracts therefor, or have other work performed by utility owners. If such other work is not noted in the Contract Documents, then:
	1. written notice thereof will be given to Contractor prior to starting any such other work; and
	2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times that should be allowed as a result of such other work, a Claim may be made therefor as provi...

	B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe access to the Site, provide a reasonable opportunity fo...
	C. If the proper execution or results of any part of Contractor’s Work depends upon work performed by others under this Article 7, Contractor shall inspect such other work and promptly report to Engineer in writing any delays, defects, or deficiencies...

	7.02 Coordination
	A. If Owner intends to contract with others for the performance of other work on the Project at the Site, the following will be set forth in Supplementary Conditions:
	1. the individual or entity who will have authority and responsibility for coordination of the activities among the various contractors will be identified;
	2. the specific matters to be covered by such authority and responsibility will be itemized; and
	3. the extent of such authority and responsibilities will be provided.

	B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and responsibility for such coordination.

	7.03 Legal Relationships
	A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.
	B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs incurred by Contractor as a result of the other contractor’s w...
	C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for the reasonable direct delay and disruption costs incurred by such other contractor as a result of Contractor’s wrongful action or inactions.


	Article 8 –  Owner’s Responsibilities
	8.01 Communications to Contractor
	A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to Contractor through Engineer.

	8.02 Replacement of Engineer
	A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom Contractor makes no reasonable objection, whose status under the Contract Documents shall be that of the former Engineer.

	8.03 Furnish Data
	A. Owner shall promptly furnish the data required of Owner under the Contract Documents.

	8.04 Pay When Due
	A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C and 14.07.C.

	8.05 Lands and Easements; Reports and Tests
	A. Owner’s duties with respect to providing lands and easements and providing engineering surveys to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to Owner’s identifying and making available to Contractor ...

	8.06 Insurance
	A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property insurance are set forth in Article 5.

	8.07 Change Orders
	A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03.

	8.08 Inspections, Tests, and Approvals
	A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in Paragraph 13.03.B.

	8.09 Limitations on Owner’s Responsibilities
	A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any...

	8.10 Undisclosed Hazardous Environmental Condition
	A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set forth in Paragraph 4.06.

	8.11 Evidence of Financial Arrangements
	A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial arrangements have been made to satisfy Owner’s obligations under the Contract Documents.

	8.12 Compliance with Safety Program
	A. While at the Site, Owner’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which Owner has been informed pursuant to Paragraph 6.13.D.


	Article 9 –  Engineer’s Status During Construction
	9.01 Owner’s Representative
	A. Engineer will be Owner’s representative during the construction period. The duties and responsibilities and the limitations of authority of Engineer as Owner’s representative during construction are set forth in the Contract Documents.

	9.02 Visits to Site
	A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as Engineer deems necessary in order to observe as an experienced and qualified design professional the progress that has been made and the quality...
	B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a result of Engineer’s visits or observations of Contra...

	9.03 Project Representative
	A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist Engineer in providing more extensive observation of the Work. The authority and responsibilities of any such Resident Project Representative and assistan...

	9.04 Authorized Variations in Work
	A. Engineer may authorize minor variations in the Work from the requirements of the Contract Documents which do not involve an adjustment in the Contract Price or the Contract Times and are compatible with the design concept of the completed Project a...

	9.05 Rejecting Defective Work
	A. Engineer will have authority to reject Work which Engineer believes to be defective, or that Engineer believes will not produce a completed Project that conforms to the Contract Documents or that will prejudice the integrity of the design concept o...

	9.06 Shop Drawings, Change Orders and Payments
	A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, see Paragraph 6.17.
	B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and design drawings submitted in response to a delegation of professional design services, if any, see Paragraph 6.21.
	C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12.
	D. In connection with Engineer’s authority as to Applications for Payment, see Article 14.

	9.07 Determinations for Unit Price Work
	A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations on such matters before rendering a written decision thereon...

	9.08 Decisions on Requirements of Contract Documents and Acceptability of Work
	A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge of the acceptability of the Work thereunder. All matters in question and other matters between Owner and Contractor arising prior to the date final pay...
	B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If Owner or Contractor believes that any such decision entitles them to an adjustment in the Contract Price or Contract Times or both, a Claim may be made u...
	C. Engineer’s written decision on the issue referred will be final and binding on Owner and Contractor, subject to the provisions of Paragraph 10.05.
	D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show partiality to Owner or Contractor and will not be liable in connection with any interpretation or decision rendered in good faith in such capacity.

	9.09 Limitations on Engineer’s Authority and Responsibilities
	A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision of the Contract Documents nor any decision made by Engineer in good faith either to exercise or not exercise such authority or responsibility or the un...
	B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failur...
	C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.
	D. Engineer’s review of the final Application for Payment and accompanying documentation and all maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests and approvals, and other documentation required to...
	E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply to the Resident Project Representative, if any, and assistants, if any.

	9.10 Compliance with Safety Program
	A. While at the Site, Engineer’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which Engineer has been informed pursuant to Paragraph 6.13.D.


	Article 10 –  Changes in the Work; Claims
	10.01 Authorized Changes in the Work
	A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a Work Change Directive. Upon receipt of any such document, ...
	B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a result of a Work Change Directive, a Claim may be made...

	10.02 Unauthorized Changes in the Work
	A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Times with respect to any work performed that is not required by the Contract Documents as amended, modified, or supplemented as provided in Parag...

	10.03 Execution of Change Orders
	A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer covering:
	1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s correction of defective Work under Paragraph 13.09, or (iii) agreed to by t...
	2. changes in the Contract Price or Contract Times which are agreed to by the parties, including any undisputed sum or amount of time for Work actually performed in accordance with a Work Change Directive; and
	3. changes in the Contract Price or Contract Times which embody the substance of any written decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of executing any such Change Order, an appeal may be taken from any such dec...


	10.04 Notification to Surety
	A. If the provisions of any bond require notice to be given to a surety of any change affecting the general scope of the Work or the provisions of the Contract Documents (including, but not limited to, Contract Price or Contract Times), the giving of ...

	10.05 Claims
	A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, shall be referred to the Engineer for decision. A decision by Engineer shall be required as a condition precedent to any exercise by Owner or Contractor of ...
	B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after the start of the event giving rise thereto. The r...
	C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last submittal of the claimant or the last submittal of the opposing party, if any, take one of the following actions in writing:
	1. deny the Claim in whole or in part;
	2. approve the Claim; or
	3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole discretion, it would be inappropriate for the Engineer to do so. For purposes of further resolution of the Claim, such notice shall be deemed a denial.

	D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be deemed denied.
	E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor invoke the dispute resolution procedure set forth in Article 16 ...
	F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in accordance with this Paragraph 10.05.


	Article 11 –  Cost of the Work; Allowances; Unit Price Work
	11.01 Cost of the Work
	A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the Work. When the value of any Work covered by a Change Ord...
	1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work under schedules of job classifications agreed upon by Owner and Contractor. Such employees shall include, without limitation, superintendents, foremen, an...
	2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and storage thereof, and Suppliers’ field services required in connection therewith. All cash discounts shall accrue to Contractor unless ...
	3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable to Owner and Contractor and shall deliver such bids to Owner, who will...
	4. Costs of special consultants (including but not limited to engineers, architects, testing laboratories, surveyors, attorneys, and accountants) employed for services specifically related to the Work.
	5. Supplemental costs including the following:
	a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor’s employees incurred in discharge of duties connected with the Work.
	b. Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances, office, and temporary facilities at the Site, and hand tools not owned by the workers, which are consumed in the performance of the Work, ...
	c. Rentals of all construction equipment and machinery, and the parts thereof whether rented from Contractor or others in accordance with rental agreements approved by Owner with the advice of Engineer, and the costs of transportation, loading, unload...
	d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor is liable, as imposed by Laws and Regulations.
	e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees for permits and licenses.
	f. Losses and damages (and related expenses) caused by damage to the Work, not compensated by insurance or otherwise, sustained by Contractor in connection with the performance of the Work (except losses and damages within the deductible amounts of pr...
	g. The cost of utilities, fuel, and sanitary facilities at the Site.
	h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the Site, express and courier services, and similar petty cash items in connection with the Work.
	i. The costs of premiums for all bonds and insurance Contractor is required by the Contract Documents to purchase and maintain.


	B. Costs Excluded: The term Cost of the Work shall not include any of the following items:
	1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of partnerships and sole proprietorships), general managers, safety managers, engineers, architects, estimators, attorneys, auditors, accountants, purchasing and...
	2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the Site.
	3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital employed for the Work and charges against Contractor for delinquent payments.
	4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective Work, disposal of material...
	5. Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly included in Paragraphs 11.01.A.

	C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s fee shall be determined as set forth in the Agreement. When the value of any Work covered by a Change Order or when a Claim for an adjustment in Contract Pric...
	D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in accordance with generally accepted accounting practices and subm...

	11.02 Allowances
	A. It is understood that Contractor has included in the Contract Price all allowances so named in the Contract Documents and shall cause the Work so covered to be performed for such sums and by such persons or entities as may be acceptable to Owner an...
	B. Cash Allowances:
	1. Contractor agrees that:
	a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of materials and equipment required by the allowances to be delivered at the Site, and all applicable taxes; and
	b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, profit, and other expenses contemplated for the cash allowances have been included in the Contract Price and not in the allowances, and no demand for addition...


	C. Contingency Allowance:
	1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover unanticipated costs.

	D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to reflect actual amounts due Contractor on account of Work covered by allowances, and the Contract Price shall be correspondingly adjusted.

	11.03 Unit Price Work
	A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the unit price for each separately identified i...
	B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and determining an initial Contract Price. Determinations of the actual quantities and classifications of Unit Price Work p...
	C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover Contractor’s overhead and profit for each separately identified item.
	D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance with Paragraph 10.05 if:
	1. the quantity of any item of Unit Price Work performed by Contractor differs materially and significantly from the estimated quantity of such item indicated in the Agreement; and
	2. there is no corresponding adjustment with respect to any other item of Work; and
	3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of having incurred additional expense or Owner believes that Owner is entitled to a decrease in Contract Price and the parties are unable to agree as to th...



	Article 12 –  Change of Contract Price; Change of Contract Times
	12.01 Change of Contract Price
	A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the Contract Price shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the Contract in accordance w...
	B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the Contract Price will be determined as follows:
	1. where the Work involved is covered by unit prices contained in the Contract Documents, by application of such unit prices to the quantities of the items involved (subject to the provisions of Paragraph 11.03); or
	2. where the Work involved is not covered by unit prices contained in the Contract Documents, by a mutually agreed lump sum (which may include an allowance for overhead and profit not necessarily in accordance with Paragraph 12.01.C.2); or
	3. where the Work involved is not covered by unit prices contained in the Contract Documents and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the Cost of the Work (determined as provided in Paragraph 11.01) plus a ...

	C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as follows:
	1. a mutually acceptable fixed fee; or
	2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various portions of the Cost of the Work:
	a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall be 15 percent;
	b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;
	c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is that the Subcontractor who actually performs the Work, at whatever tier...
	d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 11.01.A.5, and 11.01.B;
	e. the amount of credit to be allowed by Contractor to Owner for any change which results in a net decrease in cost will be the amount of the actual net decrease in cost plus a deduction in Contractor’s fee by an amount equal to five percent of such n...
	f. when both additions and credits are involved in any one change, the adjustment in Contractor’s fee shall be computed on the basis of the net change in accordance with Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive.



	12.02 Change of Contract Times
	A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in the Contract Times shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the Contract in accordance w...
	B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an adjustment in the Contract Times will be determined in accordance with the provisions of this Article 12.

	12.03 Delays
	A. Where Contractor is prevented from completing any part of the Work within the Contract Times due to delay beyond the control of Contractor, the Contract Times will be extended in an amount equal to the time lost due to such delay if a Claim is made...
	B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or interferes with the performance or progress of the Work, then Con...
	C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the control of Owner, or other causes not the fault of and b...
	D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or damages (including but not limited to all fees and charges of e...
	E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays within the control of Contractor. Delays attributable to and within the control of a Subcontractor or Supplier shall be deemed to be delays within the ...


	Article 13 –  Tests and Inspections; Correction, Removal or Acceptance of Defective Work
	13.01 Notice of Defects
	A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this Article 13.

	13.02 Access to Work
	A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent testing laboratories, and governmental agencies with jurisdictional interests will have access to the Site and the Work at reasonable times for their o...

	13.03 Tests and Inspections
	A. Contractor shall give Engineer timely notice of readiness of the Work for all required inspections, tests, or approvals and shall cooperate with inspection and testing personnel to facilitate required inspections or tests.
	B. Owner shall employ and pay for the services of an independent testing laboratory to perform all inspections, tests, or approvals required by the Contract Documents except:
	1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;
	2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 13.04.B shall be paid as provided in Paragraph 13.04.C; and
	3. as otherwise specifically provided in the Contract Documents.

	C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) specifically to be inspected, tested, or approved by an employee or other representative of such public body, Contractor shall assume full responsibili...
	D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of materials or equipment to be incorporated in the Work; or ...
	E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, uncover such Work for observation.
	F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless Contractor has given Engineer timely notice of Contractor’s intention to cover the same and Engineer has not acted with reasonable promptness in response to su...

	13.04 Uncovering Work
	A. If any Work is covered contrary to the written request of Engineer, it must, if requested by Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense.
	B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or otherwise make available for observation, inspection, or testin...
	C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitr...
	D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Times, or both, directly attributable to such uncovering, exposure, observation, inspection, testing, ...

	13.05 Owner May Stop the Work
	A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or equipment, or fails to perform the Work in such a way that the completed Work will conform to the Contract Documents, Owner may order Contra...

	13.06 Correction or Removal of Defective Work
	A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it from the Project and replace it with Work that is no...
	B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, Contractor shall take no action that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said Work.

	13.07 Correction Period
	A. If within one year after the date of Substantial Completion (or such longer period of time as may be prescribed by the terms of any applicable special guarantee required by the Contract Documents) or by any specific provision of the Contract Docume...
	1. repair such defective land or areas; or
	2. correct such defective Work; or
	3. if the defective Work has been rejected by Owner, remove it from the Project and replace it with Work that is not defective, and
	4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others or other land or areas resulting therefrom.

	B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an emergency where delay would cause serious risk of loss or damage, Owner may have the defective Work corrected or repaired or may have the rejected Work ...
	C. In special circumstances where a particular item of equipment is placed in continuous service before Substantial Completion of all the Work, the correction period for that item may start to run from an earlier date if so provided in the Specificati...
	D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and replaced under this Paragraph 13.07, the correction period hereunder with respect to such Work will be extended for an additional period of one ye...
	E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a waiver of, the provisions of any applicable statute of ...

	13.08 Acceptance of Defective Work
	A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may do so. Contractor shall pay all claims, costs, losses, and ...

	13.09 Owner May Correct Defective Work
	A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective Work, or to remove and replace rejected Work as required by Engineer in accordance with Paragraph 13.06.A, or if Contractor fails to perform the Wo...
	B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed expeditiously. In connection with such corrective or remedial action, Owner may exclude Contractor from all or part of the Site, take possession of all or part of...
	C. All claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred or sustained by Owner in...
	D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies under this Paragraph 13.09.


	Article 14 –  Payments to Contractor and Completion
	14.01 Schedule of Values
	A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for progress payments and will be incorporated into a form of Application for Payment acceptable to Engineer. Progress payments on account of Unit Price Work...

	14.02 Progress Payments
	A. Applications for Payments:
	1. At least 20 days before the date established in the Agreement for each progress payment (but not more often than once a month), Contractor shall submit to Engineer for review an Application for Payment filled out and signed by Contractor covering t...
	2. Beginning with the second Application for Payment, each Application shall include an affidavit of Contractor stating that all previous progress payments received on account of the Work have been applied on account to discharge Contractor’s legitima...
	3. The amount of retainage with respect to progress payments will be as stipulated in the Agreement.

	B. Review of Applications:
	1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in writing a recommendation of payment and present the Application to Owner or return the Application to Contractor indicating in writing Engineer’s reason...
	2. Engineer’s recommendation of any payment requested in an Application for Payment will constitute a representation by Engineer to Owner, based on Engineer’s observations of the executed Work as an experienced and qualified design professional, and o...
	a. the Work has progressed to the point indicated;
	b. the quality of the Work is generally in accordance with the Contract Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, the results of any subsequent tests called for in the Contract Docu...
	c. the conditions precedent to Contractor’s being entitled to such payment appear to have been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

	3. By recommending any such payment Engineer will not thereby be deemed to have represented that:
	a. inspections made to check the quality or the quantity of the Work as it has been performed have been exhaustive, extended to every aspect of the Work in progress, or involved detailed inspections of the Work beyond the responsibilities specifically...
	b. there may not be other matters or issues between the parties that might entitle Contractor to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

	4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending payments nor Engineer’s recommendation of any payment, including final payment, will impose responsibility on Engineer:
	a. to supervise, direct, or control the Work, or
	b. for the means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or
	c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s performance of the Work, or
	d. to make any examination to ascertain how or for what purposes Contractor has used the moneys paid on account of the Contract Price, or
	e. to determine that title to any of the Work, materials, or equipment has passed to Owner free and clear of any Liens.

	5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s opinion, it would be incorrect to make the representations to Owner stated in Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, be...
	a. the Work is defective, or completed Work has been damaged, requiring correction or replacement;
	b. the Contract Price has been reduced by Change Orders;
	c. Owner has been required to correct defective Work or complete Work in accordance with Paragraph 13.09; or
	d. Engineer has actual knowledge of the occurrence of any of the events enumerated in Paragraph 15.02.A.


	C. Payment Becomes Due:
	1. Ten days after presentation of the Application for Payment to Owner with Engineer’s recommendation, the amount recommended will (subject to the provisions of Paragraph 14.02.D) become due, and when due will be paid by Owner to Contractor.

	D. Reduction in Payment:
	1. Owner may refuse to make payment of the full amount recommended by Engineer because:
	a. claims have been made against Owner on account of Contractor’s performance or furnishing of the Work;
	b. Liens have been filed in connection with the Work, except where Contractor has delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of such Liens;
	c. there are other items entitling Owner to a set-off against the amount recommended; or
	d. Owner has actual knowledge of the occurrence of any of the events enumerated in Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.

	2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will give Contractor immediate written notice (with a copy to Engineer) stating the reasons for such action and promptly pay Contractor any amount remaining after de...
	3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 14.02.C.1 and subject to interest as provided in the Agreement.


	14.03 Contractor’s Warranty of Title
	A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by any Application for Payment, whether incorporated in the Project or not, will pass to Owner no later than the time of payment free and clear of all Liens.

	14.04 Substantial Completion
	A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner and Engineer in writing that the entire Work is substantially complete (except for items specifically listed by Contractor as incomplete) and request...
	B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an inspection of the Work to determine the status of completion. If Engineer does not consider the Work substantially complete, Engineer will notify Contractor in ...
	C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a tentative certificate of Substantial Completion which shall fix the date of Substantial Completion. There shall be attached to the certificate a tentative list ...
	D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will deliver to Owner and Contractor a written recommendation as to division of responsibilities pending final payment between Owner and Contractor with respec...
	E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion subject to allowing Contractor reasonable access to remove its property and complete or correct items on the tentative list.

	14.05 Partial Utilization
	A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed part of the Work which has specifically been identified in the Contract Documents, or which Owner, Engineer, and Contractor agree constitutes a sep...
	1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any such part of the Work which Owner believes to be ready for its intended use and substantially complete. If and when Contractor agrees that such part of the Wor...
	2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers any such part of the Work ready for its intended use and substantially complete and request Engineer to issue a certificate of Substantial Completion for that...
	3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make an inspection of that part of the Work to determine its status of completion. If Engineer does not consider that part of the Work to be substantially com...
	4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with the requirements of Paragraph 5.10 regarding property insurance.


	14.06 Final Inspection
	A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, Engineer will promptly make a final inspection with Owner and Contractor and will notify Contractor in writing of all particulars in which this inspe...

	14.07 Final Payment
	A. Application for Payment:
	1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections identified during the final inspection and has delivered, in accordance with the Contract Documents, all maintenance and operating instructions, schedules, g...
	2. The final Application for Payment shall be accompanied (except as previously delivered) by:
	a. all documentation called for in the Contract Documents, including but not limited to the evidence of insurance required by Paragraph 5.04.B.6;
	b. consent of the surety, if any, to final payment;
	c. a list of all Claims against Owner that Contractor believes are unsettled; and
	d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights arising out of or Liens filed in connection with the Work.

	3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor that:  (i) the releases and receipts include all labor, servic...

	B. Engineer’s Review of Application and Acceptance:
	1. If, on the basis of Engineer’s observation of the Work during construction and final inspection, and Engineer’s review of the final Application for Payment and accompanying documentation as required by the Contract Documents, Engineer is satisfied ...

	C. Payment Becomes Due:
	1. Thirty days after the presentation to Owner of the Application for Payment and accompanying documentation, the amount recommended by Engineer, less any sum Owner is entitled to set off against Engineer’s recommendation, including but not limited to...


	14.08 Final Completion Delayed
	A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment (for Work fully completed and accepted) and recommendati...

	14.09 Waiver of Claims
	A. The making and acceptance of final payment will constitute:
	1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06, from failure to comply with the Contract Documents or the terms of any...
	2. a waiver of all Claims by Contractor against Owner other than those previously made in accordance with the requirements herein and expressly acknowledged by Owner in writing as still unsettled.



	Article 15 –  Suspension of Work and Termination
	15.01 Owner May Suspend Work
	A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will fix the date on which Work will be resumed. Contractor sha...

	15.02 Owner May Terminate for Cause
	A. The occurrence of any one or more of the following events will justify termination for cause:
	1. Contractor’s persistent failure to perform the Work in accordance with the Contract Documents (including, but not limited to, failure to supply sufficient skilled workers or suitable materials or equipment or failure to adhere to the Progress Sched...
	2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction;
	3. Contractor’s repeated disregard of the authority of Engineer; or
	4. Contractor’s violation in any substantial way of any provisions of the Contract Documents.

	B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving Contractor (and surety) seven days written notice of its intent to terminate the services of Contractor:
	1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s tools, appliances, construction equipment, and machinery at the Site, and use the same to the full extent they could be used by Contractor (without liability ...
	2. incorporate in the Work all materials and equipment stored at the Site or for which Owner has paid Contractor but which are stored elsewhere; and
	3. complete the Work as Owner may deem expedient.

	C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive any further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds all claims, costs, losses, and damages (including b...
	D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if Contractor begins within seven days of receipt of notice of intent to terminate to correct its failure to perform and proceeds diligently to cure such f...
	E. Where Contractor’s services have been so terminated by Owner, the termination will not affect any rights or remedies of Owner against Contractor then existing or which may thereafter accrue. Any retention or payment of moneys due Contractor by Owne...
	F. If and to the extent that Contractor has provided a performance bond under the provisions of Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of Paragraphs 15.02.B and 15.02.C.

	15.03 Owner May Terminate For Convenience
	A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, Contractor shall be paid for (without duplication of any items):
	1. completed and acceptable Work executed in accordance with the Contract Documents prior to the effective date of termination, including fair and reasonable sums for overhead and profit on such Work;
	2. expenses sustained prior to the effective date of termination in performing services and furnishing labor, materials, or equipment as required by the Contract Documents in connection with uncompleted Work, plus fair and reasonable sums for overhead...
	3. all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred in settlement of termina...
	4. reasonable expenses directly attributable to termination.

	B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic loss arising out of or resulting from such termination.

	15.04 Contractor May Stop Work or Terminate
	A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on any Application for Payment within 30 days after ...
	B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has failed for 30 days to pay Contractor any sum fina...


	Article 16 –  Dispute Resolution
	16.01 Methods and Procedures
	A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a decision under Paragraph 10.05 before such decision becomes final and binding. The mediation will be governed by the Construction Industry Mediation Rules of ...
	B. Owner and Contractor shall participate in the mediation process in good faith. The process shall be concluded within 60 days of filing of the request. The date of termination of the mediation shall be determined by application of the mediation rule...
	C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after termination of the mediation unless, within that time period, ...
	1. elects in writing to invoke any dispute resolution process provided for in the Supplementary Conditions; or
	2. agrees with the other party to submit the Claim to another dispute resolution process; or
	3. gives written notice to the other party of the intent to submit the Claim to a court of competent jurisdiction.



	Article 17 –  Miscellaneous
	17.01 Giving Notice
	A. Whenever any provision of the Contract Documents requires the giving of written notice, it will be deemed to have been validly given if:
	1. delivered in person to the individual or to a member of the firm or to an officer of the corporation for whom it is intended; or
	2. delivered at or sent by registered or certified mail, postage prepaid, to the last business address known to the giver of the notice.


	17.02 Computation of Times
	A. When any period of time is referred to in the Contract Documents by days, it will be computed to exclude the first and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or on a day made a legal ho...

	17.03 Cumulative Remedies
	A. The duties and obligations imposed by these General Conditions and the rights and remedies available hereunder to the parties hereto are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies available to...

	17.04 Survival of Obligations
	A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in accordance with the Contract Documents, as well as all continuing obligations indicated in the Contract Documents, will survive final payment, compl...

	17.05 Controlling Law
	A. This Contract is to be governed by the law of the state in which the Project is located.

	17.06 Headings
	A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these General Conditions.
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