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ADVERTISEMENT FOR BIDS/PUBLIC NOTICE TO BIDDERS 
 

 
Sealed proposals will be received at the Purchasing Department, City of Mentor, 

8500 Civic Center Boulevard, 2nd Floor Conference Room, Mentor, Ohio until 12 NOON 
on August 19, 2022 and will be opened and read immediately thereafter for the following 
project: 
 

HYDRAULIC ELEVATOR MODERNIZATION AND MAINTENANCE  
CONSTRUCTION COMPLETION DATE:  MAY 31, 2023  

 
Bids must be in accordance with specifications advertised on the City of Mentor website: 
www.cityofmentor.com/category/rfp or RFP’s will be available for pick-up at the 
Purchasing Office for the cost of printing.  Bidders are responsible for checking for 
Addenda and obtaining any from the website. 
 
By order of: 
 
Kenneth J. Filipiak, City Manager 
(cityofmentor.com/legal notices) 
 
News Herald: 
 
August 5, 2022 
August 12, 2022 
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INSTRUCTIONS TO BIDDERS 
 

PART 1  GENERAL 
 
1.1  Sealed bids shall be received by the Owner at the location specified and until the time 

and date specified in the Advertisement for Bids/Public Notice to Bidders. 
 
1.2  Each bid shall contain the full name and address of each person or company interested 

in said bid.  If no other person be so interested, the Bidder shall distinctly so state the 
fact. 

 
1.3  Bid forms must be completed in ink or by typewriter.  Any corrections to the bid forms 

prior to submission must be initialed by the person signing the bid.  Failure to submit 
any bid form(s) or other required document(s) may be cause for rejection of the bidder's 
bid at the sole discretion of the Owner. 

 
1.4  Bids by Corporations must be executed in the corporate name by the President, Vice 

President, or other officer accompanied by evidence of authority to sign and the 
corporate seal must be affixed and attested by the Secretary on the Corporate Resolution 
form. 

 
1.5  Bids by partnerships must be executed in the partnership name and signed by a partner, 

whose title must appear under the signature. 
 
1.6  All names must be typed or printed below the signature. 
 
1.7  The bid shall contain an acknowledgment of receipt of all Addenda. 
 
1.8  If a Bidder wishes to withdraw his bid prior to the opening of bids, he shall state his 

purpose in writing to the Owner before the time fixed for the opening, and when 
reached it shall be handed to him unread. 

 
1.9  After the opening of bids, no Bidder may withdraw his bid for a period of 60 days. 
 
PART 2  EXAMINATION OF CONTRACT DOCUMENTS AND SITE 
 
2.1  Before submitting a bid, each Bidder must 
 

A. Examine the Contract Documents thoroughly. 
 

B. Visit the site to familiarize himself with local conditions that may in any manner affect 
cost, progress, or performance of the work. 

 
C. Familiarize himself with Federal, State, and local laws, ordinances, rules, and 

regulations that may in any manner affect cost, progress, or performance of the work. 
 

D. Study and carefully correlate Bidder's observations with the Contract Documents. 
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2.2  Reference is made to the Specific Project Requirements for the identification of any 
reports of physical conditions at the site or otherwise affecting cost, progress or 
performance of the work which have been relied upon by the Engineer/Consultant in 
preparing the specifications.  Owner will make copies of such reports available to any 
Bidder requesting them if not made available with the bid documents.  These reports are 
not guaranteed as to accuracy or completeness; nor are they part of the Contract 
Documents.  Before submitting his bid each Bidder will, at his own expense, make such 
additional investigations as the Bidder may deem necessary to determine his bid for 
performance of the work in accordance with the time, price and other terms and 
conditions of the Contract Documents. 

 
2.3  Upon request, the Owner will provide each Bidder access to the site to conduct such 

reasonable investigations as each Bidder deems necessary for submission for his bid. 
 
2.4  The submission of a bid will constitute an incontrovertible representation by the Bidder 

that he has complied with every requirement of this section and that the Contract 
Documents are sufficient in scope and detail to indicate and convey understanding of all 
terms and conditions for performance of the work. 

 
PART 3  CONTRACTOR'S QUALIFICATION 
 
3.1 Bidder shall provide information relating to similar projects completed within the past 5 

years and shall include a list of projects currently under construction including status 
and contact person.  Bidders experience shall demonstrate capabilities to undertake this 
type of project.  

 
3.2 Bidder shall own, have rental or lease agreements for, or otherwise have readily 

available any and all equipment and tools necessary for proper execution of the work.  
The Owner reserves the right to request lists of equipment or tools available for the 
project including sources. 

 
3.3 Bidder shall provide pertinent information to the Owner relative to any pending suits or 

outstanding liens.  If no information is provided by the Bidder, the Owner shall assume 
that any such suits or liens do not exist. 

 
3.4 The Owner may require similar information on any or all subcontractors proposed by 

the Bidder. 
 
PART 4  SUBCONTRACTORS 
 
4.1 The Bidder shall state on the appropriate bid form the names of all Subcontractors 

proposed and the items of work they are to be assigned.  All work not assigned to a 
Subcontractor shall be assumed by the Owner to be performed by the Bidder. 

 
4.2 The successful Bidder shall not subcontract work totaling more than 50% of the total 

contract. 
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4.3 The Owner reserves the right to approve all subcontractors proposed by the Bidder. If 
the Owner, after due investigation, rejects the use of a proposed subcontractor, the 
apparent successful Bidder may either submit an acceptable substitution without 
increase in bid price or decline substitution and withdraw his bid without sacrificing his 
bid security.  Any listed subcontractor to whom the Owner does not make written 
objection prior to award of contract, shall be deemed acceptable to the Owner. 

 
4.4 Requests for changes of Subcontractor by the Bidder after the award shall be subject to 

the Owner's approval and shall not change the contract bid prices. 
 
4.5 No contractor shall be required to employ any Subcontractor, person or organization 

against whom he has reasonable objection. 
 
PART 5  BID REVIEW BY OWNER 
 
5.1 The Owner reserves the right to reject any and all bids, to waive as an informality any 

and all irregularities, and to disregard all nonconforming, nonresponsive or conditional 
bids. 

 
 
5.2 All totals submitted as part of the bid shall be considered informal until verified by the 

Owner.  All bids must be made on the forms contained herein and the bid prices must be 
written in figures only.  Should an error be determined while checking the Contractor's 
total bid.  Each bidder must bid on all Items, Alternates, Deductions, and Additions 
contained in the Bidding Forms.  All bids not in conformity with this notice may be 
considered informal and may be rejected.   

 
5.3 In evaluating bids, the Owner may consider: 
 

A. The qualifications and experience of the Bidder, proposed subcontractors, and 
principal material suppliers as outlined in the plans and specifications. 

 
B. Financial ability and soundness of the Bidder and proposed subcontractors. 

 
 C. Completeness of all bid forms and bid requirements. 
 
 D. Alternates and unit prices requested in the Bid Forms. 
 
 E. Unit prices or schedules of values that are or appear to be unbalanced. 
 
 F. Previous contractual experience with the Owner. 
 
 G. Whether or not the bid package complies with the prescribed requirements. 
 
 H. Any other matter allowed by law or local ordinance or resolution. 
 
5.4 Owner may conduct further investigations as he deems necessary to assist in the 

evaluation of any bid and to establish the responsibility, qualifications, and financial 
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ability of the Bidders, proposed Subcontractors, and other persons and organizations to 
do the work in accordance with the Contract Documents to Owner's satisfaction within 
the prescribed time. 

 
5.5 Owner reserves the right to reject the bid of any Bidder who does not pass any such 

evaluation to Owner's satisfaction. 
 
5.6 The Contract award shall be based on the lowest and best bid or lowest responsive and 

responsible bid (as applicable for the public contracting agency receiving bids) for the 
base bid and selected alternate items (if any) for this project.   

 
PART 6 BID SECURITY 
 
6.1 Each bid must be accompanied by a certified or cashier's check in the amount of 10% of 

the amount bid, an irrevocable letter of credit in the amount of 10% of the amount bid 
or an original bond in the amount of 100% of the amount bid per ORC 153.54 and 
153.571.  The certified or cashier's check, or irrevocable letter of credit shall be from a 
financial institution authorized to transact business in the State of Ohio and acceptable 
to the Owner.  The bond shall be underwritten by a Surety Company authorized to 
transact business in the State of Ohio having an Ohio agent and listed on the most 
current Department of the Treasury Circular 570, "Surety Companies Acceptable on 
Federal Bonds."  The bond shall be a "Bid Guarantee and Contract Bond" ("rollover 
bond") per O.R.C. sections 153.54 and 153.571 submitted for the full amount of the bid 
including all alternates, if any. 

 
If bid security is made by bond, the Bidder and his Surety shall sign the Supplemental 
Bond Acknowledgement form and submit with his bid. 

 
6.2 The certified or cashier's check, irrevocable letter of credit, or bond shall be made 

payable to the Owner and shall serve as a guarantee that in the event the bid is accepted 
and a contract is awarded to the successful Bidder, the contract will be executed by the 
bidder including any certifications, certificates or additional bonds required by the 
contract. 

 
6.3 Failure on the part of the successful Bidder to execute the contract documents will cause 

the certified or cashier's check, irrevocable letter of credit, or bond to be forfeited to the 
Owner as damages. 

 
 A. If the Owner awards the contract without rebidding, the Bidder (and the Surety 

on his bond if a bond was submitted) shall be liable to the Owner for a penal 
sum not to exceed the difference between the low bid and the next lowest bidder 
or 10% of the amount of the bid, whichever is less. 

 
 B. If the Owner does not award the Contract to the next lowest Bidder, but 

resubmits the project for bidding; the Bidder (and the Surety on his bond if a 
bond was submitted) shall be liable to the Owner for a penal sum not to exceed 
the costs in connection with the resubmission of bids or 10% of the amount of 
the bid, whichever is less. 
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6.4 Checks or letters of credit for bid security of all bidders will be returned in the manner 

and timeframe stipulated in the Ohio Revised Code. 
 
PART 7 CONTRACT BOND 
 
7.1 As security for faithful performance and payment of all obligations under the Contract, 

the Owner shall require and the successful Bidder shall furnish either: 
 

A. "Bid Guarantee and Contract Bond" (AKA "rollover bond") per O.R.C. sections 
153.54 and 153.571. 

 
B. Contract Bond per Ohio Revised Code Sections 153.54 and 153.57, in the 

amount of 100% of the Contract Price.  The Contractor and his Surety shall sign 
the Supplemental Bond Acknowledgement form and submit with the Contract 
forms. 

 
7.2 The bond shall be underwritten by a Surety Company authorized to transact business in 

the State of Ohio having an Ohio agent and listed on the most current Department of the 
Treasury Circular 570, "Surety Companies Acceptable on Federal Bonds." 

 
7.3 The contract bond shall cover correction of the work for the period stated in the 

specifications and the correction period shall start upon Final Acceptance of the entire 
project and final payment by the Owner. 

 
7.4 Nothing in the performance of the Engineer/Consultant's service to the Owner in 

connection with this project shall in any way imply any undertaking for the benefit of 
the successful Bidder, its subcontractor(s), or the surety of any of them. 

 
PART 8  AWARD AND EXECUTION OF CONTRACT 
 
8.1 After the Owner's legislative body awards the project, the successful bidder will receive 

the unsigned contract documents.  Within 10 days after their receipt, the successful 
Bidder shall sign and deliver to the Owner said contract documents including any 
certifications, certificates, or additional bonds required by the contract. 

 
8.2 The Owner shall execute the Contract within 60 days after the day of the bid opening.   

When necessary and by mutual consent between the Owner and the Successful Bidder, 
this 60-day period may be extended. 

 
8.3 The date of the Owner's signature on the Contract Agreement shall be the effective 

contract date. 
 
8.4 The Owner shall execute and deliver to the successful Bidder one (1) set of fully 

executed contract documents. 
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PART 9  INSURANCE 
 
9.1 Verification of limits for public liability, property damage, automobile, Worker's 

Compensation, or any other insurance required by the provisions of this Contract must 
be submitted to the Owner prior to execution of the Contract. 

 
9.2 All insurance shall be endorsed so that it cannot be cancelled for non-payment of 

premium for 10 days or cancelled or non-renewed for any other reason in less than 30 
days after a written notice of such proposed action by the insurer is given to the Owner.  
The cancellation clause on the Certificate(s) of Insurance shall read as specified in the 
Supplementary Conditions and failure to submit an insurance certificate and/or policy 
endorsement verifying same shall be reason for the Owner to consider the Contractor 
non-responsive in complying with the requirements for contract execution and may be 
cause for forfeiture of the Bid Security to Owner. 

 
9.3 The Contractor’s Liability Insurance policy(s) shall be endorsed such that limits are on 

a Per Project basis. 
 
9.4 The Contractor shall also provide an Owner's and Contractor's Protective Policy. 

 
PART 10   NON-COLLUSION AFFIDAVIT 
 
10.1 Each bid must be accompanied by a completed Non-collusion Affidavit provided within 

the contract documents. 
 

10.2 Where there is reason to believe collusion or combination among bidders exists, the 
Owner reserves the right to reject the bid of those concerned. 

 
PART 11  DELINQUENT PERSONAL PROPERTY STATEMENT 

 
11.1 Included with the contract documents is a Delinquent Personal Property Statement to be 

filled out by the successful Bidder. 
 

11.2 The statement shall remain in the contract documents. 
 

PART 12   ORIGINAL DOCUMENTS 
 

12.1 All bid forms, contract forms, bonds and any other bid documents or contract 
documents requiring signatures shall be submitted with original signatures.   
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FORM OF NONCOLLUSION AFFIDAVIT  
 

 
STATE OF 

 
                                               

 
)  

 
 
                                               

 
)  SS  

COUNTY OF 
 
                                               

 
) 

 
____________________________________________, being first duly sworn, deposes and  says that he/she  

is _______________________________ of   _________________________________ the party making the 

proposal or bid; that such bid is genuine and not collusive or sham; that said Bidder has not colluded, 

conspired, connived, or agreed, directly or indirectly with any Bidder or person, to put in a sham bid, or that 

such other person shall refrain from bidding, and has not in any manner, directly or indirectly sought by 

agreement or collusion or communication or conference, with any person, to fix the bid price of affiant or any 

other Bidder, or to fix any overhead, profit, or cost element of said Bid price, or of that of any other Bidder, or 

to secure any advantage against the Owner, or any person interested in the proposed Contract; and that all 

statements contained in said proposal or bid are true; and further, that such Bidder has not, directly or 

indirectly submitted this Bid, or the contents thereof, or divulged information or data relative thereto to any 

association or to any member or agent thereof. 

 
Affiant 
 
 
Subscribed and sworn to before me this                  day of                                       , 2022. 
 
 
Notary Public 
 
My Commission Expires:                                             

           (Corporation Name) 

(Individual Name) 

(Sole Owner, Partner, President, Secretary, etc.) 
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CORPORATE RESOLUTION 

 

I, _________________________________________________________________________, 

Secretary of   _________________________________________ an ______________ Corporation 

hereby certify that the Board of Directors of said Corporation on the __________day of  

______________, 20_____, adopted a resolution authorizing the _____________________ of this 

Company, namely, ______________________________________, to sign bid proposals, sign and 

enter into any and all contracts and other instruments, sign and/or authorize bid guaranty and 

performance bonds for the purpose of furnishing labor and materials at such price and upon such 

terms and conditions, including any amendments or modifications thereto, as said 

_______________________________  in his sole discretion shall deem best, and that said actions 

shall be binding upon the Corporation. 

 

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the seal of said  

Corporation at ________________________, _______________ this ____________ day   

of        , 20 , and I further certify that said resolution is still in  

full force and effect. 

 
 
 
_____________________________________ 
Corporate Secretary            
    
 

(Corporation Title, ie., President, Vice President, etc.) 

(Corporation Title, i.e., President, Vice President, etc.) 

(State) (Corporation Name) 

(City) (State) 

(Individual Name) 

(Individual Name) 
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PROPOSED SUBCONTRACTORS 
 
 

The Bidder is required to state in the spaces provided below, the Subcontractors he proposes 
to use to accomplish the work under this Contract.  The items and specific amounts of work assigned 
to each listed Subcontractor shall also be outlined.  Duplicate this sheet as needed. 
 
 
1. Name:  

    Address:  
    City/State/Zip:  
    Description:  
      
      Phone: (        )  Amount: $ % of Contract:  
 
 
2. Name:  

    Address:  
    City/State/Zip:  
    Description:  
      
      Phone: (        )  Amount: $ % of Contract:  
 
 
3. Name:  

    Address:  
    City/State/Zip:  
    Description:  
      
      Phone: (       )  Amount: $ % of Contract:  
 
 
4. Name:  

    Address:  
    City/State/Zip:  
    Description:  
      
      Phone: (       )  Amount: $ % of Contract:  
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EXPERIENCE RECORD 
 
The Bidder is required to state the character of previous work, give references, and such other detailed 
information as will enable the Owner to determine capability, responsibility, experience, skill, and financial 
standing.  Provide data for the last five (5) years.  Duplicate this sheet as needed.  Information submitted in 
an alternate format MUST contain all the information requested on this page. 
 

Project Name:  
 Description/Scope of Bidder's Work:  
 On this project you were a    Prime Contractor  OR  Sub Contractor 
 

Total Project Cost : $ 
Bidder's Contract or  
Subcontract Amount: $ 

   % Complete (if in progress): 
   

% or Date Completed (if complete):  
  
Project Owner:   
  Contact Person:  Phone: (      ) 
  Engineer/Arch. Firm:    
  Contact Person:  Phone: (        ) 
Bonding Company:  
 

Project Name:  
 Description/Scope of Bidder's Work:  
 On this project you were a    Prime Contractor  OR  Sub Contractor 
 

Total Project Cost : $ 
Bidder's Contract or  
Subcontract Amount: $ 

   % Complete (if in progress): 
   

% or Date Completed (if complete):  
  
Project Owner:   
  Contact Person:  Phone: (      ) 
  Engineer/Arch. Firm:    
  Contact Person:  Phone: (        ) 
Bonding Company:  
 

Project Name:  
 Description/Scope of Bidder's Work:  
 On this project you were a    Prime Contractor  OR  Sub Contractor 
 
Total Project Cost : $ 

Bidder's Contract or  
Subcontract Amount: $ 

   % Complete (if in progress): 
   

% or Date Completed (if complete):  
  
Project Owner:   
  Contact Person:  Phone: (      ) 
  Engineer/Arch. Firm:    
  Contact Person:  Phone: (        ) 
Bonding Company:  

BIDDER'S INSURANCE AGENT'S AFFIDAVIT 
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PROJECT:               
 
OWNER:                  
 
I,       ,     , first being duly        

(Name)     (Title)  
sworn do state the following:   
 
(a) that I am an Insurance Agent licensed to transact business in the State of Ohio; 
 
(b) that I have reviewed the insurance requirements in the bid documents and have noted therein 

 the requirements on insurance including the policy modifications, cancellation, and non-
renewal provisions; 

 
(c) that I am familiar with the insurance that _______________________________________ 
  (Bidder’s Company Name) 
 has in force, and that its insurance meets the contract requirements or that it can be 

amended or endorsed to meet the contract requirements until the current policy 
expiration; 

 
(d) that all additional policies required in the specifications are available; 
(e) that if an award of contract is made to the Bidder an insurance certificate(s) will be issued 

within three (3) business days, which fully complies with all contact requirements; 
(f) that I have advised my client of the cost of all additional policies, amendments, and/or 

endorsements so that same is included in his bid. 
(g) that the cancellation clause on the Certificate(s) of Insurance shall read substantially as 

follows: “Should any of the above described policies be modified, cancelled, or not renewed 
before the expiration date thereof, the issuing insurer will mail 30 days written notice to the 
certificate holder named to the left.”  The words “endeavor to” will not be allowed n the 
cancellation clause. 

 
Further, Affiant sayeth naught. 
          
 (Agent’s Signature)   Agency Name 
          
(Agent’s Name)   Agency Address 
                
  (Phone)    (Fax) 
 
Sworn to and subscribed in my presence this ________ day of ________________, 20_____. 
 
 ______________________________________ 
  (Notary Public) (SEAL) 
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SUPPLEMENTAL BOND ACKNOWLEDGEMENT 
 
PROJECT:               
 
OWNER:                  
 
If the bidder submits a Bid Guaranty and Contract Bond (AKA Rollover or Bid/ Performance/ Payment/ 
Warranty Bond) per O.R.C. Sections 153.54 and 153.571 the following shall be completed, signed, and 
submitted with the bid: 
 
By submission of the attached bid and these presents, the undersigned bidder and his surety hereby 
acknowledge that the attached bond shall cover and warrant all work for the correction period per Section 
13.07 of the General Conditions and as supplemented or amended elsewhere in these Contract 
Documents, which period is ________ year(s) commencing on the final acceptance of the work by 
Owner.  Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent 
jurisdiction in the location in which the project or part of the project is located and shall be instituted 
within one year from the last day of the correction period under the project or within one year after the 
Surety refuses or fails to perform its obligations under this Bond, whichever first occurs. 
 

 BIDDER  SURETY 
 

SIGNATURE:  SIGNATURE:  
NAME:  NAME:  
TITLE:  TITLE:  
DATE:  DATE:  
         *Attach Power of Attorney 
 
 
If the Bidder submits a Certified or Cashier's check, Irrevocable Letter of Credit and is awarded a contract by 
the Owner, the following shall be completed, signed, and submitted with the Contract 
Performance/Payment/Warranty Bond per ORC Sections 153.54 and 153.57. 
 
By signature of the attached Contract and these presents the undersigned contractor and his surety 
acknowledge that the attached Bond shall cover and warrant all work for the correction period per Section 
13.07 of the General Conditions and as supplemented or amended elsewhere in these Contract 
Documents, which period is ______ year(s) commencing on the final acceptance of the work by Owner. 
Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent 
jurisdiction in the location in which the project or part of the project is located and shall be instituted 
within one year from the last day of the correction period under the project or within one year after the 
Surety refuses or fails to perform its obligations under this Bond, whichever first occurs. 
 

 BIDDER  SURETY 
 

SIGNATURE:  SIGNATURE:  
NAME:  NAME:  
TITLE:  TITLE:  
DATE:  DATE:  
         *Attach Power of Attorney 
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BID SECURITY 

 

CONTRACTOR SHALL STAPLE ONE OF THE FOLLOWING FORMS  
OF BID SECURITY TO THE FRONT OF THIS PAGE AND  

SUBMIT WITH THE BID. 
 

 

CERTIFIED OR CASHIER’S CHECK FOR 10% OF THE AMOUNT BID 

 

OR 

 

IRREVOCABLE LETTER OF CREDIT FOR 10% OF THE AMOUNT BID 

 

OR 

 

BOND (BID/PERFORMANCE/PAYMENT" BOND, a.k.a., “ROLLOVER BOND”) FOR 

100% OF THE AMOUNT BID PER ORC SECTIONS 153.54 AND 153.571 
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STATEMENT OF BIDDER QUALIFICATIONS 
 
 

BIDDER NAME (print/type):          
 
BIDDER ADDRESS:           
 
             
 
BIDDER CONTACT:           
 
BIDDER PHONE NUMBER:         
 
BIDDER FAX NUMBER:          
 
BIDDER E-MAIL:           
 
 
 
 Federal Tax Identification Number:        
 
 State Tax Identification Number:            
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STATEMENT OF BIDDER QUALIFICATIONS 
 

1. Years in business providing the goods or service requested in this bid.    
 
2. Please list on a separate sheet(s), contracts with municipalities previous and presently held.  

Please list by community name, contact person, address, phone number, and scope of project 
(starting with the most recent). 

 
3. Is your company in satisfactory financial condition? Yes     No   
 
4. How many miles is your facility from the Mentor Municipal Center?    
 
5. Please list on a separate sheet(s) the equipment to be used in fulfilling this contract. 
 
6. Identify the project manager who will be assigned to this project and applicable years of 

experience managing comparable jobs. 
 
                    
 
For the following questions, on a separate sheet please describe in full the circumstances for any 
“Yes” answer. 
 
7. Has your company had any business interruptions as a result of financial conditions in the past 

two (2) years?    Yes    No   
 
8. Has your company been rejected for a public contract despite being a low bidder for any reason?

     Yes    No   
 
9. Has your company had any claims against or a performance bond cancelled? 
       Yes    No   
 
10. Has your company paid penalties or liquidated damages imposed as a result of delay on a public 

project?    Yes    No   
 
11. Has your company been found to have committed an unfair labor practice or any other 

employment/labor law violation in such areas as discrimination, prevailing wage, Workers 
Compensation or OSHA? Yes    No   

 
12. Has your company in the last three (3) years had a municipal contract cancelled or terminated?

     Yes    No   
 
 



BF. 10 
 

BID RESPONSE FORM 
 
Date: _____________________  
 
ITEM #1 – BASE BID – The modernization, interim maintenance, and 12-month maintenance 
service for two (2) Hydraulic Elevator Systems installed at the City of Mentor, 8500 Civic Blvd, 
Mentor, Ohio 44060 as per the attached specifications: 
 
_________________________    Dollars ($ ______________________ ).  
 
 
ITEM #2 – SUPPLEMENTAL PRICING - New Entrances and Doors:  The cost for a new 
stainless steel Hoistway Entrances and Doors, including required framing, trim, and finish work 
for all openings on both elevators: 
  
$ ______________________ 
 
 
ITEM #3 - FULL-SERVICE MAINTENANCE - The maintenance of five (5) Passenger 
elevators and one (1) dumbwaiter as per the included contract specifications.  The cost for the 
two newly modernized elevators will be added to the five-year agreement at the end of the 
warranty maintenance period. 
 
Five-year term service contract to commence January 1, 2023. 
 
Maintenance cost excluding the newly modernized units (this cost not included in the base 
price): 
 
YEAR 1:   $ ________________ 

YEAR 2:   $ ________________ 

YEAR 3:   $ ________________ 

YEAR 4:   $ ________________ 

YEAR 5:   $ ________________ 

 
Monthly maintenance cost for two newly modernized units to be added to the above cost after 
12-month warranty maintenance period: 
 
 $____________/month for both elevators 
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BID RESPONSE FORM (Continued) 
 
 
ITEM #4 – SPECIAL BILLING RATES - Hourly Wage rates (including Fringe Benefits) are 
required by the City of Mentor to be submitted for any work that is not covered by the 
modernization or service contract. 
 
 
A. Team:   $ ________per hour  

B. Adjuster:    $________per hour  

C. Mechanic:   $________per hour  

D. Helper:    $________per hour 

 
 
Proposed Project Schedule attached for review: ______(Initials)  
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NOTICE OF AWARD 
 
TO: Contractor 
 
 
PROJECT: HYDRAULIC ELEVATOR MODERNIZATION & MAINTENANCE PROJECT 
 
 

You are notified that your Bid which was opened on __________ has been accepted for 
items in the amount of $0.00 at the unit bid prices as reflected in the bid tabulation contained herein 
for Base Bid and Alternates. 
 

You are required by the Instructions to Bidders to execute the Agreement and furnish the 
required Bonds, Certificates of Insurance, and other documents within 10 calendar days from the 
date of receipt of this Notice. 
 

Failure to comply with these conditions within the time specified will entitle Owner to 
consider your Bid in default, to annul this Notice and to declare your Bid Security forfeited. 
 

The Owner will return to you one (1) fully signed set of the contract documents.  
 
 
CITY OF MENTOR 
 
 
 
    
Kenneth J. Filipiak, City Manager 
 
 
    
Date 
 
 
 
ACKNOWLEDGMENT 
 
CONTRACTOR 
 
 
 
  

Contractor, President 
 
 
    
Date 
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CONTRACT 
 

FOR HYDRAULIC ELEVATOR MODERNIZATION & MAINTENANCE PROJECT 
 

THIS AGREEMENT, made and entered into at Mentor, Ohio, this _______ day of 

____________________, 2022, by and between the City of Mentor (“OWNER”), Ohio and 

Contractor (“CONTRACTOR”). 

WITNESSETH:  That the said CONTRACTOR has agreed and by this presents does agree 
with the OWNER for the consideration hereinafter mentioned and contained, and under penalty 
expressed in a bond given with these presents, and herein contained or hereunto annexed, to furnish 
at its own cost and expense, all the necessary tools, equipment, materials, labor, and tests in an 
expeditious, substantial and workmanlike manner, the equipment and appurtenances herein 
contemplated, commencing work within 20 days from the date of the Notice to Proceed and 
executing the work within the time and in the manner specified and in conformity with the 
requirements set forth in this Contract. 
 

The following form essential parts of the Contract (may vary with project). 
 

 1. Advertisement for Bids/Public Notice to Bidders  
 2. Instruction to Bidders 
 3. Bid Forms and Proposal 
 4. Contract Forms and Exhibits 
 5. Contract Bond – ORC 153.571 or ORC 153.57 
 6. Contract Provisions 
 7. General Conditions 
 8. Supplementary Conditions 
 9. Specifications 
10. Specific Project Requirements 
11. Prevailing Wage Rate Schedule  
12. Contract Drawings; if any. 

 
The CONTRACTOR agrees and understands that the work on this contract shall be subject to 

the acceptance of the OWNER based upon and in accordance with the contract specifications and 
contract plans and drawings on file in the office of the OWNER. 
 

The Contractor agrees that each individual employed by the Contractor or any Subcontractor 
and engaged in work on the project under this contract shall be paid by prevailing wage established 
by the Department of Industrial Relations of the State of Ohio or the U.S. Department of Labor 
(Davis-Bacon Act) as detailed in the section titled "Wage Rates."  This shall occur regardless of any 
contractual relationship which may be said to exist between the Contractor or any Subcontractor and 
such individual. 
 

The CONTRACTOR shall proceed with the said work in a prompt and diligent manner and 
shall do the several parts thereof.  Further he shall complete the whole of said work in accordance 
with the specifications and contract drawings to the satisfaction of the OWNER on or before the time 
stated, and in default of completion within the time as fixed, the CONTRACTOR shall pay to the 
OWNER as liquidated damages, an amount equal to $500.00 Per Day, for each and every day 
(Sundays and legal holidays excepted) the completion of the work may be delayed beyond the date 
fixed in the manner and as stipulated. 
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It is hereby mutually agreed that the OWNER is to pay and the CONTRACTOR is to 
receive, as full compensation for furnishing all materials and labor in building, constructing and 
testing and in all respect completing the herein described work and appurtenances in the manner and 
under the conditions herein specified, the prices stipulated in the proposal herein contained or hereto 
annexed and the total contract sum is $0.00. 
 

This Contract shall be in full force and effect from the date of execution by the parties. 
 

IN WITNESS WHEREOF:  The parties hereunto affixed their signature the day and year first 
mentioned above. 
 
 
CONTRACTOR 
 
 
  
Contractor, President 
 
 
CITY OF MENTOR 
 
 
  
Kenneth J. Filipiak, City Manager 
 
 

I hereby certify that funds in the amount of 00/100 Dollars ($0.00) necessary for the 
foregoing Contract have been appropriated and are in the Treasury, or are in the process of 
collection, or are available through grants and/or loans from other funding sources. 
 
 
  
David W. Malinowski, Finance Director 
 
 
APPROVED AS TO FORM: 
 
 
  
Joseph P. Szeman, Law Director 
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THE CONTRACTOR SHALL FURNISH THE FOLLOWING ITEMS 
WITHIN 10 DAYS OF NOTIFICATION OF AWARD: 

 
 
 
A) CERTIFICATE OF INSURANCE FOR 
 CONTRACTOR'S PUBLIC LIABILITY INSURANCE POLICY 

AND AUTOMOTIVE INSURANCE POLICE 
 
 
 
 
B) CERTIFICATE OF INSURANCE FOR 
 OWNER'S AND CONTRACTOR'S PROTECTIVE POLICY 
 
 
 
 
C) CERTIFICATE OF WORKER'S COMPENSATION 
 
 
 
 
D) CONTRACT BOND THAT COMPLIES WITH ORC 153.54 AND 153.57  

Submitted bond complying with ORC 153.54 and 153.571 (rollover bond) with Bid 
 
* D above is not required if a bond complying with ORC 153.54 and 153.571 (rollover bond) was 
submitted at time of bid. 
 
 
 
 
E) DRUG-FREE  SAFETY OR COMPARABLE PROGRAM 
 
 
 
 
E) EEO CERTIFICATE OF COMPLIANCE 
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DELINQUENT PERSONAL PROPERTY STATEMENT 
 
 

Contractor, having been awarded a contract by the City of Mentor, Ohio, hereby affirms 
under oath, pursuant to Ohio Revised Code Section 5719.042, that at the time the bid was submitted, 
my company was / was not (CIRCLE ONE) charged with delinquent personal property taxes on 
the General Tax List of Personal Property for Lake County, Ohio. 
 

If such charge for delinquent personal property tax exists on the General Tax List of Personal 
Property for Lake County, Ohio, the amount of such due and unpaid delinquent taxes, including due 
and unpaid penalties and interest shall be set forth below. 
 

This statement shall also be incorporated into the Contract made between City of Mentor, 
Ohio, and CONTRACTOR, and no payment shall be made with respect to any Contract unless such 
statement has been so incorporated as a part thereof. 
 
 

Delinquent Personal Property Tax $   

Penalties $   

Interest $   

 
 
 
CONTRACTOR 
 
  
Contractor, President 
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AFFIDAVIT 
OF COMPLIANCE WITH OHIO REVISED CODE SECTION 3517.13 

 
STATE OF OHIO 
 
COUNTY OF ________________________ 
 
_____________________________________________ being duly sworn deposes and states as 
follows: 
 
1. I am duly authorized to make the statements contained herein on behalf of  
 __________________________________ (“the Contracting Party”). 
 
2. The Contracting Party is a/an (select one): 
 
 Individual, partnership, or other unincorporated business association (including 

without limitation, a professional association organized under Ohio Revised Code 
Chapter 1787), estate, or trust 

 
 Corporation organized and existing under the laws of the State of _________ 
 
 Labor organization 
 
3. I hereby affirm that the Contracting Party and each of the individuals specified in R.C. 

3517.13(I) (with respect to non-corporate entities and labor organizations) or R.C. 3517.13(J) 
(with respect to corporations) are in full compliance with the political contribution limitations 
set forth in R.C. 3517.13(I) and (J), as applicable. 

 
4. I understand that a false representation on this certification will incur penalties pursuant to 

3517.992(R)(3). 
 
 
Affiant further sayeth naught. 
 
     By: _______________________________________ 
 
     Title:  _____________________________________ 
 
SWORN TO BEFORE ME and subscribed in my presence this ______________ day of 
 
_______________________, 2022. 
 
      ___________________________________ 
       Notary Public 
 
      My commission expires: ________________ 
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ESCROW WAIVER 
 
 

In accordance with a certain Contract between the «OwnerMuni», «OwnerState», 
(hereinafter referred to as "the Owner") and «ContractName», (hereinafter referred to as "the 
Contractor") it is mutually agreed by and between the parties hereto that because of the short-term 
duration of the within contract, no escrow account will be established pursuant to Sections 153.13, 
153.14 and 153.63 of the Ohio Revised Code nor shall any interest be paid on any retainage.  
 
 
 
CONTRACTOR 
 
 
  
Contractor, President 
 
 
 
 
 
CITY OF MENTOR 
 
 
  
Kenneth J. Filipiak, City Manager 
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NOTICE TO PROCEED 

 
 
Project: HYDRAULIC ELEVATOR MODERNIZATION & MAINTENANCE PROJECT 
 
 
Owner: City of Mentor 
 8500 Civic Center Boulevard 
 Mentor, Ohio  44060 
 
 
To: Contractor 
 
 
Date:    
 
 
You are hereby notified to commence work in accordance with the Contract.  All work shall be 
completed by May 31, 2023. 
 
 
 
 
 
 
CITY OF MENTOR 
 
 
  
Kenneth J. Filipiak, City Manager 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
REV.  5/2021
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CONTRACTOR SHALL COMPLETE THE FOLLOWING AND RETURN 
WITHIN 10 DAYS OF NOTICE OF AWARD: 

 
 
 
 

A) AFFIDAVIT OF COMPLIANCE WITH POLITICAL CONTRIBUTIONS 
LIMITATION (ORC 3517.13) 

 
 
 
 

THE OWNER OR THEIR AUTHORIZED REPRESENTATIVE SHALL INSERT 
THE FOLLOWING CONTRACT DOCUMENTATION IN THE EXECUTED 

CONTRACT: 
 
 
 
 

A) FINDINGS FOR RECOVERY – ORC 9.24 
 
 
 
 

B) NOTIFICATION OF SURETY AND AGENT OF CONSTRUCTION 
CONTRACT AWARD – ORC 9.32 (if applicable) 

 
 
 
 

C) NOTIFICATION TO UTILITY COMPANIES OF COMMENCEMENT OF 
CONTRACT EXECUTION – ORC 153.64 (if applicable) 
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial 
capital letters, the terms listed below will have the meanings indicated which are applicable to 
both the singular and plural thereof. In addition to terms specifically defined, terms with initial 
capital letters in the Contract Documents include references to identified articles and paragraphs, 
and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, 
correct, or change the Bidding Requirements or the proposed Contract Documents. 

2. Agreement—The written instrument which is evidence of the agreement between Owner and 
Contractor covering the Work. 

3. Application for Payment—The form acceptable to Engineer which is to be used by 
Contractor during the course of the Work in requesting progress or final payments and which 
is to be accompanied by such supporting documentation as is required by the Contract 
Documents. 

4. Asbestos—Any material that contains more than one percent asbestos and is friable or is 
releasing asbestos fibers into the air above current action levels established by the United 
States Occupational Safety and Health Administration. 

5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the 
prices for the Work to be performed. 

6. Bidder—The individual or entity who submits a Bid directly to Owner. 

7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents 
(including all Addenda). 

8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid 
security of acceptable form, if any, and the Bid Form with any supplements. 

9. Change Order—A document recommended by Engineer which is signed by Contractor and 
Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the 
Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement. 

10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract 
Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A 
demand for money or services by a third party is not a Claim. 

11. Contract—The entire and integrated written agreement between the Owner and Contractor 
concerning the Work. The Contract supersedes prior negotiations, representations, or 
agreements, whether written or oral. 
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12. Contract Documents—Those items so designated in the Agreement. Only printed or hard 
copies of the items listed in the Agreement are Contract Documents. Approved Shop 
Drawings, other Contractor submittals, and the reports and drawings of subsurface and 
physical conditions are not Contract Documents. 

13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in 
accordance with the Contract Documents as stated in the Agreement (subject to the 
provisions of Paragraph 11.03 in the case of Unit Price Work). 

14. Contract Times—The number of days or the dates stated in the Agreement to:  (i) achieve 
Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it 
is ready for final payment as evidenced by Engineer’s written recommendation of final 
payment. 

15. Contractor—The individual or entity with whom Owner has entered into the Agreement. 

16. Cost of the Work—See Paragraph 11.01 for definition. 

17. Drawings—That part of the Contract Documents prepared or approved by Engineer which 
graphically shows the scope, extent, and character of the Work to be performed by 
Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined. 

18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes 
effective, but if no such date is indicated, it means the date on which the Agreement is signed 
and delivered by the last of the two parties to sign and deliver. 

19. Engineer—The individual or entity named as such in the Agreement. 

20. Field Order—A written order issued by Engineer which requires minor changes in the Work 
but which does not involve a change in the Contract Price or the Contract Times. 

21. General Requirements—Sections of Division 1 of the Specifications. 

22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs, 
Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances 
that may present a substantial danger to persons or property exposed thereto. 

23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section 
1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time. 

24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, 
regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, 
authorities, and courts having jurisdiction. 

25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or 
personal property. 

26. Milestone—A principal event specified in the Contract Documents relating to an 
intermediate completion date or time prior to Substantial Completion of all the Work. 
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27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon 
timely compliance by the Successful Bidder with the conditions precedent listed therein, 
Owner will sign and deliver the Agreement. 

28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which 
the Contract Times will commence to run and on which Contractor shall start to perform the 
Work under the Contract Documents. 

29. Owner—The individual or entity with whom Contractor has entered into the Agreement and 
for whom the Work is to be performed. 

30. PCBs—Polychlorinated biphenyls. 

31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard 
conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square 
inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and 
oil mixed with other non-Hazardous Waste and crude oils. 

32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the 
sequence and duration of the activities comprising the Contractor’s plan to accomplish the 
Work within the Contract Times. 

33. Project—The total construction of which the Work to be performed under the Contract 
Documents may be the whole, or a part. 

34. Project Manual—The bound documentary information prepared for bidding and constructing 
the Work. A listing of the contents of the Project Manual, which may be bound in one or 
more volumes, is contained in the table(s) of contents. 

35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the 
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time. 

36. Resident Project Representative—The authorized representative of Engineer who may be 
assigned to the Site or any part thereof. 

37. Samples—Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and which establish the standards by which such 
portion of the Work will be judged. 

38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required 
submittals and the time requirements to support scheduled performance of related 
construction activities. 

39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions 
of the Contract Price to various portions of the Work and used as the basis for reviewing 
Contractor’s Applications for Payment. 
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40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 
information which are specifically prepared or assembled by or for Contractor and submitted 
by Contractor to illustrate some portion of the Work. 

41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon 
which the Work is to be performed, including rights-of-way and easements for access 
thereto, and such other lands furnished by Owner which are designated for the use of 
Contractor. 

42. Specifications—That part of the Contract Documents consisting of written requirements for 
materials, equipment, systems, standards and workmanship as applied to the Work, and 
certain administrative requirements and procedural matters applicable thereto. 

43. Subcontractor—An individual or entity having a direct contract with Contractor or with any 
other Subcontractor for the performance of a part of the Work at the Site. 

44. Substantial Completion—The time at which the Work (or a specified part thereof) has 
progressed to the point where, in the opinion of Engineer, the Work (or a specified part 
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the 
Work (or a specified part thereof) can be utilized for the purposes for which it is intended. 
The terms “substantially complete” and “substantially completed” as applied to all or part of 
the Work refer to Substantial Completion thereof. 

45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an 
award. 

46. Supplementary Conditions—That part of the Contract Documents which amends or 
supplements these General Conditions. 

47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a 
direct contract with Contractor or with any Subcontractor to furnish materials or equipment 
to be incorporated in the Work by Contractor or Subcontractor. 

48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, 
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements 
containing such facilities, including those that convey electricity, gases, steam, liquid 
petroleum products, telephone or other communications, cable television, water, wastewater, 
storm water, other liquids or chemicals, or traffic or other control systems. 

49. Unit Price Work—Work to be paid for on the basis of unit prices. 

50. Work—The entire construction or the various separately identifiable parts thereof required to 
be provided under the Contract Documents. Work includes and is the result of performing or 
providing all labor, services, and documentation necessary to produce such construction, and 
furnishing, installing, and incorporating all materials and equipment into such construction, 
all as required by the Contract Documents. 

51. Work Change Directive—A written statement to Contractor issued on or after the Effective 
Date of the Agreement and signed by Owner and recommended by Engineer ordering an 
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addition, deletion, or revision in the Work, or responding to differing or unforeseen 
subsurface or physical conditions under which the Work is to be performed or to 
emergencies. A Work Change Directive will not change the Contract Price or the Contract 
Times but is evidence that the parties expect that the change ordered or documented by a 
Work Change Directive will be incorporated in a subsequently issued Change Order 
following negotiations by the parties as to its effect, if any, on the Contract Price or Contract 
Times. 

1.02 Terminology 

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in 
the Bidding Requirements or Contract Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as 
directed” or terms of like effect or import to authorize an exercise of professional judgment 
by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,” 
“satisfactory,” or adjectives of like effect or import are used to describe an action or 
determination of Engineer as to the Work. It is intended that such exercise of professional 
judgment, action, or determination will be solely to evaluate, in general, the Work for 
compliance with the information in the Contract Documents and with the design concept of 
the  Project as a functioning whole as shown or indicated in the Contract Documents (unless 
there is a specific statement indicating otherwise). The use of any such term or adjective is 
not intended to and shall not be effective to assign to Engineer any duty or authority to 
supervise or direct the performance of the Work, or any duty or authority to undertake 
responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the 
Contract Documents. 

C. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next 
midnight. 

D. Defective: 

1. The word “defective,” when modifying the word “Work,” refers to Work that is 
unsatisfactory, faulty, or deficient in that it: 

a. does not conform to the Contract Documents; or 

b. does not meet the requirements of any applicable inspection, reference standard, test, or 
approval referred to in the Contract Documents; or  

c. has been damaged prior to Engineer’s recommendation of final payment (unless 
responsibility for the protection thereof has been assumed by Owner at Substantial 
Completion in accordance with Paragraph 14.04 or 14.05). 
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E. Furnish, Install, Perform, Provide: 

1. The word “furnish,” when used in connection with services, materials, or equipment, shall 
mean to supply and deliver said services, materials, or equipment to the Site (or some other 
specified location) ready for use or installation and in usable or operable condition. 

2. The word “install,” when used in connection with services, materials, or equipment, shall 
mean to put into use or place in final position said services, materials, or equipment complete 
and ready for intended use. 

3. The words “perform” or “provide,” when used in connection with services, materials, or 
equipment, shall mean to furnish and install said services, materials, or equipment complete 
and ready for intended use. 

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, 
materials, or equipment in a context clearly requiring an obligation of Contractor, “provide” 
is implied. 

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known 
technical or construction industry or trade meaning are used in the Contract Documents in 
accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor 
shall also deliver to Owner such bonds as Contractor may be required to furnish. 

B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each 
deliver to the other, with copies to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence of insurance which either of them or 
any additional insured may reasonably request) which Contractor and Owner respectively are 
required to purchase and maintain in accordance with Article 5. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project 
Manual. Additional copies will be furnished upon request at the cost of reproduction. 

2.03 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the 
Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A 
Notice to Proceed may be given at any time within 30 days after the Effective Date of the 
Agreement. In no event will the Contract Times commence to run later than the sixtieth day after 
the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever 
date is earlier. 
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2.04 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence to 
run. No Work shall be done at the Site prior to the date on which the Contract Times commence 
to run. 

2.05 Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless 
otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely 
review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting 
and completing the various stages of the Work, including any Milestones specified in the 
Contract Documents; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of 
items which when added together equal the Contract Price and subdivides the Work into 
component parts in sufficient detail to serve as the basis for progress payments during 
performance of the Work. Such prices will include an appropriate amount of overhead and 
profit applicable to each item of Work. 

2.06 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, 
and others as appropriate will be held to establish a working understanding among the parties as 
to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for 
handling Shop Drawings and other submittals, processing Applications for Payment, and 
maintaining required records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to 
act as its authorized representative with respect to the services and responsibilities under the 
Contract.  Such individuals shall have the authority to transmit instructions, receive information, 
render decisions relative to the Contract, and otherwise act on behalf of each respective party. 

2.07 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference attended by 
Contractor, Engineer, and others as appropriate will be held to review for acceptability to 
Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A. 
Contractor shall have an additional 10 days to make corrections and adjustments and to complete 
and resubmit the schedules. No progress payment shall be made to Contractor until acceptable 
schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of 
the Work to completion within the Contract Times. Such acceptance will not impose on  
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Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of 
the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility 
therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable 
arrangement for reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it 
provides a reasonable allocation of the Contract Price to component parts of the Work. 

ARTICLE 3 – CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if required 
by all. 

B. It is the intent of the Contract Documents to describe a functionally complete project (or part 
thereof) to be constructed in accordance with the Contract Documents. Any labor, 
documentation, services, materials, or equipment that reasonably may be inferred from the 
Contract Documents or from prevailing custom or trade usage as being required to produce the 
indicated result will be provided whether or not specifically called for, at no additional cost to 
Owner. 

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as 
provided in Article 9. 

3.02 Reference Standards 

A. Standards, Specifications, Codes, Laws, and Regulations 

1. Reference to standards, specifications, manuals, or codes of any technical society, 
organization, or association, or to Laws or Regulations, whether such reference be specific or 
by implication, shall mean the standard, specification, manual, code, or Laws or Regulations 
in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there 
were no Bids), except as may be otherwise specifically stated in the Contract Documents. 

2. No provision of any such standard, specification, manual, or code, or any instruction of a 
Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or 
Engineer, or any of their subcontractors, consultants, agents, or employees, from those set 
forth in the Contract Documents. No such provision or instruction shall be effective to assign 
to Owner, Engineer, or any of their officers, directors, members, partners,  employees, 
agents, consultants, or subcontractors, any duty or authority to supervise or direct the 
performance of the Work or any duty or authority to undertake responsibility inconsistent 
with the provisions of the Contract Documents. 
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3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 

1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each 
part of the Work, Contractor shall carefully study and compare the Contract Documents and 
check and verify pertinent figures therein and all applicable field measurements. Contractor 
shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy 
which Contractor discovers, or has actual knowledge of, and shall obtain a written 
interpretation or clarification from Engineer before proceeding with any Work affected 
thereby. 

2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the 
performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy 
within the Contract Documents, or between the Contract Documents and (a) any applicable 
Law or Regulation , (b) any standard, specification, manual, or code, or (c) any instruction of 
any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall 
not proceed with the Work affected thereby (except in an emergency as required by 
Paragraph 6.16.A) until an amendment or supplement to the Contract Documents has been 
issued by one of the methods indicated in Paragraph 3.04. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, 
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual 
knowledge thereof. 

B. Resolving Discrepancies: 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of 
the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or 
discrepancy between the provisions of the Contract Documents and: 

a. the provisions of any standard, specification, manual, or code, or the instruction of any 
Supplier (whether or not specifically incorporated by reference in the Contract 
Documents); or 

b. the provisions of any Laws or Regulations applicable to the performance of the Work 
(unless such an interpretation of the provisions of the Contract Documents would result 
in violation of such Law or Regulation). 

3.04 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in 
the Work or to modify the terms and conditions thereof by either a Change Order or a Work 
Change Directive. 

B. The requirements of the Contract Documents may be supplemented, and minor variations and 
deviations in the Work may be authorized, by one or more of the following ways: 
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1. A Field Order;  

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph 
6.17.D.3); or  

3. Engineer’s written interpretation or clarification. 

3.05 Reuse of Documents 

A. Contractor and any Subcontractor or Supplier shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or 
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its 
consultants, including electronic media editions; or  

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of 
the Project or any other project without written consent of Owner and Engineer and specific 
written verification or adaptation by Engineer. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the 
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract 
Documents for record purposes. 

3.06 Electronic Data 

A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or 
Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are 
limited to the printed copies (also known as hard copies). Files in electronic media format of 
text, data, graphics, or other types are furnished only for the convenience of the receiving party. 
Any conclusion or information obtained or derived from such electronic files will be at the user’s 
sole risk. If there is a discrepancy between the electronic files and the hard copies, the hard 
copies govern. 

B. Because data stored in electronic media format can deteriorate or be modified inadvertently or 
otherwise without authorization of the data’s creator, the party receiving electronic files agrees 
that it will perform acceptance tests or procedures within 60 days, after which the receiving party 
shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-
day acceptance period will be corrected by the transferring party. 

C. When transferring documents in electronic media format, the transferring party makes no 
representations as to long term compatibility, usability, or readability of documents resulting 
from the use of software application packages, operating systems, or computer hardware 
differing from those used by the data’s creator. 
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ARTICLE 4 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; 
HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 

4.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions 
not of general application but specifically related to use of the Site with which Contractor must 
comply in performing the Work. Owner will obtain in a timely manner and pay for easements 
for permanent structures or permanent changes in existing facilities. If Contractor and Owner are 
unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the 
Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the Site 
or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of 
record legal title and legal description of the lands upon which the Work is to be performed and 
Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction 
lien against such lands in accordance with applicable Laws and Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment. 

4.02 Subsurface and Physical Conditions 

A. Reports and Drawings:  The Supplementary Conditions identify: 

1. those reports known to Owner of explorations and tests of subsurface conditions at or 
contiguous to the Site;  and 

2. those drawings known to Owner of physical conditions relating to existing surface or 
subsurface structures at the Site (except Underground Facilities). 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 
accuracy of the “technical data” contained in such reports and drawings, but such reports and 
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 
limited to, any aspects of the means, methods, techniques, sequences, and procedures of 
construction to be employed by Contractor, and safety precautions and programs incident 
thereto; or 

2. other data, interpretations, opinions, and information contained in such reports or shown or 
indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 
other data, interpretations, opinions, or information. 
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4.03 Differing Subsurface or Physical Conditions 

A. Notice:  If Contractor believes that any subsurface or physical condition that is uncovered or 
revealed either: 

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to 
rely as provided in Paragraph 4.02 is materially inaccurate; or 

2. is of such a nature as to require a change in the Contract Documents; or 

3. differs materially from that shown or indicated in the Contract Documents; or  

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and 
generally recognized as inherent in work of the character provided for in the Contract 
Documents; 

then Contractor shall, promptly after becoming aware thereof and before further disturbing the 
subsurface or physical conditions or performing any Work in connection therewith (except in an 
emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such 
condition. Contractor shall not further disturb such condition or perform any Work in connection 
therewith (except as aforesaid) until receipt of written order to do so. 

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer 
will promptly review the pertinent condition, determine the necessity of Owner’s obtaining 
additional exploration or tests with respect thereto, and advise Owner in writing (with a copy to 
Contractor) of Engineer’s findings and conclusions. 

C. Possible Price and Times Adjustments: 

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent 
that the existence of such differing subsurface or physical condition causes an increase or 
decrease in Contractor’s cost of, or time required for, performance of the Work; subject, 
however, to the following: 

a. such condition must meet any one or more of the categories described in Paragraph 
4.03.A; and 

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract 
Price will be subject to the provisions of Paragraphs 9.07 and 11.03. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if: 

a. Contractor knew of the existence of such conditions at the time Contractor made a final 
commitment to Owner with respect to Contract Price and Contract Times by the 
submission of a Bid or becoming bound under a negotiated contract; or 

b. the existence of such condition could reasonably have been discovered or revealed as a 
result of any examination, investigation, exploration, test, or study of the Site and  
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contiguous areas required by the Bidding Requirements or Contract Documents to be 
conducted by or for Contractor prior to Contractor’s making such final commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 4.03.A. 

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 
any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be 
made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any 
of their officers, directors, members, partners, employees, agents, consultants, or 
subcontractors shall be liable to Contractor for any claims, costs, losses, or damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or anticipated project. 

4.04 Underground Facilities 

A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents 
with respect to existing Underground Facilities at or contiguous to the Site is based on 
information and data furnished to Owner or Engineer by the owners of such Underground 
Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the 
Supplementary Conditions: 

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such 
information or data provided by others; and 

2. the cost of all of the following will be included in the Contract Price, and Contractor shall 
have full responsibility for: 

a. reviewing and checking all such information and data; 

b. locating all Underground Facilities shown or indicated in the Contract Documents; 

c. coordination of the Work with the owners of such Underground Facilities, including 
Owner, during construction; and  

d. the safety and protection of all such Underground Facilities and repairing any damage 
thereto resulting from the Work. 

B. Not Shown or Indicated: 

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was 
not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract 
Documents, Contractor shall, promptly after becoming aware thereof and before further 
disturbing conditions affected thereby or performing any Work in connection therewith 
(except in an emergency as required by Paragraph 6.16.A), identify the owner of such 
Underground Facility and give written notice to that owner and to Owner and Engineer. 
Engineer will promptly review the Underground Facility and determine the extent, if any, to 
which a change is required in the Contract Documents to reflect and document the 
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consequences of the existence or location of the Underground Facility. During such time, 
Contractor shall be responsible for the safety and protection of such Underground Facility. 

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change 
Directive or a Change Order will be issued to reflect and document such consequences. An 
equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the 
extent that they are attributable to the existence or location of any Underground Facility that 
was not shown or indicated or not shown or indicated with reasonable accuracy in the 
Contract Documents and that Contractor did not know of and could not reasonably have 
been expected to be aware of or to have anticipated. If Owner and Contractor are unable to 
agree on entitlement to or on the amount or extent, if any, of any such adjustment in Contract 
Price or Contract Times, Owner or Contractor may make a Claim therefor as provided in 
Paragraph 10.05. 

4.05 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction which in 
Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor 
shall be responsible for laying out the Work, shall protect and preserve the established reference 
points and property monuments, and shall make no changes or relocations without the prior 
written approval of Owner. Contractor shall report to Engineer whenever any reference point or 
property monument is lost or destroyed or requires relocation because of necessary changes in 
grades or locations, and shall be responsible for the accurate replacement or relocation of such 
reference points or property monuments by professionally qualified personnel. 

4.06 Hazardous Environmental Condition at Site 

A. Reports and Drawings:  The Supplementary Conditions identify those reports and drawings 
known to Owner relating to Hazardous Environmental Conditions that have been identified at 
the Site. 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 
accuracy of the “technical data” contained in such reports and drawings, but such reports and 
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 
limited to, any aspects of the means, methods, techniques, sequences and procedures of 
construction to be employed by Contractor and safety precautions and programs incident 
thereto; or 

2. other data, interpretations, opinions and information contained in such reports or shown or 
indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 
other data, interpretations, opinions or information. 
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C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or 
revealed at the Site which was not shown or indicated in Drawings or Specifications or identified 
in the Contract Documents to be within the scope of the Work. Contractor shall be responsible 
for a Hazardous Environmental Condition created with any materials brought to the Site by 
Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible. 

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for 
whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall 
immediately:  (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with 
such condition and in any area affected thereby (except in an emergency as required by 
Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such 
notice in writing). Owner shall promptly consult with Engineer concerning the necessity for 
Owner to retain a qualified expert to evaluate such condition or take corrective action, if any.  
Promptly after consulting with Engineer, Owner shall take such actions as are necessary to 
permit Owner to timely obtain required permits and provide Contractor the written notice 
required by Paragraph 4.06.E. 

E. Contractor shall not be required to resume Work in connection with such condition or in any 
affected area until after Owner has obtained any required permits related thereto and delivered 
written notice to Contractor:  (i) specifying that such condition and any affected area is or has 
been rendered safe for the resumption of Work; or (ii) specifying any special conditions under 
which such Work may be resumed safely. If Owner and Contractor cannot agree as to 
entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract 
Times, or both, as a result of such Work stoppage or such special conditions under which Work 
is agreed to be resumed by Contractor, either party may make a Claim therefor as provided in 
Paragraph 10.05. 

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a 
reasonable belief it is unsafe, or does not agree to resume such Work under such special 
conditions, then Owner may order the portion of the Work that is in the area affected by such 
condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement 
to or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a 
result of deleting such portion of the Work, then either party may make a Claim therefor as 
provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by 
Owner’s own forces or others in accordance with Article 7. 

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them from and 
against all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition, 
provided that such Hazardous Environmental Condition:  (i) was not shown or indicated in the 
Drawings or Specifications or identified in the Contract Documents to be included within the 
scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is 
responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual 
or entity from and against the consequences of that individual’s or entity’s own negligence. 
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H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants, and subcontractors of each and any of them from and against all claims, costs, 
losses, and damages (including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute resolution costs) 
arising out of or relating to a Hazardous Environmental Condition created by Contractor or by 
anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate 
Contractor to indemnify any individual or entity from and against the consequences of that 
individual’s or entity’s own negligence. 

I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental 
Condition uncovered or revealed at the Site. 

ARTICLE 5 – BONDS AND INSURANCE 

5.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the 
Contract Price as security for the faithful performance and payment of all of Contractor’s 
obligations under the Contract Documents. These bonds shall remain in effect until one year 
after the date when final payment becomes due or until completion of the correction period 
specified in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or 
Regulations or by the Contract Documents. Contractor shall also furnish such other bonds as are 
required by the Contract Documents. 

B. All bonds shall be in the form prescribed by the Contract Documents except as provided 
otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list 
of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and 
as Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Financial 
Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed 
by an agent or attorney-in-fact must be accompanied by a certified copy of that individual’s 
authority to bind the surety.  The evidence of authority shall show that it is effective on the date 
the agent or attorney-in-fact signed each bond. 

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or 
its right to do business is terminated in any state where any part of the Project is located or it 
ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner 
and Engineer and shall, within 20 days after the event giving rise to such notification, provide 
another bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B 
and 5.02. 

5.02 Licensed Sureties and Insurers 

A. All bonds and insurance required by the Contract Documents to be purchased and maintained by 
Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed 
or authorized in the jurisdiction in which the Project is located to issue bonds or insurance 
policies for the limits and coverages so required. Such surety and insurance companies shall also  



 

EJCDC C-700 Standard General Conditions of the Construction Contract 
Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 17  of  62 
 

meet such additional requirements and qualifications as may be provided in the Supplementary 
Conditions. 

5.03 Certificates of Insurance 

A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee 
identified in the Supplementary Conditions, certificates of insurance (and other evidence of 
insurance requested by Owner or any other additional insured) which Contractor is required to 
purchase and maintain. 

B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee 
identified in the Supplementary Conditions, certificates of insurance (and other evidence of 
insurance requested by Contractor or any other additional insured) which Owner is required to 
purchase and maintain. 

C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance 
with these insurance requirements or failure of Owner to identify a deficiency in compliance 
from the evidence provided shall not be construed as a waiver of Contractor’s obligation to 
maintain such insurance. 

D. Owner does not represent that insurance coverage and limits established in this Contract 
necessarily will be adequate to protect Contractor. 

E. The insurance and insurance limits required herein shall not be deemed as a limitation on 
Contractor’s liability under the indemnities granted to Owner in the Contract Documents. 

5.04 Contractor’s Insurance 

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being 
performed and as will provide protection from claims set forth below which may arise out of or 
result from Contractor’s performance of the Work and Contractor’s other obligations under the 
Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier, 
or by anyone directly or indirectly employed by any of them to perform any of the Work, or by 
anyone for whose acts any of them may be liable: 

1. claims under workers’ compensation, disability benefits, and other similar employee benefit 
acts; 

2. claims for damages because of bodily injury, occupational sickness or disease, or death of 
Contractor’s employees; 

3. claims for damages because of bodily injury, sickness or disease, or death of any person 
other than Contractor’s employees; 

4. claims for damages insured by reasonably available personal injury liability coverage which 
are sustained: 
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a. by any person as a result of an offense directly or indirectly related to the employment of 
such person by Contractor, or  

b. by any other person for any other reason; 

5. claims for damages, other than to the Work itself, because of injury to or destruction of 
tangible property wherever located, including loss of use resulting therefrom; and 

6. claims for damages because of bodily injury or death of any person or property damage 
arising out of the ownership, maintenance or use of any motor vehicle. 

B. The policies of insurance required by this Paragraph 5.04 shall: 

1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive,  be 
written on an occurrence basis, include as additional insureds (subject to any customary 
exclusion regarding professional liability) Owner and Engineer, and any other individuals or 
entities identified in the Supplementary Conditions, all of whom shall be listed as additional 
insureds, and include coverage for the respective officers, directors, members, partners, 
employees, agents, consultants, and subcontractors of each and any of all such additional 
insureds, and the insurance afforded to these additional insureds shall provide primary 
coverage for all claims covered thereby; 

2. include at least the specific coverages and be written for not less than the limits of liability 
provided in the Supplementary Conditions or required by Laws or Regulations, whichever is 
greater; 

3. include contractual liability insurance covering Contractor’s indemnity obligations under 
Paragraphs 6.11 and 6.20; 

4. contain a provision or endorsement that the coverage afforded will not be canceled, 
materially changed or renewal refused until at least 30 days prior written notice has been 
given to Owner and Contractor and to each other additional insured identified in the 
Supplementary Conditions to whom a certificate of insurance has been issued (and the 
certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so 
provide); 

5. remain in effect at least until final payment and at all times thereafter when Contractor may 
be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; 
and 

6. include completed operations coverage:   

a. Such insurance shall remain in effect for two years after final payment. 

b. Contractor shall furnish Owner and each other additional insured identified in the 
Supplementary Conditions, to whom a certificate of insurance has been issued, evidence 
satisfactory to Owner and any such additional insured of continuation of such insurance 
at final payment and one year thereafter.   



 

EJCDC C-700 Standard General Conditions of the Construction Contract 
Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 19  of  62 
 

5.05 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, 
at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability 
insurance as will protect Owner against claims which may arise from operations under the 
Contract Documents. 

5.06 Property Insurance 

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain 
property insurance upon the Work at the Site in the amount of the full replacement cost thereof 
(subject to such deductible amounts as may be provided in the Supplementary Conditions or 
required by Laws and Regulations). This insurance shall: 

1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 
individuals or entities identified in the Supplementary Conditions, and the officers, directors, 
members, partners, employees, agents, consultants, and subcontractors of each and any of 
them, each of whom is deemed to have an insurable interest and shall be listed as a loss 
payee; 

2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for 
physical loss or damage to the Work, temporary buildings, falsework, and materials and 
equipment in transit, and shall insure against at least the following perils or causes of loss:  
fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake, 
collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations, 
water damage (other than that caused by flood), and such other perils or causes of loss as 
may be specifically required by the Supplementary Conditions. 

3. include expenses incurred in the repair or replacement of any insured property (including but 
not limited to fees and charges of engineers and architects); 

4. cover materials and equipment stored at the Site or at another location that was agreed to in 
writing by Owner prior to being incorporated in the Work, provided that such materials and 
equipment have been included in an Application for Payment recommended by Engineer; 

5. allow for partial utilization of the Work by Owner; 

6. include testing and startup; and 

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by 
Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to 
whom a certificate of insurance has been issued. 

B. Owner shall purchase and maintain such equipment breakdown insurance or additional property 
insurance as may be required by the Supplementary Conditions or Laws and Regulations which 
will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 
individuals or entities identified in the Supplementary Conditions, and the officers, directors, 
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members, partners, employees, agents, consultants and subcontractors of each and any of them, 
each of whom is deemed to have an insurable interest and shall be listed as a loss payee.   

C. All the policies of insurance (and the certificates or other evidence thereof) required to be 
purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or 
endorsement that the coverage afforded will not be canceled or materially changed or renewal 
refused until at least 30 days prior written notice has been given to Owner and Contractor and to 
each other loss payee to whom a certificate of insurance has been issued and will contain waiver 
provisions in accordance with Paragraph 5.07. 

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified 
in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the 
Work to the extent of any deductible amounts that are identified in the Supplementary 
Conditions. The risk of loss within such identified deductible amount will be borne by 
Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes property 
insurance coverage within the limits of such amounts, each may purchase and maintain it at the 
purchaser’s own expense. 

E. If Contractor requests in writing that other special insurance be included in the property 
insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such 
insurance, and the cost thereof will be charged to Contractor by appropriate Change Order. Prior 
to commencement of the Work at the Site, Owner shall in writing advise Contractor whether or 
not such other insurance has been procured by Owner. 

5.07 Waiver of Rights 

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will 
protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities 
identified in the Supplementary Conditions as loss payees (and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them) in such 
policies and will provide primary coverage for all losses and damages caused by the perils or 
causes of loss covered thereby. All such policies shall contain provisions to the effect that in the 
event of payment of any loss or damage the insurers will have no rights of recovery against any 
of the insureds or loss payees thereunder. Owner and Contractor waive all rights against each 
other and their respective officers, directors, members, partners, employees, agents, consultants 
and subcontractors of each and any of them for all losses and damages caused by, arising out of 
or resulting from any of the perils or causes of loss covered by such policies and any other 
property insurance applicable to the Work; and, in addition, waive all such rights against 
Subcontractors and Engineer, and all other individuals or entities identified in the Supplementary 
Conditions as loss payees (and the officers, directors, members, partners, employees, agents, 
consultants, and subcontractors of each and any of them) under such policies for losses and 
damages so caused. None of the above waivers shall extend to the rights that any party making 
such waiver may have to the proceeds of insurance held by Owner as trustee or otherwise 
payable under any policy so issued. 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, 
directors, members, partners, employees, agents, consultants and subcontractors of each and any 
of them for: 
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1. loss due to business interruption, loss of use, or other consequential loss extending beyond 
direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or 
resulting from fire or other perils whether or not insured by Owner; and 

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting 
from fire or other insured peril or cause of loss covered by any property insurance 
maintained on the completed Project or part thereof by Owner during partial utilization 
pursuant to Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or 
after final payment pursuant to Paragraph 14.07. 

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss 
referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment 
of any such loss, damage, or consequential loss, the insurers will have no rights of recovery 
against Contractor, Subcontractors, or Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them. 

5.08 Receipt and Application of Insurance Proceeds 

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted 
with Owner and made payable to Owner as fiduciary for the loss payees, as their interests may 
appear, subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. 
Owner shall deposit in a separate account any money so received and shall distribute it in 
accordance with such agreement as the parties in interest may reach. If no other special 
agreement is reached, the damaged Work shall be repaired or replaced, the moneys so received 
applied on account thereof, and the Work and the cost thereof covered by an appropriate Change 
Order. 

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of 
the parties in interest shall object in writing within 15 days after the occurrence of loss to 
Owner’s exercise of this power. If such objection be made, Owner as fiduciary shall make 
settlement with the insurers in accordance with such agreement as the parties in interest may 
reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall 
adjust and settle the loss with the insurers and, if required in writing by any party in interest, 
Owner as fiduciary shall give bond for the proper performance of such duties. 

5.09 Acceptance of Bonds and Insurance; Option to Replace 

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions 
of the bonds or insurance required to be purchased and maintained by the other party in 
accordance with Article 5 on the basis of non-conformance with the Contract Documents, the 
objecting party shall so notify the other party in writing within 10 days after receipt of the 
certificates (or other evidence requested) required by Paragraph 2.01.B. Owner and Contractor 
shall each provide to the other such additional information in respect of insurance provided as 
the other may reasonably request. If either party does not purchase or maintain all of the bonds 
and insurance required of such party by the Contract Documents, such party shall notify the 
other party in writing of such failure to purchase prior to the start of the Work, or of such failure 
to maintain prior to any change in the required coverage. Without prejudice to any other right or 
remedy, the other party may elect to obtain equivalent bonds or insurance to protect such other 
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party’s interests at the expense of the party who was required to provide such coverage, and a 
Change Order shall be issued to adjust the Contract Price accordingly. 

5.10 Partial Utilization, Acknowledgment of Property Insurer 

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to 
Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or 
occupancy shall commence before the insurers providing the property insurance pursuant to 
Paragraph 5.06 have acknowledged notice thereof and in writing effected any changes in 
coverage necessitated thereby. The insurers providing the property insurance shall consent by 
endorsement on the policy or policies, but the property insurance shall not be canceled or 
permitted to lapse on account of any such partial use or occupancy. 

ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 

6.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting 
such attention thereto and applying such skills and expertise as may be necessary to perform the 
Work in accordance with the Contract Documents. Contractor shall be solely responsible for the 
means, methods, techniques, sequences, and procedures of construction. Contractor shall not be 
responsible for the negligence of Owner or Engineer in the design or specification of a specific 
means, method, technique, sequence, or procedure of construction which is shown or indicated 
in and expressly required by the Contract Documents. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 
superintendent who shall not be replaced without written notice to Owner and Engineer except 
under extraordinary circumstances.  

6.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work 
and perform construction as required by the Contract Documents. Contractor shall at all times 
maintain good discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or property at 
the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work 
at the Site shall be performed during regular working hours. Contractor will not permit the 
performance of Work on a Saturday, Sunday, or any legal holiday without Owner’s written 
consent (which will not be unreasonably withheld) given after prior written notice to Engineer.   

6.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full 
responsibility for all services, materials, equipment, labor, transportation, construction 
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary 
facilities, temporary facilities, and all other facilities and incidentals necessary for the 
performance, testing, start-up, and completion of the Work. 
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B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, 
shall be of good quality and new, except as otherwise provided in the Contract Documents. All 
special warranties and guarantees required by the Specifications shall expressly run to the benefit 
of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including 
reports of required tests) as to the source, kind, and quality of materials and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, 
used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except 
as otherwise may be provided in the Contract Documents. 

6.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 
as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 
2.07) proposed adjustments in the Progress Schedule that will not result in changing the 
Contract Times. Such adjustments will comply with any provisions of the General 
Requirements applicable thereto. 

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be 
submitted in accordance with the requirements of Article 12. Adjustments in Contract Times 
may only be made by a Change Order. 

6.05 Substitutes and “Or-Equals” 

A. Whenever an item of material or equipment is specified or described in the Contract Documents 
by using the name of a proprietary item or the name of a particular Supplier, the specification or 
description is intended to establish the type, function, appearance, and quality required. Unless 
the specification or description contains or is followed by words reading that no like, equivalent, 
or “or-equal” item or no substitution is permitted, other items of material or equipment or 
material or equipment of other Suppliers may be submitted to Engineer for review under the 
circumstances described below. 

1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment 
proposed by Contractor is functionally equal to that named and sufficiently similar so that no 
change in related Work will be required, it may be considered by Engineer as an “or-equal” 
item, in which case review and approval of the proposed item may, in Engineer’s sole 
discretion, be accomplished without compliance with some or all of the requirements for 
approval of proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a 
proposed item of material or equipment will be considered functionally equal to an item so 
named if: 

a. in the exercise of reasonable judgment Engineer determines that: 

1) it is at least equal in materials of construction, quality, durability, appearance, 
strength, and design characteristics;  
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2) it will reliably perform at least equally well the function and achieve the results 
imposed by the design concept of the completed Project as a functioning whole; and  

3) it has a proven record of performance and availability of responsive service. 

b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; and  

2) it will conform substantially to the detailed requirements of the item named in the 
Contract Documents. 

2. Substitute Items: 

a. If in Engineer’s sole discretion an item of material or equipment proposed by Contractor 
does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a 
proposed substitute item. 

b. Contractor shall submit sufficient information as provided below to allow Engineer to 
determine if the item of material or equipment proposed is essentially equivalent to that 
named and an acceptable substitute therefor. Requests for review of proposed substitute 
items of material or equipment will not be accepted by Engineer from anyone other than 
Contractor. 

c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as 
supplemented by the General Requirements, and as Engineer may decide is appropriate 
under the circumstances. 

d. Contractor shall make written application to Engineer for review of a proposed substitute 
item of material or equipment that Contractor seeks to furnish or use. The application: 

1) shall certify that the proposed substitute item will: 

a) perform adequately the functions and achieve the results called for by the general 
design,  

b) be similar in substance to that specified, and 

c) be suited to the same use as that specified;  

2) will state: 

a) the extent, if any, to which the use of the proposed substitute item will prejudice 
Contractor’s achievement of Substantial Completion on time, 

b) whether use of the proposed substitute item in the Work will require a change in 
any of the Contract Documents (or in the provisions of any other direct contract 
with Owner for other work on the Project) to adapt the design to the proposed 
substitute item, and 
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c) whether incorporation or use of the proposed substitute item in connection with 
the Work is subject to payment of any license fee or royalty; 

3) will identify: 

a) all variations of the proposed substitute item from that specified, and  

b) available engineering, sales, maintenance, repair, and replacement services; and 

4) shall contain an itemized estimate of all costs or credits that will result directly or 
indirectly from use of such substitute item, including costs of redesign and claims of 
other contractors affected by any resulting change. 

B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, 
sequence, or procedure of construction is expressly required by the Contract Documents, 
Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure 
of construction approved by Engineer. Contractor shall submit sufficient information to allow 
Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent to 
that expressly called for by the Contract Documents. The requirements for review by Engineer 
will be similar to those provided in Paragraph 6.05.A.2. 

C. Engineer’s Evaluation:  Engineer will be allowed a reasonable time within which to evaluate 
each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may 
require Contractor to furnish additional data about the proposed substitute item. Engineer will be 
the sole judge of acceptability. No “or equal” or substitute will be ordered, installed or utilized 
until Engineer’s review is complete, which will be evidenced by a Change Order in the case of a 
substitute and an approved Shop Drawing for an “or equal.” Engineer will advise Contractor in 
writing of any negative determination. 

D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special 
performance guarantee or other surety with respect to any substitute. 

E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a 
substitute proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. 
Whether or not Engineer approves a substitute so proposed or submitted by Contractor, 
Contractor shall reimburse Owner for the reasonable charges of Engineer for evaluating each 
such proposed substitute. Contractor shall also reimburse Owner for the reasonable charges of 
Engineer for making changes in the Contract Documents (or in the provisions of any other direct 
contract with Owner) resulting from the acceptance of each proposed substitute. 

F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or 
“or-equal” at Contractor’s expense. 

6.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including 
those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a 
replacement, against whom Owner may have reasonable objection. Contractor shall not be 
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required to employ any Subcontractor, Supplier, or other individual or entity to furnish or 
perform any of the Work against whom Contractor has reasonable objection. 

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or 
other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a 
specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list 
thereof in accordance with the Supplementary Conditions, Owner’s acceptance (either in writing 
or by failing to make written objection thereto by the date indicated for acceptance or objection 
in the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or 
other individual or entity so identified may be revoked on the basis of reasonable objection after 
due investigation. Contractor shall submit an acceptable replacement for the rejected 
Subcontractor, Supplier, or other individual or entity, and the Contract Price will be adjusted by 
the difference in the cost occasioned by such replacement, and an appropriate Change Order will 
be issued. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or 
entity, whether initially or as a replacement, shall constitute a waiver of any right of Owner or 
Engineer to reject defective Work. 

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 
Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the 
Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity 
any contractual relationship between Owner or Engineer and any such Subcontractor, 
Supplier or other individual or entity; nor 

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment 
of any moneys due any such Subcontractor, Supplier, or other individual or entity except as 
may otherwise be required by Laws and Regulations. 

D. Contractor shall be solely responsible for scheduling and coordinating the Work of 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 
Work under a direct or indirect contract with Contractor. 

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities 
performing or furnishing any of the Work to communicate with Engineer through Contractor. 

F. The divisions and sections of the Specifications and the identifications of any Drawings shall not 
control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the 
Work to be performed by any specific trade. 

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an 
appropriate agreement between Contractor and the Subcontractor or Supplier which specifically 
binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract 
Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a 
Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in 
Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will 
contain provisions whereby the Subcontractor or Supplier waives all rights against Owner, 
Contractor, Engineer, and all other individuals or entities identified in the Supplementary 
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Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners, 
employees, agents, consultants, and subcontractors of each and any of them) for all losses and 
damages caused by, arising out of, relating to, or resulting from any of the perils or causes of 
loss covered by such policies and any other property insurance applicable to the Work. If the 
insurers on any such policies require separate waiver forms to be signed by any Subcontractor or 
Supplier, Contractor will obtain the same. 

6.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 
performance of the Work or the incorporation in the Work of any invention, design, process, 
product, or device which is the subject of patent rights or copyrights held by others. If a 
particular invention, design, process, product, or device is specified in the Contract Documents 
for use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, its 
use is subject to patent rights or copyrights calling for the payment of any license fee or royalty 
to others, the existence of such rights shall be disclosed by Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, and its officers, directors, members, partners, employees, agents, 
consultants, and subcontractors from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals, and all court or arbitration or other dispute resolution costs) arising out of or 
relating to any infringement of patent rights or copyrights incident to the use in the performance 
of the Work or resulting from the incorporation in the Work of any invention, design, process, 
product, or device specified in the Contract Documents, but not identified as being subject to 
payment of any license fee or royalty to others required by patent rights or copyrights.   

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants and subcontractors of each and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out 
of or relating to any infringement of patent rights or copyrights incident to the use in the 
performance of the Work or resulting from the incorporation in the Work of any invention, 
design, process, product, or device not specified in the Contract Documents. 

6.08 Permits 

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for 
all construction permits and licenses. Owner shall assist Contractor, when necessary, in 
obtaining such permits and licenses. Contractor shall pay all governmental charges and 
inspection fees necessary for the prosecution of the Work which are applicable at the time of 
opening of Bids, or, if there are no Bids, on the Effective Date of the Agreement. Owner shall 
pay all charges of utility owners for connections for providing permanent service to the Work. 

6.09 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 
applicable to the performance of the Work. Except where otherwise expressly required by 
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applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for 
monitoring Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws 
or Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 
court or arbitration or other dispute resolution costs) arising out of or relating to such Work. 
However, it shall not be Contractor’s responsibility to make certain that the Specifications and 
Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of 
Contractor’s obligations under Paragraph 3.03. 

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective 
Date of the Agreement if there were no Bids) having an effect on the cost or time of performance 
of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner 
and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any 
such adjustment, a Claim may be made therefor as provided in Paragraph 10.05. 

6.10 Taxes 

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 
Contractor in accordance with the Laws and Regulations of the place of the Project which are 
applicable during the performance of the Work. 

6.11 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction equipment, the storage of materials and equipment, and 
the operations of workers to the Site and other areas permitted by Laws and Regulations, and 
shall not unreasonably encumber the Site and other areas with construction equipment or 
other materials or equipment. Contractor shall assume full responsibility for any damage to 
any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas 
resulting from the performance of the Work. 

2. Should any claim be made by any such owner or occupant because of the performance of the 
Work, Contractor shall promptly settle with such other party by negotiation or otherwise 
resolve the claim by arbitration or other dispute resolution proceeding or at law. 

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to any claim or action, legal or equitable, 
brought by any such owner or occupant against Owner, Engineer, or any other party 
indemnified hereunder to the extent caused by or based upon Contractor’s performance of 
the Work. 
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B. Removal of Debris During Performance of the Work:  During the progress of the Work 
Contractor shall keep the Site and other areas free from accumulations of waste materials, 
rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other 
debris shall conform to applicable Laws and Regulations. 

C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the 
Work and make it ready for utilization by Owner. At the completion of the Work Contractor 
shall remove from the Site all tools, appliances, construction equipment and machinery, and 
surplus materials and shall restore to original condition all property not designated for alteration 
by the Contract Documents. 

D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded 
in any manner that will endanger the structure, nor shall Contractor subject any part of the Work 
or adjacent property to stresses or pressures that will endanger it. 

6.12 Record Documents 

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, 
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written 
interpretations and clarifications in good order and annotated to show changes made during 
construction. These record documents together with all approved Samples and a counterpart of 
all approved Shop Drawings will be available to Engineer for reference. Upon completion of the 
Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for 
Owner. 

6.13 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work. Such responsibility does not relieve 
Subcontractors of their responsibility for the safety of persons or property in the performance of 
their work, nor for compliance with applicable safety Laws and Regulations.  Contractor shall 
take all necessary precautions for the safety of, and shall provide the necessary protection to 
prevent damage, injury or loss to: 

1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in storage on 
or off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, utilities, and Underground Facilities not designated for 
removal, relocation, or replacement in the course of construction. 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of 
persons or property, or to the protection of persons or property from damage, injury, or loss; and 
shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall 
notify owners of adjacent property and of Underground Facilities and other utility owners when 
prosecution of the Work may affect them, and shall cooperate with them in the protection, 
removal, relocation, and replacement of their property. 
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C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  
The Supplementary Conditions identify any Owner’s safety programs that are applicable to the 
Work. 

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety 
program with which Owner’s and Engineer’s employees and representatives must comply while 
at the Site. 

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 
directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any 
other individual or entity directly or indirectly employed by any of them to perform any of the 
Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor 
(except damage or loss attributable to the fault of Drawings or Specifications or to the acts or 
omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts 
any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the 
fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity 
directly or indirectly employed by any of them). 

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue 
until such time as all the Work is completed and Engineer has issued a notice to Owner and 
Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as 
otherwise expressly provided in connection with Substantial Completion). 

6.14 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site whose 
duties and responsibilities shall be the prevention of accidents and the maintaining and 
supervising of safety precautions and programs. 

6.15 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or 
other hazard communication information required to be made available to or exchanged between 
or among employers at the Site in accordance with Laws or Regulations. 

6.16 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or 
adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. 
Contractor shall give Engineer prompt written notice if Contractor believes that any significant 
changes in the Work or variations from the Contract Documents have been caused thereby or are 
required as a result thereof. If Engineer determines that a change in the Contract Documents is 
required because of the action taken by Contractor in response to such an emergency, a Work 
Change Directive or Change Order will be issued. 
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6.17 Shop Drawings and Samples 

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in 
accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each 
submittal will be identified as Engineer may require. 

1. Shop Drawings: 

a. Submit number of copies specified in the General Requirements. 

b. Data shown on the Shop Drawings will be complete with respect to quantities, 
dimensions, specified performance and design criteria, materials, and similar data to 
show Engineer the services, materials, and equipment Contractor proposes to provide 
and to enable Engineer to review the information for the limited purposes required by 
Paragraph 6.17.D. 

2. Samples: 

a. Submit number of Samples specified in the Specifications. 

b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog 
numbers, the use for which intended and other data as Engineer may require to enable 
Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D. 

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of 
Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent 
submittal will be at the sole expense and responsibility of Contractor. 

C. Submittal Procedures: 

1. Before submitting each Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and 
Samples and with the requirements of the Work and the Contract Documents; 

b. determined and verified all field measurements, quantities, dimensions, specified 
performance and design criteria, installation requirements, materials, catalog numbers, 
and similar information with respect thereto; 

c. determined and verified the suitability of all materials offered with respect to the 
indicated application, fabrication, shipping, handling, storage, assembly, and installation 
pertaining to the performance of the Work; and 

d. determined and verified all information relative to Contractor’s responsibilities for 
means, methods, techniques, sequences, and procedures of construction, and safety 
precautions and programs incident thereto. 

2. Each submittal shall bear a stamp or specific written certification that Contractor has 
satisfied Contractor’s obligations under the Contract Documents with respect to Contractor’s 
review and approval of that submittal. 
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3. With each submittal, Contractor shall give Engineer specific written notice of any variations 
that the Shop Drawing or Sample may have from the requirements of the Contract 
Documents. This notice shall be both a written communication separate from the Shop 
Drawings or Sample submittal; and, in addition, by a specific notation made on each Shop 
Drawing or Sample submitted to Engineer for review and approval of each such variation. 

D. Engineer’s Review: 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the 
Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only 
to determine if the items covered by the submittals will, after installation or incorporation in 
the Work, conform to the information given in the Contract Documents and be compatible 
with the design concept of the completed Project as a functioning whole as indicated by the 
Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, 
or procedures of construction (except where a particular means, method, technique, 
sequence, or procedure of construction is specifically and expressly called for by the 
Contract Documents) or to safety precautions or programs incident thereto. The review and 
approval of a separate item as such will not indicate approval of the assembly in which the 
item functions. 

3. Engineer’s review and approval shall not relieve Contractor from responsibility for any 
variation from the requirements of the Contract Documents unless Contractor has complied 
with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of 
each such variation by specific written notation thereof incorporated in or accompanying the 
Shop Drawing or Sample. Engineer’s review and approval shall not relieve Contractor from 
responsibility for complying with the requirements of Paragraph 6.17.C.1. 

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer and shall return the required number 
of corrected copies of Shop Drawings and submit, as required, new Samples for review and 
approval. Contractor shall direct specific attention in writing to revisions other than the 
corrections called for by Engineer on previous submittals. 

6.18 Continuing the Work 

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or 
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any 
disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor 
may otherwise agree in writing. 

6.19 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 
Contract Documents and will not be defective. Engineer and its officers, directors, members, 
partners, employees, agents, consultants, and subcontractors shall be entitled to rely on 
representation of Contractor’s warranty and guarantee. 
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B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance or operation by persons other than Contractor, 
Subcontractors, Suppliers, or any other individual or entity for whom Contractor is 
responsible; or  

2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract 
Documents shall be absolute. None of the following will constitute an acceptance of Work that is 
not in accordance with the Contract Documents or a release of Contractor’s obligation to 
perform the Work in accordance with the Contract Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related 
thereto by Owner;  

4. use or occupancy of the Work or any part thereof by Owner; 

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice 
of acceptability by Engineer; 

6. any inspection, test, or approval by others; or 

7. any correction of defective Work by Owner. 

6.20 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants and subcontractors of each and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out 
of or relating to the performance of the Work, provided that any such claim, cost, loss, or 
damage is attributable to bodily injury, sickness, disease, or death, or to injury to or destruction 
of tangible property (other than the Work itself), including the loss of use resulting therefrom but 
only to the extent caused by any negligent act or omission of Contractor, any Subcontractor, any 
Supplier, or any individual or entity directly or indirectly employed by any of them to perform 
any of the Work or anyone for whose acts any of them may be liable . 

B. In any and all claims against Owner or Engineer or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or 
personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or 
any individual or entity directly or indirectly employed by any of them to perform any of the 
Work, or anyone for whose acts any of them may be liable, the indemnification obligation under 
Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of 
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damages, compensation, or benefits payable by or for Contractor or any such Subcontractor, 
Supplier, or other individual or entity under workers’ compensation acts, disability benefit acts, 
or other employee benefit acts. 

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the 
liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, 
consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, 
reports, surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the primary cause of the 
injury or damage. 

6.21 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services are 
specifically required by the Contract Documents for a portion of the Work or unless such 
services are required to carry out Contractor’s responsibilities for construction means, methods, 
techniques, sequences and procedures. Contractor shall not be required to provide professional 
services in violation of applicable law. 

B. If professional design services or certifications by a design professional related to systems, 
materials or equipment are specifically required of Contractor by the Contract Documents, 
Owner and Engineer will specify all performance and design criteria that such services must 
satisfy. Contractor shall cause such services or certifications to be provided by a properly 
licensed professional, whose signature and seal shall appear on all drawings, calculations, 
specifications, certifications, Shop Drawings and other submittals prepared by such professional. 
Shop Drawings and other submittals related to the Work designed or certified by such 
professional, if prepared by others, shall bear such professional’s written approval when 
submitted to Engineer. 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of 
the services, certifications or approvals performed by such design professionals, provided Owner 
and Engineer have specified to Contractor all performance and design criteria that such services 
must satisfy. 

D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and 
design drawings will be only for the limited purpose of checking for conformance with 
performance and design criteria given and the design concept expressed in the Contract 
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except 
design calculations and design drawings) will be only for the purpose stated in Paragraph 
6.17.D.1. 

E. Contractor shall not be responsible for the adequacy of the performance or design criteria 
required by the Contract Documents. 
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ARTICLE 7 – OTHER WORK AT THE SITE 

7.01 Related Work at Site 

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or 
through other direct contracts therefor, or have other work performed by utility owners. If such 
other work is not noted in the Contract Documents, then: 

1. written notice thereof will be given to Contractor prior to starting any such other work; and  

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 
any, of any adjustment in the Contract Price or Contract Times that should be allowed as a 
result of such other work, a Claim may be made therefor as provided in Paragraph 10.05. 

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility 
owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe 
access to the Site, provide a reasonable opportunity for the introduction and storage of materials 
and equipment and the execution of such other work, and properly coordinate the Work with 
theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be required to 
properly connect or otherwise make its several parts come together and properly integrate with 
such other work. Contractor shall not endanger any work of others by cutting, excavating, or 
otherwise altering such work; provided, however, that Contractor may cut or alter others' work 
with the written consent of Engineer and the others whose work will be affected. The duties and 
responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and 
other contractors to the extent that there are comparable provisions for the benefit of Contractor 
in said direct contracts between Owner and such utility owners and other contractors. 

C. If the proper execution or results of any part of Contractor’s Work depends upon work 
performed by others under this Article 7, Contractor shall inspect such other work and promptly 
report to Engineer in writing any delays, defects, or deficiencies in such other work that render it 
unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s 
failure to so report will constitute an acceptance of such other work as fit and proper for 
integration with Contractor’s Work except for latent defects and deficiencies in such other work. 

7.02 Coordination 

A. If Owner intends to contract with others for the performance of other work on the Project at the 
Site, the following will be set forth in Supplementary Conditions: 

1. the individual or entity who will have authority and responsibility for coordination of the 
activities among the various contractors will be identified; 

2. the specific matters to be covered by such authority and responsibility will be itemized; and 

3. the extent of such authority and responsibilities will be provided. 

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority 
and responsibility for such coordination. 
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7.03 Legal Relationships 

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner. 

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other 
contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs 
incurred by Contractor as a result of the other contractor’s wrongful actions or inactions. 

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for 
the reasonable direct delay and disruption costs incurred by such other contractor as a result of 
Contractor’s wrongful action or inactions. 

ARTICLE 8 – OWNER’S RESPONSIBILITIES 

8.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all 
communications to Contractor through Engineer. 

8.02 Replacement of Engineer 

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom 
Contractor makes no reasonable objection, whose status under the Contract Documents shall be 
that of the former Engineer. 

8.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

8.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C 
and 14.07.C. 

8.05 Lands and Easements; Reports and Tests 

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys 
to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to 
Owner’s identifying and making available to Contractor copies of reports of explorations and 
tests of subsurface conditions and drawings of physical conditions relating to existing surface or 
subsurface structures at the Site. 

8.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and 
property insurance are set forth in Article 5. 

8.07 Change Orders 

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03. 
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8.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in 
Paragraph 13.03.B. 

8.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 
and Regulations applicable to the performance of the Work. Owner will not be responsible for 
Contractor’s failure to perform the Work in accordance with the Contract Documents. 

8.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set 
forth in Paragraph 4.06. 

8.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial 
arrangements have been made to satisfy Owner’s obligations under the Contract Documents. 

8.12 Compliance with Safety Program 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Owner has been informed 
pursuant to Paragraph 6.13.D. 

ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION 

9.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 
responsibilities and the limitations of authority of Engineer as Owner’s representative during 
construction are set forth in the Contract Documents. 

9.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction 
as Engineer deems necessary in order to observe as an experienced and qualified design 
professional the progress that has been made and the quality of the various aspects of 
Contractor’s executed Work. Based on information obtained during such visits and observations, 
Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in 
accordance with the Contract Documents. Engineer will not be required to make exhaustive or 
continuous inspections on the Site to check the quality or quantity of the Work. Engineer’s 
efforts will be directed toward providing for Owner a greater degree of confidence that the 
completed Work will conform generally to the Contract Documents. On the basis of such visits 
and observations, Engineer will keep Owner informed of the progress of the Work and will 
endeavor to guard Owner against defective Work. 
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B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and 
responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a 
result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise, 
direct, control, or have authority over or be responsible for Contractor’s means, methods, 
techniques, sequences, or procedures of construction, or the safety precautions and programs 
incident thereto, or for any failure of Contractor to comply with Laws and Regulations 
applicable to the performance of the Work. 

9.03 Project Representative 

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist 
Engineer in providing more extensive observation of the Work. The authority and 
responsibilities of any such Resident Project Representative and assistants will be as provided in 
the Supplementary Conditions, and limitations on the responsibilities thereof will be as provided 
in Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the 
Site who is not Engineer’s consultant, agent or employee, the responsibilities and authority and 
limitations thereon of such other individual or entity will be as provided in the Supplementary 
Conditions. 

9.04 Authorized Variations in Work 

A. Engineer may authorize minor variations in the Work from the requirements of the Contract 
Documents which do not involve an adjustment in the Contract Price or the Contract Times and 
are compatible with the design concept of the completed Project as a functioning whole as 
indicated by the Contract Documents. These may be accomplished by a Field Order and will be 
binding on Owner and also on Contractor, who shall perform the Work involved promptly. If 
Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or 
Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or 
extent, if any, of any such adjustment, a Claim may be made therefor as provided in 
Paragraph 10.05. 

9.05 Rejecting Defective Work 

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that 
Engineer believes will not produce a completed Project that conforms to the Contract 
Documents or that will prejudice the integrity of the design concept of the completed Project as a 
functioning whole as indicated by the Contract Documents. Engineer will also have authority to 
require special inspection or testing of the Work as provided in Paragraph 13.04, whether or not 
the Work is fabricated, installed, or completed. 

9.06 Shop Drawings, Change Orders and Payments 

A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and 
Samples, see Paragraph 6.17. 

B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and 
design drawings submitted in response to a delegation of professional design services, if any, see 
Paragraph 6.21. 
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C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12. 

D. In connection with Engineer’s authority as to Applications for Payment, see Article 14. 

9.07 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed 
by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations 
on such matters before rendering a written decision thereon (by recommendation of an 
Application for Payment or otherwise). Engineer’s written decision thereon will be final and 
binding (except as modified by Engineer to reflect changed factual conditions or more accurate 
data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05. 

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge 
of the acceptability of the Work thereunder. All matters in question and other matters between 
Owner and Contractor arising prior to the date final payment is due relating to the acceptability 
of the Work, and the interpretation of the requirements of the Contract Documents pertaining to 
the performance of the Work, will be referred initially to Engineer in writing within 30 days of 
the event giving rise to the question.  

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If 
Owner or Contractor believes that any such decision entitles them to an adjustment in the 
Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The 
date of Engineer’s decision shall be the date of the event giving rise to the issues referenced for 
the purposes of Paragraph 10.05.B. 

C. Engineer’s written decision on the issue referred will be final and binding on Owner and 
Contractor, subject to the provisions of Paragraph 10.05. 

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show 
partiality to Owner or Contractor and will not be liable in connection with any interpretation or 
decision rendered in good faith in such capacity. 

9.09 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision 
of the Contract Documents nor any decision made by Engineer in good faith either to exercise or 
not exercise such authority or responsibility or the undertaking, exercise, or performance of any 
authority or responsibility by Engineer shall create, impose, or give rise to any duty in contract, 
tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other 
individual or entity, or to any surety for or employee or agent of any of them. 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 
and Regulations applicable to the performance of the Work. Engineer will not be responsible for 
Contractor’s failure to perform the Work in accordance with the Contract Documents. 
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C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, 
any Supplier, or of any other individual or entity performing any of the Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation and 
all maintenance and operating instructions, schedules, guarantees, bonds, certificates of 
inspection, tests and approvals, and other documentation required to be delivered by Paragraph 
14.07.A will only be to determine generally that their content complies with the requirements of, 
and in the case of certificates of inspections, tests, and approvals that the results certified indicate 
compliance with, the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply 
to the Resident Project Representative, if any, and assistants, if any. 

9.10 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Engineer has been informed 
pursuant to Paragraph 6.13.D.   

ARTICLE 10 – CHANGES IN THE WORK; CLAIMS 

10.01 Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or 
from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a 
Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed 
with the Work involved which will be performed under the applicable conditions of the Contract 
Documents (except as otherwise specifically provided). 

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, 
of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a 
result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph 
10.05. 

10.02 Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 
Contract Times with respect to any work performed that is not required by the Contract 
Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the 
case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as 
provided in Paragraph 13.04.D. 

10.03 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer 
covering: 



 

EJCDC C-700 Standard General Conditions of the Construction Contract 
Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 41  of  62 
 

1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) 
required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s 
correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties; 

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including 
any undisputed sum or amount of time for Work actually performed in accordance with a 
Work Change Directive; and 

3. changes in the Contract Price or Contract Times which embody the substance of any written 
decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of 
executing any such Change Order, an appeal may be taken from any such decision in 
accordance with the provisions of the Contract Documents and applicable Laws and 
Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to 
the Progress Schedule as provided in Paragraph 6.18.A. 

10.04 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting the 
general scope of the Work or the provisions of the Contract Documents (including, but not 
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s 
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any 
such change. 

10.05 Claims 

A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, 
shall be referred to the Engineer for decision. A decision by Engineer shall be required as a 
condition precedent to any exercise by Owner or Contractor of any rights or remedies either may 
otherwise have under the Contract Documents or by Laws and Regulations in respect of such 
Claims. 

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant 
to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after 
the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with 
the party making the Claim. Notice of the amount or extent of the Claim, with supporting data 
shall be delivered to the Engineer and the other party to the Contract within 60 days after the 
start of such event (unless Engineer allows additional time for claimant to submit additional or 
more accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall 
be prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment 
in Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B. 
Each Claim shall be accompanied by claimant’s written statement that the adjustment claimed is 
the entire adjustment to which the claimant believes it is entitled as a result of said event. The 
opposing party shall submit any response to Engineer and the claimant within 30 days after 
receipt of the claimant’s last submittal (unless Engineer allows additional time). 

C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last 
submittal of the claimant or the last submittal of the opposing party, if any, take one of the 
following actions in writing: 
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1. deny the Claim in whole or in part; 

2. approve the Claim; or 

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole 
discretion, it would be inappropriate for the Engineer to do so. For purposes of further 
resolution of the Claim, such notice shall be deemed a denial. 

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall 
be deemed denied. 

E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 
10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor 
invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or 
denial. 

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in 
accordance with this Paragraph 10.05. 

ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

11.01 Cost of the Work 

A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in 
Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the 
Work. When the value of any Work covered by a Change Order or when a Claim for an 
adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be 
reimbursed to Contractor will be only those additional or incremental costs required because of 
the change in the Work or because of the event giving rise to the Claim. Except as otherwise 
may be agreed to in writing by Owner, such costs shall be in amounts no higher than those 
prevailing in the locality of the Project, shall not include any of the costs itemized in Paragraph 
11.01.B, and shall include only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of the 
Work under schedules of job classifications agreed upon by Owner and Contractor. Such 
employees shall include, without limitation, superintendents, foremen, and other personnel 
employed full time on the Work. Payroll costs for employees not employed full time on the 
Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall 
include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall 
include social security contributions, unemployment, excise, and payroll taxes, workers’ 
compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay 
applicable thereto. The expenses of performing Work outside of regular working hours, on 
Saturday, Sunday, or legal holidays, shall be included in the above to the extent authorized 
by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs 
of transportation and storage thereof, and Suppliers’ field services required in connection 
therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with 
Contractor with which to make payments, in which case the cash discounts shall accrue to 
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Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials 
and equipment shall accrue to Owner, and Contractor shall make provisions so that they may 
be obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If 
required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable 
to Owner and Contractor and shall deliver such bids to Owner, who will then determine, with 
the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides 
that the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the 
Subcontractor’s Cost of the Work and fee shall be determined in the same manner as 
Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01. 

4. Costs of special consultants (including but not limited to engineers, architects, testing 
laboratories, surveyors, attorneys, and accountants) employed for services specifically 
related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of 
Contractor’s employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, 
machinery, appliances, office, and temporary facilities at the Site, and hand tools not 
owned by the workers, which are consumed in the performance of the Work, and cost, 
less market value, of such items used but not consumed which remain the property of 
Contractor. 

c. Rentals of all construction equipment and machinery, and the parts thereof whether 
rented from Contractor or others in accordance with rental agreements approved by 
Owner with the advice of Engineer, and the costs of transportation, loading, unloading, 
assembly, dismantling, and removal thereof. All such costs shall be in accordance with 
the terms of said rental agreements. The rental of any such equipment, machinery, or 
parts shall cease when the use thereof is no longer necessary for the Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which 
Contractor is liable, as imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or 
anyone directly or indirectly employed by any of them or for whose acts any of them 
may be liable, and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 
compensated by insurance or otherwise, sustained by Contractor in connection with the 
performance of the Work (except losses and damages within the deductible amounts of 
property insurance established in accordance with Paragraph 5.06.D), provided such 
losses and damages have resulted from causes other than the negligence of Contractor, 
any Subcontractor, or anyone directly or indirectly employed by any of them or for 
whose acts any of them may be liable. Such losses shall include settlements made with 
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the written consent and approval of Owner. No such losses, damages, and expenses shall 
be included in the Cost of the Work for the purpose of determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the 
Site, express and courier services, and similar petty cash items in connection with the 
Work. 

i. The costs of premiums for all bonds and insurance Contractor is required by the Contract 
Documents to purchase and maintain. 

B. Costs Excluded: The term Cost of the Work shall not include any of the following items: 

1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of 
partnerships and sole proprietorships), general managers, safety managers, engineers, 
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents, 
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the 
Site or in Contractor’s principal or branch office for general administration of the Work and 
not specifically included in the agreed upon schedule of job classifications referred to in 
Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be 
considered administrative costs covered by the Contractor’s fee. 

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the 
Site. 

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital 
employed for the Work and charges against Contractor for delinquent payments. 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable, including but not 
limited to, the correction of defective Work, disposal of materials or equipment wrongly 
supplied, and making good any damage to property. 

5. Other overhead or general expense costs of any kind and the costs of any item not 
specifically and expressly included in Paragraphs 11.01.A. 

C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s fee 
shall be determined as set forth in the Agreement. When the value of any Work covered by a 
Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of 
Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C. 

D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant 
to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in 
accordance with generally accepted accounting practices and submit in a form acceptable to 
Engineer an itemized cost breakdown together with supporting data. 
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11.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named in the 
Contract Documents and shall cause the Work so covered to be performed for such sums and by 
such persons or entities as may be acceptable to Owner and Engineer. 

B. Cash Allowances: 

1. Contractor agrees that: 

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of 
materials and equipment required by the allowances to be delivered at the Site, and all 
applicable taxes; and 

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 
profit, and other expenses contemplated for the cash allowances have been included in 
the Contract Price and not in the allowances, and no demand for additional payment on 
account of any of the foregoing will be valid. 

C. Contingency Allowance: 

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover 
unanticipated costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer 
to reflect actual amounts due Contractor on account of Work covered by allowances, and the 
Contract Price shall be correspondingly adjusted. 

11.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, 
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to 
the sum of the unit price for each separately identified item of Unit Price Work times the 
estimated quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the 
purpose of comparison of Bids and determining an initial Contract Price. Determinations of the 
actual quantities and classifications of Unit Price Work performed by Contractor will be made 
by Engineer subject to the provisions of Paragraph 9.07. 

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to 
cover Contractor’s overhead and profit for each separately identified item. 

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance 
with Paragraph 10.05 if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and 
significantly from the estimated quantity of such item indicated in the Agreement; and  

2. there is no corresponding adjustment with respect to any other item of Work; and 
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3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of 
having incurred additional expense or Owner believes that Owner is entitled to a decrease in 
Contract Price and the parties are unable to agree as to the amount of any such increase or 
decrease. 

ARTICLE 12 – CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 

12.01 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the 
Contract Price shall be based on written notice submitted by the party making the Claim to the 
Engineer and the other party to the Contract in accordance with the provisions of Paragraph 
10.05. 

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the 
Contract Price will be determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract Documents, by 
application of such unit prices to the quantities of the items involved (subject to the 
provisions of Paragraph 11.03); or 

2. where the Work involved is not covered by unit prices contained in the Contract Documents, 
by a mutually agreed lump sum (which may include an allowance for overhead and profit 
not necessarily in accordance with Paragraph 12.01.C.2); or 

3. where the Work involved is not covered by unit prices contained in the Contract Documents 
and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the 
Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor’s fee for 
overhead and profit (determined as provided in Paragraph 12.01.C). 

C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as follows: 

1. a mutually acceptable fixed fee; or  

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various 
portions of the Cost of the Work: 

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall 
be 15 percent; 

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;  

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee 
and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is 
that the Subcontractor who actually performs the Work, at whatever tier, will be paid a 
fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1 
and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a 
fee of five percent of the amount paid to the next lower tier Subcontractor; 
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d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 
11.01.A.5, and 11.01.B;  

e. the amount of credit to be allowed by Contractor to Owner for any change which results 
in a net decrease in cost will be the amount of the actual net decrease in cost plus a 
deduction in Contractor’s fee by an amount equal to five percent of such net decrease; 
and  

f. when both additions and credits are involved in any one change, the adjustment in 
Contractor’s fee shall be computed on the basis of the net change in accordance with 
Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive. 

12.02 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in 
the Contract Times shall be based on written notice submitted by the party making the Claim to 
the Engineer and the other party to the Contract in accordance with the provisions of Paragraph 
10.05. 

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an 
adjustment in the Contract Times will be determined in accordance with the provisions of this 
Article 12. 

12.03 Delays 

A. Where Contractor is prevented from completing any part of the Work within the Contract Times 
due to delay beyond the control of Contractor, the Contract Times will be extended in an amount 
equal to the time lost due to such delay if a Claim is made therefor as provided in Paragraph 
12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or 
neglect by Owner, acts or neglect of utility owners or other contractors performing other work as 
contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God. 

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as 
contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or 
interferes with the performance or progress of the Work, then Contractor shall be entitled to an 
equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s 
entitlement to an adjustment of the Contract Times is conditioned on such adjustment being 
essential to Contractor’s ability to complete the Work within the Contract Times. 

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, 
abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the 
control of Owner, or other causes not the fault of and beyond control of Owner and Contractor, 
then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment 
is essential to Contractor’s ability to complete the Work within the Contract Times. Such an 
adjustment shall be Contractor’s sole and exclusive remedy for the delays described in this 
Paragraph 12.03.C. 

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, 
consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or 
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damages (including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or anticipated project. 

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays 
within the control of Contractor. Delays attributable to and within the control of a Subcontractor 
or Supplier shall be deemed to be delays within the control of Contractor. 

ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK 

13.01 Notice of Defects 

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be 
given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this 
Article 13. 

13.02 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 
independent testing laboratories, and governmental agencies with jurisdictional interests will 
have access to the Site and the Work at reasonable times for their observation, inspection, and 
testing. Contractor shall provide them proper and safe conditions for such access and advise 
them of Contractor’s safety procedures and programs so that they may comply therewith as 
applicable. 

13.03 Tests and Inspections 

A. Contractor shall give Engineer timely notice of readiness of the Work for all required 
inspections, tests, or approvals and shall cooperate with inspection and testing personnel to 
facilitate required inspections or tests. 

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all 
inspections, tests, or approvals required by the Contract Documents except: 

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below; 

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 
13.04.B shall be paid as provided in Paragraph 13.04.C; and 

3. as otherwise specifically provided in the Contract Documents. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 
specifically to be inspected, tested, or approved by an employee or other representative of such 
public body, Contractor shall assume full responsibility for arranging and obtaining such 
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the 
required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection 
with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of 
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materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs, 
or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in 
the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to 
Owner and Engineer. 

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by 
Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, 
uncover such Work for observation. 

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless 
Contractor has given Engineer timely notice of Contractor’s intention to cover the same and 
Engineer has not acted with reasonable promptness in response to such notice. 

13.04 Uncovering Work 

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by 
Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense. 

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or 
inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or 
otherwise make available for observation, inspection, or testing as Engineer may require, that 
portion of the Work in question, furnishing all necessary labor, material, and equipment. 

C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out 
of or relating to such uncovering, exposure, observation, inspection, and testing, and of 
satisfactory replacement or reconstruction (including but not limited to all costs of repair or 
replacement of work of others); and Owner shall be entitled to an appropriate decrease in the 
Contract Price. If the parties are unable to agree as to the amount thereof, Owner may make a 
Claim therefor as provided in Paragraph 10.05. 

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in 
the Contract Price or an extension of the Contract Times, or both, directly attributable to such 
uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the 
parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim 
therefor as provided in Paragraph 10.05. 

13.05 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 
materials or equipment, or fails to perform the Work in such a way that the completed Work will 
conform to the Contract Documents, Owner may order Contractor to stop the Work, or any 
portion thereof, until the cause for such order has been eliminated; however, this right of Owner 
to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the 
benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any 
surety for, or employee or agent of any of them. 
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13.06 Correction or Removal of Defective Work 

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or 
not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it 
from the Project and replace it with Work that is not defective. Contractor shall pay all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such correction or removal (including but not 
limited to all costs of repair or replacement of work of others). 

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, 
Contractor shall take no action that would void or otherwise impair Owner’s special warranty 
and guarantee, if any, on said Work. 

13.07 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as may 
be prescribed by the terms of any applicable special guarantee required by the Contract 
Documents) or by any specific provision of the Contract Documents, any Work is found to be 
defective, or if the repair of any damages to the land or areas made available for Contractor’s use 
by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found 
to be defective, Contractor shall promptly, without cost to Owner and in accordance with 
Owner’s written instructions: 

1. repair such defective land or areas; or  

2. correct such defective Work; or 

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it 
with Work that is not defective, and  

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work 
of others or other land or areas resulting therefrom. 

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an 
emergency where delay would cause serious risk of loss or damage, Owner may have the 
defective Work corrected or repaired or may have the rejected Work removed and replaced. All 
claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such correction or repair or such removal and 
replacement (including but not limited to all costs of repair or replacement of work of others) 
will be paid by Contractor. 

C. In special circumstances where a particular item of equipment is placed in continuous service 
before Substantial Completion of all the Work, the correction period for that item may start to 
run from an earlier date if so provided in the Specifications. 

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or 
removed and replaced under this Paragraph 13.07, the correction period hereunder with respect 
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to such Work will be extended for an additional period of one year after such correction or 
removal and replacement has been satisfactorily completed. 

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or 
warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a 
waiver of, the provisions of any applicable statute of limitation or repose. 

13.08 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, 
prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may 
do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and 
determination to accept such defective Work (such costs to be approved by Engineer as to 
reasonableness) and for the diminished value of the Work to the extent not otherwise paid by 
Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s 
recommendation of final payment, a Change Order will be issued incorporating the necessary 
revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an 
appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted. 
If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as 
provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an 
appropriate amount will be paid by Contractor to Owner. 

13.09 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct 
defective Work, or to remove and replace rejected Work as required by Engineer in accordance 
with Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the 
Contract Documents, or if Contractor fails to comply with any other provision of the Contract 
Documents, Owner may, after seven days written notice to Contractor, correct, or remedy any 
such deficiency. 

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed 
expeditiously. In connection with such corrective or remedial action, Owner may exclude 
Contractor from all or part of the Site, take possession of all or part of the Work and suspend 
Contractor’s services related thereto, take possession of Contractor’s tools, appliances, 
construction equipment and machinery at the Site, and incorporate in the Work all materials and 
equipment stored at the Site or for which Owner has paid Contractor but which are stored 
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees, 
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable 
Owner to exercise the rights and remedies under this Paragraph. 

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies 
under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be 
issued incorporating the necessary revisions in the Contract Documents with respect to the 
Work; and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties 
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are unable to agree as to the amount of the adjustment, Owner may make a Claim therefor as 
provided in Paragraph 10.05. Such claims, costs, losses and damages will include but not be 
limited to all costs of repair, or replacement of work of others destroyed or damaged by 
correction, removal, or replacement of Contractor’s defective Work. 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the 
performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies 
under this Paragraph 13.09. 

ARTICLE 14 – PAYMENTS TO CONTRACTOR AND COMPLETION 

14.01 Schedule of Values 

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for 
progress payments and will be incorporated into a form of Application for Payment acceptable to 
Engineer. Progress payments on account of Unit Price Work will be based on the number of 
units completed. 

14.02 Progress Payments 

A. Applications for Payments: 

1. At least 20 days before the date established in the Agreement for each progress payment (but 
not more often than once a month), Contractor shall submit to Engineer for review an 
Application for Payment filled out and signed by Contractor covering the Work completed 
as of the date of the Application and accompanied by such supporting documentation as is 
required by the Contract Documents. If payment is requested on the basis of materials and 
equipment not incorporated in the Work but delivered and suitably stored at the Site or at 
another location agreed to in writing, the Application for Payment shall also be accompanied 
by a bill of sale, invoice, or other documentation warranting that Owner has received the 
materials and equipment free and clear of all Liens and evidence that the materials and 
equipment are covered by appropriate property insurance or other arrangements to protect 
Owner’s interest therein, all of which must be satisfactory to Owner. 

2. Beginning with the second Application for Payment, each Application shall include an 
affidavit of Contractor stating that all previous progress payments received on account of the 
Work have been applied on account to discharge Contractor’s legitimate obligations 
associated with prior Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as stipulated in the 
Agreement. 

B. Review of Applications: 

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in 
writing a recommendation of payment and present the Application to Owner or return the 
Application to Contractor indicating in writing Engineer’s reasons for refusing to 
recommend payment. In the latter case, Contractor may make the necessary corrections and 
resubmit the Application. 
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2. Engineer’s recommendation of any payment requested in an Application for Payment will 
constitute a representation by Engineer to Owner, based on Engineer’s observations of the 
executed Work as an experienced and qualified design professional, and on Engineer’s 
review of the Application for Payment and the accompanying data and schedules, that to the 
best of Engineer’s knowledge, information and belief: 

a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents (subject 
to an evaluation of the Work as a functioning whole prior to or upon Substantial 
Completion, the results of any subsequent tests called for in the Contract Documents, a 
final determination of quantities and classifications for Unit Price Work under Paragraph 
9.07, and any other qualifications stated in the recommendation); and 

c. the conditions precedent to Contractor’s being entitled to such payment appear to have 
been fulfilled in so far as it is Engineer’s responsibility to observe the Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have 
represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been 
performed have been exhaustive, extended to every aspect of the Work in progress, or 
involved detailed inspections of the Work beyond the responsibilities specifically 
assigned to Engineer in the Contract Documents; or  

b. there may not be other matters or issues between the parties that might entitle Contractor 
to be paid additionally by Owner or entitle Owner to withhold payment to Contractor. 

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending 
payments nor Engineer’s recommendation of any payment, including final payment, will 
impose responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, or 

c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s 
performance of the Work, or 

d. to make any examination to ascertain how or for what purposes Contractor has used the 
moneys paid on account of the Contract Price, or  

e. to determine that title to any of the Work, materials, or equipment has passed to Owner 
free and clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s 
opinion, it would be incorrect to make the representations to Owner stated in 
Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because 
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of subsequently discovered evidence or the results of subsequent inspections or tests, revise 
or revoke any such payment recommendation previously made, to such extent as may be 
necessary in Engineer’s opinion to protect Owner from loss because: 

a. the Work is defective, or completed Work has been damaged, requiring correction or 
replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work or complete Work in accordance 
with Paragraph 13.09; or 

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in 
Paragraph 15.02.A. 

C. Payment Becomes Due: 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s 
recommendation, the amount recommended will (subject to the provisions of Paragraph 
14.02.D) become due, and when due will be paid by Owner to Contractor. 

D. Reduction in Payment: 

1. Owner may refuse to make payment of the full amount recommended by Engineer because: 

a. claims have been made against Owner on account of Contractor’s performance or 
furnishing of the Work; 

b. Liens have been filed in connection with the Work, except where Contractor has 
delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of 
such Liens; 

c. there are other items entitling Owner to a set-off against the amount recommended; or 

d. Owner has actual knowledge of the occurrence of any of the events enumerated in 
Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A. 

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner 
will give Contractor immediate written notice (with a copy to Engineer) stating the reasons 
for such action and promptly pay Contractor any amount remaining after deduction of the 
amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any 
adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the 
reasons for such action. 

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the 
amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 
14.02.C.1 and subject to interest as provided in the Agreement. 
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14.03 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by 
any Application for Payment, whether incorporated in the Project or not, will pass to Owner no 
later than the time of payment free and clear of all Liens. 

14.04 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify 
Owner and Engineer in writing that the entire Work is substantially complete (except for items 
specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of 
Substantial Completion. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 
inspection of the Work to determine the status of completion. If Engineer does not consider the 
Work substantially complete, Engineer will notify Contractor in writing giving the reasons 
therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a 
tentative certificate of Substantial Completion which shall fix the date of Substantial 
Completion. There shall be attached to the certificate a tentative list of items to be completed or 
corrected before final payment. Owner shall have seven days after receipt of the tentative 
certificate during which to make written objection to Engineer as to any provisions of the 
certificate or attached list. If, after considering such objections, Engineer concludes that the 
Work is not substantially complete, Engineer will, within 14 days after submission of the 
tentative certificate to Owner, notify Contractor in writing, stating the reasons therefor. If, after 
consideration of Owner’s objections, Engineer considers the Work substantially complete, 
Engineer will, within said 14 days, execute and deliver to Owner and Contractor a definitive 
certificate of Substantial Completion (with a revised tentative list of items to be completed or 
corrected) reflecting such changes from the tentative certificate as Engineer believes justified 
after consideration of any objections from Owner. 

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will 
deliver to Owner and Contractor a written recommendation as to division of responsibilities 
pending final payment between Owner and Contractor with respect to security, operation, safety, 
and protection of the Work, maintenance, heat, utilities, insurance, and warranties and 
guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in 
writing prior to Engineer’s issuing the definitive certificate of Substantial Completion, 
Engineer’s aforesaid recommendation will be binding on Owner and Contractor until final 
payment. 

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable access to remove its property and 
complete or correct items on the tentative list. 

14.05 Partial Utilization 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been identified in the Contract Documents, or 
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which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable 
part of the Work that can be used by Owner for its intended purpose without significant 
interference with Contractor’s performance of the remainder of the Work, subject to the 
following conditions: 

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any 
such part of the Work which Owner believes to be ready for its intended use and 
substantially complete. If and when Contractor agrees that such part of the Work is 
substantially complete, Contractor, Owner, and Engineer will follow the procedures of 
Paragraph 14.04.A through D for that part of the Work. 

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers 
any such part of the Work ready for its intended use and substantially complete and request 
Engineer to issue a certificate of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall 
make an inspection of that part of the Work to determine its status of completion. If Engineer 
does not consider that part of the Work to be substantially complete, Engineer will notify 
Owner and Contractor in writing giving the reasons therefor. If Engineer considers that part 
of the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with 
respect to certification of Substantial Completion of that part of the Work and the division of 
responsibility in respect thereof and access thereto. 

4. No use or occupancy or separate operation of part of the Work may occur prior to 
compliance with the requirements of Paragraph 5.10 regarding property insurance. 

14.06 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is 
complete, Engineer will promptly make a final inspection with Owner and Contractor and will 
notify Contractor in writing of all particulars in which this inspection reveals that the Work is 
incomplete or defective. Contractor shall immediately take such measures as are necessary to 
complete such Work or remedy such deficiencies. 

14.07 Final Payment 

A. Application for Payment: 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections 
identified during the final inspection and has delivered, in accordance with the Contract 
Documents, all maintenance and operating instructions, schedules, guarantees, bonds, 
certificates or other evidence of insurance, certificates of inspection, marked-up record 
documents (as provided in Paragraph 6.12), and other documents, Contractor may make 
application for final payment following the procedure for progress payments. 

2. The final Application for Payment shall be accompanied (except as previously delivered) by: 

a. all documentation called for in the Contract Documents, including but not limited to the 
evidence of insurance required by Paragraph 5.04.B.6; 
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b. consent of the surety, if any, to final payment;  

c. a list of all Claims against Owner that Contractor believes are unsettled; and  

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien 
rights arising out of or Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved 
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor 
that:  (i) the releases and receipts include all labor, services, material, and equipment for 
which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other 
indebtedness connected with the Work for which Owner might in any way be responsible, or 
which might in any way result in liens or other burdens on Owner's property, have been paid 
or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or 
receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to 
indemnify Owner against any Lien. 

B. Engineer’s Review of Application and Acceptance: 

1. If, on the basis of Engineer’s observation of the Work during construction and final 
inspection, and Engineer’s review of the final Application for Payment and accompanying 
documentation as required by the Contract Documents, Engineer is satisfied that the Work 
has been completed and Contractor’s other obligations under the Contract Documents have 
been fulfilled, Engineer will, within ten days after receipt of the final Application for 
Payment, indicate in writing Engineer’s recommendation of payment and present the 
Application for Payment to Owner for payment. At the same time Engineer will also give 
written notice to Owner and Contractor that the Work is acceptable subject to the provisions 
of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to 
Contractor, indicating in writing the reasons for refusing to recommend final payment, in 
which case Contractor shall make the necessary corrections and resubmit the Application for 
Payment. 

C. Payment Becomes Due: 

1. Thirty days after the presentation to Owner of the Application for Payment and 
accompanying documentation, the amount recommended by Engineer, less any sum Owner 
is entitled to set off against Engineer’s recommendation, including but not limited to 
liquidated damages, will become due and will be paid by Owner to Contractor. 

14.08 Final Completion Delayed 

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if 
Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment 
(for Work fully completed and accepted) and recommendation of Engineer, and without 
terminating the Contract, make payment of the balance due for that portion of the Work fully 
completed and accepted. If the remaining balance to be held by Owner for Work not fully 
completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have 
been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of 
the balance due for that portion of the Work fully completed and accepted shall be submitted by 
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Contractor to Engineer with the Application for such payment. Such payment shall be made 
under the terms and conditions governing final payment, except that it shall not constitute a 
waiver of Claims. 

14.09 Waiver of Claims 

A. The making and acceptance of final payment will constitute: 

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled 
Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06, 
from failure to comply with the Contract Documents or the terms of any special guarantees 
specified therein, or from Contractor’s continuing obligations under the Contract 
Documents; and 

2. a waiver of all Claims by Contractor against Owner other than those previously made in 
accordance with the requirements herein and expressly acknowledged by Owner in writing 
as still unsettled. 

ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION 

15.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period 
of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will 
fix the date on which Work will be resumed. Contractor shall resume the Work on the date so 
fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the 
Contract Times, or both, directly attributable to any such suspension if Contractor makes a 
Claim therefor as provided in Paragraph 10.05. 

15.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract 
Documents (including, but not limited to, failure to supply sufficient skilled workers or 
suitable materials or equipment or failure to adhere to the Progress Schedule established 
under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04); 

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; 

3. Contractor’s repeated disregard of the authority of Engineer; or 

4. Contractor’s violation in any substantial way of any provisions of the Contract Documents. 

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving 
Contractor (and surety) seven days written notice of its intent to terminate the services of 
Contractor: 

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s 
tools, appliances, construction equipment, and machinery at the Site, and use the same to the 
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full extent they could be used by Contractor (without liability to Contractor for trespass or 
conversion);  

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner 
has paid Contractor but which are stored elsewhere; and  

3. complete the Work as Owner may deem expedient. 

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive 
any further payment until the Work is completed. If the unpaid balance of the Contract Price 
exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) sustained by Owner arising out of or relating to completing the Work, 
such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such 
unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and 
damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when 
so approved by Engineer, incorporated in a Change Order. When exercising any rights or 
remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the 
Work performed. 

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if 
Contractor begins within seven days of receipt of notice of intent to terminate to correct its 
failure to perform and proceeds diligently to cure such failure within no more than 30 days of 
receipt of said notice. 

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect 
any rights or remedies of Owner against Contractor then existing or which may thereafter 
accrue. Any retention or payment of moneys due Contractor by Owner will not release 
Contractor from liability. 

F. If and to the extent that Contractor has provided a performance bond under the provisions of 
Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of 
Paragraphs 15.02.B and 15.02.C. 

15.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and 
without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, 
Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents prior 
to the effective date of termination, including fair and reasonable sums for overhead and 
profit on such Work; 

2. expenses sustained prior to the effective date of termination in performing services and 
furnishing labor, materials, or equipment as required by the Contract Documents in 
connection with uncompleted Work, plus fair and reasonable sums for overhead and profit 
on such expenses; 
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3. all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors, 
Suppliers, and others; and 

4. reasonable expenses directly attributable to termination. 

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other 
economic loss arising out of or resulting from such termination. 

15.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive 
days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on 
any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days 
to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days 
written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such 
suspension or failure within that time, terminate the Contract and recover from Owner payment 
on the same terms as provided in Paragraph 15.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if 
Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or 
Owner has failed for 30 days to pay Contractor any sum finally determined to be due, Contractor 
may, seven days after written notice to Owner and Engineer, stop the Work until payment is 
made of all such amounts due Contractor, including interest thereon. The provisions of this 
Paragraph 15.04 are not intended to preclude Contractor from making a Claim under Paragraph 
10.05 for an adjustment in Contract Price or Contract Times or otherwise for expenses or 
damage directly attributable to Contractor’s stopping the Work as permitted by this Paragraph. 

ARTICLE 16 – DISPUTE RESOLUTION 

16.01 Methods and Procedures 

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a 
decision under Paragraph 10.05 before such decision becomes final and binding. The mediation 
will be governed by the Construction Industry Mediation Rules of the American Arbitration 
Association in effect as of the Effective Date of the Agreement. The request for mediation shall 
be submitted in writing to the American Arbitration Association and the other party to the 
Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E. 

B. Owner and Contractor shall participate in the mediation process in good faith. The process shall 
be concluded within 60 days of filing of the request. The date of termination of the mediation 
shall be determined by application of the mediation rules referenced above. 

C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial 
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after 
termination of the mediation unless, within that time period, Owner or Contractor: 
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1. elects in writing to invoke any dispute resolution process provided for in the Supplementary 
Conditions; or 

2. agrees with the other party to submit the Claim to another dispute resolution process; or 

3. gives written notice to the other party of the intent to submit the Claim to a court of 
competent jurisdiction. 

ARTICLE 17 – MISCELLANEOUS 

17.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will 
be deemed to have been validly given if: 

1. delivered in person to the individual or to a member of the firm or to an officer of the 
corporation for whom it is intended; or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business 
address known to the giver of the notice. 

17.02 Computation of Times 

A. When any period of time is referred to in the Contract Documents by days, it will be computed 
to exclude the first and include the last day of such period. If the last day of any such period falls 
on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable 
jurisdiction, such day will be omitted from the computation. 

17.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and remedies 
available hereunder to the parties hereto are in addition to, and are not to be construed in any 
way as a limitation of, any rights and remedies available to any or all of them which are 
otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or by 
other provisions of the Contract Documents. The provisions of this Paragraph will be as effective 
as if repeated specifically in the Contract Documents in connection with each particular duty, 
obligation, right, and remedy to which they apply. 

17.04 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given 
in accordance with the Contract Documents, as well as all continuing obligations indicated in the 
Contract Documents, will survive final payment, completion, and acceptance of the Work or 
termination or completion of the Contract or termination of the services of Contractor. 

17.05 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 
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17.06 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of 
these General Conditions.  
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SUPPLEMENTARY CONDITIONS 
 
These Supplementary Conditions amend or supplement the Standard General Conditions of the 
Construction Contract and other provisions of the Contract Documents as indicated below.  All 
provisions which are not so amended or supplemented remain in full force and effect. 
 

SC-1  The terms used in these Supplementary Conditions which are defined in the 
Standard General Conditions of the Construction Contract have the meaning 
assigned to them in the General Conditions. 

 
SC-2.02  Change the number of copies of the Contract Documents to be furnished to 

the Contractor from “up to ten” to “one executed copy and up to four non-
executed bid set copies and one set in electronic format if requested.” 

 
SC-2.03 In the last sentence, change “sixtieth day” to “ninetieth day.” 
 
SC-5.03(A) The Contractor shall furnish a Certificate of Insurance satisfactory to the 

Owner from each Insurance Company showing that all required insurance is 
in force, stating policy numbers, dates of expiration, and limits of liability 
thereunder.  If the Contractor fails to procure and maintain the said insurance, 
the Owner shall have the right to procure and maintain the said insurance for 
and in the name of the Contractor and the Contractor shall pay the cost thereof 
and shall furnish all necessary information to make effective and maintain 
such insurance. 

 
SC-5.04(B)(2) The limits of liability for the insurance required by paragraph 5.04(A) of the 

General Conditions shall provide coverage for not less than the following 
amounts or greater where required by Laws and Regulations. 

 
 5.04(A)(1) and (2) Workers’ Compensation, etc., under paragraphs 5.04(A)(1) 

and 5.04(A)(2) of the General Conditions: 
 
  (a) State      Statutory 
 
  (b) Applicable Federal (e.g., Longshoreman’s): Statutory 
 
  (c) Employer’s Liability    $1,000,000 
 
 5.04(A)(3), (4) and (5).  Contractor’s Liability Insurance under paragraphs 

5.04(A)(3) through 5.04(A)(5) of the General Conditions which shall also 
include completed operations and product liability coverage. 

 
(a) Bodily Injury and Property Damage, Combined Single Limit 

(CSL) (Except Products and Completed Operations) Property 
Damage liability insurance will provide Explosion, Collapse, and 
Underground coverage where applicable. 

 
  Each Occurrence    $2,000,000* 
 
  General Aggregate   $4,000,000* 
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(b) Products and Completed Operations   
Aggregate     $1,000,000 

 
Products and Completed Operations to be maintained for two (2) 
years after final payment and Contractor shall continue to provide 
evidence of such coverage to the Owner on an annual basis during 
the aforementioned period. 

 
(c) Personal and Advertising Injury (Per Person/Organization and per 

occurrence) with Employment Exclusion deleted.   $1,000,000 
 

(d)  Fire Damage $100,000  
 

(e) *Umbrella Excess Liability – As needed to increase primary policy 
to limits in 5.04(A)(3) through 5.04(A)(5). 

 
(f) If the General Liability Policy includes a General Aggregate, such 

policy shall be endorsed to have General Aggregate apply to this 
project only (Per Project Aggregate Limit). 

 
5.04(A)(6) Automobile Liability – (Owned, Non-Owned, Hired) Contractor 
may provide split limits or combined single limit. 

 
(a) Split Limits: 

 
Bodily Injury, Each Person:  $2,000,000  

 Each Occurrence: $2,000,000 
 

Property Damage, Each Occurrence: $1,000,000 
 

or 
 

(b) Combined Single Limit 
 

Bodily Injury and Property Damage 
    Each Occurrence $2,000,000 
 

(c) Umbrella Excess Liability – as needed to increase Primary Policy 
to specified limits. 

 
 

SC-5.04(B)(3) Add the following to the end of the paragraph: “to the extent available in the 
insurance industry with industry standard exclusions and as allowed under the 
laws and regulations in the State of Ohio;” 

 
SC-5.04(B)(4) Add the following: 
 

Written notice of cancellation for non-payment of premium shall be at least 10 
days. 
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Add the following paragraphs: 
 
SC-5.04(C)  Unless otherwise stated in Specific Project Requirements, the Contractor shall 

purchase and provide an “Owner’s and Contractor’s Protective Policy” for the 
following limits: 

 
Each Occurrence     $1,000,000 
General Aggregate     $2,000,000 

 
SC-5.04(D) Unless otherwise stated in Specific Project Requirements: the Contractor shall 

purchase and maintain during the Contract Time “All Risk Builders’ Risk 
Insurance,” and/or “Installation Floater Insurance,” and/or “Boiler and 
Machinery Insurance,” and any and all insurance requirements of section GC-
5.06 of the General Conditions as applicable for the type of work to be 
performed upon the Project to the full insurable value thereof for the benefit 
of the Owner, the State, the Contractor, Subcontractors and Suppliers as their 
interest may appear.  This insurance shall cover the work until final 
acceptance and final payment by the Owner.  This provision shall in no way 
release the Contractor or Contractor’s Surety from obligations under the 
Contract Documents to fully complete the Project.  The original policy(s) shall 
be filed with the Owner or his designated representative. 

 
SC-5.05 See SC-5.04(C) above. 
 
SC-5.06 Unless otherwise stated in Specific Project Requirements, the Contractor, not 

the Owner, shall purchase and maintain during the Contract Time all property 
insurance required in section GC-5.06 of the General Conditions and as 
outlined in SC-5.04(D) above. 

 
SC-6.08(A) Add the following sentence to the end of the paragraph: 
 

Since the Owner is the City of Mentor, and is the Building Code Authority 
Having Jurisdiction (AHJ), fees and deposits will be waived.  The Contractor 
is required to schedule and obtain all required inspections from the AHJ. 

 
SC-6.10(B)  Add the following Paragraphs: 

 
Owner is exempt from Ohio State Sales and Use Taxes on materials and 
equipment to be incorporated in the Project.  Said taxes shall not be included 
in the Contract Price. 
 

1. Owner will furnish the required certificates of tax exemption to 
Contractor for use in the purchase of supplies and materials to be 
incorporated into the work. 

 
2. Owner’s exemption to Contractor does not apply to construction 

tools, machinery, equipment, or other property by or leased by 
Contractor, or to supplies or materials not incorporated into the 
work. 
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The Contractor shall withhold and/or pay all consumer, use, property, 
employment, income and other taxes in accordance with the laws and 
regulations of the United States, State of Ohio and Owner which are 
applicable during the performance of the work. 
 

SC-6.17 Add the following new paragraph immediately after paragraph 6.17E: 
 

F. Contractor shall furnish required submittals with sufficient information 
and accuracy in order to obtain required approval of an item with no 
more than three (3) submittals. 

 
SC-7.02 Delete Section 7.02 of the General Conditions in its entirety and insert the 

following: 
 

SC-7.02(A) The General Construction Contractor shall be referred to and 
defined as the Construction Coordinator. 

 
SC-7.02(B) Duties of the Construction Coordinator include the following: 
 

1. Scheduling and coordinating the work of the Prime Contractors 
including submission and periodic updating of the project 
schedule. 

  
2. Establishing and administrating the site safety programs and 

procedures for the project. 
 

3. See that permits are applied for and obtained on a timely basis.  
Advise the Engineer of any problems related to permit approval. 

 
4. Monitoring compliance with Laws and Regulations. 

 
5. Maintain project site for dust, sedimentation, debris, waste and 

general site cleanliness. 
 

6. Coordinate location and use of temporary construction facilities 
including but not limited to sanitary, water, power, telephone and 
parking. 

 
7. Coordinate Owner interface for utility tie-ins/shut downs. 

 
8. Monitor shop drawings submittal and coordination of submittal 

information between Prime Contractors. 
 
SC-13.07(A) In the First sentence of Section 13.07(A) remove “Substantial Completion” 

and insert “Final Acceptance of the entire project and final payment by the 
Owner.” 

SC-13.07(C) Remove 13.07(C) and replace with the following: 
 

All materials and equipment shall be warranted by the respective material 
supplier or equipment manufacturer until the end of the Contractor’s 



SC.5 

“correction period” (or longer if specified elsewhere in the contract) 
regardless of the date of initial installation or operation of the material or 
equipment.  The cost of such extended warranties as needed from material 
suppliers or equipment manufacturers to provide warranty coverage until the 
end of the “correction period” or other period as specified in the contract shall 
be the responsibility of the prime contractor and shall be assumed to have 
been included in his bid. 

 
SC-14.02(A)(3) Delete Section 14.02(A)(3) of the General Conditions in its entirety and insert 

the following: 
 

Until the job is 50% complete, the Contractor will be paid 92% of the 
estimated value of labor and material completed in acceptable form.  After the 
work is 50% complete, no further funds shall be retained and the Contractor 
shall be paid 100% of the estimated value of labor and material completed in 
acceptable form, provided that the Contractor is making satisfactory progress 
and there is no specific cause for greater withholding.  Upon the Owner’s 
agreement that the project is substantially complete, the Retainage may be 
reduced to twice the value of the remaining punch list work subject to the 
recommendation of the Engineer and the approval of the Owner. 

 
SC-14.02(A)(4) Add the following paragraph:  
 

Payment for stored materials at invoice prices or at the unit price bid for 
materials, or the lesser value of the two, will be made for accepted 
nonperishable equipment and materials which are to be incorporated into the 
work, when accepted, delivered, properly stored, and protected upon the site 
and verified to the Engineer by a copy of the invoice.  For materials and 
equipment meeting the foregoing conditions, the Owner will pay, when 
properly included in an approved estimate, 92% of the invoice value of the 
same.  Subsequent to the inclusion of a payment for delivered materials in a 
progress payment, Contractor shall submit no later than the next payment 
submission, a partial waiver of lien from each and every supplier for whom 
delivered materials were paid.  If no such waiver is submitted prior to or along 
with the next payment, the amount of delivered materials paid commensurate 
with that particular item will be deducted from future payments.  No payment 
for delivered materials shall be made for any items that are scheduled to be 
incorporated in the work within 30 days of submission of the pay estimate.  
Delivered materials will not be paid in any given month for a total amount less 
than $5,000.00.  

 
SC-14.02(A)(5) Add the following paragraph:  
 
 The form for application for payment will be the EJCDC Contractor’s 

Application for Payment and will be provided at the Pre-Construction 
Meeting. 

 
SC-16.01 Delete Article 16 in its entirety and replace with the following: 
 
DISPUTE RESOLUTION AGREEMENT – JUDICIAL SYSTEM 
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OWNER and CONTRACTOR hereby agree that Article 16 of the General Conditions to the 
Agreement between OWNER and CONTRACTOR is amended to include the following 
agreement of the parties: 
 
 
16.1 All claims, disputes and other matters in question between Owner and Contractor 

arising out of or relating to the Contract Documents or the breach thereof (except for 
claims which have been waived by the making or acceptance of final payment as 
provided by Paragraph 14.09) will be decided through the Lake County Court of 
Common Pleas.  Arbitration will be entered into only if agreed upon in writing by 
both parties. 
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PROJECT SUMMARY OF WORK 
 
The Modernization and 12-month Warranty Maintenance of Two (2) In-Ground Hydraulic 
Passenger Elevators (State ID# 23171 & 36242) installed at Mentor City Hall, 8500 Civic Blvd, 
Mentor, Ohio 44060. 
 

1. Purpose 
2. Definitions 
3.  Codes / Standards  
4. Provisions for the Disabled  
5. Storage at Site  
6. Inspections  
7. Guarantee 
8. Site Survey  
9. Schedule  

 10. Protection of Persons and Property  
 11. Quality of Material  
 12. Material Information  
 13. Painting  
 14. Electrical Design and Wiring Requirements  
 15. Feeder Wiring  
 16. Workmanship  
 17. Removal of Excess Equipment  
 18. Work by Others  
 19. Final Inspection  
 20. Final Clean-up  
 21. Interim and Warranty Maintenance 
 22. Five-year service contract for all City of Mentor elevators 

 
[ 1.] PURPOSE  
 
The contractor must furnish the necessary labor and material to modernize and maintain two (2) 
hydraulic elevator systems in accordance with these specifications.  This is a turn key project for 
the Contractor. All work is to be accomplished in a professional manner utilizing the best 
possible materials. The Contractor shall perform all operations as indicated on drawings, or 
specified herein, and in accordance with the requirements of the contract documents. Cutting and 
patching as a result of the elevator work is the responsibility of the Elevator Contractor. This 
specification will direct the Elevator Contractor to provide all Labor, Material, Equipment, 
Tools, Supplies and Supervision required to maximize the performance of the elevator and 
establish a modern, state of the art, safe, flexible and responsive vertical transportation system. It 
is the intention of this specification to outline broadly the equipment required and establish 
performance criteria but not to cover the details of design and construction. Such details are the 
responsibility of the Contractor. Once quotation has been bid, and accepted, no additional costs 
will be allowed for work, as outlined in this specification. Where a device is referred in the 
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singular number, it is intended that such reference shall apply to as many such devices as are 
required to obtain the precise effect and product from the completed installation. 
 
[ 2.] DEFINITIONS  
 
The terms used herein are defined as follows:  
 
 A. “Work” shall mean the services, materials, labor and all other equipment required for 

complete and proper installation by the Contractor.  
 B.  Approved”, “Accepted”, “Reviewed” or similar terms as applied to materials, products 

and workmanship shall mean that acceptance or review by the Consultant is required.   
 C.  Directed”, “Requested”, “Selected” and similar terms shall mean that the Consultant or 

Owner shall direct, request and select.  
 D. “Satisfactory” or similar terms shall mean to the satisfaction of the Consultant or 

Owner.  
 E. “Provide” shall mean to supply, install and connect complete and ready for safe and 

regular operation particular work referred to unless specifically indicated otherwise by 
the Consultant.  

 F. “Install” shall mean to erect, mount and connect complete with related accessories.  
 G. “Supply” or “Furnish” shall mean to purchase, procure, acquire and deliver complete 

with related accessories. 
  H. “Wiring” shall mean conduit, fittings, wire, junction and outlet boxes, switches, 

cutouts, receptacles and related items.  
 I. “Concealed” shall mean in masonry or other construction, installed in furred spaces, 

within double partitions or hung ceilings, in trenches, in crawl spaces or enclosures.  
 J. “Exposed” shall mean not installed underground or “Concealed” as defined above.  
 K. “Current issues” or “Current editions” as applied to Reference Standards and 

Governing Codes shall mean the latest published issue or edition available during the 
bidding period. 

 L. “Best”, “First-class” or similar terms as applied to materials, products and 
workmanship shall mean that, in the Consultant’s opinion, there are no superior 
qualities of materials or products on the market, and there is no better class of 
workmanship.  

 M. “Substantial Completion” or “Beneficial Use” shall mean that the progress of the 
Work, or any portion of the Work, is sufficiently complete in accordance with the 
Contract Documents, and as reviewed by the Consultant, so that the City of Mentor 
can utilize the Work for its intended purposes.  

 N. “Notice-to-Proceed” shall mean a written document from the City of Mentor allowing 
the Contractor to commence only that portion of the Work started in the written 
document. 

 
[ 3.] CODES / STANDARDS  
 
Except as modified by governing codes, new work shall comply with provisions of the 
following, and in the event of conflict between standards, the Consultant’s determination shall be 
final:  
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A. ANSI A17.1 2016 American National Standard Safety Code 
B. ANSI A17.2 American National Standard Practice for the Inspection of Elevators, 

Escalators and Moving Walks - Inspectors Manual.  
C. ANSI A17.3 American National Standard Safety Code for Existing Elevators and 

Escalators.  
D. ANSI A117.1 American National Standard Specifications for Making Buildings and 

Facilities Accessible to and Usable by Physically Handicapped People.  
 

 [ 4.] PROVISIONS FOR THE DISABLED 
 
The elevator equipment being provided shall be designed and installed to comply with the 
applicable ADA standards / codes in effect as of the date of this specification which include, but 
are not limited to the following:  
 

1. ADAAG- 4.10 Elevators  
2. ANSI A117.1- 4.10 Elevators  
3. UFAS- 4.10 Elevators  

 
[ 5.] STORAGE AT SITE  
 
Space for material storage for this project will be provided to the Contractor. Any such material 
stored at this job site by the Contractor will be left at their own risk. The City of Mentor shall not 
be responsible to the Contractor for loss or damage to material, equipment or tools for any cause 
whatsoever. 
 
[ 6.] INSPECTIONS  
 
The City of Mentor and the Elevator Consultant reserve the right to inspect the progress and 
quality of the work at any time to ensure complete compliance with the specifications and other 
contract documents. The Contractor shall provide the manpower necessary to assist the City of 
Mentor and/or the Consultant during such inspections. The City of Mentor and/or the Consultant 
shall prepare and submit to the Contractor inspection reports as needed. Any deficiencies noted 
during such inspections will be the subject of a written report to the Contractor, outlining the 
unsatisfactory areas and stipulating a reasonable time to correct the problems. Final payment of 
all retained monies shall be subject to a satisfactory inspection of the completed installation by 
the City of Mentor, their representatives, the Consultant and all applicable governing bodies. The 
scheduling of acceptance inspections with the State of Ohio shall be coordinated with the City of 
Mentor.  
 
[ 7.] GUARANTEE  
 
The Contractor shall guarantee that the materials and workmanship installed, refurbished, and 
repaired under this contract shall be free of all faults, imperfections, flaws, and damage in every 
respect. The Contractor also assures and warrants that they will make good any Defect, which 
may develop within one (1) year from the date of final acceptance of the completed installation. 
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Such guarantee shall be delivered in writing, to the City of Mentor, before final payment will be 
made. Neither final payment nor any provision of the contract documents shall relieve the 
Contractor of their responsibility to remedy faulty materials or workmanship and to pay all 
expenses for damages to other work resulting therefrom. 
“Defect” is hereby defined to include, but not by way of limitation, operation or control system 
failures, performances below required minimums, excessive wear, unusual deterioration or aging 
of materials or finishes, unsafe conditions, the need for excessive maintenance, abnormal noise 
or vibration, and similar unusual, unexpected and unsatisfactory conditions.  
 
[ 8.] SITE SURVEY 
 
 It is the responsibility of the Contractor to visit the job site themselves, prior to submission of a 
bid, to verify that clearances and other conditions are such that he can complete the installation 
legally and as specified. The Contractor shall carefully and thoroughly examine the buildings and 
make all required and necessary investigations to inform themselves fully as to the facilities for 
delivering materials and equipment. The Contractor, at the time of the submittal of their 
proposal, shall list all qualifications, clarifications and exceptions, which they deem may affect 
the proper and orderly sequence of operation, the ultimate product and final result, or the method 
and disposition to evaluate and respond. The submission of a bid will be construed to mean that 
such a survey has been made and the Contractor is satisfied that the installation can be 
discharged, carried out, and conducted as specified. No claims for extra work will be entertained 
by the City of Mentor because of failure to perform a thorough site survey. 
 
 [ 9.] SCHEDULE 
 
 The Contractor shall state, and detail, the length of time, in terms of weeks, a schedule with the 
bid covering the following:  
A. Preparation and submission of drawings, details and layouts, including contract ordering after 
authorization, and award of contract.  
B. Manufacture and/or purchase of the major components necessary to begin the work after 
receipt of approved drawings.  
C. Complete installation of all material, timing and testing of the elevator.  
 
[ 10.] PROTECTION OF PERSONS AND PROPERTY  
 
The Contractor shall be responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the work. Responsibility to protect the public and 
pedestrians entering and exiting the subject property and prevent damage to property during 
removal, relocation or replacement actions rests solely with the Contractor. The Contractor shall 
restore to its original condition without extra cost to the City of Mentor, property that shall be 
damaged due to the negligence of any employees, agents or subcontractors of the Contractor.  
Contractor will take proper care and protect all finished work by substantial covering until 
accepted by the City of Mentor. 
 
[11.] QUALITY OF MATERIAL  
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Material must be new, best or of their respective kind and free from all defects. Materials and 
equipment of similar application must be of the same manufacturer. All materials, equipment and 
installation must be approved by the Consultant.  
 
[12.] MATERIAL INFORMATION  
 
The following literature and data, upon approval of the equipment to be renewed and renovated, 
must be submitted and delivered to the Consultant with a copy to the City of Mentor.  
A. Manufacturer’s Model or Catalog Number and Warranty Provisions. 
B. Indication of performance data, construction material and finishes and modifications.  
C. Locations of termination points for all external wiring.  
D. Descriptive literature for all components and operating instructions.  
E. Service manual and spare parts list.  
F. Three (3) sets of complete “as built” field and straight-line wiring diagrams, showing all 
electrical circuits in the hoistway and machine room.  
G. Field test reports after completion of elevator operations.  
 
[ 13.] PAINTING  
 
All exposed metal work furnished under these specifications, except otherwise specified, shall be 
properly painted by the Contractor. Apply a coat of rust inhibiting paint either in the field or at 
the factory, to all exposed ferrous metal surfaces of controller cabinets, brackets and other 
similar components supplied under this contract. After installation and final cleaning, a high-
grade enamel using a minimum of one coat of primer and two finishing coats of paint shall be 
applied unless performed in the factory. Field paint or factory plate, wiring ducts, switch boxes, 
signal boxes, junction boxes, terminal boxes, rigid and flexible conduit, metal tubing wire 
troughs and all brackets that support these fixtures and supplied under this contract.  All ferrous 
metal surfaces which will be concealed in the completed work shall receive a factory applied 
primer and finish coat of rust inhibiting paint. 
 
 [ 14.] ELECTRICAL DESIGN AND WIRING REQUIREMENTS   
 

A. All new wiring, to be installed in conjunction with this modernization, shall comply with 
all regulations and codes itemized in the Ohio and National Electrical Codes and carry 
approval of Underwriters Laboratory. This wiring shall be enclosed in rigid standard 
weight conduit with steel splice boxes or metal wiring troughs, except that flexible 
conduit may be used in short runs, between terminals not exceeding 24 inches. Flexible 
conduit shall not be used where subject to moisture or embedded in concrete. 

B. Wiring shall be insulated with a flame retarding and moisture-resisting jacket. Stranded 
conductors are to be used in field connections which shall be color coded. A minimum of 
ten (10) percent spare wires must be provided throughout each and every major elevator 
component. Separate junction boxes are to be utilized for the different functions of the 
elevator installation. This will include, but not limited to, communications or audio, 
operational modules and signal segments.  

C. Run all wire between terminal blocks including spares and shielded cable. Check for 
continuity and ground. Ensure that connectors or terminal strips used maintain the proper 



S. 6 

grounding continuity and minimize signal deterioration. Make no splices. Use color 
codes in multi-conductor cable. Identify all connections at terminal blocks with 
waterproof labels. Provide legible waterproof lists of color codes and identities for all 
field wiring. Make entries in a bound consecutively numbered journal and attach to each 
controller. 

D. Approved strain boxes shall be installed in all vertical runs in accordance with the Code. 
New raceways shall be neatly and systematically run. All exposed conduit boxes shall be 
supported by approved straps, hangers or clamps fastened to structural steel, walls or 
other substantial supports. All electrical boxes exceeding 150 cubic inches shall be 
supported independently of the connecting conduit.  

E. Traveling cables which will be required in conjunction with this installation, shall be 
designed for elevator service. The cables shall be sufficiently flexible to readily adapt to 
all changes in the position of the elevator car and hang straight without twist. The open 
loop shall show no tendency to twist upon itself.  

F. Traveling cables shall be suspended by looping cable around hanger supports. They shall 
terminate in junction boxes located on the bottom of the car platform. These terminal 
boxes shall have connection strips for connecting conductors and, in addition to said 
devices for connecting conductors, strain devices for connecting the supporting strands 
and relieving the conductors of all strain.  

G. The cables shall be capable of bending 360 degrees with an inside radius of one foot 
without any permanent set and without cracking the outer covering.  

H. The swing of the traveling cables shall be checked when the elevator is operating, and all 
shields and pads necessary to prevent chafing of the cables in the hoistway shall be 
secured. The loop in the traveling cables shall not be less than two (2) feet in diameter. 

I. The traveling cables and the corresponding groups of conductors connecting these cables 
shall each contain ten (10) percent spare conductors, but not less than two (2) spare 
conductors of the same size and type. Each traveling cable conductor will have a 
distinctive color-coded outer covering for identification. Terminal blocks shall have 
indelible identification numbers for each terminal connection.  

J. Shielded wires and two (2) spare coaxial cables will be provided for current and future 
communication circuits.  

K. The outer covering of all traveling cables shall be flame retarding and moisture resisting 
which will meet the required code.  
 

[ 15.] FEEDER WIRING  
 
Feeder wiring to the fused disconnect switch or circuit breakers must be checked and verified 
prior to submitting a bid. The Contractor will provide the necessary “Drive System Data Current 
Characteristics” based upon the voltage application being supplied, for the capacity and speed of 
the Elevator. If the maximum amperage demands reveal size and design of the feeder wiring to 
be below the minimum safety standards, as described by the National Electric Code or other 
codes having jurisdiction, the changes and modifications must be initiated, supplied and 
developed to the new elevator equipment, under this section. The final results of these 
conversions, modifications and transformations, shall be satisfactory to the power as displayed 
and verified. Failure to confirm and establish the power supply shall not relieve responsibility for 
the sufficient, adequate, and acceptable operation of the equipment. 
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[ 16.] WORKMANSHIP  
 
The Contractor must demonstrate that they have the facilities and organization to properly, and 
diligently fulfill all the services, conditions and requirements of the specifications. The 
Contractor must show that they have actively and normally maintained this organization capable 
of performing installations, repairs and replacements, of equipment, hereinafter described, in 
continuous operation for at least one (1) year. The Contractor will perform all work with skilled, 
competent, trained mechanics and elevator technicians under the direct control and supervision 
of the Contractor. All equipment shall be installed in strict accordance with the manufacturer’s 
written instructions, applicable codes and standards to provide a smooth and quiet product, free 
from all defects, flaws, imperfections, oscillations and vibrations. Install equipment, such that 
access for maintenance is safe and readily available, and that major components may be removed 
using conventional means. Keep the premises clean and orderly during the progress of work. 
Remove all debris as fast as it accumulates. Maintain the cab, entrances, hoistway and machine 
room free of dirt, oil and grease. If the work falls behind schedule, provide extra personnel as 
required to meet the schedule at no additional expense to the City of Mentor. 
 
[ 17.] REMOVAL OF EXCESS EQUIPMENT AND WASTE  
 
All material not being utilized for this installation and waste material shall become the property 
and responsibility of the Contractor. This superseded material shall be stored in an orderly 
fashion and removed in a timely manner.  
 
[18.] RELATED WORK BY OTHER TRADES  
 
The sub-contracted operations for project related work shall be the responsibility of the elevator 
contractor and included in the base bid amount.    
 
[ 19.] FINAL INSPECTION  
 
When all work is completed, the Contractor shall notify the State of Ohio that the elevator is 
ready for final inspection and acceptance tests. After a date has been arranged, the proper 
operation of every component of the elevator systems, in compliance not only with the contract 
requirements but also with code practices, will be demonstrated in the presence of authorities 
having jurisdiction. All test related fees are the responsibility of the Contractor. The inspector’s 
procedure outlined in part II for the Inspection of Elevators, Escalators and Moving Walks, 
Inspector’s Manual ANSI / AMSE A17.2 shall form a part of this final inspection. All 
instruments and equipment necessary for this final testing inspection will be provided by the 
Contractor. 
 
 [ 20.] FINAL CLEAN-UP  
 
Upon completion of the work covered by the contract, the Contractor shall leave the completed 
project ready for use without the need of further cleaning of any kind and with all work in perfect 
order. In addition, upon completion of all work, the Contractor shall remove from the vicinity of 
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the work and from the building’s rubbish, unused materials, and other materials belonging to 
them or used under their direction during the modernization. If during this period, they impair 
the use or appearance of the property, they shall restore such areas affected by the work to their 
original condition. In the event of their failure to do so, the same shall be removed by the City of 
Mentor at the expense of the Contractor, and their guarantee shall be liable therefor. 
 
[ 21.] INTERIM AND WARRANTY MAINTENANCE  
 
The total cost and performance of Interim and Warranty Maintenance on the two (2) elevators, as 
per the maintenance contract language contained in this specification, is to be included in the 
base bid amount. Interim maintenance shall commence upon the award date of the contract. 
Warranty maintenance for the two (2) elevators will commence when the completed elevator is 
successfully inspected by the proper governing authority and turned over for public use and shall 
continue for a period of twelve consecutive (12) months from date of the City of Mentor’s final 
acceptance of the completed project.   
 
[ 22.] FIVE YEAR SERVICE CONTRACT 
 
As part of the modernization project bid submission, Contractor shall submit pricing for a five-
year service agreement per the specifications for the below City of Mentor vertical 
transportation.  The cost to maintain the two (2) newly modernized units will commence after the 
warranty period expires as the interim and 12-month warranty maintenance is included in the 
base price.  Contractor shall submit pricing per the specifications for the following units effective 
January 1, 2023: 
A. Mentor Police Building – State ID #26685, Dover hydraulic passenger, 2500 lb capacity, 3 

stops 
B. Mentor City Hall - Atlas Dumbwaiter – 2 stops, 75 lb capacity 
C. Mentor Fire Department – State ID #46438, TAC 20 hydraulic passenger, 3000 lb capacity, 

3 stops 
D. Mentor Ice Arena – State ID #26958, Dover hydraulic passenger, 2000 lb capacity, 2 stops 

 
SCOPE OF MODERNIZATION WORK 
 
 
OVERVIEW:  
 
The elevators at Mentor City Hall are two (2) passenger units both in a simplex operating 
configuration. The elevators are typical In-Ground Hydraulic style device.  
 
The elevators described below are receiving a full modernization as per the criteria described in 
this specification. This modernization will include the removal of the existing controller, 
submersible pump unit, and tank, and the complete installation of a new submersible pump unit, 
tank, controller and other related equipment. The hoistway wiring, fixtures, door operators, cab 
interiors, etc will be removed and replaced. The rated lifting capacity and travel speed shall be 
maintained. The cost for interim and warranty maintenance of the elevator, as per the language 
contained in this specification, is to be included in the base bid amount. The interim 
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maintenance period is to commence upon the award date of the contract and the warranty will 
continue for twelve (12) consecutive months from the City of Mentor’s acceptance of the 
modernized elevators. 
 
 
ELEVATOR SYSTEMS INCLUDED IN MODERNIZATION PROJECT 
 
1. North Elevator State ID #23171 

Hydraulic Passenger Elevator  
Capacity:  2500 lbs  
Speed:  100 fpm  
Machine Location:  Adjacent  
Operational Control:  Simplex  
Power Supply:   480V  

 
2. South Elevator State ID #36242 
 Hydraulic Passenger Elevator  
 Capacity:  4500 lbs  
 Speed:  125 fpm  
 Machine Location:  Adjacent  
 Operational Control:  Simplex  
 Power Supply:   480V  
  
Scope of Work on North Elevator State ID #23171 
• Retain Existing Capacity:  2500 lbs  
• Retain Existing Class Loading:  Passenger Class A 
• Retain Existing Car Speed:  100 fpm  
• Retain Existing Machine Location:   Adjacent  
• Retain Existing Operational Control:  Simplex  
• Retain Existing Power Supply:   480V 
• Retain Existing Landings: 4 
• Retain Existing Openings: B-G-2-3 
• Retain Existing Travel: Approximately 43’ 
 
Machine Room Components 
• Provide New Relay Logic Controller with Microprocessor Control System, new battery 

lowering with solid state starting and viscosity control.  Submit details on the controller with 
bid 

• Provide New Submersible Power Unit including Tank, Motor, Pump, Operating Valve, Shut-
Off Valve and Silencer  

• Provide New Machine Room Wiring 
 
Hoistway and Pit Equipment 
• Retain Existing Jack Assembly  
• Provide New Hydraulic Piping as Needed  
• Provide New Landing System Switches 
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• Retain Existing Platform 
• Retain Existing Car Frame 
• Retain Existing Guide Rails Planed Steel  
• Retain Existing Buffers Steel Spring, clean and paint 
• Provide New Car Guides (Slide Guides) 
• Provide New Traveling Cable  
• Provide New Pit Ladder 
 
Elevator Doors 
• Retain Existing Hoistway Doors 3’-4” x 7’-0” (Submit alternate pricing to replace with new 

#4 stainless steel finish) 
• Retain Existing Hoistway Entrance Frames 3’-4” x 7’-0” (Submit alternate pricing to replace 

with new #4 stainless steel entrances) 
• Provide (1) New #4 Stainless Steel Finish Car Doors 3’-4” x 7’-0” 
• Retain Existing Door Type 2 Speed Side Slide  
• Provide New Door Operators, Clutches, Roller Guides, Restrictors and Hardware 
• Provide New Car Door Tracks and Hangers  
• Provide New Hoistway Door Tracks, Hangers and Closers  
• Provide New Hoistway Door Interlocks  
• Provide New Hoistway Door Unlocking Device at every floor 
• Provide New All Floors Hoistway Access Switches, Top and Bottom Floors  
• Provide New Door Protection New Infrared, Full Screen  
 
Car Enclosure & Fixtures 
• Provide New Car and Hall Signal Fixtures #4 Stainless Finish  
• Provide New Car Operating Panel #4 Stainless Steel Finish 
• Provide New Handsfree Communication Device 
• Provide New Hall Pushbutton Stations Surface Mounted Vandal Resistant #4 Stainless Steel 

Finish 
• Provide New Hall Position Indicators Combination @ 1st Floor #4 Stainless Steel Finish 
• Provide New Car Riding Lanterns  #4 Stainless Steel Finish 
• Provide New Car Position Indicator  
• Provide New Firefighters Service Phase I and II  
• Provide New Car Top Inspection Station   
• Provide New Independent Service Feature  
• Provide New #4 Stainless Steel Toe Guard 
• Provide New Laminate Cab Panels (design as selected by City of Mentor) 
• Provide New Island Downlight Ceiling 
• Provide New #4 Stainless Steel Reveals 
• Provide New Flooring (carpet or tile to TBD) 
 
Scope of Work on South Elevator State ID #36242 
• Retain Existing Capacity:  4500 lbs  
• Retain Existing Class Loading:  Passenger Class A 



S. 11 

• Retain Existing Car Speed:  125 fpm  
• Retain Existing Machine Location:   Adjacent  
• Retain Existing Operational Control:  Simplex  
• Retain Existing Power Supply:   480V 
• Retain Existing Landings: 4 
• Retain Existing Openings: B-1-2-3 
• Retain Existing Travel: Approximately 43’ 
 
Machine Room Components 
• Provide New Relay Logic Controller with Microprocessor Control System, new battery 

lowering with solid state starting and viscosity control.  Submit details on the controller with 
bid. 

• Provide New Submersible Power Unit including Tank, Motor, Pump, Operating Valve, Shut-
Off Valve and Silencer  

• Provide New Machine Room Wiring 
 
Hoistway and Pit Equipment 
• Retain Existing Jack Assembly  
• Provide New Hydraulic Piping as Needed  
• Provide New Landing System Switches 
• Retain Existing Platform 
• Retain Existing Car Frame 
• Retain Existing Guide Rails Planed Steel  
• Retain Existing Buffers Steel Spring, clean and paint 
• Provide New Car Guides (Slide Guides) 
• Provide New Traveling Cable  
• Provide New Pit Ladder 
 
Elevator Doors 
• Retain Existing Hoistway Doors 3’-4” x 7’-0” (Submit alternate pricing to replace doors with 

new #4 Stainless Steel Finish) 
• Retain Existing Hoistway Entrance Frames 4’ x 7’-0” (Submit alternate pricing to replace #4 

Stainless Steel Finish) 
• Provide (1) New #4 Stainless Steel Car Door 4’ x 7’-0” 
• Retain Existing Door Type 2 Speed Side Slide  
• Provide New Door Operators, Clutches, Roller Guides, Restrictors and Hardware 
• Provide New Car Door Tracks and Hangers  
• Provide New Hoistway Door Tracks, Hangers and Closers  
• Provide New Hoistway Door Interlocks  
• Provide New Hoistway Door Unlocking Device at all floors 
• Provide New All Floors Hoistway Access Switches, Top and Bottom Floors  
• Provide New Door Protection New Infrared, Full Screen  
 
Car Enclosure & Fixtures 
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• Provide New Car and Hall Signal Fixtures #4 Stainless Finish  
• Provide New Car Operating Panel with applicable code required switches and buttons #4 

Stainless Steel Finish 
• Provide New Handsfree Communication Device 
• Provide New Hall Pushbutton Stations Surface Mounted Vandal Resistant #4 Stainless Steel 

Finish 
• Provide New Hall Position Indicators Combination @ 1st Floor 
• Provide New Car Riding Lanterns #4 Stainless Steel Finish 
• Provide New Car Position Indicator  
• Provide New Firefighters Service Phase I and II  
• Provide New Car Top Inspection Station   
• Provide New Independent Service Feature  
• Provide New Stainless Steel Toe Guard 
• Provide New Laminate Cab Panels (design as selected by City of Mentor) 
• Provide New Island Downlight Ceiling 
• Provide New #4 Stainless Steel Reveals 
• Provide New Flooring (carpet or tile to TBD) 
 
 
EXTENDED DESCRIPTIONS: 
 
 [1.] PLATFORM AND SLING – RETAIN EXISTING  
 
The existing platform will be retained and modified to mount equipment as specified. Should the 
existing platform be found to be in unacceptable safe condition, a cost of replacement will be 
provided and reason for inability to reuse provided in writing. Any new platform provided will 
be in accordance with code requirements for support and fireproofing. The existing car sling will 
be reused. All missing mounting hardware will be replaced.  
 
[2.] CAR DOOR  
 
Door shall be hung on sheave type hangers with polyurethane tires that roll on a polished steel 
track, and guided at the bottom by non-metallic shoes sliding in a smooth threshold groove. The 
door shall be installed with a code-approved restrictor device. 
 
 [3.] ALARM BELL  
 
An emergency alarm bell shall be connected to plainly marked push button in car. 
 
 [4.] GUIDE ROLLERS  
 
Frame shall have new slide guides attached at the upper and lower portion of the stiles.  
 
 [5.] MAIN GUIDE RAILS  
 



S. 13 

Thoroughly clean all guide rails of grease, oil and other foreign substances. File and remove all 
rough edges and surfaces. Tighten bracket bolts and guide clips for smooth and quiet operation 
of car and counterweight. Clean rust from all the rails and cross members and coat with rustproof 
paint.  
 
[6.]  POWER UNIT  
 
The power unit shall be compactly and neatly designed with all components combined in a self-
contained unit and with all adjustment features accessible. It shall include a constant 
displacement rotary screw-type, pump motor designed for oil hydraulic elevator service, oil 
reservoir with an oil level indicator, control valve, tank strainer in suction line and blowout proof 
muffler to reduce pulsations that may occur in the system. The pump and motor shall be a direct 
coupled submersible type. The power unit shall be tested and adjusted at the factory by operating 
a test elevator loaded to conform with the elevator specified herein. The power unit shall be 
located in the elevator machine room. 
 
[7.] VALVES  
 
A control valve including safety check valve, up direction valve with high pressure relief 
including up leveling and soft stop features, lowering valve including down leveling and manual 
leveling feature shall be mounted in a compact unit assembly. Control valves shall be solenoid 
operated and designed to open and close gradually to give smooth control. All valves shall be 
readily accessible for adjustment. The valve shall be equipped with a “no pressure sensing 
device” which will disable the piston from dropping if the car is blocked for any reason. 
 
 [8.] AUTOMATIC TWO-WAY LEVELING  
 
An automatic two-way leveling device shall be provided so that the car will approach landing 
stops at reduced speed from either direction of travel. The leveling device shall, within its zone, 
be entirely independent of the operating device and shall automatically stop and maintain the car 
approximately level with the landing, regardless of change in load.  
 
[9.] JACK UNIT & PACKING GLAND – RETAIN EXISTING  
 
[10.] INSTALLATION AND SCHEDULING LOGISTICS  
 
Work space near this elevator will be provided as needed.  Scheduling work in public areas will 
be necessary and coordinated through the consultant.  
 
[11.] WIRING, PIPING AND OIL  
 
All necessary wiring shall be furnished and installed in the hoistway in accordance with the 
National Electrical Code. This will also include, but not be limited to, GFI outlets, pit switch, pit 
light and switch. All necessary pipe and fittings to connect the power unit to the jack unit.  
 
[12.] FAILURE PROTECTION  
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The electrical control circuit shall be designed so that if a malfunction should occur, due to 
motor starter failure, oil becoming low in the system, or the car failing to reach a landing in the 
up direction within a pre-determined time, the elevator car will automatically descend to the 
lowest terminal landing. When power operated doors are used, the doors will automatically open 
when the car reaches the landing to allow passengers to depart. The doors will then automatically 
close and all control buttons, except the “door open” button in the car station, shall be made 
inoperative. 
 
 [12A.] EMERGENCY LOWERING DEVICE 
 
 A new battery-operated auxiliary power supply shall be installed with the system to facilitate the 
elevator’s landing and door opening in the event of a power outage.  
 
[13.] SOUND ISOLATING COUPLINGS 
 
 A minimum of two shall be installed in the oil line in the machine room between the pump and 
jack.  
 
[14.] OIL-HYDRAULIC SILENCER  
 
It shall be installed at the power unit location. It shall contain pulsation absorbing material 
inserted in a blowout proof housing arranged for inspecting interior parts without removing unit 
from oil line. Rubber hose without blowout proof features will not be acceptable. 
 
 [15.] VIBRATION PADS  
 
They shall be mounted under the power unit assembly to isolate the unit from the building 
structure. 
 
[16.] AUTOMATIC TERMINAL LIMITS  
 
Electric limit switches shall be placed in the hoistway near the terminal landings and be designed 
to cut off the electric current and stop the car should it run beyond either terminal landing.  
 
[17.] AUTOMATIC SELF-LEVELING  
 
The elevator shall be provided with a self-leveling feature that will automatically bring the car to 
the floor landings. This self-leveling shall, within its zone, be entirely automatic and independent 
of the operating device and shall correct for overtravel or under travel. The car shall also be 
maintained approximately level with the landing irrespective of the load.  
 
[18.] BUFFERS / PIT LADDER  
 
The existing buffers will be reused in place. Mounting of buffers will be checked for missing 
hardware and properly secured with new hardware if necessary. The buffers will comply with the 
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requirements of the ANSI code. The contractor shall install a new code-approved pit access 
ladder to meet current code compliant standards.  
 
[19.] CAR TOP INSPECTION STATION AND RAILING  
 
A car top inspection station with an “emergency stop” switch and with constant pressure 
“Up/Down” direction buttons shall make the normal operating devices inoperative and give the 
inspector complete control of the elevator. Top-of-Elevator code compliant safety railings shall 
be installed.  
 
[20.] INTERLOCKS  
 
Each hoistway entrance shall be equipped with an approved type interlock tested as required by 
Code. The interlock shall be designed to prevent operation of the car away from the landing until 
the doors are locked in the closed position as defined by Code and shall prevent opening of the 
doors at any landing from the corridor side unless the car is at rest at that landing or is in the 
leveling zone and stopping at that landing.  
 
[21.] HOISTWAY DOOR UNLOCKING DEVICE  
 
Hoistway door unlocking devices as specified by the ASME A17.1 Code shall be provided at all 
floors to permit authorized persons to gain access to the hoistway when the elevator car is away 
from the landing.  
 
[22.] DOOR OPERATION 
  
A heavy-duty GAL (or like) door operator shall be furnished and installed, designed to operate 
the car and hoistway doors simultaneously. Door movements shall be electrically cushioned at 
both limits of travel and the door shall be provided with a new infrared safety curtain arranged to 
automatically return car and hoistway doors to the open position in the event the doors are 
obstructed during the closing cycle. Doors will then resume closing cycle. Doors shall 
automatically open when the car arrives at the landing and shall automatically close after an 
adjustable time interval or when the car is dispatched to another landing. 
 
 [23.] NUDGING  
 
The doors remain open as long as the electronic detector senses the presence of a passenger or 
object in the door opening. If door movement is obstructed for a field programmable time value, 
a buzzer will sound and the doors will close at reduced speed. If the reversing edge contacts a 
person or object while closing, the doors will stop and resume closing after the obstruction has 
been removed. When the doors have failed to fully close and are in the recycle mode, the door 
drive motor shall have increased torque applied. This shall possibly overcome any mechanical 
resistance or differential air pressure and allow the door to close.  
 
[24.] DOOR HANGERS AND TRACKS 
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For each hoistway sliding door, furnish an install sheave type two-point suspension hangers and 
tracks complete. Sheaves shall have polyurethane tires with ball bearings properly sealed to 
retain grease. Hangers shall be provided with an adjustable slide to take the up-thrust of the 
doors. Tracks are to be drawn steel shapes; smooth surfaced and shaped to conform to the hanger 
sheaves.  
 
[25.] HOISTWAY ENTRANCES  
 
The existing hoistway entrances shall be retained with new ADA Braille designations. An 
alternate shall be provided for the installation of new entrances and doors.  
 
[26.] AUTOMATIC PUSH-BUTTON OPERATION  
 
The elevator control shall be a distributed control system, microprocessor based with non-
proprietary software. Control of the elevator shall be automatic in operation by means of push 
buttons in the car numbered to correspond to floors served, for registering car stops by 
“Up/Down” push-button at each intermediate landing and “call” push buttons at terminal 
landings. The momentary pressing of one or more buttons shall dispatch the car to the designated 
landings in the order in which the landings are reached by the car, irrespective of the sequence in 
which the buttons are pressed. Each landing call shall be canceled when answered. When the car 
is traveling in the Up direction, it shall stop at all floors for which car buttons or Up call buttons 
have been pressed. Likewise, the pressing of an Up button when the car is traveling in the Down 
direction shall not intercept the travel unless the stop for that floor has been registered by a car 
button, or unless the Up call is the lowest for which any button has been pressed. When the car 
has responded to its highest or lowest stop, and stops are registered for the opposite direction, its 
direction of travel shall reverse and it shall then answer the calls registered for that direction. 
Should both Up and Down calls be registered at an intermediate floor, only the call 
corresponding to the direction in which the car is traveling shall be canceled upon the stopping of 
the car at the landing. An adjustable time delay shall be provided so that after the car has stopped 
in response to a hall button, the entering passenger may register their car button before the car 
will reverse to answer calls in the opposite direction. 
 
 [27.] DOOR STANDING TIME SAVER 
 
 Reset the door open time to shorter time upon interruption of the electronic detector prior to 
expiration of initial door open time.  
 
[28.] VARIABLE DOOR TIME  
 
The doors shall remain open for an adjustable time for a stop in response to a car call and a 
second variable time for a stop in response to a hall call. If the electronic detector is interrupted 
and reestablished, door open time for a car stop and for a hall stop shall be reduced. 
 
[29.] CAR OPERATING STATION WITH DIGITAL CAR POSITION INDICATOR  
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A car control panel shall be provided and shall contain the devices required for the specified 
operations. It shall include “door open”, “door close”, “emergency stop switch”, “alarm button”, 
“emergency light” and “telephone”. The floor buttons will illuminate when a call is registered 
and will remain illuminated until the call is answered. Fire Service FEO-K1 Phase I and II key 
switches and Fire Hat signal will be included.  Key Activated Switches and a Card Reader 
Device shall be provided. All raised handicap symbols shall be located immediately adjacent to 
the floor buttons. No applied symbols shall be allowed. Installation of card readers shall be 
coordinated with the City of Mentor and their security service provider. The car station shall be 
configured with an integrated digital car position indicator.  
 
[30.] LANDING BUTTONS WITH INTEGRATED POSITION INDICATORS  
 
One (1) riser of landing push-button stations shall be provided for each elevator. Each 
intermediate station shall consist of two (2) illuminated pushbuttons with raised direction arrow, 
one for the Up direction and the other for the Down direction. Each terminal station shall contain 
an illuminated push button with raised direction arrow and a digital car position indicator. Main 
egress floor will have the applicable fire service switches and instruction.  Installation of card 
readers shall be coordinated with the City of Mentor. 
 
 [31.] CAR RIDING LANTERN  
 
The car-riding lantern shall be installed in the column of the elevator cab adjacent to the main car 
station. The lantern, when illuminated will indicate the direction of travel for which the car is set. 
The lantern will illuminate and the signal will sound when the car arrives at a floor where it will 
stop. The lantern shall remain illuminated until the doors start to close.  
 
[32.] FLOOR IDENTIFICATION SIGNS 
 
In addition to the raised Alpha/Numeric floor markings adjacent to each push-button in the car 
control panel, provide floor identification signs at specified floors. These floor signs shall be 
integrated with the car control modules and permanently marked. Painted or applied 
identifications shall not be acceptable. The identifications shall consist of the same material and 
graphic design as the standard floor markings. 
 
[34.] RELATED WORK BY OTHER TRADES / CITY OR GENERAL CONTRACTOR 
RESPONSIBILITIES 
 
Hoistway and Pit Area – Provision of non-specified upgrades to the existing hoistway and pit 
area that may be required by the Department of Public Safety or other enforcing agencies. This 
includes, but is not limited to, ventilation, patching, asbestos removal, wall reinforcement, wall 
construction around entrances, and pit sump pump if required to maintain a dry pit area.  

 
Machine Room – Provision of any and all code upgrades to the existing machine room that may 
be required by the Department of Public Safety or other enforcing agencies. This includes, but is 
not limited to HVAC, emergency lighting, and class “C” fire extinguisher.  
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Power – Provision of fused, grounded and lockable type main and car light disconnect switches 
properly sized and located in the elevator machine room. Provide auxiliary contact in main panel.  
 
Telephone Line – Furnish and install a functional telephone line to the elevator machine room. 
All wiring to be enclosed in conduit and be connected to a junction box mounted near the 
elevator controller. Note: Elevator Contractor will provide telephone wires from elevator cab to 
machine room junction box.  
 
Smoke Detectors – Furnish and install smoke detectors with manual reset heads at each landing 
and in machine room for fireman service operation. Provide wiring to elevator machine room 
and connect to a junction box mounted near the elevator controller. Note: Connect smoke 
detectors to existing building fire control panel or provide a new fire control panel dedicated to 
the elevator recall system as per NFPA code requirements. 
 
Additional Details Car #1 
 
General Trades 
 Create engineering drawings to obtain permits. 
 Fire caulking as required. 
 Furnish and install new pit ladder. 
 Removal of all material 
 Coordination with the City of Mentor Building Dept., State of Ohio Elevator inspector or 

the City of Mentor Fire Marshal may be required and should be included in work. 
 Verify existing lobby smoke detectors are all functional and coordinate with fire 

protection company. 
 

Plumbing - Existing sump pump to remain if in proper working condition. 
 
HVAC - Existing HVAC to remain if acceptable to meet the requirements of the equipment and 

code. 
 
Electrical 
 Existing 100A fused main line elevator controller disconnect and fuses to remain. 
 Furnish and install conduit and wire from disconnect to elevator controller. 
 Existing 30A lockable fused disconnects and fuses for elevator car power to remain. 
 Furnish and install conduit and wire from car power disconnect to elevator controller. 
 Existing GFCI receptacle in elevator machine room to remain. 
 Existing lights in machine room to remain. Furnish and install tube guards on existing 

tubes. 
 Furnish and install a sufficient amount of weatherproof LED light fixtures to provide 10-

foot candles of light in the elevator pit. 
 Extend existing fire alarm system to provide primary recall, secondary recall and 

firefighter hat. 
 Furnish and install a simplex receptacle on a dedicated circuit in the elevator pit for sump 

pump. 
 Furnish and install weatherproof WR rated GFCI receptacles in the elevator pit. 
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 Furnish and install required switching for lighting in elevator pit. 
 Secure and include cost of Electrical Permit. 

 
Fire Protection 
 Verify existing lobby smoke detectors are all functional and coordinate with fire 

protection company. 
 Verify there are no sprinklers in elevator machine rooms, machinery spaces, control 

rooms, control spaces and hoist way. 
 Perform one fire alarm pretest and one inspection with the AHJ. 

 
Additional Details Car #2 
 
General Trades 
FULL-SERVICE ELEVATOR MAINTENANCE SPECIFICATIONS 
 
Contractor shall furnish full maintenance services per the specifications for the City of Mentor, 
8500 Civic Blvd Mentor, OH 44060 for the following equipment: 
 

1. Mentor City Hall - State ID #36242 (to be modernized) 
2. Mentor City Hall – State ID #23171 (to be modernized) 
3. Mentor Police Building – State ID #26685, Dover hydraulic passenger, 2500 lb capacity, 

3 stops 
4. Mentor City Hall - Atlas Dumbwaiter – 2 stops, 75 lb capacity 
5. Mentor Fire Department – State ID #46438, TAC 20 hydraulic passenger, 3000 lb 

capacity, 3 stops 
6. Mentor Ice Arena – State ID #26958, Dover hydraulic passenger, 2000 lb capacity, 2 

stops 
 
The entire elevator system shall be maintained as hereinafter described, in accordance with the 
following detailed terms. Trained employees of the Contractor will use all reasonable care to 
keep the elevator in proper adjustment and in safe operating condition, in accordance with all 
applicable federal, state and local laws, ordinances and regulations.  
 
1.01 Provide quarterly examinations, adjustments, cleaning and lubrication of all machinery, 

machinery spaces, hoistways and pits. The contractor shall allocate a minimum of one (1) 
hour per quarter per elevator dedicated to routine scheduled preventative maintenance 
work (excluding service calls or safety testing). The contractor will submit work tickets 
on a quarterly basis detailing the preventive maintenance work performed to the City of 
Mentor.  If work does not meet the mandated hours, the contractor will be required to 
make up these hours in the following quarter or credit the City of Mentor for the hours 
missed at the billing rates listed in the specifications. 

 
1.02 The Contractor shall maintain all parts of the elevator consisting of, but not limited to, 

machine, motor, generator, brushes, controller, selector, worm, gears, thrust bearings, 
brake magnet coil or brake motors, brake shoes, windings, rotating elements, contact 
coils, resistance for operating and motor circuits, magnet frames, leveling devices, cams, 
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car and hoistway door hangers, tracks and guides, door operating devices and door 
motors, car lights, push buttons, indicators, hall lanterns and all other elevator signal 
scheduling, power drives, solid-state and/or computer devices and accessory equipment 
complete. 

  
1.03 All work, including regular examinations and repairs in accordance with this Agreement 

shall be made during the regular business hours of the building, which hours are as 
follows: Monday thru Friday 7:30 AM to 4:30 PM.  After 4:30 PM and on Saturday, 
Sunday and Holidays, the Contractor shall provide immediate emergency callback 
service and bill the City of Mentor for the premium portion only of the service call. 
Contractor must sign in and sign out at the building's office for all service calls.  The 
contractor shall respond to service calls within 2 hours.  If the response time is not meet, 
the service call will not be billable regardless of the nature of the service call. 

 
1.04 Contractor shall not be under any obligation hereunder to make any repairs or 

replacements except those that are incidental to the normal operation of the machinery, 
and that the Contractor is not required under this Contract to make repairs or replacement 
necessitated by reason of malicious damage or fire which the result of causes that are 
beyond Contractor’s control. All repairs, if necessitated by this paragraph, will be 
performed at a fee determined utilizing the hourly rates contained in the Contractor’s bid 
form. The Contractor shall receive approval of the estimated cost of labor and material 
from the City of Mentor prior to commencing the repair.  

 
1.05 Contractor shall make any and all repairs or replacements damaged by the Contractor’s 

improper repair, negligence or willful acts or omissions.  
 
1.06 CALLBACK SERVICE (24 HOURS, SEVEN (7) DAYS PER WEEK) 
 

Contractor shall provide callback service which consists of immediately dispatching 
qualified employees in response to requests from the City of Mentor, by telephone or 
otherwise, for adjustment or repairs on any day of the week, at any hour, day or night. 
Service calls shall be answered within two (2) hours unless directed otherwise by the City 
of Mentor and repairs made to restore the equipment to operating order. If repairs cannot 
be made that day, the Contractor shall notify the City of Mentor as to the reason why and 
the schedule to return the elevator to service. 

 
1.07 LUBRICATION 
 
  Contractor shall lubricate at regularly scheduled intervals all of those mechanical parts 

recommended to be lubricated by the original manufacturer of the elevator equipment.  
 
1.08 LUBRICANTS AND CLEANING 
 

A. Lubricants used by the Contractor shall consist of oils, greases, and compounds 
furnished by the Contractor, and shall be of the highest quality, the consistencies of 
which shall be proper for the purposes employed and for the parts to which applied. It 
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is specifically understood and agreed between the parties hereto that abrasive bearing 
lubricants shall not be employed except on new parts installed and only if and for the 
period recommended by the original manufacturer of the elevator equipment. Where 
abrasive bearing lubricants have been employed in conformity hereto, they are to be 
thoroughly removed by cleaning after the working-in period has elapsed.  

B. The Contractor shall keep the guide rails clean and properly lubricated except when 
roller type guides are involved; no rail lubrication shall be used. 

C. When necessary, the Contractor shall renew guide shoe gibs or rollers as required to 
ensure smooth and quiet operation. All oil reservoirs shall be kept properly sealed to 
prevent leakage. Approved metal containers shall be provided by the Contractor for 
the storage of wiping cloths.  

 
1.09 CLEANING AND MATERIALS 
  

Cleaning compounds, waste, cloths and other materials are to be supplied by the 
Contractor. Cleaning agents used by Contractor shall not be flammable or noxious and 
must always be stored in approved metal containers provided by the Contractor.  

 
1.10 TESTING  
 

The Contractor shall on a quarterly basis examine all safety devices and each year 
conduct the annual hydraulic safety test per ANSI A17.1 Code and local law standards. 
Contractor shall forward confirmation and results of all such examinations and tests to 
the City of Mentor upon completion. Copies of required documents shall be filed with the 
State of Ohio Elevator Division.  

 
1.11 PERFORMANCE TIMES, LEVELING AND CONTRACT SPEED 
  

Contractor shall maintain the control system so as to provide smooth acceleration and 
retardation. The Contractor shall maintain the elevators in accordance with the O.E.M. 
performance specifications or those established by the original equipment manufacturer 
(including floor-to-floor times, door timings, rated speed, supervisory system, etc.). 
Contractor shall ensure that the door close pressure never exceeds thirty (30) pounds. 
Floor stop leveling accuracy must be maintained within 1/4 inch sill to sill at all times 
regardless of load or other operating factors.  

 
1.12 SUPERVISORY SYSTEM, IF APPLICABLE 
 

Contractor shall check and test, on a quarterly basis the dispatch supervisory systems to 
ensure that all circuits and time settings are properly adjusted and that the system 
performs as designed and installed by the manufacturer.  

 
1.13 SPARE PARTS  
 

The Contractor shall provide and maintain a supply of contacts, coils, leads, solid-state 
parts, door guides, door rollers, interlock parts, fuses, brushes, lubricants, wiping cloths, 
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and other minor repair parts in the elevator machine room for the performance of routine 
preventative maintenance. All spare parts shall be kept in storage cabinets provided by 
the Contractor.  

 
1.14 WIRE ROPES (CABLES), IF APPLICABLE 
  

The Contractor shall examine and equalize tension on all wire ropes and renew all 
hoisting ropes, compensating ropes, and governor ropes whenever necessary to ensure 
maintenance and adequate safety factors. The Contractor shall also re-shackle and shorten 
ropes as required to maintain legal bottom clearances.  

 
1.15 WIRING  
 

The Contractor shall repair and/or replace all electrical wiring and electrical traveling 
conductors extending to the elevator from main line switch to the machine room and 
outlets in the hoistways. The main line switch together with fuses for same are excluded. 

 
 1.16 INSPECTIONS  
 

The Contractor shall be responsible for compliance with all current mandated inspections 
in accordance with applicable laws and shall provide required assistance to State of Ohio 
elevator inspectors performing said inspections.  

 
1.17 PAINTING  
 

The Contractor shall maintain the exterior of the machinery and any other parts of the 
equipment subject to rust properly painted, identified and presentable at all times. 
Contractor shall ensure that motor windings and controller coils shall be periodically 
treated with proper insulating compound.  

 
1.18 NOTICE BY CITY OF MENTOR OR COMPANY TO REPAIR OR REPLACE  
 

Contractor shall comply with all written citations of the State of Ohio and all other 
government agencies having legal jurisdiction, and written recommendations of the City 
of Mentor’s Insurance Carrier for repairs as covered herein. However, the Contractor is 
not required under this Contract to install new attachments on the elevators or parts other 
and different from those now constituting the equipment as recommended or directed by 
the City of Mentor’s Insurance Carrier, state and local government authorities or 
otherwise.  

 
1.19 REPAIRS, RENEWALS, AND REPLACEMENTS 
 

Repairs, renewals, and replacements shall be made by the Contractor as soon as 
conditions warrant or other examinations reveal the necessity therefore, or when the City 
of Mentor so advises the Contractor under the terms of this Agreement. The parties 
hereto specifically understand and agree that repairs, renewals, and replacements shall be 
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made in accordance with high standards of preventative maintenance practices and that 
the repair and renewals of parts made shall be equal in design, workmanship, quality, 
finish, fit, adjustment, operation and appearance to the original installation and that 
replacements shall be new and genuine parts equal to those parts supplied by the 
manufacturer of the original elevator equipment or its successor, and shall apply to the 
repairs, renewal, or replacement of all mechanical, electronic, and electrical parts, 
including, but not limited to the following: 

 
 A. Automatic power operated door operator, car door tracks and hangers, car door 

contact, door protective device, photoelectric eye systems and load weighing 
equipment. Car safety mechanism, platform, entrance saddles, elevator car guide 
shoes, gibs or rollers.  

B. Gearless and geared machines, worm, gear, thrust bearing, drive sheave, shaft, drive 
sheave shaft bearings, brake pulley, brake coil, brake contact, shoes and linings, 
component parts and all associated castings.  

C. Motor, motor generator, motor windings, rotating element, commutator, field coils, 
brushes, brush holders, bearings, rotors, stators, slip rings, pulley, coupling and 
associated equipment. 

D. Controller, selector and dispatching components, including relays, solid-state devices, 
resistors, condensers, transformers, contact leads, dashpots, timing devices, computer 
devices, insulators, solenoids, resistance grids, and mechanical and electrical driving 
equipment. 

E. Governor, governor sheave and shaft assembly, bearings, contact, and governor jaws. 
Car and counterweight mechanical and electrical safety devices complete, selector 
tapes, sheaves and associated apparatus.  

F. Deflector or secondary sheave, 2:1 sheaves, bearings, car and counterweight buffers, 
car and counterweight guide rails, top and bottom limit switches, governor tension 
sheave assembly, compensating sheave assembly, counterweight and counterweight 
guide shoes including rollers or gibs. G. Hoistway door interlocks, hoistway door 
rollers and hangers, bottom door guides and auxiliary door closing devices, top track 
assemblies, door protection safe-edge systems.  

H. Hall lanterns, car direction indicators, main lobby fixtures, main and auxiliary car 
operating panels, car position indicators, electric door operators, safety edge or other 
door safety protective systems, car directional lanterns, control switches, LED 
devices, call acknowledging equipment, emergency signals and communication 
devices. 

I. Oil hydraulic systems including, but not limited to, valves, seals, gaskets, packings, 
O-rings, lantern rings, filters, screens, tanks, pumps, belts, pulleys, fittings, above 
ground piping, cylinder and ram assembly complete. 

J. The following items of elevator equipment are excluded from coverage under this 
agreement: car enclosure (including removable panels, suspended ceiling, light 
diffusers, etc.), car doors, hoistway enclosures, hoistway doors, door frames and sills, 
fluorescent light tubes, car frame and hoistway structures, below ground and buried 
piping.  

 
1.20 RECORD KEEPING 
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Contractor shall ensure that a complete permanent record of safety inspections, maintenance 
examinations, lubrication and callback services for each elevator under service is kept in the 
appropriate elevator machine room. These records are to be available to the Building Agent at all 
times. The records shall indicate the reason the Contractor was in the building, arrival and 
departure time, the work performed, etc.; and these records will be the property of the City of 
Mentor. 
 
1.21 WIRING DIAGRAMS 
 
The Contractor shall provide and maintain a complete set of updated electrical wiring diagrams 
and drawings on file with the building office and to become property of the Building Agent.  
 
1.22 The Contractor shall be responsible to re-lamp all lighting fixtures in the pit, machine room, 

and hoistway (excluding cab lighting) as required with bulbs provided by the City of 
Mentor.  

 
1.23 CLEANING 
  
The Contractor shall, during the course of all examinations, remove and discard immediately all 

accumulated dirt and debris from the pit areas and car tops in compliance with applicable 
law. Prior to each anniversary date of this Contract, the Contractor shall thoroughly clean 
down the entire hoistway of all accumulated dirt, grease, dust and debris (minimum every 
two [2] years).  

 
1.24 REPORTS BY CONTRACTOR  
The Contractor shall at any time during the term of this Contract, upon written request of the 

Owner or his Agent, render a report of repairs or replacements made by the Contractor at 
the premises herein, itemized as to parts installed or services performed and supply 
samples of lubricants, compounds, or other materials employed.  

 
1.25 SOLE RESPONSIBILITY 
  
The maintenance work performed by Contractor hereunder shall be performed only by properly 

uniformed and trained mechanics, directly employed and supervised by the Contractor, 
who is experienced and skilled in maintaining elevators similar to the elevator to be 
maintained under this Agreement and shall not be assigned or transferred to any agent or 
subcontractor. 
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SPECIFIC PROJECT REQUIREMENTS 

 
 

 
1) Contact During Bidding 

 
All Questions during bidding should be addressed to Lorne Vernon, Facilities Superintendent, 
who can be reached at the City of Mentor, 8500 Civic Center Boulevard, Mentor, Ohio 44060 at 
(440) 974-5781. 
 

2) Taxes 
 

The Contractor shall pay and/or withhold all sales, consumer, use, employment and other taxes 
(including the City of Mentor 2% income tax) paid or withheld by the Contractor in accordance 
with the Laws and Regulations of the United States, State of Ohio, and City of Mentor which are 
applicable during the performance of the work. 
 

3) Working Hours 
 
The standard work hours for this project shall be between the hours of 7:30 am and 5:00 pm.  
Work shall not be permitted nights, or on Saturday, Sunday, or legal holidays, without written 
permission of the City of Mentor.  
 
After hour emergency, Dispatch/Communications Center: Non-Emergency, (440) 255-1234. 
 

4) Project Completion 
 

All work including restoration and clean-up shall be completed no later than the contract 
completion date.  Failure to complete all work within the allotted time will result in assessment 
of liquidated damages.  Upon completion of all work and written notification of same by the 
Contractor, the Engineer/Consultant and Owner will compile a punch list.  The punch list will be 
sent to the Contractor.  All punch list work shall be completed to the satisfaction of the 
Engineer/Consultant and the Owner within 14 days after receipt of the punch list.  Failure to 
complete the punch list work within the allotted time will result in assessment of liquidated 
damages. 
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	Article 1 –  Definitions and Terminology
	1.01 Defined Terms
	A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial capital letters, the terms listed below will have the meanings indicated which are applicable to both the singular and plural thereof. In addition to terms spe...
	1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, correct, or change the Bidding Requirements or the proposed Contract Documents.
	2. Agreement—The written instrument which is evidence of the agreement between Owner and Contractor covering the Work.
	3. Application for Payment—The form acceptable to Engineer which is to be used by Contractor during the course of the Work in requesting progress or final payments and which is to be accompanied by such supporting documentation as is required by the C...
	4. Asbestos—Any material that contains more than one percent asbestos and is friable or is releasing asbestos fibers into the air above current action levels established by the United States Occupational Safety and Health Administration.
	5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the prices for the Work to be performed.
	6. Bidder—The individual or entity who submits a Bid directly to Owner.
	7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents (including all Addenda).
	8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid security of acceptable form, if any, and the Bid Form with any supplements.
	9. Change Order—A document recommended by Engineer which is signed by Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the Contract Price or the Contract Times, issued on or after the Effective Dat...
	10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A demand for money or services by a third party is not a Claim.
	11. Contract—The entire and integrated written agreement between the Owner and Contractor concerning the Work. The Contract supersedes prior negotiations, representations, or agreements, whether written or oral.
	12. Contract Documents—Those items so designated in the Agreement. Only printed or hard copies of the items listed in the Agreement are Contract Documents. Approved Shop Drawings, other Contractor submittals, and the reports and drawings of subsurface...
	13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in accordance with the Contract Documents as stated in the Agreement (subject to the provisions of Paragraph 11.03 in the case of Unit Price Work).
	14. Contract Times—The number of days or the dates stated in the Agreement to:  (i) achieve Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it is ready for final payment as evidenced by Engineer’s written r...
	15. Contractor—The individual or entity with whom Owner has entered into the Agreement.
	16. Cost of the Work—See Paragraph 11.01 for definition.
	17. Drawings—That part of the Contract Documents prepared or approved by Engineer which graphically shows the scope, extent, and character of the Work to be performed by Contractor. Shop Drawings and other Contractor submittals are not Drawings as so ...
	18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes effective, but if no such date is indicated, it means the date on which the Agreement is signed and delivered by the last of the two parties to sign and deliver.
	19. Engineer—The individual or entity named as such in the Agreement.
	20. Field Order—A written order issued by Engineer which requires minor changes in the Work but which does not involve a change in the Contract Price or the Contract Times.
	21. General Requirements—Sections of Division 1 of the Specifications.
	22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs, Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances that may present a substantial danger to persons or property exposed thereto.
	23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.
	24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction.
	25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or personal property.
	26. Milestone—A principal event specified in the Contract Documents relating to an intermediate completion date or time prior to Substantial Completion of all the Work.
	27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon timely compliance by the Successful Bidder with the conditions precedent listed therein, Owner will sign and deliver the Agreement.
	28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which the Contract Times will commence to run and on which Contractor shall start to perform the Work under the Contract Documents.
	29. Owner—The individual or entity with whom Contractor has entered into the Agreement and for whom the Work is to be performed.
	30. PCBs—Polychlorinated biphenyls.
	31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil...
	32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the sequence and duration of the activities comprising the Contractor’s plan to accomplish the Work within the Contract Times.
	33. Project—The total construction of which the Work to be performed under the Contract Documents may be the whole, or a part.
	34. Project Manual—The bound documentary information prepared for bidding and constructing the Work. A listing of the contents of the Project Manual, which may be bound in one or more volumes, is contained in the table(s) of contents.
	35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.
	36. Resident Project Representative—The authorized representative of Engineer who may be assigned to the Site or any part thereof.
	37. Samples—Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and which establish the standards by which such portion of the Work will be judged.
	38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required submittals and the time requirements to support scheduled performance of related construction activities.
	39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions of the Contract Price to various portions of the Work and used as the basis for reviewing Contractor’s Applications for Payment.
	40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or information which are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work.
	41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon which the Work is to be performed, including rights-of-way and easements for access thereto, and such other lands furnished by Owner which are designated for ...
	42. Specifications—That part of the Contract Documents consisting of written requirements for materials, equipment, systems, standards and workmanship as applied to the Work, and certain administrative requirements and procedural matters applicable th...
	43. Subcontractor—An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work at the Site.
	44. Substantial Completion—The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Contract Documen...
	45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an award.
	46. Supplementary Conditions—That part of the Contract Documents which amends or supplements these General Conditions.
	47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or Subcontractor.
	48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements containing such facilities, including those that convey electricity, g...
	49. Unit Price Work—Work to be paid for on the basis of unit prices.
	50. Work—The entire construction or the various separately identifiable parts thereof required to be provided under the Contract Documents. Work includes and is the result of performing or providing all labor, services, and documentation necessary to ...
	51. Work Change Directive—A written statement to Contractor issued on or after the Effective Date of the Agreement and signed by Owner and recommended by Engineer ordering an addition, deletion, or revision in the Work, or responding to differing or u...


	1.02 Terminology
	A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in the Bidding Requirements or Contract Documents, have the indicated meaning.
	B. Intent of Certain Terms or Adjectives:
	1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an exercise of professional judgment by Engineer. In addition, the adjectives “reasonable,” “suitable,”...

	C. Day:
	1. The word “day” means a calendar day of 24 hours measured from midnight to the next midnight.

	D. Defective:
	1. The word “defective,” when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, or deficient in that it:
	a. does not conform to the Contract Documents; or
	b. does not meet the requirements of any applicable inspection, reference standard, test, or approval referred to in the Contract Documents; or
	c. has been damaged prior to Engineer’s recommendation of final payment (unless responsibility for the protection thereof has been assumed by Owner at Substantial Completion in accordance with Paragraph 14.04 or 14.05).


	E. Furnish, Install, Perform, Provide:
	1. The word “furnish,” when used in connection with services, materials, or equipment, shall mean to supply and deliver said services, materials, or equipment to the Site (or some other specified location) ready for use or installation and in usable ...
	2. The word “install,” when used in connection with services, materials, or equipment, shall mean to put into use or place in final position said services, materials, or equipment complete and ready for intended use.
	3. The words “perform” or “provide,” when used in connection with services, materials, or equipment, shall mean to furnish and install said services, materials, or equipment complete and ready for intended use.
	4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, materials, or equipment in a context clearly requiring an obligation of Contractor, “provide” is implied.

	F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known technical or construction industry or trade meaning are used in the Contract Documents in accordance with such recognized meaning.


	Article 2 –  Preliminary Matters
	2.01 Delivery of Bonds and Evidence of Insurance
	A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish.
	B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each deliver to the other, with copies to each additional insured identified in the Supplementary Conditions, certificates of insurance (and other evidence o...

	2.02 Copies of Documents
	A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project Manual. Additional copies will be furnished upon request at the cost of reproduction.

	2.03 Commencement of Contract Times; Notice to Proceed
	A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A Notice to Proceed may be given at any time within 30 days...

	2.04 Starting the Work
	A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No Work shall be done at the Site prior to the date on which the Contract Times commence to run.

	2.05 Before Starting Construction
	A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely review:
	1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and completing the various stages of the Work, including any Milestones specified in the Contract Documents;
	2. a preliminary Schedule of Submittals; and
	3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items which when added together equal the Contract Price and subdivides the Work into component parts in sufficient detail to serve as the basis for progr...


	2.06 Preconstruction Conference; Designation of Authorized Representatives
	A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and others as appropriate will be held to establish a working understanding among the parties as to the Work and to discuss the schedules referred to in P...
	B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to act as its authorized representative with respect to the services and responsibilities under the Contract.  Such individuals shall have the authority...

	2.07 Initial Acceptance of Schedules
	A. At least 10 days before submission of the first Application for Payment a conference attended by Contractor, Engineer, and others as appropriate will be held to review for acceptability to Engineer as provided below the schedules submitted in accor...
	1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the Work to completion within the Contract Times. Such acceptance will not impose on
	Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility therefor.
	2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable arrangement for reviewing and processing the required submittals.
	3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it provides a reasonable allocation of the Contract Price to component parts of the Work.



	Article 3 –  Contract Documents:  Intent, Amending, Reuse
	3.01 Intent
	A. The Contract Documents are complementary; what is required by one is as binding as if required by all.
	B. It is the intent of the Contract Documents to describe a functionally complete project (or part thereof) to be constructed in accordance with the Contract Documents. Any labor, documentation, services, materials, or equipment that reasonably may be...
	C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as provided in Article 9.

	3.02 Reference Standards
	A. Standards, Specifications, Codes, Laws, and Regulations
	1. Reference to standards, specifications, manuals, or codes of any technical society, organization, or association, or to Laws or Regulations, whether such reference be specific or by implication, shall mean the standard, specification, manual, code,...
	2. No provision of any such standard, specification, manual, or code, or any instruction of a Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or Engineer, or any of their subcontractors, consultants, agents,...


	3.03 Reporting and Resolving Discrepancies
	A. Reporting Discrepancies:
	1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each part of the Work, Contractor shall carefully study and compare the Contract Documents and check and verify pertinent figures therein and all applicable field m...
	2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract Documents, or between the Contract Documents and ...
	3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, ambiguity, or discrepancy in the Contract Documents unless Contractor had actual knowledge thereof.

	B. Resolving Discrepancies:
	1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or discrepancy between the provisions of the Contract Documents and:
	a. the provisions of any standard, specification, manual, or code, or the instruction of any Supplier (whether or not specifically incorporated by reference in the Contract Documents); or
	b. the provisions of any Laws or Regulations applicable to the performance of the Work (unless such an interpretation of the provisions of the Contract Documents would result in violation of such Law or Regulation).



	3.04 Amending and Supplementing Contract Documents
	A. The Contract Documents may be amended to provide for additions, deletions, and revisions in the Work or to modify the terms and conditions thereof by either a Change Order or a Work Change Directive.
	B. The requirements of the Contract Documents may be supplemented, and minor variations and deviations in the Work may be authorized, by one or more of the following ways:
	1. A Field Order;
	2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph 6.17.D.3); or
	3. Engineer’s written interpretation or clarification.


	3.05 Reuse of Documents
	A. Contractor and any Subcontractor or Supplier shall not:
	1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its consultants, including electronic media editions; or
	2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of the Project or any other project without written consent of Owner and Engineer and specific written verification or adaptation by Engineer.

	B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for record purposes.

	3.06 Electronic Data
	A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are limited to the printed copies (also known as hard copies). Files in e...
	B. Because data stored in electronic media format can deteriorate or be modified inadvertently or otherwise without authorization of the data’s creator, the party receiving electronic files agrees that it will perform acceptance tests or procedures wi...
	C. When transferring documents in electronic media format, the transferring party makes no representations as to long term compatibility, usability, or readability of documents resulting from the use of software application packages, operating systems...


	Article 4 –  Availability of Lands; Subsurface and Physical Conditions; Hazardous Environmental Conditions; Reference Points
	4.01 Availability of Lands
	A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions not of general application but specifically related to use of the Site with which Contractor must comply in performing the Work. Owner will obtain in a ...
	B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record legal title and legal description of the lands upon which the Work is to be performed and Owner’s interest therein as necessary for giving notice of ...
	C. Contractor shall provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment.

	4.02 Subsurface and Physical Conditions
	A. Reports and Drawings:  The Supplementary Conditions identify:
	1. those reports known to Owner of explorations and tests of subsurface conditions at or contiguous to the Site;  and
	2. those drawings known to Owner of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities).

	B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the accuracy of the “technical data” contained in such reports and drawings, but such reports and drawings are not Contract Documents. Such “technical data” is i...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, and safety precautions an...
	2. other data, interpretations, opinions, and information contained in such reports or shown or indicated in such drawings; or
	3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such other data, interpretations, opinions, or information.


	4.03 Differing Subsurface or Physical Conditions
	A. Notice:  If Contractor believes that any subsurface or physical condition that is uncovered or revealed either:
	1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to rely as provided in Paragraph 4.02 is materially inaccurate; or
	2. is of such a nature as to require a change in the Contract Documents; or
	3. differs materially from that shown or indicated in the Contract Documents; or
	4. is of an unusual nature, and differs materially from conditions ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents;
	then Contractor shall, promptly after becoming aware thereof and before further disturbing the subsurface or physical conditions or performing any Work in connection therewith (except in an emergency as required by Paragraph 6.16.A), notify Owner and ...

	B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer will promptly review the pertinent condition, determine the necessity of Owner’s obtaining additional exploration or tests with respect thereto, and advise...
	C. Possible Price and Times Adjustments:
	1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent that the existence of such differing subsurface or physical condition causes an increase or decrease in Contractor’s cost of, or time required for, performa...
	a. such condition must meet any one or more of the categories described in Paragraph 4.03.A; and
	b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to the provisions of Paragraphs 9.07 and 11.03.

	2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if:
	a. Contractor knew of the existence of such conditions at the time Contractor made a final commitment to Owner with respect to Contract Price and Contract Times by the submission of a Bid or becoming bound under a negotiated contract; or
	b. the existence of such condition could reasonably have been discovered or revealed as a result of any examination, investigation, exploration, test, or study of the Site and
	contiguous areas required by the Bidding Requirements or Contract Documents to be conducted by or for Contractor prior to Contractor’s making such final commitment; or
	c. Contractor failed to give the written notice as required by Paragraph 4.03.A.

	3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be made therefor as provided in Paragraph 10.05. However, neither Owne...


	4.04 Underground Facilities
	A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents with respect to existing Underground Facilities at or contiguous to the Site is based on information and data furnished to Owner or Engineer by the owners of...
	1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such information or data provided by others; and
	2. the cost of all of the following will be included in the Contract Price, and Contractor shall have full responsibility for:
	a. reviewing and checking all such information and data;
	b. locating all Underground Facilities shown or indicated in the Contract Documents;
	c. coordination of the Work with the owners of such Underground Facilities, including Owner, during construction; and
	d. the safety and protection of all such Underground Facilities and repairing any damage thereto resulting from the Work.


	B. Not Shown or Indicated:
	1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract Documents, Contractor shall, promptly after becoming aware thereof...
	2. If Engineer concludes that a change in the Contract Documents is required, a Work Change Directive or a Change Order will be issued to reflect and document such consequences. An equitable adjustment shall be made in the Contract Price or Contract T...


	4.05 Reference Points
	A. Owner shall provide engineering surveys to establish reference points for construction which in Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor shall be responsible for laying out the Work, shall protect ...

	4.06 Hazardous Environmental Condition at Site
	A. Reports and Drawings:  The Supplementary Conditions identify those reports and drawings known to Owner relating to Hazardous Environmental Conditions that have been identified at the Site.
	B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the accuracy of the “technical data” contained in such reports and drawings, but such reports and drawings are not Contract Documents. Such “technical data” is i...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences and procedures of construction to be employed by Contractor and safety precautions and ...
	2. other data, interpretations, opinions and information contained in such reports or shown or indicated in such drawings; or
	3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such other data, interpretations, opinions or information.

	C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or revealed at the Site which was not shown or indicated in Drawings or Specifications or identified in the Contract Documents to be within the scope of the Wor...
	D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall immediately:  (i) secure or otherwise isolate such condition; (...
	E. Contractor shall not be required to resume Work in connection with such condition or in any affected area until after Owner has obtained any required permits related thereto and delivered written notice to Contractor:  (i) specifying that such cond...
	F. If after receipt of such written notice Contractor does not agree to resume such Work based on a reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, then Owner may order the portion of the Work that ...
	G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each an...
	H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them fro...
	I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental Condition uncovered or revealed at the Site.


	Article 5 –  Bonds and Insurance
	5.01 Performance, Payment, and Other Bonds
	A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the Contract Price as security for the faithful performance and payment of all of Contractor’s obligations under the Contract Documents. These bonds shall r...
	B. All bonds shall be in the form prescribed by the Contract Documents except as provided otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list of “Companies Holding Certificates of Authority as Acceptable S...
	C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its right to do business is terminated in any state where any part of the Project is located or it ceases to meet the requirements of Paragraph 5.01.B, C...

	5.02 Licensed Sureties and Insurers
	A. All bonds and insurance required by the Contract Documents to be purchased and maintained by Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed or authorized in the jurisdiction in which the Project is l...
	meet such additional requirements and qualifications as may be provided in the Supplementary Conditions.

	5.03 Certificates of Insurance
	A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee identified in the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by Owner or any other additional insured) whic...
	B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee identified in the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by Contractor or any other additional insured)...
	C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance with these insurance requirements or failure of Owner to identify a deficiency in compliance from the evidence provided shall not be construed as a waive...
	D. Owner does not represent that insurance coverage and limits established in this Contract necessarily will be adequate to protect Contractor.
	E. The insurance and insurance limits required herein shall not be deemed as a limitation on Contractor’s liability under the indemnities granted to Owner in the Contract Documents.

	5.04 Contractor’s Insurance
	A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being performed and as will provide protection from claims set forth below which may arise out of or result from Contractor’s performance of the Work and Contracto...
	1. claims under workers’ compensation, disability benefits, and other similar employee benefit acts;
	2. claims for damages because of bodily injury, occupational sickness or disease, or death of Contractor’s employees;
	3. claims for damages because of bodily injury, sickness or disease, or death of any person other than Contractor’s employees;
	4. claims for damages insured by reasonably available personal injury liability coverage which are sustained:
	a. by any person as a result of an offense directly or indirectly related to the employment of such person by Contractor, or
	b. by any other person for any other reason;

	5. claims for damages, other than to the Work itself, because of injury to or destruction of tangible property wherever located, including loss of use resulting therefrom; and
	6. claims for damages because of bodily injury or death of any person or property damage arising out of the ownership, maintenance or use of any motor vehicle.

	B. The policies of insurance required by this Paragraph 5.04 shall:
	1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive,  be written on an occurrence basis, include as additional insureds (subject to any customary exclusion regarding professional liability) Owner and Engineer, and a...
	2. include at least the specific coverages and be written for not less than the limits of liability provided in the Supplementary Conditions or required by Laws or Regulations, whichever is greater;
	3. include contractual liability insurance covering Contractor’s indemnity obligations under Paragraphs 6.11 and 6.20;
	4. contain a provision or endorsement that the coverage afforded will not be canceled, materially changed or renewal refused until at least 30 days prior written notice has been given to Owner and Contractor and to each other additional insured identi...
	5. remain in effect at least until final payment and at all times thereafter when Contractor may be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; and
	6. include completed operations coverage:
	a. Such insurance shall remain in effect for two years after final payment.
	b. Contractor shall furnish Owner and each other additional insured identified in the Supplementary Conditions, to whom a certificate of insurance has been issued, evidence satisfactory to Owner and any such additional insured of continuation of such ...



	5.05 Owner’s Liability Insurance
	A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability insurance as will protect Owner against claims which may arise fro...

	5.06 Property Insurance
	A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain property insurance upon the Work at the Site in the amount of the full replacement cost thereof (subject to such deductible amounts as may be provided in t...
	1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other individuals or entities identified in the Supplementary Conditions, and the officers, directors, members, partners, employees, agents, consultants, and subcontr...
	2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for physical loss or damage to the Work, temporary buildings, falsework, and materials and equipment in transit, and shall insure against at least the follo...
	3. include expenses incurred in the repair or replacement of any insured property (including but not limited to fees and charges of engineers and architects);
	4. cover materials and equipment stored at the Site or at another location that was agreed to in writing by Owner prior to being incorporated in the Work, provided that such materials and equipment have been included in an Application for Payment reco...
	5. allow for partial utilization of the Work by Owner;
	6. include testing and startup; and
	7. be maintained in effect until final payment is made unless otherwise agreed to in writing by Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to whom a certificate of insurance has been issued.

	B. Owner shall purchase and maintain such equipment breakdown insurance or additional property insurance as may be required by the Supplementary Conditions or Laws and Regulations which will include the interests of Owner, Contractor, Subcontractors, ...
	members, partners, employees, agents, consultants and subcontractors of each and any of them, each of whom is deemed to have an insurable interest and shall be listed as a loss payee.
	C. All the policies of insurance (and the certificates or other evidence thereof) required to be purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or endorsement that the coverage afforded will not be canceled or...
	D. Owner shall not be responsible for purchasing and maintaining any property insurance specified in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the Work to the extent of any deductible amounts that are ide...
	E. If Contractor requests in writing that other special insurance be included in the property insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such insurance, and the cost thereof will be charged to Contractor b...

	5.07 Waiver of Rights
	A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities identified in the Supplementary Conditions as loss payees ...
	B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them for:
	1. loss due to business interruption, loss of use, or other consequential loss extending beyond direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or resulting from fire or other perils whether or not insured by ...
	2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting from fire or other insured peril or cause of loss covered by any property insurance maintained on the completed Project or part thereof by Owner during ...

	C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment of any such loss, damage, or consequential loss, the insure...

	5.08 Receipt and Application of Insurance Proceeds
	A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with Owner and made payable to Owner as fiduciary for the loss payees, as their interests may appear, subject to the requirements of any applicable mortgag...
	B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of the parties in interest shall object in writing within 15 days after the occurrence of loss to Owner’s exercise of this power. If such objection be ma...

	5.09 Acceptance of Bonds and Insurance; Option to Replace
	A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions of the bonds or insurance required to be purchased and maintained by the other party in accordance with Article 5 on the basis of non-conformance with t...

	5.10 Partial Utilization, Acknowledgment of Property Insurer
	A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or occupancy shall commence before the insurers providing the property insura...


	Article 6 –  Contractor’s Responsibilities
	6.01 Supervision and Superintendence
	A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents. Contract...
	B. At all times during the progress of the Work, Contractor shall assign a competent resident superintendent who shall not be replaced without written notice to Owner and Engineer except under extraordinary circumstances.

	6.02 Labor; Working Hours
	A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. Contractor shall at all times maintain good discipline and order at the Site.
	B. Except as otherwise required for the safety or protection of persons or the Work or property at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site shall be performed during regular working h...

	6.03 Services, Materials, and Equipment
	A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full responsibility for all services, materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light...
	B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, shall be of good quality and new, except as otherwise provided in the Contract Documents. All special warranties and guarantees required by the Speci...
	C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be provided in the Contract Documents.

	6.04 Progress Schedule
	A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 as it may be adjusted from time to time as provided below.
	1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07) proposed adjustments in the Progress Schedule that will not result in changing the Contract Times. Such adjustments will comply with any provisions of th...
	2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be submitted in accordance with the requirements of Article 12. Adjustments in Contract Times may only be made by a Change Order.


	6.05 Substitutes and “Or-Equals”
	A. Whenever an item of material or equipment is specified or described in the Contract Documents by using the name of a proprietary item or the name of a particular Supplier, the specification or description is intended to establish the type, function...
	1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment proposed by Contractor is functionally equal to that named and sufficiently similar so that no change in related Work will be required, it may be considered by Engi...
	a. in the exercise of reasonable judgment Engineer determines that:
	1) it is at least equal in materials of construction, quality, durability, appearance, strength, and design characteristics;
	2) it will reliably perform at least equally well the function and achieve the results imposed by the design concept of the completed Project as a functioning whole; and
	3) it has a proven record of performance and availability of responsive service.

	b. Contractor certifies that, if approved and incorporated into the Work:
	1) there will be no increase in cost to the Owner or increase in Contract Times; and
	2) it will conform substantially to the detailed requirements of the item named in the Contract Documents.


	2. Substitute Items:
	a. If in Engineer’s sole discretion an item of material or equipment proposed by Contractor does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a proposed substitute item.
	b. Contractor shall submit sufficient information as provided below to allow Engineer to determine if the item of material or equipment proposed is essentially equivalent to that named and an acceptable substitute therefor. Requests for review of prop...
	c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as supplemented by the General Requirements, and as Engineer may decide is appropriate under the circumstances.
	d. Contractor shall make written application to Engineer for review of a proposed substitute item of material or equipment that Contractor seeks to furnish or use. The application:
	1) shall certify that the proposed substitute item will:
	a) perform adequately the functions and achieve the results called for by the general design,
	b) be similar in substance to that specified, and
	c) be suited to the same use as that specified;

	2) will state:
	a) the extent, if any, to which the use of the proposed substitute item will prejudice Contractor’s achievement of Substantial Completion on time,
	b) whether use of the proposed substitute item in the Work will require a change in any of the Contract Documents (or in the provisions of any other direct contract with Owner for other work on the Project) to adapt the design to the proposed substitu...
	c) whether incorporation or use of the proposed substitute item in connection with the Work is subject to payment of any license fee or royalty;

	3) will identify:
	a) all variations of the proposed substitute item from that specified, and
	b) available engineering, sales, maintenance, repair, and replacement services; and

	4) shall contain an itemized estimate of all costs or credits that will result directly or indirectly from use of such substitute item, including costs of redesign and claims of other contractors affected by any resulting change.



	B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, sequence, or procedure of construction is expressly required by the Contract Documents, Contractor may furnish or utilize a substitute means, method, technique,...
	C. Engineer’s Evaluation:  Engineer will be allowed a reasonable time within which to evaluate each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require Contractor to furnish additional data about the proposed subs...
	D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special performance guarantee or other surety with respect to any substitute.
	E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a substitute proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or not Engineer approves a substitute so proposed or submitted ...
	F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or “or-equal” at Contractor’s expense.

	6.06 Concerning Subcontractors, Suppliers, and Others
	A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a replacement, against whom Owner may have reasonable objection. ...
	B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a specified date prior to the Effective Date of the Agreement...
	C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work just as Contractor is responsible for Contractor’s o...
	1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity any contractual relationship between Owner or Engineer and any such Subcontractor, Supplier or other individual or entity; nor
	2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment of any moneys due any such Subcontractor, Supplier, or other individual or entity except as may otherwise be required by Laws and Regulations.

	D. Contractor shall be solely responsible for scheduling and coordinating the Work of Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work under a direct or indirect contract with Contractor.
	E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities performing or furnishing any of the Work to communicate with Engineer through Contractor.
	F. The divisions and sections of the Specifications and the identifications of any Drawings shall not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed by any specific trade.
	G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an appropriate agreement between Contractor and the Subcontractor or Supplier which specifically binds the Subcontractor or Supplier to the applicable terms and co...

	6.07 Patent Fees and Royalties
	A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work of any invention, design, process, product, or device which is the subject of patent rights...
	B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, and its officers, directors, members, partners, employees, agents, consultants, and subcontractors from and against all claims, costs, loss...
	C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...

	6.08 Permits
	A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such permits and licenses. Contractor shall pay all go...

	6.09 Laws and Regulations
	A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable to the performance of the Work. Except where otherwise expressly required by applicable Laws and Regulations, neither Owner nor Engineer shall b...
	B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, a...
	C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective Date of the Agreement if there were no Bids) having an effect on the cost or time of performance of the Work shall be the subject of an adjustment in Cont...

	6.10 Taxes
	A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in accordance with the Laws and Regulations of the place of the Project which are applicable during the performance of the Work.

	6.11 Use of Site and Other Areas
	A. Limitation on Use of Site and Other Areas:
	1. Contractor shall confine construction equipment, the storage of materials and equipment, and the operations of workers to the Site and other areas permitted by Laws and Regulations, and shall not unreasonably encumber the Site and other areas with ...
	2. Should any claim be made by any such owner or occupant because of the performance of the Work, Contractor shall promptly settle with such other party by negotiation or otherwise resolve the claim by arbitration or other dispute resolution proceedin...
	3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...

	B. Removal of Debris During Performance of the Work:  During the progress of the Work Contractor shall keep the Site and other areas free from accumulations of waste materials, rubbish, and other debris. Removal and disposal of such waste materials, r...
	C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall remove from the Site all tools, appliances, construction ...
	D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent property to stresses or pressures that wi...

	6.12 Record Documents
	A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written interpretations and clarifications in good order and annotated to show ...

	6.13 Safety and Protection
	A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the Work. Such responsibility does not relieve Subcontractors of their responsibility for the safety of person...
	1. all persons on the Site or who may be affected by the Work;
	2. all the Work and materials and equipment to be incorporated therein, whether in storage on or off the Site; and
	3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, utilities, and Underground Facilities not designated for removal, relocation, or replacement in the course of construction.

	B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or property, or to the protection of persons or property from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such...
	C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  The Supplementary Conditions identify any Owner’s safety programs that are applicable to the Work.
	D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety program with which Owner’s and Engineer’s employees and representatives must comply while at the Site.
	E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or entity directly or indirectly empl...
	F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue until such time as all the Work is completed and Engineer has issued a notice to Owner and Contractor in accordance with Paragraph 14.07.B that the Wo...

	6.14 Safety Representative
	A. Contractor shall designate a qualified and experienced safety representative at the Site whose duties and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety precautions and programs.

	6.15 Hazard Communication Programs
	A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or other hazard communication information required to be made available to or exchanged between or among employers at the Site in accordance with Laws or R...

	6.16 Emergencies
	A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. Contractor shall give Engineer prompt written notice...

	6.17 Shop Drawings and Samples
	A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each submittal will be identified as Engineer may require.
	1. Shop Drawings:
	a. Submit number of copies specified in the General Requirements.
	b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria, materials, and similar data to show Engineer the services, materials, and equipment Contractor proposes to provide a...

	2. Samples:
	a. Submit number of Samples specified in the Specifications.
	b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, the use for which intended and other data as Engineer may require to enable Engineer to review the submittal for the limited purposes required by Paragra...


	B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent submittal will be at the sole expense and responsibility of Cont...
	C. Submittal Procedures:
	1. Before submitting each Shop Drawing or Sample, Contractor shall have:
	a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and Samples and with the requirements of the Work and the Contract Documents;
	b. determined and verified all field measurements, quantities, dimensions, specified performance and design criteria, installation requirements, materials, catalog numbers, and similar information with respect thereto;
	c. determined and verified the suitability of all materials offered with respect to the indicated application, fabrication, shipping, handling, storage, assembly, and installation pertaining to the performance of the Work; and
	d. determined and verified all information relative to Contractor’s responsibilities for means, methods, techniques, sequences, and procedures of construction, and safety precautions and programs incident thereto.

	2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied Contractor’s obligations under the Contract Documents with respect to Contractor’s review and approval of that submittal.
	3. With each submittal, Contractor shall give Engineer specific written notice of any variations that the Shop Drawing or Sample may have from the requirements of the Contract Documents. This notice shall be both a written communication separate from ...

	D. Engineer’s Review:
	1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only to determine if the items covered by the submittals will, after insta...
	2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or procedures of construction (except where a particular means, method, technique, sequence, or procedure of construction is specifically and expressly called ...
	3. Engineer’s review and approval shall not relieve Contractor from responsibility for any variation from the requirements of the Contract Documents unless Contractor has complied with the requirements of Paragraph 6.17.C.3 and Engineer has given writ...

	E. Resubmittal Procedures:
	1. Contractor shall make corrections required by Engineer and shall return the required number of corrected copies of Shop Drawings and submit, as required, new Samples for review and approval. Contractor shall direct specific attention in writing to ...


	6.18 Continuing the Work
	A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or disagreements with Owner. No Work shall be delayed or postponed pending resolution of any disputes or disagreements, except as permitted by Paragraph 15.0...

	6.19 Contractor’s General Warranty and Guarantee
	A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract Documents and will not be defective. Engineer and its officers, directors, members, partners, employees, agents, consultants, and subcontractors shall...
	B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:
	1. abuse, modification, or improper maintenance or operation by persons other than Contractor, Subcontractors, Suppliers, or any other individual or entity for whom Contractor is responsible; or
	2. normal wear and tear under normal usage.

	C. Contractor’s obligation to perform and complete the Work in accordance with the Contract Documents shall be absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents or a release of ...
	1. observations by Engineer;
	2. recommendation by Engineer or payment by Owner of any progress or final payment;
	3. the issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by Owner;
	4. use or occupancy of the Work or any part thereof by Owner;
	5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice of acceptability by Engineer;
	6. any inspection, test, or approval by others; or
	7. any correction of defective Work by Owner.


	6.20 Indemnification
	A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...
	B. In any and all claims against Owner or Engineer or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or personal representative of such employee) of Contractor, a...
	C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, consultants and subcontractors arising out of:
	1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, reports, surveys, Change Orders, designs, or Specifications; or
	2. giving directions or instructions, or failing to give them, if that is the primary cause of the injury or damage.


	6.21 Delegation of Professional Design Services
	A. Contractor will not be required to provide professional design services unless such services are specifically required by the Contract Documents for a portion of the Work or unless such services are required to carry out Contractor’s responsibiliti...
	B. If professional design services or certifications by a design professional related to systems, materials or equipment are specifically required of Contractor by the Contract Documents, Owner and Engineer will specify all performance and design crit...
	C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of the services, certifications or approvals performed by such design professionals, provided Owner and Engineer have specified to Contractor all performance ...
	D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and design drawings will be only for the limited purpose of checking for conformance with performance and design criteria given and the design concept expressed ...
	E. Contractor shall not be responsible for the adequacy of the performance or design criteria required by the Contract Documents.


	Article 7 –  Other Work at the Site
	7.01 Related Work at Site
	A. Owner may perform other work related to the Project at the Site with Owner’s employees, or through other direct contracts therefor, or have other work performed by utility owners. If such other work is not noted in the Contract Documents, then:
	1. written notice thereof will be given to Contractor prior to starting any such other work; and
	2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times that should be allowed as a result of such other work, a Claim may be made therefor as provi...

	B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe access to the Site, provide a reasonable opportunity fo...
	C. If the proper execution or results of any part of Contractor’s Work depends upon work performed by others under this Article 7, Contractor shall inspect such other work and promptly report to Engineer in writing any delays, defects, or deficiencies...

	7.02 Coordination
	A. If Owner intends to contract with others for the performance of other work on the Project at the Site, the following will be set forth in Supplementary Conditions:
	1. the individual or entity who will have authority and responsibility for coordination of the activities among the various contractors will be identified;
	2. the specific matters to be covered by such authority and responsibility will be itemized; and
	3. the extent of such authority and responsibilities will be provided.

	B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and responsibility for such coordination.

	7.03 Legal Relationships
	A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.
	B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs incurred by Contractor as a result of the other contractor’s w...
	C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for the reasonable direct delay and disruption costs incurred by such other contractor as a result of Contractor’s wrongful action or inactions.


	Article 8 –  Owner’s Responsibilities
	8.01 Communications to Contractor
	A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to Contractor through Engineer.

	8.02 Replacement of Engineer
	A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom Contractor makes no reasonable objection, whose status under the Contract Documents shall be that of the former Engineer.

	8.03 Furnish Data
	A. Owner shall promptly furnish the data required of Owner under the Contract Documents.

	8.04 Pay When Due
	A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C and 14.07.C.

	8.05 Lands and Easements; Reports and Tests
	A. Owner’s duties with respect to providing lands and easements and providing engineering surveys to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to Owner’s identifying and making available to Contractor ...

	8.06 Insurance
	A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property insurance are set forth in Article 5.

	8.07 Change Orders
	A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03.

	8.08 Inspections, Tests, and Approvals
	A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in Paragraph 13.03.B.

	8.09 Limitations on Owner’s Responsibilities
	A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any...

	8.10 Undisclosed Hazardous Environmental Condition
	A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set forth in Paragraph 4.06.

	8.11 Evidence of Financial Arrangements
	A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial arrangements have been made to satisfy Owner’s obligations under the Contract Documents.

	8.12 Compliance with Safety Program
	A. While at the Site, Owner’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which Owner has been informed pursuant to Paragraph 6.13.D.


	Article 9 –  Engineer’s Status During Construction
	9.01 Owner’s Representative
	A. Engineer will be Owner’s representative during the construction period. The duties and responsibilities and the limitations of authority of Engineer as Owner’s representative during construction are set forth in the Contract Documents.

	9.02 Visits to Site
	A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as Engineer deems necessary in order to observe as an experienced and qualified design professional the progress that has been made and the quality...
	B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a result of Engineer’s visits or observations of Contra...

	9.03 Project Representative
	A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist Engineer in providing more extensive observation of the Work. The authority and responsibilities of any such Resident Project Representative and assistan...

	9.04 Authorized Variations in Work
	A. Engineer may authorize minor variations in the Work from the requirements of the Contract Documents which do not involve an adjustment in the Contract Price or the Contract Times and are compatible with the design concept of the completed Project a...

	9.05 Rejecting Defective Work
	A. Engineer will have authority to reject Work which Engineer believes to be defective, or that Engineer believes will not produce a completed Project that conforms to the Contract Documents or that will prejudice the integrity of the design concept o...

	9.06 Shop Drawings, Change Orders and Payments
	A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, see Paragraph 6.17.
	B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and design drawings submitted in response to a delegation of professional design services, if any, see Paragraph 6.21.
	C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12.
	D. In connection with Engineer’s authority as to Applications for Payment, see Article 14.

	9.07 Determinations for Unit Price Work
	A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations on such matters before rendering a written decision thereon...

	9.08 Decisions on Requirements of Contract Documents and Acceptability of Work
	A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge of the acceptability of the Work thereunder. All matters in question and other matters between Owner and Contractor arising prior to the date final pay...
	B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If Owner or Contractor believes that any such decision entitles them to an adjustment in the Contract Price or Contract Times or both, a Claim may be made u...
	C. Engineer’s written decision on the issue referred will be final and binding on Owner and Contractor, subject to the provisions of Paragraph 10.05.
	D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show partiality to Owner or Contractor and will not be liable in connection with any interpretation or decision rendered in good faith in such capacity.

	9.09 Limitations on Engineer’s Authority and Responsibilities
	A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision of the Contract Documents nor any decision made by Engineer in good faith either to exercise or not exercise such authority or responsibility or the un...
	B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failur...
	C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.
	D. Engineer’s review of the final Application for Payment and accompanying documentation and all maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests and approvals, and other documentation required to...
	E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply to the Resident Project Representative, if any, and assistants, if any.

	9.10 Compliance with Safety Program
	A. While at the Site, Engineer’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which Engineer has been informed pursuant to Paragraph 6.13.D.


	Article 10 –  Changes in the Work; Claims
	10.01 Authorized Changes in the Work
	A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a Work Change Directive. Upon receipt of any such document, ...
	B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a result of a Work Change Directive, a Claim may be made...

	10.02 Unauthorized Changes in the Work
	A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Times with respect to any work performed that is not required by the Contract Documents as amended, modified, or supplemented as provided in Parag...

	10.03 Execution of Change Orders
	A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer covering:
	1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s correction of defective Work under Paragraph 13.09, or (iii) agreed to by t...
	2. changes in the Contract Price or Contract Times which are agreed to by the parties, including any undisputed sum or amount of time for Work actually performed in accordance with a Work Change Directive; and
	3. changes in the Contract Price or Contract Times which embody the substance of any written decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of executing any such Change Order, an appeal may be taken from any such dec...


	10.04 Notification to Surety
	A. If the provisions of any bond require notice to be given to a surety of any change affecting the general scope of the Work or the provisions of the Contract Documents (including, but not limited to, Contract Price or Contract Times), the giving of ...

	10.05 Claims
	A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, shall be referred to the Engineer for decision. A decision by Engineer shall be required as a condition precedent to any exercise by Owner or Contractor of ...
	B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after the start of the event giving rise thereto. The r...
	C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last submittal of the claimant or the last submittal of the opposing party, if any, take one of the following actions in writing:
	1. deny the Claim in whole or in part;
	2. approve the Claim; or
	3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole discretion, it would be inappropriate for the Engineer to do so. For purposes of further resolution of the Claim, such notice shall be deemed a denial.

	D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be deemed denied.
	E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor invoke the dispute resolution procedure set forth in Article 16 ...
	F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in accordance with this Paragraph 10.05.


	Article 11 –  Cost of the Work; Allowances; Unit Price Work
	11.01 Cost of the Work
	A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the Work. When the value of any Work covered by a Change Ord...
	1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work under schedules of job classifications agreed upon by Owner and Contractor. Such employees shall include, without limitation, superintendents, foremen, an...
	2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and storage thereof, and Suppliers’ field services required in connection therewith. All cash discounts shall accrue to Contractor unless ...
	3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable to Owner and Contractor and shall deliver such bids to Owner, who will...
	4. Costs of special consultants (including but not limited to engineers, architects, testing laboratories, surveyors, attorneys, and accountants) employed for services specifically related to the Work.
	5. Supplemental costs including the following:
	a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor’s employees incurred in discharge of duties connected with the Work.
	b. Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances, office, and temporary facilities at the Site, and hand tools not owned by the workers, which are consumed in the performance of the Work, ...
	c. Rentals of all construction equipment and machinery, and the parts thereof whether rented from Contractor or others in accordance with rental agreements approved by Owner with the advice of Engineer, and the costs of transportation, loading, unload...
	d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor is liable, as imposed by Laws and Regulations.
	e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees for permits and licenses.
	f. Losses and damages (and related expenses) caused by damage to the Work, not compensated by insurance or otherwise, sustained by Contractor in connection with the performance of the Work (except losses and damages within the deductible amounts of pr...
	g. The cost of utilities, fuel, and sanitary facilities at the Site.
	h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the Site, express and courier services, and similar petty cash items in connection with the Work.
	i. The costs of premiums for all bonds and insurance Contractor is required by the Contract Documents to purchase and maintain.


	B. Costs Excluded: The term Cost of the Work shall not include any of the following items:
	1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of partnerships and sole proprietorships), general managers, safety managers, engineers, architects, estimators, attorneys, auditors, accountants, purchasing and...
	2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the Site.
	3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital employed for the Work and charges against Contractor for delinquent payments.
	4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective Work, disposal of material...
	5. Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly included in Paragraphs 11.01.A.

	C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s fee shall be determined as set forth in the Agreement. When the value of any Work covered by a Change Order or when a Claim for an adjustment in Contract Pric...
	D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in accordance with generally accepted accounting practices and subm...

	11.02 Allowances
	A. It is understood that Contractor has included in the Contract Price all allowances so named in the Contract Documents and shall cause the Work so covered to be performed for such sums and by such persons or entities as may be acceptable to Owner an...
	B. Cash Allowances:
	1. Contractor agrees that:
	a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of materials and equipment required by the allowances to be delivered at the Site, and all applicable taxes; and
	b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, profit, and other expenses contemplated for the cash allowances have been included in the Contract Price and not in the allowances, and no demand for addition...


	C. Contingency Allowance:
	1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover unanticipated costs.

	D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to reflect actual amounts due Contractor on account of Work covered by allowances, and the Contract Price shall be correspondingly adjusted.

	11.03 Unit Price Work
	A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the unit price for each separately identified i...
	B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and determining an initial Contract Price. Determinations of the actual quantities and classifications of Unit Price Work p...
	C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover Contractor’s overhead and profit for each separately identified item.
	D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance with Paragraph 10.05 if:
	1. the quantity of any item of Unit Price Work performed by Contractor differs materially and significantly from the estimated quantity of such item indicated in the Agreement; and
	2. there is no corresponding adjustment with respect to any other item of Work; and
	3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of having incurred additional expense or Owner believes that Owner is entitled to a decrease in Contract Price and the parties are unable to agree as to th...



	Article 12 –  Change of Contract Price; Change of Contract Times
	12.01 Change of Contract Price
	A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the Contract Price shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the Contract in accordance w...
	B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the Contract Price will be determined as follows:
	1. where the Work involved is covered by unit prices contained in the Contract Documents, by application of such unit prices to the quantities of the items involved (subject to the provisions of Paragraph 11.03); or
	2. where the Work involved is not covered by unit prices contained in the Contract Documents, by a mutually agreed lump sum (which may include an allowance for overhead and profit not necessarily in accordance with Paragraph 12.01.C.2); or
	3. where the Work involved is not covered by unit prices contained in the Contract Documents and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the Cost of the Work (determined as provided in Paragraph 11.01) plus a ...

	C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as follows:
	1. a mutually acceptable fixed fee; or
	2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various portions of the Cost of the Work:
	a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall be 15 percent;
	b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;
	c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is that the Subcontractor who actually performs the Work, at whatever tier...
	d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 11.01.A.5, and 11.01.B;
	e. the amount of credit to be allowed by Contractor to Owner for any change which results in a net decrease in cost will be the amount of the actual net decrease in cost plus a deduction in Contractor’s fee by an amount equal to five percent of such n...
	f. when both additions and credits are involved in any one change, the adjustment in Contractor’s fee shall be computed on the basis of the net change in accordance with Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive.



	12.02 Change of Contract Times
	A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in the Contract Times shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the Contract in accordance w...
	B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an adjustment in the Contract Times will be determined in accordance with the provisions of this Article 12.

	12.03 Delays
	A. Where Contractor is prevented from completing any part of the Work within the Contract Times due to delay beyond the control of Contractor, the Contract Times will be extended in an amount equal to the time lost due to such delay if a Claim is made...
	B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or interferes with the performance or progress of the Work, then Con...
	C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the control of Owner, or other causes not the fault of and b...
	D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or damages (including but not limited to all fees and charges of e...
	E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays within the control of Contractor. Delays attributable to and within the control of a Subcontractor or Supplier shall be deemed to be delays within the ...


	Article 13 –  Tests and Inspections; Correction, Removal or Acceptance of Defective Work
	13.01 Notice of Defects
	A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this Article 13.

	13.02 Access to Work
	A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent testing laboratories, and governmental agencies with jurisdictional interests will have access to the Site and the Work at reasonable times for their o...

	13.03 Tests and Inspections
	A. Contractor shall give Engineer timely notice of readiness of the Work for all required inspections, tests, or approvals and shall cooperate with inspection and testing personnel to facilitate required inspections or tests.
	B. Owner shall employ and pay for the services of an independent testing laboratory to perform all inspections, tests, or approvals required by the Contract Documents except:
	1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;
	2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 13.04.B shall be paid as provided in Paragraph 13.04.C; and
	3. as otherwise specifically provided in the Contract Documents.

	C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) specifically to be inspected, tested, or approved by an employee or other representative of such public body, Contractor shall assume full responsibili...
	D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of materials or equipment to be incorporated in the Work; or ...
	E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, uncover such Work for observation.
	F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless Contractor has given Engineer timely notice of Contractor’s intention to cover the same and Engineer has not acted with reasonable promptness in response to su...

	13.04 Uncovering Work
	A. If any Work is covered contrary to the written request of Engineer, it must, if requested by Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense.
	B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or otherwise make available for observation, inspection, or testin...
	C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitr...
	D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Times, or both, directly attributable to such uncovering, exposure, observation, inspection, testing, ...

	13.05 Owner May Stop the Work
	A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or equipment, or fails to perform the Work in such a way that the completed Work will conform to the Contract Documents, Owner may order Contra...

	13.06 Correction or Removal of Defective Work
	A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it from the Project and replace it with Work that is no...
	B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, Contractor shall take no action that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said Work.

	13.07 Correction Period
	A. If within one year after the date of Substantial Completion (or such longer period of time as may be prescribed by the terms of any applicable special guarantee required by the Contract Documents) or by any specific provision of the Contract Docume...
	1. repair such defective land or areas; or
	2. correct such defective Work; or
	3. if the defective Work has been rejected by Owner, remove it from the Project and replace it with Work that is not defective, and
	4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others or other land or areas resulting therefrom.

	B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an emergency where delay would cause serious risk of loss or damage, Owner may have the defective Work corrected or repaired or may have the rejected Work ...
	C. In special circumstances where a particular item of equipment is placed in continuous service before Substantial Completion of all the Work, the correction period for that item may start to run from an earlier date if so provided in the Specificati...
	D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and replaced under this Paragraph 13.07, the correction period hereunder with respect to such Work will be extended for an additional period of one ye...
	E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a waiver of, the provisions of any applicable statute of ...

	13.08 Acceptance of Defective Work
	A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may do so. Contractor shall pay all claims, costs, losses, and ...

	13.09 Owner May Correct Defective Work
	A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective Work, or to remove and replace rejected Work as required by Engineer in accordance with Paragraph 13.06.A, or if Contractor fails to perform the Wo...
	B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed expeditiously. In connection with such corrective or remedial action, Owner may exclude Contractor from all or part of the Site, take possession of all or part of...
	C. All claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred or sustained by Owner in...
	D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies under this Paragraph 13.09.


	Article 14 –  Payments to Contractor and Completion
	14.01 Schedule of Values
	A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for progress payments and will be incorporated into a form of Application for Payment acceptable to Engineer. Progress payments on account of Unit Price Work...

	14.02 Progress Payments
	A. Applications for Payments:
	1. At least 20 days before the date established in the Agreement for each progress payment (but not more often than once a month), Contractor shall submit to Engineer for review an Application for Payment filled out and signed by Contractor covering t...
	2. Beginning with the second Application for Payment, each Application shall include an affidavit of Contractor stating that all previous progress payments received on account of the Work have been applied on account to discharge Contractor’s legitima...
	3. The amount of retainage with respect to progress payments will be as stipulated in the Agreement.

	B. Review of Applications:
	1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in writing a recommendation of payment and present the Application to Owner or return the Application to Contractor indicating in writing Engineer’s reason...
	2. Engineer’s recommendation of any payment requested in an Application for Payment will constitute a representation by Engineer to Owner, based on Engineer’s observations of the executed Work as an experienced and qualified design professional, and o...
	a. the Work has progressed to the point indicated;
	b. the quality of the Work is generally in accordance with the Contract Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, the results of any subsequent tests called for in the Contract Docu...
	c. the conditions precedent to Contractor’s being entitled to such payment appear to have been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

	3. By recommending any such payment Engineer will not thereby be deemed to have represented that:
	a. inspections made to check the quality or the quantity of the Work as it has been performed have been exhaustive, extended to every aspect of the Work in progress, or involved detailed inspections of the Work beyond the responsibilities specifically...
	b. there may not be other matters or issues between the parties that might entitle Contractor to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

	4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending payments nor Engineer’s recommendation of any payment, including final payment, will impose responsibility on Engineer:
	a. to supervise, direct, or control the Work, or
	b. for the means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or
	c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s performance of the Work, or
	d. to make any examination to ascertain how or for what purposes Contractor has used the moneys paid on account of the Contract Price, or
	e. to determine that title to any of the Work, materials, or equipment has passed to Owner free and clear of any Liens.

	5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s opinion, it would be incorrect to make the representations to Owner stated in Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, be...
	a. the Work is defective, or completed Work has been damaged, requiring correction or replacement;
	b. the Contract Price has been reduced by Change Orders;
	c. Owner has been required to correct defective Work or complete Work in accordance with Paragraph 13.09; or
	d. Engineer has actual knowledge of the occurrence of any of the events enumerated in Paragraph 15.02.A.


	C. Payment Becomes Due:
	1. Ten days after presentation of the Application for Payment to Owner with Engineer’s recommendation, the amount recommended will (subject to the provisions of Paragraph 14.02.D) become due, and when due will be paid by Owner to Contractor.

	D. Reduction in Payment:
	1. Owner may refuse to make payment of the full amount recommended by Engineer because:
	a. claims have been made against Owner on account of Contractor’s performance or furnishing of the Work;
	b. Liens have been filed in connection with the Work, except where Contractor has delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of such Liens;
	c. there are other items entitling Owner to a set-off against the amount recommended; or
	d. Owner has actual knowledge of the occurrence of any of the events enumerated in Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.

	2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will give Contractor immediate written notice (with a copy to Engineer) stating the reasons for such action and promptly pay Contractor any amount remaining after de...
	3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 14.02.C.1 and subject to interest as provided in the Agreement.


	14.03 Contractor’s Warranty of Title
	A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by any Application for Payment, whether incorporated in the Project or not, will pass to Owner no later than the time of payment free and clear of all Liens.

	14.04 Substantial Completion
	A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner and Engineer in writing that the entire Work is substantially complete (except for items specifically listed by Contractor as incomplete) and request...
	B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an inspection of the Work to determine the status of completion. If Engineer does not consider the Work substantially complete, Engineer will notify Contractor in ...
	C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a tentative certificate of Substantial Completion which shall fix the date of Substantial Completion. There shall be attached to the certificate a tentative list ...
	D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will deliver to Owner and Contractor a written recommendation as to division of responsibilities pending final payment between Owner and Contractor with respec...
	E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion subject to allowing Contractor reasonable access to remove its property and complete or correct items on the tentative list.

	14.05 Partial Utilization
	A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed part of the Work which has specifically been identified in the Contract Documents, or which Owner, Engineer, and Contractor agree constitutes a sep...
	1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any such part of the Work which Owner believes to be ready for its intended use and substantially complete. If and when Contractor agrees that such part of the Wor...
	2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers any such part of the Work ready for its intended use and substantially complete and request Engineer to issue a certificate of Substantial Completion for that...
	3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make an inspection of that part of the Work to determine its status of completion. If Engineer does not consider that part of the Work to be substantially com...
	4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with the requirements of Paragraph 5.10 regarding property insurance.


	14.06 Final Inspection
	A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, Engineer will promptly make a final inspection with Owner and Contractor and will notify Contractor in writing of all particulars in which this inspe...

	14.07 Final Payment
	A. Application for Payment:
	1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections identified during the final inspection and has delivered, in accordance with the Contract Documents, all maintenance and operating instructions, schedules, g...
	2. The final Application for Payment shall be accompanied (except as previously delivered) by:
	a. all documentation called for in the Contract Documents, including but not limited to the evidence of insurance required by Paragraph 5.04.B.6;
	b. consent of the surety, if any, to final payment;
	c. a list of all Claims against Owner that Contractor believes are unsettled; and
	d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights arising out of or Liens filed in connection with the Work.

	3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor that:  (i) the releases and receipts include all labor, servic...

	B. Engineer’s Review of Application and Acceptance:
	1. If, on the basis of Engineer’s observation of the Work during construction and final inspection, and Engineer’s review of the final Application for Payment and accompanying documentation as required by the Contract Documents, Engineer is satisfied ...

	C. Payment Becomes Due:
	1. Thirty days after the presentation to Owner of the Application for Payment and accompanying documentation, the amount recommended by Engineer, less any sum Owner is entitled to set off against Engineer’s recommendation, including but not limited to...


	14.08 Final Completion Delayed
	A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment (for Work fully completed and accepted) and recommendati...

	14.09 Waiver of Claims
	A. The making and acceptance of final payment will constitute:
	1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06, from failure to comply with the Contract Documents or the terms of any...
	2. a waiver of all Claims by Contractor against Owner other than those previously made in accordance with the requirements herein and expressly acknowledged by Owner in writing as still unsettled.



	Article 15 –  Suspension of Work and Termination
	15.01 Owner May Suspend Work
	A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will fix the date on which Work will be resumed. Contractor sha...

	15.02 Owner May Terminate for Cause
	A. The occurrence of any one or more of the following events will justify termination for cause:
	1. Contractor’s persistent failure to perform the Work in accordance with the Contract Documents (including, but not limited to, failure to supply sufficient skilled workers or suitable materials or equipment or failure to adhere to the Progress Sched...
	2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction;
	3. Contractor’s repeated disregard of the authority of Engineer; or
	4. Contractor’s violation in any substantial way of any provisions of the Contract Documents.

	B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving Contractor (and surety) seven days written notice of its intent to terminate the services of Contractor:
	1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s tools, appliances, construction equipment, and machinery at the Site, and use the same to the full extent they could be used by Contractor (without liability ...
	2. incorporate in the Work all materials and equipment stored at the Site or for which Owner has paid Contractor but which are stored elsewhere; and
	3. complete the Work as Owner may deem expedient.

	C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive any further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds all claims, costs, losses, and damages (including b...
	D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if Contractor begins within seven days of receipt of notice of intent to terminate to correct its failure to perform and proceeds diligently to cure such f...
	E. Where Contractor’s services have been so terminated by Owner, the termination will not affect any rights or remedies of Owner against Contractor then existing or which may thereafter accrue. Any retention or payment of moneys due Contractor by Owne...
	F. If and to the extent that Contractor has provided a performance bond under the provisions of Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of Paragraphs 15.02.B and 15.02.C.

	15.03 Owner May Terminate For Convenience
	A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, Contractor shall be paid for (without duplication of any items):
	1. completed and acceptable Work executed in accordance with the Contract Documents prior to the effective date of termination, including fair and reasonable sums for overhead and profit on such Work;
	2. expenses sustained prior to the effective date of termination in performing services and furnishing labor, materials, or equipment as required by the Contract Documents in connection with uncompleted Work, plus fair and reasonable sums for overhead...
	3. all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred in settlement of termina...
	4. reasonable expenses directly attributable to termination.

	B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic loss arising out of or resulting from such termination.

	15.04 Contractor May Stop Work or Terminate
	A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on any Application for Payment within 30 days after ...
	B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has failed for 30 days to pay Contractor any sum fina...


	Article 16 –  Dispute Resolution
	16.01 Methods and Procedures
	A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a decision under Paragraph 10.05 before such decision becomes final and binding. The mediation will be governed by the Construction Industry Mediation Rules of ...
	B. Owner and Contractor shall participate in the mediation process in good faith. The process shall be concluded within 60 days of filing of the request. The date of termination of the mediation shall be determined by application of the mediation rule...
	C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after termination of the mediation unless, within that time period, ...
	1. elects in writing to invoke any dispute resolution process provided for in the Supplementary Conditions; or
	2. agrees with the other party to submit the Claim to another dispute resolution process; or
	3. gives written notice to the other party of the intent to submit the Claim to a court of competent jurisdiction.



	Article 17 –  Miscellaneous
	17.01 Giving Notice
	A. Whenever any provision of the Contract Documents requires the giving of written notice, it will be deemed to have been validly given if:
	1. delivered in person to the individual or to a member of the firm or to an officer of the corporation for whom it is intended; or
	2. delivered at or sent by registered or certified mail, postage prepaid, to the last business address known to the giver of the notice.


	17.02 Computation of Times
	A. When any period of time is referred to in the Contract Documents by days, it will be computed to exclude the first and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or on a day made a legal ho...

	17.03 Cumulative Remedies
	A. The duties and obligations imposed by these General Conditions and the rights and remedies available hereunder to the parties hereto are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies available to...

	17.04 Survival of Obligations
	A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in accordance with the Contract Documents, as well as all continuing obligations indicated in the Contract Documents, will survive final payment, compl...

	17.05 Controlling Law
	A. This Contract is to be governed by the law of the state in which the Project is located.

	17.06 Headings
	A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these General Conditions.
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