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I. LEGAL NOTICE 
 
The CITY OF MENTOR will receive sealed bids at the Purchasing 
Office, 8500 Civic Center Blvd., Mentor, Ohio 44060, until NOON 
(local time) on May 17, 2013 for: 
 

 
FILTRATION REPLACEMENT 

Eleanor B. Garfield Pool 
 
 

Bidding Documents are available online at 
www.cityofmentor.com/category/rfp. Bidding Documents may also 
be obtained for a non-refundable fee at the Purchasing Office.  
 
Bids to be submitted in a plain envelope sealed and marked with 
the bidder’s name, address and the title: EBG Filtration 
Replacement.  Envelope shall be addressed to the City of Mentor – 
Purchasing Department 
 
ALL BIDS MUST BE SUBMITTED ON THE BID FORMS 
PROVIDED IN THE BIDDING DOCUMENTS. 
 
There will be a pre-bid meeting at 10:00 a.m. on May 9, 2013 at the 
Eleanor B. Garfield Pool, 7967 Mentor Avenue, Mentor, Ohio, 
44060. All Bidders are strongly encouraged to attend. 
 
Prevailing wage must be paid by any Contractor involved with 
public renovation work valued to be more than the amount specified 
in the O.R.C. Section 4115.03 (b) (1) or (2), as applicable.  The 
Contractor shall be required to pay not less than the minimum wage 
rates established by the Department of Industrial Relations of the 
State of Ohio. 
 
 
Kenneth Filipiak, City Manager 
(cityofmentor.com/news/legalnotices) 
 
NEWS HERALD:  
 
PUBLISH DATES: 
May 3, 2013 
May 10, 2013 
 

LN-1 

http://www.cityofmentor.com/category/rfp


II. INSTRUCTIONS TO BIDDERS                                                                                                              
 

The Instructions to Bidders governs, except where amended by the Specifications. 
The Bidder is responsible for reading and understanding all items herein: 

 
1. Except as otherwise provided herein, the Instructions to 

Bidders, Proposal-Contract Form, and all specifications, 
drawings and other documents referred to herein shall be a 
part of the contract. 

 
2. DEFINITIONS:  
 

A. The term “Bidder” or “Contractor” shall mean the cor-
poration, partnership or individual proposing or under 
contract to furnish the material, labor, and/or equip-
ment listed in the Specifications. 

 
B. The term “City” shall mean the City of Mentor, Ohio. 

 
C. "Calendar Day" shall mean every day shown on the 

calendar. 
 

D. “City Manager” shall mean the Mentor City Manager 
or his duly authorized representative. 

 
3. PROPOSAL:  To be  entitled  to  consideration, a proposal 

must be made in accordance with the following instructions:  
 

A. Preparation:   Each proposal shall be submitted on the 
forms furnished by the City.  All signatures shall be 
clearly and legibly written in long hand.  No oral, fac-
simile or telephonic proposal or modifications will be 
considered.  Each proposal shall show the breakdown 
for each item as directed on the Proposal-Contract 
Form. All proposals shall be considered informal which 
contain items not specified in the Proposal-Contract 
Form. 

 
Prices for material and equipment shall include trans-
porting and delivery to any place designated on the 
City’s purchase order, within the corporate limits of the 
City.  In the event of a discrepancy between unit pro-
posal prices and extension thereof, the unit proposal 
price shall govern. 

 
B. Names of Bidders: Each proposal shall give the full 

business address of the Bidder(s) and be signed by 
them with their usual signature.  Proposals by partner-
ships shall furnish the full names of all partners and 
shall be signed with the partnership name by one of the 
members of the partnership or by an authorized repre-
sentative, followed by the signature and title of the per-
son signing. 

 
Proposals by corporations must be signed with the legal 
name of the corporation, followed by the name of the 
state of incorporation and by the signature and title of 
the President, Secretary or other person authorized to 
bind it in the matter. 

 

The name of each person signing shall also be typed or 
printed below the signature.  A proposal by a person 
who affixes to their signature the word “President,” 
“Secretary,” “Agent” or other title without disclosing 
their principal may be held to be the proposal of the in-
dividual signing.   
 
When requested by the City, satisfactory evidence of 
the authority of the officer or agent signing on behalf 
of a corporation or partnership shall be furnished. 

 
C. Delivery: The proposal shall be sealed in an envelope, 

addressed to: 
 

  City of Mentor 
c/o Purchasing Department 

  8500 Civic Center Boulevard 
Mentor, Ohio 44060 
 

and delivered to the office of the Purchasing Coordina-
tor on the date set forth in the legal  advertisement.  
The sealed envelope shall also bear the name of the 
Bidder, the general item(s) proposed, and the date the 
proposals are to be opened.  Proposals will be received 
until the date and time specified in the legal advertise-
ment. Proposals will be opened and read immediately 
thereafter, in 2nd Floor Conference Room, Mentor 
Municipal Center.  Proposals received after the date 
and time specified will be returned unopened to the 
Bidder. 

 
D. Proposal to Include All Work: Each proposal shall in-

clude all equipment, material, supplies or services de-
scribed in the Instructions to Bidders, Specifications, 
Proposal-Contract Form and all drawings. 

  
E. Withdrawal of Proposal: Permission will not be given 

to withdraw or modify any proposal after it has been 
deposited as provided above.  Negligence on the part of 
a Bidder in preparing the proposal confers no right for 
the withdrawal of the proposal after it has been opened. 

 
F. Acceptance or Rejection of Proposal: The City reserves 

the right to accept any proposals within sixty (60) cal-
endar days after the same are opened, as provided 
above. The City reserves the right to accept any pro-
posals which, in its opinion, are deemed to be in the 
best interest of the City. The City reserves the right to 
reject any or all proposals.   

 
In determining the award, each item may be con-
sidered separately, and separate contracts may be 
awarded on the various items, unless specified to the 
contrary in the Specifications. 
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G. Proposal Bond or Check: Each proposal must be ac-
companied by a cashier’s or certified check, an irrevo-
cable letter of credit, or by a proposal bond, signed by 
a surety company authorized to do business in the State 
of Ohio, in the amount of five (5) percent of the pro-
posal and made payable to the City of Mentor, as a 
guarantee that the contract will be honored in the event 
it is awarded to the Bidder, and as a guarantee that the 
Bidder to whom the contract is awarded will sign all 
documents necessary to formalize the contract, if any. 

 
H. Forfeiture of Check or Proposal Bond: If the Bidder to 

whom the contract is awarded shall fail to honor the 
contract, or fail to sign the documents necessary to 
formalize the contract, if any, the deposit accompany-
ing the proposal shall thereupon be forfeited to the City 
for and as liquidated damages.  The work may then be 
readvertised or awarded to the deemed second best 
Bidder as the City may determine. 

 
I.   Quantities:  The quantities of the work shown on the 

Specifications and Proposal-Contract Form are esti-
mated by the City and will be used as the basis for 
comparison of the proposals only.  The City reserves 
the right to decrease or increase any quantities and to 
eliminate any item(s) on the plans or proposal. 

 
J. Informal Proposals:   Proposals may be rejected for the 

following reasons:  
 

1) If the proposal is on a form other than that fur-
nished by the City or if the form is altered or any 
part thereof detached. 

 
2) If there are any unauthorized additions, con-

ditional or alternate proposals, or other irregulari-
ties of any kind which may tend to make the pro-
posal incomplete, indefinite or ambiguous as to its 
meaning. 

 
3) If the Bidder adds any provisions reserving the 

right to accept or reject an award, or to enter into a 
contract pursuant to an award.  This does not ex-
clude a proposal limiting the maximum gross 
amount of awards acceptable to any one Bidder at 
any one proposal letting, provided that the City 
will make any selection of awards. 
 

4) If the proposal does not contain a unit price for 
each pay item listed, except in the case of author-
ized alternate pay items or lump sum items. 

 
4. A.   Competency   of   Bidders:   No   proposal  will  be con- 

sidered unless the Bidder submitting the same shall 
furnish evidence satisfactory to the City Manager that 
they have the necessary equipment, ability and finan-
cial resources to fulfill the conditions of the contract 
and Specifications.  Previous experience and responsi-
bility of the Bidders will be considered in awarding the 
contract.  No contract will be awarded to any Bidder 
who is in arrears to the City upon debt or contract, or 

who is in default as surety or otherwise upon any obli-
gation to the City. 

 
B. Disqualification of Bidders: Any of the following rea-

sons may be considered as being sufficient for the 
disqualification of a Bidder and the rejection of their 
proposal or proposals. 

 
1) More than one proposal for the same work from 

an individual, firm or corporation under the same 
or different names. 

 
2) Evidence of collusion among Bidders.  Partici-

pants in such collusion will receive no recogni-
tion as Bidders for any further work of the City 
until any such participant shall have been rein-
stated as a qualified Bidder. 

 
3) Proposal prices that obviously are unbalanced. 

 
5. WRITTEN AND ORAL EXPLANATIONS: Should a Bid-

der find discrepancies in, or omissions from, the drawings or 
Specifications, or should they be in doubt as to their mean-
ing, they shall at once notify the City, which may send writ-
ten instructions to all Bidders.  The City will not be respon-
sible for any oral instructions. 

 
6. ADDENDUM OR MODIFICATION: Any addendum or 

modification issued during the time of bidding shall be cov-
ered in the proposal and in awarding a contract, such adden-
dum or modification will become part thereof.  In the event 
any such addendum or modification is issued by the City 
within 72 hours of the time set for the closing of proposals, 
excluding Saturdays, Sundays and legal holidays, the time 
for submitting proposals shall be extended one (1) week, 
with no further advertising of proposals. 

 
7. TAX EXEMPTIONS: The City is exempt from federal ex-

cise and transportation taxes and Ohio State sales tax.  
Prices quoted should not include either federal excise or 
Ohio State sales tax.  Tax exemption certificates covering 
these taxes will be furnished upon request. 

 
The transportation tax is not applicable on any purchase 
consigned to the City and no tax exemption certificate is re-
quired.  If for any reason a contemplated purchase would 
not be tax exempt, this fact will be indicated in the Specifi-
cations, and such taxes may be included in the price or 
shown as a separate item in the proposal. 

 
8. DISCRIMINATION:   In hiring of employees for the per-

formance of work under this contract or any subcontract, 
neither the Contractor, subcontractor, nor any person acting 
in their behalf shall by reason of race, creed, color, age, sex 
or handicap discriminate against any citizen of the State in 
the employment of any laborer or worker who is qualified 
and available to perform the work to which the employment 
relates. 

 
Neither the Contractor, subcontractor, nor any person in 
their behalf shall in any manner discriminate against or in-
timidate any employee hired for the performance of work 
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under this contract on account of race, creed, color, age, sex 
or handicap. 
 

9. INSURANCE:  If the Specifications indicate insurance is 
required, then the Contractor shall obtain and pay for liabil-
ity insurance, $1,000,000 combined single limit for each oc-
currence--to protect the Contractor and the City against any 
claims arising out of any operations conducted in connec-
tion with the contract.  The policy shall carry a rider giv-
ing a one-month (30-day) cancellation notice to the City.  
This policy shall include contractual liability insurance 
as applicable to the Contractor’s obligations and shall 
name the City of Mentor as additionally insured. 

 
10. LIABILITY:   The Bidder shall defend, indemnify, and save 

harmless the City and its officers and agents from all claims, 
demands, payments, suits, actions, recoveries and judgments 
of every description, whether or not well founded by law, 
brought or recovered against it, by reason of any act or 
omission of said Bidder(s), their agents, subcontractors or 
employees, in the execution of the contract, or for the use of 
any patented inventions by said Bidder. A sum sufficient to 
cover aforesaid claims, including attorneys’ fees, may be re-
tained by the City from monies due or to become due to the 
Bidder under contract, until such claims shall have been dis-
charged.  
 

11. ROYALTIES AND/OR LICENSE FEES: The Bidder shall 
pay all royalties and license fees. The Bidder herein agrees 
to assume and save the City, its officers and agents harmless 
from liability of any kind or nature whatsoever, arising out 
of the use by the City, its officers and agents of any item, 
appliance, apparatus or mechanism, material or service 
which may be furnished or installed by the Bidder under the 
terms of this contract, including patent or copyright in-
fringement, and to defend the City from any and all such li-
abilities whether or not such claims are well founded by 
law. 

 
12. ASSIGNMENT OF CONTRACT: The Bidder who is 

awarded a contract shall not assign, transfer, convey, sublet 
or otherwise dispose of said contract, or right, title or inter-
est in or to the same, or any part thereof, without previous 
consent in writing from the City Manager, endorsed on or 
attached to the contract. 

 
13. CANCELLATION:   Should the material(s) supplied or 

delivered to the City under this contract fail at any time to 
meet the Specifications required by the contract, then in 
such event, the City may cancel this contract upon written 
notice to the Bidder. 

 
14. CONTROL OF WORK: The City Manager, or his desig-

nated agent, will decide all questions which may arise as to 
the quality and acceptability of materials furnished and 
work performed and as to the rate of progress of the work; 
all questions which may arise as to the interpretation of the 
plans and Specifications; all questions as to the acceptable 
fulfillment of the contract on the part of the Contractor, and 
as to compensation. 

 

15. CLAIMS  FOR  ADJUSTMENT  AND  DISPUTES:   If, in  
in any case, the Contractor deems that additional com-
pensation is due for work or material not clearly covered in 
the contract or not ordered by the City Manager as extra 
work, as defined herein, the Contractor shall notify the City 
Manager in writing of their intention to make claim for such 
additional compensation before they begin the work on 
which the claim is based.  If such notification is not given 
and the City Manager is not afforded proper facilities by the 
Contractor for keeping strict account of actual costs as re-
quired, then the Contractor hereby agrees to waive any 
claim for such additional compensation.  Such notice by the 
Contractor, and the fact that the City Manager has kept ac-
count of the cost aforesaid, shall not in any way be con-
strued as proving or substantiating the validity of the claim.  
If the claim, after consideration by the City Manager, is 
found to be just, it will be paid as extra work in the amount 
as approved by the City Manager. 

 
16. DURATION OF CONTRACT: The duration of the contract 

shall be for the period stated in the Specifications, and shall 
include all material, equipment and/or services ordered or 
delivered during the period.  All prices quoted shall be for a 
definite fixed period unless otherwise noted in the Specifi-
cations. 

 
17. PURCHASES:   After a contract has been signed, it shall 

only become operative upon delivery to the Bidder a duly 
signed purchase order.  The City shall only be obligated un-
der the contract to the extent of such purchase order.  The 
City shall not become liable for any claims in the event that 
the total quantity of material ordered or services performed 
under the contract should prove to be greater or less than the 
estimated amount in the Specifications. 
 

18. DELIVERY: The Bidder agrees to make deliveries of sup-
plies and materials within a reasonable period from the time 
purchase orders are received, which reasonable time is esti-
mated to be thirty (30) days. 

 
If deliveries are not made within such period, then the City 
may purchase such items in the open market; and if the 
prices paid by the City shall be greater than the contract 
price, the Bidder agrees to reimburse the City for any loss or 
losses that the City may thereby sustain.   
 
Delivery time for vehicles and equipment may be extended 
beyond thirty (30) days, provided the Bidder has noted the 
delivery time in the appropriate space on the Proposal-
Contract Form. 

 
19. PAYMENT OF INVOICES: Invoices will be due and pay-

able within thirty (30) days of receipt of the invoice by the 
City.  All invoices should be mailed to the attention of the 
Accounts Payable Department.  Payments may be made on 
a basis of estimated partial completion of work or delivery, 
and the City may withhold a percentage of each partial pay-
ment until completion of the contract.  The City may with-
hold a percentage of the final estimate for a specified period 
as a guarantee.  Such a procedure for partial payments must 
be provided for in the Specifications. 
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20. CONTRACT BOND: The successful Bidder will be re-
quired to furnish the approved bond for the faithful per-
formance of the contract in the amount of one hundred per-
cent (100%) of the contract price.  Such bond shall be that 
of an approved surety company or personal bond upon 
which the sureties are persons not interested in the contract, 
or, if interested, collateral security shall be furnished, all of 
which is to be to the satisfaction of the Law Director, in-
cluding sureties. 

 
In lieu of a performance bond the City may elect to hold the 
Proposal Deposit Check, submitted with the proposal, until 
the contract has been fulfilled.  Any deviation from the re-
quired one hundred percent (100%) figure will be noted 
in the Specifications. 

 
21. GENERAL: Contractors shall furnish all labor, equipment, 

materials, services and supplies necessary to complete the 
proposed work.  All work shall be performed according to 
all standards of good workmanship complete in every detail.  
Contractors shall coordinate their work with the work of 
others and, upon completion, remove tools, equipment, 
waste and debris and leave the site in “broom-clean” condi-
tion.  Contractors shall warrant all equipment, materials, 
services and supplies with the normal and usual warranties, 
including, where applicable, warranties of merchantability 
and fitness for a particular purpose. 

 
22. WAIVERABILITY:  The City of Mentor reserves the right 

to accept any part of any proposal and reject all or parts of 
any and all proposals, and waive any informalities in the 
bidding procedure. 

 
23. PREVAILING WAGE: Contractors must comply with ORC 

Chapter 4115 when applicable.  It is the Contractor’s re-
sponsibility to contact the City’s Prevailing Wage Coordina-
tor to determine requirements. 

 
24. TAXES:  Contractor shall pay and/or withhold all sales, 

consumer, use, employment and other taxes (including the 
City of Mentor 2% income tax) paid or withheld by Con-
tractor in accordance with the Laws and Regulations of the 
United States, State of Ohio and City of Mentor which are 
applicable during the performance of the work. 

 
 
QUESTIONS: Call the Finance Department at (440) 974-5776. 



III.  CORPORATE RESOLUTION 
 
 

______________________________________, of _____________________________________________ 
               (Name of Company Officer)                                                       (Name of Company) 
 
an____________________________________ Corporation hereby certifies that the following is a true and  
    (State where incorporated, if applicable) 
 
correct copy of a resolution duly adopted by the Board of Directors of _____________________________,  
                                  (Company Name) 
on __________________________, ____________, to wit: 
                   (Month, Day)                        (Year) 
 
 
 “Resolved, that ___________________________________________*    of this Company, namely  
                                                                 (Name of Company Officer) 
 
____________________________, be and he/she hereby is authorized and directed to enter into any and all  
     (Title of Company Officer) 
 
contracts, bid guaranty and performance bonds with THE CITY OF MENTOR, OHIO, for the purpose of  
 
furnishing labor and/or materials as to _______________________________________________________  
                                                        (Title of Bid) 
 
at such price  and  upon  such  terms and conditions, including any amendments or modifications thereto, as  
 
said _________________________________________________ in his/her sole discretion shall deem best,  
                      (Title of Company Officer) 
 
and that said actions shall be binding upon the Corporation. 
 
 
 “Resolved, further, that said __________________________________*    be, and he/she further is  
     (Name of Company Officer) 
 
hereby  authorized  and  directed  to  execute  and  deliver  unto  said  CITY  OF  MENTOR, OHIO other  
 
instruments  which  in  his/her  discretion he/she shall deem necessary to carry out the forgoing resolution.” 
 
 
 
IN  WITNESS  WHEREOF,  I  have  hereunto  set  my  hand  and  affixed  the  seal  of said Corporation (if  
 
applicable) at _______________________________ this ________ day of ________________, ________,  
 
and I further certify that said resolution is still in force and effect. 
 
      ___________________________________________ 
        SECRETARY 
 
SEAL 
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*Name must agree with signature on page SP-1 



BIDDER NAME (print/type:

BIDDER ADDRESS:

BIDDER PHONE AND FAX NUMBER:

STATE WHERE INCORPORATED: DATE:

Per Page CR-1, Corporate Resolution, I, 

Officer of , certify that this is a true and correct 
copy of the Corporation Resolution on file as of this date.

Per Page 1, Proposal-Contract Form, the undersigned having been authorized to enter into Bids/

Contract on behalf of the Corporation, hereby submits this Proposal for consideration.

PROPOSAL ACCEPTED AS TO ITEM #

Pursuant to Ordinance passed 

by the Council of the City of Mentor, for the period

APPROVED AS TO FORM: CITY OF MENTOR:

FUNDS AVAILABLE: CHECKED:

PurchasingFinance Director

SP-1

(Signature)

ACCEPTANCE BY THE CITY OF MENTOR

Law Director City Manager

IV.       SIGNATURE PAGE

(Signature)

(Name - print/type)

(Title)
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BID FORM 
 
BIDDER:             
 
              

 
 

FILTRATION REPLACEMENT AT  ELEANOR B. GARFIELD POOL 
CITY OF MENTOR, OHIO 

 
 
In compliance with the Project Manual and Drawings, the undersigned Bidder hereby proposes to furnish all 
materials and perform all work necessary for the construction of the aforementioned project, in strict 
accordance with the Contract Documents as prepared by Brandstetter Carroll, Inc., within the time set forth, 
and at the sum of money enumerated below for the City of Mentor, Ohio. 
 
By submission of this BID, each Bidder certifies, and in the case of a joint BID, each party thereto certifies as 
to his own organization, that this BID has been arrived at independently, without consultation, 
communication, or agreement as to any matter relating to this BID with any other BIDDER or with any 
competitor. 
 
BIDDER hereby agrees to complete the work in the number of calendar days determined by BIDDER 
submitted in this Bid Form from issued Notice to Proceed. BIDDER further agrees to pay as liquidated 
damages for each consecutive calendar day thereafter as provided in the Supplementary Conditions. 
 
 
 
 
BIDDER acknowledges receipt of the following ADDENDA: 
 
              
 
              
 
              
 
              
 
              
 
              
 
 
 
 
 
 
 
 
 

 
   
BID FORM  004100-1 
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BIDDER agrees to perform all the work described in the CONTRACT DOCUMENTS for the following 
dollar amounts: 
 
 
1. CONTRACT AMOUNT 
 

The Contract shall include furnishing and installing all items, articles,  materials, operations and 
methods herein listed, mentioned and scheduled in these Contract Documents, including all labor, 
equipment, services, accessories, miscellaneous items and incidentals necessary for the completion of 
the Filter Replacement Work to which is fully operational at the point of Substantial Competition. 

 
A. LABOR 

 
          $    
  (Written Amount)      (Numerals) 
 
 B. MATERIAL 
 
          $    
  (Written Amount)      (Numerals) 
  
 C. GRAND TOTAL 
 
          $    
  (Written Amount)      (Numerals) 
  
 
2. CONTRACT TIME 
 

BIDDER hereby agrees to achieve Substantial Completion by  May 28, 2013.  Bidder further agrees 
to pay as liquidated damages to the Owner, as outlined in the Supplementary Conditions of the 
Contract, for Work not completed each consecutive calendar day past May 28, 2013.  Work shall 
begin once a Notice to Proceed is issued by the Owner. 

 
 
3. ALTERNATES 

 
Provide a cost to adjust the CONTRACT AMOUNT submitted in your bid.  Alternates will be 
decided by the Owner as outlined in Section 012300 of the Project Manual. 

 
A. Provide and install new Pool Heater and related piping as specified on drawings. 
 

    ADD/DEDUCT       $    
  (Written Amount)      (Numerals) 
 
   

 
   
BID FORM  004100-2 
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BID FORM  004100-3 

  
5. SUBSTITUTIONS 

For the purpose of the Bid tabulation and analysis, the Contractor shall list all material and product 
substitutions the Contractor has included in his or her individual Bid. All substitutions must be 
approved by the Architect in writing by addendum only during bidding. Items that have not been 
reviewed and approved by the Architect will not be accepted: 

Manufacturer    Product Specification              Section # 

            

            

            

            

             
   (Attach submittals and drawings of substitution) 

 
 

RESPECTFULLY SUBMITTED: 
 

 
         

Signature 
 

         
Title  

 
         

Address 
 

         
Date 



   Document A305
TM

 – 1986 

Contractor's Qualification Statement 
 

 
AIA Document A305™ – 1986. Copyright © 1964, 1969, 1979 and 1986 by The American Institute of Architects. All rights reserved. WARNING: This AIA

® 
 

Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA
® 

 Document, or any 
portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was 
produced by AIA software at 12:10:53 on 03/08/2013 under Order No.7587367367_1 which expires on 04/15/2013, and is not for resale. 
User Notes:   (892364370) 
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ADDITIONS AND DELETIONS:  

The author of this document has 

added information needed for its 

completion. The author may also 

have revised the text of the original 

AIA standard form. An Additions and 

Deletions Report that notes added 

information as well as revisions to the 

standard form text is available from 

the author and should be reviewed. A 

vertical line in the left margin of this 

document indicates where the author 

has added necessary information 

and where the author has added to or 

deleted from the original AIA text. 

This document has important legal 

consequences. Consultation with an 

attorney is encouraged with respect 

to its completion or modification. 

This form is approved and 

recommended by the American 

Institute of Architects (AIA) and The 

Associated General Contractors of 

America (AGC) for use in evaluating 

the qualifications of contractors.  No 

endorsement of the submitting party 

or verification of the information is 

made by AIA or AGC.  

The Undersigned certifies under oath that the information provided herein is true and 
sufficiently complete so as not to be misleading. 
 

SUBMITTED TO:    
 

ADDRESS:    
 

SUBMITTED BY:    
 

NAME:    
 

ADDRESS:    
 

PRINCIPAL OFFICE:    
 

[    ] Corporation 

[    ] Partnership 

[    ] Individual 

[    ] Joint Venture 

[    ] Other    

 

NAME OF PROJECT: (if applicable)  
Filtration Replacement at Eleanor B. Garfield Pool 
 

TYPE OF WORK: (file separate form for each Classification of Work) 
 

[    ] General Construction 

[    ] HVAC 

[    ] Electrical 

[    ] Plumbing 

[    ] Other: (Specify)    

 

§ 1 ORGANIZATION 

§ 1.1 How many years has your organization been in business as a Contractor?    
 

§ 1.2 How many years has your organization been in business under its present business 
name?    
 

§ 1.2.1 Under what other or former names has your organization operated?  
 
   

 

§ 1.3 If your organization is a corporation, answer the following: 
§ 1.3.1 Date of incorporation:    
§ 1.3.2 State of incorporation:    
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§ 1.3.3 President’s name:    
§ 1.3.4 Vice-president’s name(s)  
 
   
 

§ 1.3.5 Secretary’s name:    
§ 1.3.6 Treasurer’s name:    

 

§ 1.4 If your organization is a partnership, answer the following: 
§ 1.4.1 Date of organization:    
§ 1.4.2 Type of partnership (if applicable):    
§ 1.4.3 Name(s) of general partner(s) 
 
   

 

§ 1.5 If your organization is individually owned, answer the following: 
§ 1.5.1 Date of organization:    
§ 1.5.2 Name of owner: 
 
   

 

§ 1.6 If the form of your organization is other than those listed above, describe it and name the principals: 
 
   
 

§ 2 LICENSING 
§ 2.1 List jurisdictions and trade categories in which your organization is legally qualified to do business, and indicate 
registration or license numbers, if applicable. 
 
   
 

§ 2.2 List jurisdictions in which your organization’s partnership or trade name is filed. 
 
   
 

§ 3 EXPERIENCE 

§ 3.1 List the categories of work that your organization normally performs with its own forces. 
 
   
 
§ 3.2 Claims and Suits.  (If the answer to any of the questions below is yes, please attach details.) 

§ 3.2.1 Has your organization ever failed to complete any work awarded to it? 
 
   
 

§ 3.2.2 Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against your 
organization or its officers? 

 
   
 

§ 3.2.3 Has your organization filed any law suits or requested arbitration with regard to construction contracts 
within the last five years? 

 
   

 

§ 3.3 Within the last five years, has any officer or principal of your organization ever been an officer or principal of 
another organization when it failed to complete a construction contract?  (If the answer is yes, please attach details.) 
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§ 3.4 On a separate sheet, list major construction projects your organization has in progress, giving the name of 
project, owner, architect, contract amount, percent complete and scheduled completion date. 
 
   
 

§ 3.4.1 State total worth of work in progress and under contract: 
 
   
 

§ 3.5 On a separate sheet, list the major projects your organization has completed in the past five years, giving the 
name of project, owner, architect, contract amount, date of completion and percentage of the cost of the work 
performed with your own forces. 
 
   
 

§ 3.5.1 State average annual amount of construction work performed during the past five years: 
 
   

 

§ 3.6 On a separate sheet, list the construction experience and present commitments of the key individuals of your 
organization. 
 
   
 

§ 4 REFERENCES 

§ 4.1 Trade References: 
 
   
 

§ 4.2 Bank References: 
 
   
 

§ 4.3 Surety: 
§ 4.3.1 Name of bonding company: 
 
   
 

§ 4.3.2 Name and address of agent: 
 
   
 

§ 5 FINANCING 

§ 5.1 Financial Statement. 
§ 5.1.1 Attach a financial statement, preferably audited, including your organization’s latest balance sheet 
and income statement showing the following items: 
 

Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes receivable, accrued 
income, deposits, materials inventory and prepaid expenses); 
 
Net Fixed Assets; 
 

Other Assets; 
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Current Liabilities (e.g., accounts payable, notes payable, accrued expenses, provision for income 
taxes, advances, accrued salaries and accrued payroll taxes); 
 

Other Liabilities (e.g., capital, capital stock, authorized and outstanding shares par values, earned 
surplus and retained earnings). 

 

§ 5.1.2 Name and address of firm preparing attached financial statement, and date thereof: 
 
   
 
§ 5.1.3 Is the attached financial statement for the identical organization named on page one? 
 
   
 

§ 5.1.4 If not, explain the relationship and financial responsibility of the organization whose financial 
statement is provided (e.g., parent-subsidiary). 

 
   

 

§ 5.2 Will the organization whose financial statement is attached act as guarantor of the contract for construction? 
 
   
 

§ 6 SIGNATURE 

§ 6.1 Dated at this    day of       
 

Name of Organization:    
 
By:    
 
Title:    

 

§ 6.2  
 
   
 
M    being duly sworn deposes and says that the information provided herein is true and sufficiently complete so as not 
to be misleading. 
 

Subscribed and sworn before me this    day of       
 
Notary Public:    
 
My Commission Expires:    

 
 



 
 
PROJECT NO. 1223 FILTRATION REPLACEMENT ELEANOR B. GARFIELD POOL  
 

NON-COLLUSION AFFIDAVIT 
 
 
STATE OF       
   
       
 
BID Identification:             
 
             
 
CONTRACTOR             
 
Being first duly sworn, deposes and says that he is        
         (Sole Owner, a partner, president, secretary, etc.) 
 

of       the party making the foregoing BID; that such BID is not made 

in the interest of or on behalf of any undisclosed person, partnership, company, association, organization, 

or corporation; that such BID is genuine and not collusive or sham; that said BIDDER has not directly or 

indirectly induced or solicited any other BIDDER to put in a false or sham BID, and has not directly or 

indirectly colluded, conspired, connived, or agreed with any BIDDER or an any one else to put in a sham 

BID, or that any one shall refrain from bidding; that said  BIDDER has not in any manner, directly or 

indirectly, sought by agreement, communication or conference with any one to fix the BID price of said 

BIDDER or of any other BIDDER. Or to fix any overhead, profit, or cost element of such BID price, or 

of that of any other BIDDER, or to secure any advantage against the OWNER awarding the contract or 

anyone interested in the proposed contract; that all statements contained in such BID are true; and further, 

that said BIDDER has not, directly or indirectly, submitted his BID are true; and further, that said 

BIDDER has not, directly or indirectly, submitted hi BID price or any breakdown thereof, or the contents 

thereof, or divulged information or date relative thereto, or paid and will not pay any fee in connection 

therewith, to any corporation, partnership, company, association, organization, BID depository, or to any 

member or agent thereof, or to any other individual except to such person or person as have a partnership 

or other financial interest with said BIDDER in his general business. 
 
     Signed: 

       

       

Subscribed an sworn to before me this 

  day of    ,    2013. 

 
NON-COLLUSION AFFIDAVIT 004510-1 
  

 



PROJECT NO. 1223 FILTRATION REPLACEMENT ELEANOR B. GARFIELD POOL  

 
DELINQUENT PERSONAL PROPERTY TAX AFFIDAVIT 

 
 
I hereby certify: 
 

1. That I am the Bidder (if the bidder is an individual), a partner in the Bidder (if bidder is a 
partnership), or an office or employee of the bidding corporation having authority to sign on its 
behalf (if the bidder is a corporation); 

2. That the Bidder is not charged at the time the Bid was submitted with any delinquent personal 
property taxes on the general tax list of personal property of; 

3. That the Bidder is not charged with delinquent personal property taxes on any such tax list, or if 
the Bidder is charged with any delinquent personal property tax, the delinquent tax amount is $ 
____________; and the amount of the due and unpaid penalties and interest is $_____________. 

4. That I have fully informed myself regarding and affirm the accuracy of all statements made in 
this Affidavit. 

 
 
              

READ CAREFULLY - SIGN IN SPACE BELOW - FAILURE TO SIGN INVALIDATES BID 
 
              
 
 
Sworn to before me this              day of                     , 2013. 
  
 
 
      Notary Public                                                                    
 
 
 
      County of                                                                          
 
 
 
      State of                                                                             
 
 
 
      My Commission Expires                                                        

 
DELINQUENT PERSONAL PROPERTY TAX AFFIDAVIT 004520-1 
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ADDITIONS AND DELETIONS:  

The author of this document has 

added information needed for its 

completion. The author may also 

have revised the text of the original 

AIA standard form. An Additions and 

Deletions Report that notes added 

information as well as revisions to the 

standard form text is available from 

the author and should be reviewed. A 

vertical line in the left margin of this 

document indicates where the author 

has added necessary information 

and where the author has added to or 

deleted from the original AIA text. 

This document has important legal 

consequences. Consultation with an 

attorney is encouraged with respect 

to its completion or modification. 

AIA Document A201™–2007, 

General Conditions of the Contract 

for Construction, is adopted in this 

document by reference. Do not use 

with other general conditions unless 

this document is modified. 

AGREEMENT made as of the    day of    in the year    
(In words, indicate day, month and year.) 

 

BETWEEN the Owner: 
 
City of Mentor, Ohio 
8500 Civic Center Blvd 
Mentor, Ohio 44060 
Telephone Number: 440-974-5720 
 
 
and the Contractor: 
(Name, legal status, address and other information) 

 
     
   
   
   
 
for the following Project: 
 
Filtration Replacement at the Eleanor B. Garfield Pool 
Project No. 1223 
   
 
The Architect: 
 
Brandstetter Carroll Inc.   
1220 West Sixth Street 
Cleveland, OH 44113 
Telephone Number: 216-241-4480 
Fax Number: 216-736-7155 
 
The Owner and Contractor agree as follows. 
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TABLE OF ARTICLES 
 
1 THE CONTRACT DOCUMENTS 
 
2 THE WORK OF THIS CONTRACT 
 
3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
 
4 CONTRACT SUM 
 
5 PAYMENTS 
 
6 DISPUTE RESOLUTION 
 
7 TERMINATION OR SUSPENSION 
 
8 MISCELLANEOUS PROVISIONS 
 
9 ENUMERATION OF CONTRACT DOCUMENTS 
 
10 INSURANCE AND BONDS 
 

ARTICLE 1   THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed 
in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and are 
as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire 
and integrated agreement between the parties hereto and supersedes prior negotiations, representations or agreements, 
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9. 
 

ARTICLE 2   THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in 
the Contract Documents to be the responsibility of others. 
 

ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated 
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner. 
(Paragraph deleted) 
The Contract Time to begin from the date of the Notice to Proceed, by the City (mid- April 2013). 
 
If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests, the 
Owner’s time requirement shall be as follows: 
 
   
 

§ 3.2 The Contract Time shall be measured from the date of commencement. 
 

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than    (    ) days from the date 
of commencement, or as follows: 
(Paragraph deleted) 
Contractor shall achieve Substantial Completion by June 28, 2013.  This will require the Pool to be fully functional 
and operational. 
 

Portion of Work Substantial Completion Date 
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, subject to adjustments of this Contract Time as provided in the Contract Documents. 
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for 

bonus payments for early completion of the Work.) 

 
   
 
ARTICLE 4   CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 
Contract. The Contract Sum shall be    ($    ), subject to additions and deductions as provided in the Contract 
Documents. 
 

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents 
and are hereby accepted by the Owner: 
(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the 

Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other 

alternates showing the amount for each and the date when that amount expires.) 

 
   
 

§ 4.3 Unit prices, if any: 
(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.) 
 

Item Units and Limitations Price Per Unit ($0.00) 
     

 

§ 4.4 Allowances included in the Contract Sum, if any: 
(Identify allowance and state exclusions, if any, from the allowance price.) 

 

Item Price 
    

 

ARTICLE 5   PAYMENTS 
§ 5.1 PROGRESS PAYMENTS 
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the 
Contractor as provided below and elsewhere in the Contract Documents. 
 

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the 
month, or as follows: 
 
   
 

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the    day of a month, the 
Owner shall make payment of the certified amount to the Contractor not later than the    day of the    month. If an 
Application for Payment is received by the Architect after the application date fixed above, payment shall be made by 
the Owner not later than    (    ) days after the Architect receives the Application for Payment. 
(Federal, state or local laws may require payment within a certain period of time.) 

 

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor 
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the 
various portions of the Work. The schedule of values shall be prepared in such form and supported by such data to 
substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used 
as a basis for reviewing the Contractor’s Applications for Payment. 
 

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of 
the period covered by the Application for Payment. 
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§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be 
computed as follows: 

.1 Take that portion of the Contract Sum properly allocable to completed Work as determined by 
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum 
allocated to that portion of the Work in the schedule of values, less retainage of    percent (    %). 
Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute shall 
be included as provided in Section 7.3.9 of AIA Document A201™–2007, General Conditions of the 
Contract for Construction; 

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and 
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in 
advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of    
percent (    %); 

.3 Subtract the aggregate of previous payments made by the Owner; and 

.4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as 
provided in Section 9.5 of AIA Document A201–2007. 

 

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under the 
following circumstances: 

.1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the 
full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete 
Work, retainage applicable to such work and unsettled claims; and 
(Section 9.8.5 of AIA Document A201–2007 requires release of applicable retainage upon Substantial 

Completion of Work with consent of surety, if any.) 

.2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor, 
any additional amounts payable in accordance with Section 9.10.3 of AIA Document A201–2007. 

 

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows: 
(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from the 

percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract 

Documents, insert here provisions for such reduction or limitation.) 

 
   
 

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site. 
 

§ 5.2 FINAL PAYMENT 
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when 

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 
Work as provided in Section 12.2.2 of AIA Document A201–2007, and to satisfy other requirements, if 
any, which extend beyond final payment; and 

.2 a final Certificate for Payment has been issued by the Architect. 
 

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the 
Architect’s final Certificate for Payment, or as follows: 
 
   
 

ARTICLE 6   DISPUTE RESOLUTION 
§ 6.1 INITIAL DECISION MAKER 
The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201–2007, unless the 
parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker. 
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if 

other than the Architect.) 
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§ 6.2 BINDING DISPUTE RESOLUTION 
For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201–2007, the 
method of binding dispute resolution shall be as follows: 
(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution below, 
or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be 

resolved by litigation in a court of competent jurisdiction.) 

 

[    ] Arbitration pursuant to Section 15.4 of AIA Document A201–2007 
 

[    ] Litigation in a court of competent jurisdiction 
 

[    ] Other (Specify) 
 

ARTICLE 7   TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 
A201–2007. 
 

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2007. 
 

ARTICLE 8   MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2007 or another Contract 
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents. 
 
§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated 
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located. 
(Insert rate of interest agreed upon, if any.) 

 
   %    
 

§ 8.3 The Owner’s representative: 
 
Paul Hegreness, Superintendent of Recreation 
City of Mentor 
8500 Civic Center Blvd 
Mentor, Ohio 44060 
Phone: 440 974-5723 
Email Address: hegreness@cityofmentor.com 
 
§ 8.4 The Contractor’s representative: 
(Name, address and other information) 
 
   
   
   
   
 

§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written notice to the 
other party. 
 

§ 8.6 Other provisions: 
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ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in 
the sections below. 
 

§ 9.1.1 The Agreement is this executed AIA Document A101–2007, Standard Form of Agreement Between Owner 
and Contractor. 
 

§ 9.1.2 The General Conditions are AIA Document A201–2007, General Conditions of the Contract for Construction. 
 

§ 9.1.3 The Supplementary and other Conditions of the Contract: 
 

Document Title Date Pages 

      
 

§ 9.1.4 The Specifications: 
(Either list the Specifications here or refer to an exhibit attached to this Agreement.) 

   
 

Section Title Date Pages 

      
 

§ 9.1.5 The Drawings: 
(Either list the Drawings here or refer to an exhibit attached to this Agreement.) 

   
 

Number Title Date 
     

 

§ 9.1.6 The Addenda, if any: 
 

Number Date Pages 
     

 
Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding 
requirements are also enumerated in this Article 9. 
 

§ 9.1.7 Additional documents, if any, forming part of the Contract Documents: 
 

.1 AIA Document E201™–2007, Digital Data Protocol Exhibit, if completed by the parties, or the 
following: 

 
   

 

.2 Other documents, if any, listed below: 
(List here any additional documents that are intended to form part of the Contract Documents. AIA 

Document A201–2007 provides that bidding requirements such as advertisement or invitation to bid, 

Instructions to Bidders, sample forms and the Contractor’s bid are not part of the Contract Documents 

unless enumerated in this Agreement.  They should be listed here only if intended to be part of the 

Contract Documents.) 

 
   

 

ARTICLE 10   INSURANCE AND BONDS 
The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document 
A201–2007. 
(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AIA Document 

A201–2007.) 
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Type of insurance or bond Limit of liability or bond amount ($0.00) 
    

 
 
This Agreement entered into as of the day and year first written above. 
 
 

       

OWNER (Signature)  CONTRACTOR (Signature) 

Kenneth J. Filipiak, City Manager       

 City of Mentor, Ohio  (Printed name and title) 
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ADDITIONS AND DELETIONS:  

The author of this document has 

added information needed for its 

completion. The author may also 

have revised the text of the original 

AIA standard form. An Additions and 

Deletions Report that notes added 

information as well as revisions to the 

standard form text is available from 

the author and should be reviewed. A 

vertical line in the left margin of this 

document indicates where the author 

has added necessary information 

and where the author has added to or 

deleted from the original AIA text. 

This document has important legal 

consequences. Consultation with an 

attorney is encouraged with respect 

to its completion or modification. 

Any singular reference to Contractor, 

Surety, Owner or other party shall be 

considered plural where applicable. 

 

CONTRACTOR: 
(Name, legal status and address) 

SURETY: 
(Name, legal status and principal place 

of business) 

      
   

 

OWNER: 
(Name, legal status and address) 
City of Mentor   
8500 Civic Center Blvd 
Mentor, Ohio 44060 
 

CONSTRUCTION CONTRACT 
Date:    
Amount: $    
Description: 
(Name and location) 

Filtration Replacement at Eleanor B. Garfield Pool 
   
 

BOND 
Date:  
(Not earlier than Construction Contract Date) 

   
Amount: $    

Modifications to this Bond:    None    See Section 18 

 

CONTRACTOR AS PRINCIPAL  SURETY 
Company: (Corporate Seal)  Company: (Corporate Seal) 

Signature:    

 

Signature:    

Name and 
Title: 

    Name and 
Title: 

     

(Any additional signatures appear on the last page of this Payment Bond.) 

 
(FOR INFORMATION ONLY — Name, address and telephone) 

AGENT or BROKER: 
 

OWNER’S REPRESENTATIVE: 
(Architect, Engineer or other party:) 

   
   
   

Paul Hegrenes 
8500 Civic Center Blvd 
Mentor, Ohio 44060 
Email Address: 
hegreness@cityofmentor.com 

(Row deleted) 
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 
successors and assigns to the Owner to pay for labor, materials and equipment furnished for use in the performance of 
the Construction Contract, which is incorporated herein by reference, subject to the following terms. 
 

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds 
harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials 
or equipment furnished for use in the performance of the Construction Contract, then the Surety and the Contractor 
shall have no obligation under this Bond.  
 
§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner under this 
Bond shall arise after the Owner has promptly notified the Contractor and the Surety (at the address described in 
Section 13) of claims, demands, liens or suits against the Owner or the Owner’s property by any person or entity 
seeking payment for labor, materials or equipment furnished for use in the performance of the Construction Contract 
and tendered defense of such claims, demands, liens or suits to the Contractor and the Surety.  
 

§ 4 When the Owner has satisfied the conditions in Section 3, the Surety shall promptly and at the Surety’s expense 
defend, indemnify and hold harmless the Owner against a duly tendered claim, demand, lien or suit. 
 

§ 5 The Surety’s obligations to a Claimant under this Bond shall arise after the following:  
 

§ 5.1 Claimants, who do not have a direct contract with the Contractor,  
.1 have furnished a written notice of non-payment to the Contractor, stating with substantial accuracy the 

amount claimed and the name of the party to whom the materials were, or equipment was, furnished or 
supplied or for whom the labor was done or performed, within ninety (90) days after having last 
performed labor or last furnished materials or equipment included in the Claim; and 

.2 have sent a Claim to the Surety (at the address described in Section 13). 
 

§ 5.2 Claimants, who are employed by or have a direct contract with the Contractor, have sent a Claim to the Surety (at 
the address described in Section 13). 
 

§ 6 If a notice of non-payment required by Section 5.1.1 is given by the Owner to the Contractor, that is sufficient to 
satisfy a Claimant’s obligation to furnish a written notice of non-payment under Section 5.1.1. 
 

§ 7 When a Claimant has satisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surety shall 
promptly and at the Surety’s expense take the following actions: 
 
§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim, 
stating the amounts that are undisputed and the basis for challenging any amounts that are disputed; and 
 

§ 7.2 Pay or arrange for payment of any undisputed amounts. 
 

§ 7.3 The Surety’s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed to 
constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to undisputed 
amounts for which the Surety and Claimant have reached agreement. If, however, the Surety fails to discharge its 
obligations under Section 7.1 or Section 7.2, the Surety shall indemnify the Claimant for the reasonable attorney’s fees 
the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant. 
 

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s 
fees provided under Section 7.3, and the amount of this Bond shall be credited for any payments made in good faith by 
the Surety.  
 

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance 
of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the Contractor 
furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the performance of 
the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this Bond, subject to 
the Owner’s priority to use the funds for the completion of the work. 
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§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are 
unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or expenses of any 
Claimant under this Bond, and shall have under this Bond no obligation to make payments to, or give notice on behalf 
of, Claimants or otherwise have any obligations to Claimants under this Bond.  
 

§ 11 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to 
related subcontracts, purchase orders and other obligations. 
 

§ 12 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent 
jurisdiction in the state in which the project that is the subject of the Construction Contract is located or after the 
expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety pursuant to Section 5.1.2 or 
5.2, or (2) on which the last labor or service was performed by anyone or the last materials or equipment were 
furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs. If the provisions of this 
Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the 
jurisdiction of the suit shall be applicable.  
 

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown 
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be 
sufficient compliance as of the date received. 
 

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where 
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement 
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be 
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and 
not as a common law bond. 
 
§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor and 
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made. 
 

§ 16 Definitions 
§ 16.1 Claim. A written statement by the Claimant including at a minimum: 

.1 the name of the Claimant; 

.2 the name of the person for whom the labor was done, or materials or equipment furnished; 

.3 a copy of the agreement or purchase order pursuant to which labor, materials or equipment was 
furnished for use in the performance of the Construction Contract; 

.4 a brief description of the labor, materials or equipment furnished; 

.5 the date on which the Claimant last performed labor or last furnished materials or equipment for use in 
the performance of the Construction Contract; 

.6 the total amount earned by the Claimant for labor, materials or equipment furnished as of the date of the 
Claim;  

.7 the total amount of previous payments received by the Claimant; and 

.8 the total amount due and unpaid to the Claimant for labor, materials or equipment furnished as of the 
date of the Claim. 

 

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the 
Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The term 
Claimant also includes any individual or entity that has rightfully asserted a claim under an applicable mechanic’s lien 
or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to include 
without limitation in the terms "labor, materials or equipment" that part of water, gas, power, light, heat, oil, gasoline, 
telephone service or rental equipment used in the Construction Contract, architectural and engineering services 
required for performance of the work of the Contractor and the Contractor’s subcontractors, and all other items for 
which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials or equipment were furnished. 
 

§ 16.3 Construction Contract. The agreement between the Owner and Contractor identified on the cover page, 
including all Contract Documents and all changes made to the agreement and the Contract Documents. 
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required 
under the Construction Contract or to perform and complete or comply with the other material terms of the 
Construction Contract. 
 

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor. 
 

§ 17 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond 
shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor. 
 

§ 18 Modifications to this bond are as follows: 
 
   
 
(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.) 

CONTRACTOR AS PRINCIPAL  SURETY 
Company: (Corporate Seal)  Company: (Corporate Seal) 

Signature:    

 

Signature:    

Name and Title:     Name and Title:      
Address:   Address:    
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ADDITIONS AND DELETIONS:  

The author of this document has 

added information needed for its 

completion. The author may also 

have revised the text of the original 

AIA standard form. An Additions and 

Deletions Report that notes added 

information as well as revisions to the 

standard form text is available from 

the author and should be reviewed. A 

vertical line in the left margin of this 

document indicates where the author 

has added necessary information 

and where the author has added to or 

deleted from the original AIA text. 

This document has important legal 

consequences. Consultation with an 

attorney is encouraged with respect 

to its completion or modification. 

Any singular reference to Contractor, 

Surety, Owner or other party shall be 

considered plural where applicable. 

 

CONTRACTOR: 
(Name, legal status and address) 

SURETY: 
(Name, legal status and principal place 

of business) 

      
   

 

OWNER: 
(Name, legal status and address) 
City of Mentor   
8500 Civic Center Blvd 
Mentor, Ohio 44060 
 

CONSTRUCTION CONTRACT 
Date:    
Amount: $    
Description: 
(Name and location) 

Filtration Replacement at Eleanor B. Garfield Pool 
   
 

BOND 
Date:  
(Not earlier than Construction Contract Date) 

   
Amount: $    

Modifications to this Bond:    None    See Section 16 

 

CONTRACTOR AS PRINCIPAL  SURETY 
Company: (Corporate Seal)  Company: (Corporate Seal) 

Signature:    

 

Signature:    

Name and 
Title: 

    Name and 
Title: 

     

(Any additional signatures appear on the last page of this Performance Bond.) 

 
(FOR INFORMATION ONLY — Name, address and telephone) 

AGENT or BROKER: 
 

OWNER’S REPRESENTATIVE: 
(Architect, Engineer or other party:) 

   
   
   

Paul Hegrenes 
8500 Civic Center Blvd 
Mentor, Ohio 44060 
Email Address: 
hegreness@cityofmentor.com 

(Row deleted) 



 

Init. 

/ 

AIA Document A312™ – 2010 Performance Bond. The American Institute of Architects. All rights reserved. WARNING: This AIA
® 

 Document is protected by 
U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA

® 
 Document, or any portion of it, may result in 

severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 
12:51:35 on 03/08/2013 under Order No.7587367367_1 which expires on 04/15/2013, and is not for resale. 
User Notes:   (1397050705) 

 
2 

 

§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 
successors and assigns to the Owner for the performance of the Construction Contract, which is incorporated herein by 
reference. 
 

§ 2 If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation under 
this Bond, except when applicable to participate in a conference as provided in Section 3. 
 

§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation under this Bond shall arise 
after 

.1 the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring 
a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among 
the Owner, Contractor and Surety to discuss the Contractor’s performance. If the Owner does not 
request a conference, the Surety may, within five (5) business days after receipt of the Owner’s notice, 
request such a conference. If the Surety timely requests a conference, the Owner shall attend. Unless 
the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten 
(10) business days of the Surety’s receipt of the Owner’s notice. If the Owner, the Contractor and the 
Surety agree, the Contractor shall be allowed a reasonable time to perform the Construction Contract, 
but such an agreement shall not waive the Owner’s right, if any, subsequently to declare a Contractor 
Default;  

.2 the Owner declares a Contractor Default, terminates the Construction Contract and notifies the Surety; 
and  

.3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the 
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract. 

 

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constitute a failure 
to comply with a condition precedent to the Surety’s obligations, or release the Surety from its obligations, except to 
the extent the Surety demonstrates actual prejudice. 
 

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety’s expense 
take one of the following actions: 
 
§ 5.1 Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction Contract; 
 

§ 5.2 Undertake to perform and complete the Construction Contract itself, through its agents or independent 
contractors; 
 

§ 5.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for 
performance and completion of the Construction Contract, arrange for a contract to be prepared for execution by the 
Owner and a contractor selected with the Owner’s concurrence, to be secured with performance and payment bonds 
executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the 
amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Owner as 
a result of the Contractor Default; or 
 

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable 
promptness under the circumstances: 

.1 After investigation, determine the amount for which it may be liable to the Owner and, as soon as 
practicable after the amount is determined, make payment to the Owner; or 

.2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial. 
 

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable promptness, the Surety shall be deemed to 
be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety 
demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any 
remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment 
or the Surety has denied liability, in whole or in part, without further notice the Owner shall be entitled to enforce any 
remedy available to the Owner. 
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§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not 
be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the 
Surety shall not be greater than those of the Owner under the Construction Contract. Subject to the commitment by the 
Owner to pay the Balance of the Contract Price, the Surety is obligated, without duplication, for 

.1 the responsibilities of the Contractor for correction of defective work and completion of the 
Construction Contract; 

.2 additional legal, design professional and delay costs resulting from the Contractor’s Default, and 
resulting from the actions or failure to act of the Surety under Section 5; and  

.3 liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual 
damages caused by delayed performance or non-performance of the Contractor.  

 

§ 8 If the Surety elects to act under Section 5.1, 5.3 or 5.4, the Surety’s liability is limited to the amount of this Bond. 
 

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the 
Construction Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such 
unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than the Owner or its 
heirs, executors, administrators, successors and assigns. 
 

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to 
related subcontracts, purchase orders and other obligations. 
 

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in 
the location in which the work or part of the work is located and shall be instituted within two years after a declaration 
of Contractor Default or within two years after the Contractor ceased working or within two years after the Surety 
refuses or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph 
are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of 
the suit shall be applicable. 
 

§ 12 Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the page 
on which their signature appears. 
 

§ 13 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where 
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement 
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be 
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and 
not as a common law bond. 
 

§ 14 Definitions 
§ 14.1 Balance of the Contract Price. The total amount payable by the Owner to the Contractor under the Construction 
Contract after all proper adjustments have been made, including allowance to the Contractor of any amounts received 
or to be received by the Owner in settlement of insurance or other claims for damages to which the Contractor is 
entitled, reduced by all valid and proper payments made to or on behalf of the Contractor under the Construction 
Contract. 
 

§ 14.2 Construction Contract. The agreement between the Owner and Contractor identified on the cover page, 
including all Contract Documents and changes made to the agreement and the Contract Documents.  
 
§ 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwise 
to comply with a material term of the Construction Contract. 
 

§ 14.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required 
under the Construction Contract or to perform and complete or comply with the other material terms of the 
Construction Contract.  
 

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor. 
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§ 15 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond 
shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor. 
 

§ 16 Modifications to this bond are as follows: 
 
   
 
(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.) 

CONTRACTOR AS PRINCIPAL  SURETY 
Company: (Corporate Seal)  Company: (Corporate Seal) 

Signature:    

 

Signature:    

Name and Title:     Name and Title:      
Address:   Address:    
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PROJECT: (Name and address) ARCHITECT’S PROJECT NUMBER: OWNER:  
ARCHITECT:  

CONTRACTOR:  
SURETY:  
OTHER:  

Filtration Replacement at  
Eleanor B. Garfield Pool 

1223 

      CONTRACT FOR: General Construction 
TO OWNER: (Name and address) CONTRACT DATED:       

City of Mentor  

8500 Civic Center Blvd 
Mentor, Ohio 44060 

 

   
 

STATE OF: Ohio 
COUNTY OF:       
 
The undersigned hereby certifies that, except as listed below, payment has been made in full and all obligations have 
otherwise been satisfied for all materials and equipment furnished, for all work, labor, and services performed, and for 
all known indebtedness and claims against the Contractor for damages arising in any manner in connection with the 
performance of the Contract referenced above for which the Owner or Owner’s property might in any way be held 
responsible or encumbered. 
 

EXCEPTIONS: 
      
 
SUPPORTING DOCUMENTS ATTACHED HERETO:   CONTRACTOR:  (Name and address) 

1. Consent of Surety to Final Payment.  Whenever 
Surety is involved, Consent of Surety is 
required.  AIA Document G707, Consent of 
Surety, may be used for this purpose 

       
      

Indicate Attachment  Yes  No  

  BY:    

The following supporting documents should be attached 

hereto if required by the Owner:  

  (Signature of authorized representative) 

              

1. Contractor’s Release or Waiver of Liens, 
conditional upon receipt of final payment. 

  (Printed name and title) 

    

2. Separate Releases or Waivers of Liens from 
Subcontractors and material and equipment 
suppliers, to the extent required by the Owner, 
accompanied by a list thereof. 

 Subscribed and sworn to before me on this date:     

  Notary Public:       

3. Contractor’s Affidavit of Release of Liens (AIA 
Document G706A). 

 My Commission Expires:       
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PROJECT: (Name and address) ARCHITECT’S PROJECT 

NUMBER: 

OWNER:  

ARCHITECT:  

CONTRACTOR:  

SURETY:  

OTHER:  

Filtration Replacement at  
Eleanor B. Garfield Pool 

1223 

      CONTRACT FOR: General 
Construction 

TO OWNER: (Name and address) CONTRACT DATED:       

City of Mentor  

8500 Civic Center Blvd 
Mentor, Ohio 44060 

 

   
 
STATE OF:       

COUNTY OF:       
 
The undersigned hereby certifies that to the best of the undersigned’s knowledge, information and belief, except as 
listed below, the Releases or Waivers of Lien attached hereto include the Contractor, all Subcontractors, all suppliers 
of materials and equipment, and all performers of Work, labor or services who have or may have liens or 
encumbrances or the right to assert liens or encumbrances against any property of the Owner arising in any manner out 
of the performance of the Contract referenced above. 
 

EXCEPTIONS: 
      
 
SUPPORTING DOCUMENTS ATTACHED HERETO:   CONTRACTOR:  (Name and address) 

1. Contractor’s Release or Waiver of Liens, 
conditional upon receipt of final payment. 

       
      

    

2. Separate Releases or Waivers of Liens from 
Subcontractors and material and equipment 
suppliers, to the extent required by the Owner, 
accompanied by a list thereof. 

 BY:    

  (Signature of authorized 

representative) 

             

   (Printed name and title) 

    

  Subscribed and sworn to before me on this date:       
   

  Notary Public:       
  My Commission Expires:       
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PROJECT: (Name and address) ARCHITECT’S PROJECT NUMBER: 1223 OWNER:  

ARCHITECT:  

CONTRACTOR:  

SURETY:  

OTHER:  

Filtration Replacement at  
Eleanor B. Garfield Pool 

 

      CONTRACT FOR: General Construction 
  
TO OWNER: (Name and address) CONTRACT DATED:       

City of Mentor  
8500 Civic Center Blvd 
Mentor, Ohio 44060 

 

   
 
In accordance with the provisions of the Contract between the Owner and the Contractor as indicated above, the  
(Insert name and address of Surety) 
 
      
      

, SURETY, 
on bond of  
(Insert name and address of Contractor) 
 
      
      

, CONTRACTOR, 
hereby approves of the final payment to the Contractor, and agrees that final payment to the Contractor shall not relieve the Surety 
of any of its obligations to 
(Insert name and address of Owner) 
 
City of Mentor 
8500 Civic Center Blvd, Mentor, Ohio 44060 

, OWNER, 
as set forth in said Surety’s bond. 
 
IN WITNESS WHEREOF, the Surety has hereunto set its hand on this date:       
(Insert in writing the month followed by the numeric date and year.) 
 
       

 (Surety) 

 
   

 (Signature of authorized representative) 

Attest:              

(Seal): (Printed name and title) 
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SECTION 008000 - SUPPLEMENTARY CONDITIONS TO AIA CONTRACT (A201 - 2007) 

 

The following supplements modify the "General Conditions of the Contract for Construction", AIA 

Document A201 - 2007.  Where a portion of the General Conditions is modified or deleted by these 

Supplementary Conditions, the unaltered portions of the General Conditions shall remain in effect. 

ARTICLE 1 -- GENERAL PROVISIONS 

 

1.1 BASIC DEFINITIONS 

  

  ADD 1.1.3.1:  The term "work" is used throughout in a restricted or generic sense. 

 

  ADD 1.1.9: APPROVE  The term "approved" where used in conjunction with the 

Architect's action on the Contractor's submittals, applications and requests is limited to the 

responsibilities and duties of the Architect stated in the General and Supplementary 

Conditions.  Such approval shall not release the Contractor from responsibility to fulfill 

Contract Document requirements, unless otherwise provided in the Contract Documents. 

 

  ADD  1.1.10:  FURNISH The term "furnish" is used to mean "supply and deliver to the 

Project site, ready for unloading, unpacking, assembly, installation, and similar operations. 

 

  ADD 1.1.11: INDICATED Refers to graphic representations, notes or schedules in 

specifications and similar requirements in Contract Documents.  Where terms such as 

"shown", "noted", "scheduled" and "specified" are used, it is to help locate the reference; 

no limitation on location is intended except as specifically noted. 

 

  ADD  1.1.12:  INSTALL The term "install" is used to describe operations at Project site 

including the actual unloading, unpacking, assembly, erection, placing, anchoring, 

applying, working to dimension, finishing, curing, protecting, cleaning and similar 

operations. 

 

  ADD  1.1.13:  PROVIDE The term "provide" means "to furnish and install, complete and 

ready for intended use." 

 

 

1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 

 

  ADD: 1.2.4:  Drawings are diagrammatic and are a graphic representation of Contract 

requirements, produced according to best available standards to an optimum scale.  

Dimensions of work as indicated on Drawings are not guaranteed to be as built dimensions. 

 No measurements shall be scaled from Drawings and used as definite dimensions for 

layout or fitting work in place. 

 

ARTICLE 3 -- CONTRACTOR 

 

3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 

 

  ADD 3.2.1.1:  The Contractor and his Subcontractors will keep the Architect and his 
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Consultants appraised on a weekly basis by prompt written notice whenever the Contractor 

or his Subcontractors observe or otherwise become aware of any defects in the Project.   

3.4 LABOR AND MATERIALS 

 

  ADD  3.4.4:  The materials used on the Work shall conform to the requirements of the 

Contract, Drawings and Specifications.  Unless otherwise specified, such materials that are 

manufactured or processed shall be new (as compared to used or reprocessed).  In order to 

expedite the inspection and testing of materials, the Contractor shall furnish complete 

statement to the Architect as to the origin, composition, and manufacturer of all materials to 

be used in the Work.  Such statements shall be furnished promptly after execution of the 

Contract but in all cases, prior to delivery of such materials. 

 

3.5 WARRANTY 

 

  ADD  3.5.2:  Products are generally specified by ASTM or other reference standard and/or 

by manufacturer's name and model number or trade name.  When specified only by 

reference standard, the Contractor may select any product meeting this standard, by any 

manufacturer. When several products or manufacturers are specified as being equally 

acceptable, the Contractor has the option of using any product and manufacturer 

combination listed.  When only one product and manufacturer is specified, this is the basis 

of the Contract, without substitution or exception.  When Contractor proposes to use 

"approved equal" materials/product, the Architect's decision on its acceptability shall be 

final. 

WARRANTY REQUIREMENTS 

ADD 3.5.1: The Contractor’s miminum warranty period s 12 months from the date of 

Substantial Completion.  Refer to General Conditions, General Requirements and 

individual sections of Divisions 2 through 32 for the work and materials that is required to 

be specifically or individually warranted, and for the specific requirements and terms of 

those warranties. 

  ADD 3.5.2:  Contractor shall not purchase, subcontract for, or allow others to purchase or 

subcontract for materials or units of work for Project where a warranty, certification or 

similar commitment is required, until it has been determined that entities required to 

countersign such commitments are willing to do so.  Contractor is responsible for all 

warranties being in conformance with requirements. 

  ADD 3.5.3: Warranties are to be submitted prior to or at time of Substantial Completion of 

the Project. 

  ADD 3.5.4:  Written warranties made to the Owner are in addition to implied warranties, 

and shall not limit the duties, obligations, rights and remedies otherwise available under the 

law, nor shall warranty periods be interpreted as limitations on time in which the Owner 

can enforce such other duties, obligations, rights or remedies.  Warranties shall be in 

addition to, and not a limitation of, other rights the Owner may have under the Contract 

Documents. The Owner reserves the right to reject warranties and to limit selections to 

products with warranties not in conflict with requirements of the Contract Documents.  The 

Owner further reserves the right to refuse to accept work for the Project where a warranty, 

certification, or similar commitment is required on such work or part of the work, until 
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evidence is presented that entities required to countersign such commitments are willing to 

do so. 

  ADD 3.5.5:  Manufacturer’s disclaimers and limitations on product warranties do not 

relieve the Contractor of the warranty on the work that incorporate the products, nor does it 

relieve suppliers, manufacturers, and Subcontractors required to countersign special 

warranties with the Contractor. 

  ADD 3.5.6:  Upon determination that work covered by a warranty has failed, the Contractor 

shall replace or rebuild the work to an acceptable condition complying with requirements 

of Contract Documents.  The Contractor is responsible for the cost of replacing or 

rebuilding defective work regardless of whether the Owner has benefited from use of the 

work through a portion of it anticipated useful service life. When correcting warranted 

work that has failed, the Contractor shall remove and replace other work that has been 

damaged as a result of such failure or that must be removed and replaced to provide access 

for correction of warranted work. When work covered by a warranty has failed and been 

corrected by replacement or rebuilding, the Contractor shall reinstate the warranty by 

written endorsement.  The reinstated warranty shall be equal to the original warranty with 

an equitable adjustment for depreciation. 

 

3.6 TAXES 

 

  3.6:  Replace the entire paragraph with the following:   This Project is exempt from State of 

Ohio Sales Tax.  The Owner shall provide identification information to the Contractor. 

 

3.7 PERMITS, FEES, NOTICES 

 

  ADD 3.7.1.1:  Bidder shall include costs for required building permit and/or other permits 

in his Bid.  The City of Mentor will waive its permit fees and deposits. Bidder shall 

familiarize himself with procedures regarding departmental fees for various types of plan 

and shop drawing review during construction under the Ohio Basic Building Code.  These 

fees are separate from local building permit fees and separate from fees paid by the Owner 

for plan review applications and processing. The General Contractor, Plumbing Contractor 

and Electrical Contractor shall be registered to do work in the City of Mentor. Contact the 

Building Division of the City of Mentor. City of Mentor registration fees will not be 

waived and are the responsibility of the Contractor.  

 

  ADD 3.7.2.1: All applicable Federal, State laws, municipal ordinances and the rules and 

regulations of all authorities having jurisdiction over construction of the Project shall apply 

to the Contract throughout, and they will be deemed to be included in the Contract the same 

as though herein written out in full. 

 

  ADD  3.7.3.1:  The Contractor shall keep fully informed of all Federal, State and local 

laws, ordinances, and regulations and all orders and decrees of authorities having any 

jurisdiction or authority, which in way any affect those engaged or employed on the work, 

or which in any way affect the conduct of the work.  He shall at all times observe and 

comply with all such laws, ordinances, regulations, orders and decrees; and shall protect 

and indemnify the City and its representatives against any claim or liability arising from or 

based on the violation of any such law, ordinance, regulation, order or decree, whether by 

himself or his employees. 
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  ADD  3.7.3.2:  The Contractor agrees that in the hiring of employees for the performance 

of work under this contract or any subcontract hereunder, no Contractor or Sub-contractor, 

shall, by reason or race, sex, creed or color, discriminate against any citizen of The United 

States in the employment of labor or workers, who is qualified and available to perform the 

work to which the employment relates. 

 

3.9 SUPERINTENDENT 

 

  ADD  3.9.1.1:   Upon execution of the contract, Contractor shall designate his Project 

Manager and Job Superintendent.  Job Superintendent shall be stationed on the job 

full-time during the entire course of construction.  Superintendents shall not be employed 

on any other project during the course of this Contract. 

 

 

3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

 

  ADD  3.12.8.1:   The delivery or installation of any material or the performance of any 

labor hereunder which does not, in all respects, conform to the specifications will be 

rejected and the Contractor shall be notified at once of such rejection and the reason, 

therefore, which shall be confirmed in writing.  If the said Contractor fails to effect 

immediate replacement of such rejected materials and labor with materials and labor 

meeting the requirements of the order, and of these specifications, the City will purchase in 

the open market material and labor or the character required under the order up to the 

amount rejected and the said Contractor and his surety shall be liable to the city thereby.  

The Architect shall have the right to suspend the whole or any part of the work to be done, 

hereunder, when the Contractor is not doing the work in accordance with the provisions of 

the contract. 

 

  ADD  3.12.8.2:    All materials not conforming to the requirement of the specifications at 

the time they are used shall be considered unacceptable and shall be removed immediately 

from the site of the work unless otherwise instructed by the Architect.  No materials, the 

effects of which have been corrected shall be used until approval has been given.  Upon 

failure on the part of the Contractor to comply immediately with any order of the Architect 

made under the provisions of this section, the Architect shall have authority to remove and 

replace defective materials and to deduct the cost of removal and replacement from monies 

due or to become due to the Contractor.  

 

3.13 USE OF SITE 

 

  ADD  3.13.1:   All grades, lines and levels of an engineering nature and requiring the 

services of a survey party will be supplied by the Contractor at no cost to the Owner. 

 

  ADD  3.13.2:   The Contractor shall, at his own expense, support and protect all structures, 

conduits, wires, trees, water pipes, gas pipe, sewers, pavements, curbing, sidewalks, 

equipment and fixtures of all kinds and all other public or private property that may be 

encountered or endangered during construction.  He shall repair and make good any 

damage caused to such property to original condition or better. 

 

  ADD  3.13.3:   The Contractor shall grade and sod, at his own expense and to the 
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satisfaction of the Owner, all lawn areas damaged by his operation. 

 

  ADD  3.13.4:   The Contractor shall provide proper facilities, take all necessary 

precautions, and assume the entire cost for protecting the work against vandalism, weather 

conditions and for handling all storm and flood water, sewage, seepage, ice or snow that 

may be encountered during the performance of the contract. 

 

  ADD 3.13.5:   The Contractor shall make arrangements with any utility company as 

required for the relocation of utility poles, underground conduits, gas lines and valves as 

required to be relocated or adjusted at no cost to the Owner. 

 

3.18 INDEMNIFICATION 

 

  3.18.1:  Delete in its entirety and substitute:  The Contractor shall keep and hold the Owner 

and the Architect herein and their officers, directors, agent, servants and employees 

harmless from any and all liabilities, losses, suits, claims, judgments, fines, penalties, 

demands or expenses, including all reasonable costs for investigation and defense thereof 

(including but not limited to attorneys' fees, court costs and expert fees), claimed by anyone 

by reason of injury or damage to persons or property sustained in or about the project site, 

as a proximate result of the acts or omissions of the Contractor, a Subcontractor, anyone 

directly or indirectly employed by either of them or anyone for whose acts or omissions 

either of them may be liable, or arising out of the operations of the Contractor upon and 

about the excepting such liability as may result from the sole negligence of the Owner or 

the Architect, their officers, directors, servants, agents and employees; provided, however, 

that upon the filing of any claim with the Owner or the Architect for damages arising out of 

incidents for which the Contractor herein agrees to hold Owner and Architect harmless, 

then and in that event the Owner or Architect shall notify the Contractor of such claim and 

the Contractor shall have the right to settle, compromise or defend the same.  Contractor 

shall further use legal counsel reasonably acceptable to the Owner or Architect in carrying 

out Contractor's obligations hereunder.  Any final judgment rendered against the Owner or 

Architect for any cause for which Contractor is liable hereunder shall be conclusive against 

Contractor as to liability and amount, where the time for appeal there from has expired.  

The Indemnity provisions set forth herein shall survive the expiration or early termination 

of this Agreement. 

 

ARTICLE 4 -- ADMINISTRATION OF THE CONTRACT 

 

4.1 ARCHITECT 

 

  ADD 4.1.1.1:  The term "Architect" means the Architect and his Landscape Architects, 

Engineers, and/or Consultants whether under Contract or his authorized 

representative. 

 

  ARTICLE 8 - TIME 

 

8.2 PROGRESS AND COMPLETION 

 

  ADD  8.2.3 :  The Contractor shall work continuously until the work is complete and shall 
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not leave the job site until all phases are acceptable to the Architect. 

 

  It is mutually agreed by and between the parties hereto that time is an essential part of this 

contract and that if the Contractor shall fail to complete the work as herein provided within 

the time fixed, or extended as mutually agreed upon, the Owner may retain as liquidated 

damages incident to such delay, form the monies which are or may become due said 

Contractor, and every calendar day the completion of the work be delayed beyond the time 

set forth herein for such completion. 

 

  It is agreed by and between the parties hereto that inasmuch as expenses and 

inconveniences and other damages will be sustained by the City in the event that said 

Contractor fails to perform the work herein specified within the time herein set forth, such 

as inconvenience to the public, engineering expenses, interest charges, wages of clerks, 

salaries of inspectors, delay caused to other work by failure to perform this contract, and 

other elements, some of which are indefinite and, in some cases, insusceptible of easy 

proof, an amount equal to that stated below for each calendar days delay shall be 

considered as liquidated damages and not as a penalty and shall become due said City as 

full payment for all such expenses and damages sustained by it by the failure of the 

Contractor to complete the work as herein  specified. 

 

 ADD  8.2.4:  The contractor shall submit his schedule for work to be performed which 

must meet with the approval of the Architect and Owner.  All work on this contract, unless 

otherwise stated on the plans, will be limited to the daylight hours, except in cases of 

emergency, and then may be performed only if permission is obtained from the Owner and 

adequate lighting facilities are used.  It is the intent of these specifications that all work 

shall be completed as specified. 

 

  Any work that is scheduled on weekends and holidays must be approved in advance and 

shall be limited to the hours between 8 AM and 5 PM.. 

 

8.3 DELAYS AND EXTENSIONS OF TIME 

 

ADD 8.3.1.1: Delays caused by typical weather or seasonal conditions should be 

anticipated and will be considered as the basis for an extension of time only when the 

actual work days lost exceeds the number of work days lost each month due to abnormal 

weather as determined by the following schedule: 

  No. of Work Days Lost 

 Month Due to Weather 

 May 5 

 June  5 

 July 4 

 August 4 

 September  5 

 October  6 

 November 6 

 

  ADD 8.3.1.2:  The time between December 1 and April 30 is considered winter months and 

no extensions will be granted for this time. A work day will be counted as loss of the 
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Contractor’s efficiency is reduced more than fifty (50%) percent on the critical item under 

construction at that time. Weekends and holidays will not be counted as lost work days. 

 

  ADD 8.3.1.3:  The extended time for completion shall be in full force and effect the same 

as though it were the original time for completion. 

 

  ADD  8.3.4:   If Change Orders are granted for time extensions, it is understood and agreed 

that they are done so upon the agreement of the Owner and Contractor that no claim will be 

asserted for any alleged increasing costs, either direct, indirect, or impact costs, including, 

but not limited to, extended overhead, or any wage, material or other escalations associated 

with such time extension, and such costs are hereby expressly waived. 

 

ADD:   8.4  LIQUIDATED DAMAGES 

 

  8.4.1:  The operational capacity of the Owner is affected by the Project and the work shall 

be completed as soon as possible. 

 

  8.4.2:  The Owner will suffer financial damage if the work is not substantially complete on 

the date set forth in the Contract Documents.  Time being of the essence, the Contractor 

(and his Surety) shall pay to the Owner the following sums:   

 

  A. One Thousand Dollars ($1,000.00) per consecutive calendar day, per 

contract, beyond the completion date. 

 

  Substantial Completion will be the date that AIA Document G704 is executed by the 

Architect, Owner and Contractor.  

 

  8.4.3:   Minor uncompleted items in the base work, as well as "Punch list" items shall be 

completed within thirty days after the date of substantial completion.  If work is not totally 

finished and all items on the "Punch list" completed within thirty days, the liquidated 

damage charge shall be applied at the rate as shown in Paragraph 8.4.2, on a daily basis, 

until such time as the Architect certifies that all work is complete. 

 

ARTICLE 9 -- PAYMENTS AND COMPLETION 

 

9.3 APPLICATIONS FOR PAYMENT 

 

  ADD  9.3.1.3:    The form of Application for Payment shall be the May, 1983 edition of 

AIA Document G702, Application and Certificate for Payment, supported by either the 

May, 1983 edition of AIA Document G703 Continuation Sheet or other support document 

form preferred by the Contractor.  

 

  Applications must be submitted in triplicate and supported by such other 

documentation as the Contract Documents require. 

 

ADD  9.3.1.4:   From the total of the amount determined to be payable on a partial 

payment, eight percent (8%) of such total amount will be deducted and retained by the 

Owner until the final payment is made.  The balance (92%) of the amount payable, less all 
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previous payments, shall be paid to the Contractor.  From each approved Pay Request 

amount eight percent (8%) will be retained until the Contract is fifty percent (50%) 

complete, wherein no further additional retainage will be withheld if the previous work 

has been satisfactory.  These funds will be held by the Owner until the final acceptance 

of the Work. 

 

  ADD  9.3.1.5:  First payment amounting to 92% of application will be made to Contractor 

without supporting data.  Subsequent Applications for Payment must be accompanied by 

the following forms, in duplicate: 

 

  .1 Latest edition of AIA Document G706A, Contractor's Affidavit of Release of 

Liens, with accompanying lien waivers from Contractor, Subcontractors, 

Sub-subcontractors and Suppliers from previous calendar month.  Lien waivers 

must show amount paid. 

 

  .2 Latest edition of AIA Document G706, Contractor's Affidavit of Payment of Debts 

and Claims, indicating that all payrolls, bills for materials and equipment, and other 

indebtedness connected with the work for which the application is being submitted 

and the owner of this property might in any way be responsible have been paid or 

otherwise satisfied. 

 

  .3 Revised project schedule to reflect status of Project at current date. 

 

 

9.6 PROGRESS PAYMENTS 

 

  ADD   9.6.1.1:  No progress payment shall bind the Owner to the acceptance of any 

materials or work in place as to quality or quantity.  All progress payments are subject to 

correction at the time of final payment as provided in Supplementary Conditions  

 

  ADD  9.6.1.2:   No progress payment will be made for any work found to be unacceptable 

or not in conformance with the plans and specifications.  If progress payment is made for 

defective work unknown to the Owner and later such defective work becomes known, the 

amount of payment made will be deducted from the next payment made by the Owner to 

the contractor. 

 

9.8 SUBSTANTIAL COMPLETION 

 

  ADD  9.8.4.1: The Certificate of Substantial Completion will not be issued until those 

submissions listed in Section 017700, Closeout Procedures, in the General Requirements 

have been submitted. 

 

  ADD  9.8.4.2:  When not less than ninety-five percent of the work has been completed, the 

Architect may, at his discretion and with the consent of the Surety, (AIA Document 

G707A, Consent of Surety to Reduction in or Partial Release of Retainage) prepare 

Contractors pay request from which will be retained an amount not less than twice the 

contract value or estimated cost, whichever is greater, of the work remaining to be done.  

The remainder, less all previous payments and deductions, will then be certified for 

payment to the Contractor. 
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9.9 PARTIAL OCCUPANCY OR USE   

 

  ADD: 9.9.1.1:   The Contractor shall not be relieved of his obligations to maintain the 

portion of the premises accepted but shall remain obligated to correct any "punch list" 

items then uncorrected.  He shall also continue to be responsible for all latent defects 

covered by the Contract Documents and he shall continue to carry insurance to protect both 

the Owner, others and his firm for workmen engaged to correct "punch list" or defective 

items. 

 

9.10 FINAL COMPLETION AND FINAL PAYMENT 

 

  ADD  9.10.2.1:   Final Application for Payment shall be accompanied by the same forms as 

previous applications except they should be marked "Final".  In addition, latest edition of 

AIA Document G707, Consent of Surety Company to Final Payment, should be submitted. 

The Owner also reserves the right to require additional documentation. 

 

  ADD  9.10.6:  Upon completion of the work, the Owner will expeditiously make final 

inspection and notify the Contractor of final acceptance.  Such final acceptance, however, 

shall not preclude or stop the Owner from correcting any measurement, estimate, or 

certificate made before or after completion of the work, nor shall the Owner be precluded 

or stopped from recovering from the Contractor or his Surety, or both, such overpayment as 

may be sustained, or by failure on the part of the Contractor to fulfill his obligations under 

the Contact.  A waiver on the part of the Owner of any breach of any part of the Contract 

shall not be held to be a waiver of any other or subsequent breach.  The Contractor without 

prejudice to the terms of the Contract, shall be liable to the Owner for latent defects, fraud, 

or such gross mistakes as may amount to fraud, or as regards the Owner's rights under any 

warranty or guaranty. 

 

ARTICLE 10 -- PROTECTION OF PERSONS AND PROPERTY 

 

10.1 SAFETY PRECAUTIONS AND PROGRAMS 

 

  ADD 10.1.1:   Contractor has sole and complete responsibility for conditions at the site 

including safety of persons and property continuously during entire extent of work and not 

limited to normal work hours.  Each subcontractor shall cooperate with Contractor and take 

every precaution reasonably required by law or ordinance to protect the safety of persons 

and property.  The duty of the Architect’s review of the Contractor's performance of the 

contract requirements is not intended to include review of the adequacy of the Contractor's 

safety measures in, on or near the construction site. 

 

 

10.2 SAFETY OF PERSONS AND PROPERTY 

 

  ADD the following paragraphs 10.2.8 through 10.2.15: 

 

  DRUG AND ALCOHOL FREE WORKPLACE 
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  10.2.8:  The MWCD wants to ensure that all employees working on MWCD projects and 

facilities are fully able to do their job and are not impaired by drug or alcohol use – a major 

cause of work site accidents. Our program requires the contractor employer meet, at a 

minimum, the requirements of Section 153.03 of the Ohio Revised Code for drug-free 

programs. This will require every construction industry employer, regardless of size and 

including sole proprietors (employers with no employees), to have a drug-free program to 

protect construction workers and supervisors working on MWCD projects. 

 

  FIRST AID AND CPR 

 

  10.2.9:  Each job site shall have an assigned individual who is knowledgeable and has 

current certification in CPR and First Aid techniques, along with adequate medical supplies 

on site. 

 

  HOUSEKEEPING 

  

  10.2.10 :  Housekeeping is essential for all work performed at any MWCD site. The 

Contractor is responsible for housekeeping in their work areas. This will include the 

construction debris being placed in acceptable receptacles, suspending all cords, hoses, and 

wires 8’-0” above walk surfaces and properly storing, stacking all other construction 

materials on site. Ensure all walking and working areas are free of tripping hazards. The 

Contractor is expected to provide separate containers or acceptable means of disposal for 

the collection of trash, oily or used rags and any other hazardous/non-hazardous products 

generated by Contractor. 

 

  BARRICADES AND WARNING SIGNS 

 

  10.2.11:  Barricades are utilized to protect employees and the public from fixed hazards or 

falling debris. Two (2) types of barricade tape are authorized as a visual warning for 

employees and the public.  Barricade tape does not offer physical protection for floor 

edges, roof edges, floor openings, etc., and shall not be used for physical protection or site 

security methods. 

 

  Yellow/Black Barricade Tape shall serve to advise “CAUTION” indicating to employees 

that a potential hazard exists. Employees may enter without permission from Contractor. 

This barricade shall be used for, but not limited to, the following: 

 Excavation less than four (4) feet in depth. 

 Identification of trip hazards, low hanging objects, etc. 

 Material storage on the site. 

 

Red Barricade Tape shall indicate “DANGER” and that potential serious hazard may be 

present. NO EMPLOYEE, other that workers assigned to work inside a RED barricade may 

enter without first obtaining permission from that Contractor. This barricade tape shall be 

used for, but not limited to, the following: 

 Overhead work. 

 Live electrical components. 

 Scaffold under construction. 

 Around swing radius of equipment with a rotating superstructure. 
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SITE SECURITY 

 

10.2.12:  The construction site shall be adequately protected from unauthorized entry by the 

public by suitable and substantial means based on the type of project by fencing, structure or 

site design. Signage shall be posted indicating only authorized persons permitted to b within 

construction area. The construction zone shall be properly and easily defined by suitable 

means. 

 

SPILL PREVENTION AND CONTROL 

 

10.2.13:  The storage of hazardous materials/liquids, i.e. fuels, hydraulic oils, sealants, etc., 

shall be stored in a manner to protect from inadvertent spills or leaks during use. Onsite 

storage of hazardous materials/liquids shall be accompanied by suitable spill response 

equipment to contain any releases from entering waters of the MWCD. Fuel tanks shall be 

provided with secondary containment or placed in a manner to provide protection and 

containment in the event of a leak. A written notification of materials exceeding 25 gallons 

shall be submitted to the Chief of Conservation of the MWCD indicating the location on the 

site, product being stored and method to contain the product prior to placing product on site. 

 

SIGNS AND NOTICES 

 

10.2.14:  Signage indicated the type of PPE required for entry into the construction zone 

shall be prominently posted at the appropriate access location to the work zone. Work zone 

notices shall be posted in a manner that is easily seen when approaching work site.  All work 

performed on public roadways shall follow the current OMUTCD version. Information signs 

shall be posted on narrow, single lane roads of construction traffic.  

 

DESIGNATED SAFETY REPRESENTATIVE 

 

10.2.15:  Each Contractor is required to designate a responsible safety representative for 

each MWCD site. This individual may be a supervisor or a full time safety representative. In 

either case, this employee will have the authority and responsibility to immediately correct 

any safety deficiencies.  The designated person should be able to demonstrate at a minimum 

general knowledge in the safety requirements of a project and have completed an OSHA 30 

hour construction safety program.  

 

A certificate of completion for the designated employees shall be submitted with the bid 

along with the recordkeeping form (See 45 60 Safety Recordkeeping Form). 

 

ARTICLE 11 -- INSURANCE AND BONDS 

 

 ADD 11.1.5:  The Contractor shall furnish to the Owner copies of any endorsements that are 

subsequently issued amending coverage or limits of any policies. 

 

  ADD 11.1.5.1: Insurance requirements are set forth as follows: 

 

  COMPREHENSIVE GENERAL LIABILITY INSURANCE 
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  a. The Contractor and/or Subcontractors shall provide insurance policies in a limit of 

not less than $2,000,000 per occurrence for Bodily Injury Liability (including 

wrongful death) and Property Damage Liability.  Limits shall be solely applicable 

to this Contract. 

 

  b. Coverage provided on standard forms for Bodily Injury and Property Damage 

Liability with a total limit of $2,000,000 per occurrence will include but not be 

limited to the following extensions: 

 

   a.  Personal Injury 

   b.  X.C.U. 

   c.  Broad Form Property Damage 

   d.  Blanket Contractual, including coverage for 

        Paragraph E.4. 

   e.  Independent Contractors 

   f.   Products/Completed Operations 

 

  c. Policies or Certificates of Insurance shall be provided by the named insured to the 

Owner, evidencing proper limits of coverage as set forth under Paragraph A.2.  The 

Owner, and Brandstetter Carroll shall be named as Additional Insureds under all 

policies. Evidence of continuation of Products/completed operations coverage shall 

be provided for a period of three (3) years after completion of the work.   

 

  d. If coverage as required is other than an occurrence basis at any time during the 

contract period, the substitution of a claims made form for the occurrence form 

may occur providing appropriate additional extensions are made to the claims 

made form to protect the Contractor and the Owner and other named additional 

insureds for any remaining time in which liability from an occurrence may be in 

effect.  Such alternation of coverage will be subject to the sole approval of the 

Owner. 

 

  ADD 11.1.5.2:  COMPREHENSIVE AUTOMOTIVE LIABILITY COVERAGE 

  a. The Contractor or subcontractors shall be responsible for maintaining Automotive 

Coverage and furnishing the Owner with proper Certificates of Insurance for a total 

of $2,000,000 single limit for Bodily Injury and Property Damage. 

 

  b. All policies, primary and/or excess, shall name the Owner, and Brandstetter Carroll 

Inc., as Additional Insureds, and policies or Certificates of Insurance shall be 

provided to the Owner evidencing such coverage.  Coverage shall also include 

owned, non-owned and hired automotive vehicles while on the premises. 

 

  ADD 11.1.5.3:  Each Contractor and/or Subcontractor shall procure his own Workmen's 

Compensation and Employer's Liability Insurance as provided under the rules and 

regulations of the State of Ohio. 

 

 ADD 11.1.6:  The Contractor agrees to indemnify and hold the Owner and Architect harmless from 

any and all claims, demands, actions, and causes of action whatsoever, and any expense incurred by 

the Owner and Architect in the defense thereof, arising out of or in any way connected with the 
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failure of the Contractor to maintain any insurance required of him in Article 11 of the General 

Conditions, including, but not limited to, the proper scope, amount, form and endorsements, during 

the life of the contract, or thereafter. To this end, the Contractor shall keep all insurance companies 

advised of any changes in the Work to assure continuous and adequate coverage 

 

11.3 PROPERTY INSURANCE 

 

  DELETE: Paragraphs 11.3.1 and 11.3.1.1 through 11.3.1.5 and replace with the following: 

 

   11.3.1:  Contractor shall purchase and maintain property insurance upon the Work at the 

Site in the amount of the full replacement cost thereof. Contractor shall be responsible for 

any deductible of self-insured retention. This insurance shall: 

 

   11.3.1.1:  include the interests of Owner, Contractor, Subcontractors, Engineer, and 

any other individuals or entities to be listed as loss payees, and officers, directors, 

partners, employee, agents and other consultants and subcontractors of any of 

them, each of whom is deemed to have an insurable interest and shall be listed as 

an insured or loss payee; 

 

   11.3.1.2:  be written on a Builder’s Risk / Installation “all-risk” policy form that 

shall at least include insurance for physical loss and damage to the Work, 

temporary buildings, falsework, and materials and equipment in transit and shall 

insure against at least the following perils or causes of loss: fire, lightning, 

extended coverage, theft, vandalism and malicious mischief, earthquake, collapse, 

debris removal, demolition occasioned by enforcement of Laws and Regulations, 

water damage (other than that caused by flood), and such other perils or causes of 

loss as may be specifically required by these Supplementary Conditions; 

   

   11.3.1.3: include expenses incurred in the repair or replacement of any insured 

property (including but not limited to fees and charges of engineers and architects); 

 

   11.3.1.4: cover materials and equipment stored at the Site or at another location 

that was agreed to in writing by Owner prior to being incorporated in the Work, 

provided that such materials and equipment have been included in an Application 

for Payment recommended by Engineer; 

 

   11.3.1.5: allow for partial utilization of the Work by Owner; 

 

   11.3.1.6: include testing and startup; 

 

   11.3.1.7: be maintained in effect until final payment is made unless otherwise 

agreed to in writing by Owner, Contractor, and Engineer with 30 days advance 

written notice to each other loss payee to whom a certificate of insurance has been 

issued. 

 

ADD 11.1.5:  The Contractor shall furnish to the Owner copies of any endorsements that 

are subsequently issued amending coverage or limits of any policies. 

 

ADD 11.1.6: The Contractor agrees to indemnify and hold the Owner and Architect 
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harmless from any and all claims, demands, actions and causes of action whatsoever, and 

any expense incurred by the Owner and Architect in the defense thereof, arising out of or in 

any way connected with the failure of the Contractor to maintain any insurance required of 

him in Article 11 of the General Conditions, including, but no limited to the proper scope, 

amount, form and endorsements, during the life of the contract, or thereafter. To this end, 

the Contractor shall keep all insurance companies advised of any changes in the Work to 

assure continuous and adequate coverage. 

ARTICLE 12 -- UNCOVERING AND CORRECTION OF WORK 

 

12.2 CORRECTION OF WORK 

  ADD 12.2.6:  Neither the final Certificate for Payment nor any provision of the Contract 

Documents nor partial or entire occupancy of the premises by the Owner shall constitute an 

acceptance of work not done in accordance with the Contract Documents or relieve the 

Contractor or Subcontractor of liability in respect to any express warranties or 

responsibility for faulty materials or workmanship. 

ARTICLE 13 -- MISCELLANEOUS PROVISIONS 

13.5 TESTS AND INSPECTIONS 

 

  ADD 13.5.0:  Contractor shall bear the costs of all tests, inspections and approvals as 

described in this Section 13.5 in lieu of the Owner. 

ARTICLE 15 – CLAIMS AND DISPUTES 

ADD 15.1.2.1: Either Owner or Contractor may request mediation of any Claim 

submitted to Architect for An Initial Decision under Paragraph 15.2 before such 

decision becomes final and binding. The mediation will be formed by the 

Construction Industry Mediation Rules of the American Arbitration Association 

in effect as of the Effective Date of the Agreement. The request for mediation 

shall be submitted in writing to the American Arbitration Association and the 

other party to the Contract. Timely submission of the request shall stay the effect 

of Paragraph 10.05 E. 

ADD 15.1.3:  The Contractor will carry on the work and maintain the progress schedule 

during any mediation proceeding, unless otherwise mutually agreed in writing. 

   

 ADD  15.1.4.1:  No additional compensation beyond the Contract amount will be 

paid because of additional costs caused by winter operations, regardless of changes 

in the Project Schedule.  All such costs shall be included in the Contract amount. 

 

 ADD 15.1.4.2:  If for any reason the Contractor deems that additional 

compensation is due him for work or materials not clearly provided for in the 

Contract, Drawings or Specifications or previously authorized as extra work, he 

shall notify the Architect in writing of his intention to claim such additional 

compensation before he begins the work on which he bases the claim.  If such 

notification is not given or the Architect is not afforded proper opportunity by the 
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Contractor for keeping strict amount of actual cost as required, then the Contractor 

hereby agrees to waive any claims for such additional compensation. 

 

ADD 15.2.9: If a claim is not resolved by mediation, the Architect’s Initial decision 

action under Paragraph 15.2 shall become final and binding 30 days after termination of 

the mediation unless, within that time period, Owner or Contractor: 

1. Elects in writing to invoke any dispute resolution process provided for in 

the Supplementary Conditions; or 

2. Agrees with the other party to submit the Claim to another dispute 

resolution process; or 

3. Gives written notice to the other party of the intent to submit the Claim 

to a court of competent jurisdiction. 

ADD 15.2.9.1:  Binding Arbitration in accordance with the rules of the 

American Arbitration Association will only be instituted if the parties mutually 

agree. The Contractor will carry on the work and maintain the progress schedule 

during any arbitration proceeding, unless otherwise mutually agreed in writing. 

The Arbitrator’s decision is required to include: 

1. Findings of Fact. 

2. Allocation of Award to each issue. 

3. Conclusion of Law. 

4. Basis of Award. 

5. Rationale. 
 

ADD 15.2.9.2:  The award will be final. Judgment may be entered upon it in any court 

having jurisdiction thereof, and it will not be subject to modification or appeal, subject to 

provisions of the Controlling Law relating to vacation or modifying an arbitral award. 
 

ADD 15.2.9.3:  The fees and expenses of the arbitrators and any arbitration service shall 

be shared equally by Owner and Contractor. 

 

ADD 15.3.1.1: Owner and Contractor shall participate in the mediation process in good 

faith. The process shall be concluded within 60 days of filing of the request. The date of 

termination of the mediation shall be determined by application of the mediation rules 

referenced above. 

END OF SUPPLEMENTARY CONDITIONS 



























































































































































































































 

   

 

 
 

 Affidavit Of Compliance  
 

PREVAILING WAGES  
 
 
 

I, ______________________________________________________________________________  
(Name of person signing affidavit) (Title)  

 
do hereby certify that the wages paid to all employees of  
 
_______________________________________________________________________________  

(Company Name)  
 
for all hours worked on the  
 
______________________________________________________________________________  

(Project name and location)  
 
project, during the period from ___________________ to ___________________ are in  

(Project Dates)  
 

compliance with prevailing wage requirements of Chapter 4115 of the Ohio Revised Code. I further  

certify that no rebates or deductions have been or will be made, directly or indirectly, from any wages  

paid in connection with this project, other than those provided by law.  

 
 

___________________________________________________  
(Signature of Officer or Agent)  

 
 
Sworn to and subscribed in my presence this ___________________ day of ___________________,  
 
20_______.  

 
 

___________________________________________________ (Notary Public)  
 
 
The above affidavit must be executed and sworn to by the officer or agent of the contractor or 
subcontractor who supervises the payment of employees. This affidavit must be submitted to 
the owner (public authority) before the surety is released or final payment due under the terms 
of the contract is made.  
 
 
LAW1003 

Filtration Replacement at Eleanor B. Garfield Pool



PROJECT NO. 1223 FILTRATION REPLACEMENT ELEANOR B. GARFIELD POOL  
 

SECTION 011000 – SUMMARY OF WORK 

 
PART 1 - GENERAL 

 
1.01 SECTION INCLUDES 
 
 A. Scope of Work 
 
 B. Architect’s Estimate 
 
 C. Location 
 
 D. Sequencing 

 
1.02  SCOPE OF WORK 

 
A. The Work to be performed under these Contract Documents entails furnishing and 

installing a new filtration system at the Eleanor B. Garfield Park Municipal Pool.  This 
general scope is in conjunction with the requirements of the Construction Drawings and 
Project Manual. 

 
B. Scope of Work includes, but is not limited to: 

  
1. Demolition of the existing related components and equipment in areas of new 

Work. 
2. Furnish and install proposed utilities. 
3. Furnish and install new concrete. 
4. Re-grading for new Work. 
5. Finish grading with acceptable topsoil. 
6. Furnish and install all electrical systems. 

7. Furnish and install new Filter pad and equipment.  
1. Filter Replacement Work includes, but are not limited to: 

a. Installation of Filter Pad 
b. Installation of Filter Enclosure Fence. 
c. Installation of underground surge tank and related piping. 
d. Installation of all piping in pump pit that carry chlorinated water. 
e. Installation of all valves in relation to filtration operation. 
f. Installation of the filtration pump. 
g. Installation of filtration equipment.  Items include but not limited to 

filter tanks, circulation piping and backwash pipe. 
h. Installation of pool water heater (Alternate).   
i. Connections to existing chemical controller, chlorine feeder pump, 

muriatic acid feeder pump and all control wiring. 
j. Installation of flow cell assembly. 
k. Installation of new double check backflow preventer and meter on 

existing water service. 
l. Installation of provisions for winterization of lines. 

 
8. The Owner may perform work in area that may be concurrent with Contractor’s 

Work.  This work and its schedule are subject to change without notification to 

SUMMARY OF WORK 011000-1 
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Contractor and will not impact Contractor’s overall Scope of Work.  Items may 
include: 

 
1. Removal of miscellaneous above grade items around existing deck. 
2. Removal of miscellaneous items located in the filtration room. 

 
1.03   ARCHITECT’S ESTIMATE 

 
A. The Lump Sum estimate of labor and material for this Work is $150,000. 

 
1.04   LOCATION 

 
A. The project site is located at the existing Eleanor B. Garfield Park Pool at 7967 Mentor 

Ave. in Mentor, Ohio 44060. 
 

PART 2 – PRODUCTS (Not Used) 
 
PART 3 – EXECUTION 

   
3.01 SEQUENCING 

 
April 24                   Bid opening 
April 29                    Staff report to city manager and council  
May 7                      City Council (Only meeting in May)  
May 10-17                Sign contract 
May 17-31                 Prepare equipment submittals and submit to Architect for review.                      
June 3-Aug.19          11 weeks for equipment delivery. 
August 19                Start construction on site 
August 19-Nov.15      Construction for 12 weeks. 
April 30, 2014             Fill pool.  
May 5-9, 2014            Have health dept. approval 
May 12–16, 2014        Punch list and final approval. 

 
A. The Contract Time to begin from the date of the Notice to Proceed, by the City (May 17, 

2013). 
 

B. Contractor shall achieve Substantial Completion by November 15, 2013.  This anticipates 
construction actually starting on August 19, 2013. 

 
C. Contractor shall recognize and acknowledge that some Work may be performed in 

conjunction with the use of the existing facility.  Areas of Work shall be adequately 
protected to avoid public safety issues. 

 
D. Special coordination will be required between Contractor and Owner to ensure proper 

scheduling and sequencing of their work. 
 
E. Contractor should anticipate the involvement of other sub-contractors completing other 

portions of the project and should consider this involvement in coordination and 
scheduling.  

 
F. Contractors should anticipate and plan for the normal, environmental conditions of this 

region and include this time in their overall construction schedule.  

SUMMARY OF WORK 011000-2 
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SUMMARY OF WORK 011000-3 
   

 

 
G. Additional time will not be granted for weather or site conditions that are considered 

normal for this region during the time of construction. 
 

H. Staging and Site Logistics to be reviewed with Architect and Owner prior to 
commencement of work. 

END OF SECTION 01100 
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SECTION 012300 - ALTERNATES 
 

PART 1 – GENERAL 

1.1 SECTION INCLUDES 

 A. Alternates Summary 

 B. Schedule of Alternates 
 

1.2 ALTERNATES SUMMARY 

A. An Alternate is an amount proposed by Bidders and stated on the Bid Form for certain 
items that may be added, or deducted, from Base Bid amount if the Owner decides to 
accept a corresponding change in either the amount of construction to be completed, or in 
the products, materials, equipment, systems, or installation methods described in Contract 
Documents. 

B. Contractor shall be responsible for coordinating related Work, as it is modified or 
adjusted by alternate, as completely and fully integrated into the Project. 

C. Immediately following Contract award, The Contractor shall prepare and distribute to 
each sub-contractor involved, notification of the status of each alternate. Indicate whether 
alternates have been accepted, rejected or deferred for consideration at a later date. 

D. Specific specification Sections and Drawings referenced contain additional requirements 
for materials and methods necessary to achieve the Work described under each alternate. 

E. Include as part of each alternate, miscellaneous devices, accessory objects and similar 
items incidental to or required for a complete installation whether or not mentioned as 
part of the alternate. 

F. The Owner reserves the right to accept any Alternates during the course of construction, 
after Owner and Contractor Agreement is executed, for the value of the Alternate 
submitted with bid, without additional costs. 

 

1.3 SCHEDULE OF ALTERNATES 

A. Alternate A: 

1. BASE BID: 

a.   New piping to existing Pool Heater. 

2. ALTERNATE BID: 

a.  Provide and install new Pool Heater and related piping as specified on 
drawings.   

 

 
ALTERNATES  012300-1 
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ALTERNATES  012300-2 
  

PART 2 – PRODUCTS (Not Used) 

PART 3 – EXECUTION (Not Used) 
 

END OF SECTION 012300 
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SECTION 012500 – PRODUCT SUBSTITUTION PROCEDURES 
 

PART 1 - GENERAL 
 
1.1 SECTION INCLUDES 
 

Products Options 

Substitutions 
 
1.2 RELATED SECTIONS 
 

A. Section 002000 (Document AIA-A701) - Instructions to Bidders:  Product options and 
substitution procedures. 

 
B. Section 014500 - Quality Control:  Product quality monitoring. 

 
 
PART 2 - PRODUCTS 
 
2.1 PRODUCT OPTIONS 
 

A. Products Specified by Reference Standards or by Description Only: Any Product 
meeting those standards or description. 

 
C. Products Specified by Naming One or More Manufacturers: Products of 

manufacturers named and meeting specifications, no options or substitutions allowed. 
 
 
PART 3 - EXECUTION 
 
3.1 SUBSTITUTIONS 
 

A. It is the responsibility of the Contractor requesting the substitution to research 
and document equivalency of proposed substitute product to the Contract 
Documents. Burden of proof is on the proposer. 

 
B Architect/Engineer will consider requests for Substitutions no later than 15 days after 

date of Owner-Contractor Agreement. 
 

C Substitutions may be considered when a Product becomes unavailable through no 
fault of the Contractor. 

 
D The Contractor shall document each request with complete data including proof of 

equivalency substantiating that the proposed Substitution is compliant with Contract 
Documents. 

 
E A request constitutes a representation that the Contractor: 

 
 

PRODUCT SUBSTITUTION PROCEDURES  012500-1  
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PRODUCT SUBSTITUTION PROCEDURES  012500-2  

1. Has investigated proposed Product and determined that it meets or exceeds 
the quality level of the specified Product. 

2. Will provide the same warranty for the Substitution as for the specified 
Product. 

3. Will coordinate installation and make changes to other Work that may be 
required for the Work to be complete with no additional cost to Owner. 

4. Waives claims for additional costs or time extension that may subsequently 
become apparent. 

5. Will reimburse Owner and Architect/Engineer for review or redesign services 
associated with re-approval by authorities. 

 
E Substitutions will not be considered in the form of shop drawings or product data 

submittals. 
 

F Substitution Submittal Procedure: 
 

 1.   Submit three copies of request for Substitution for consideration. Limit each 
request to one proposed Substitution. 

2.    Submit shop drawings, product data, and certified test results attesting to the 
proposed Product equivalence. Burden of proof is on proposer. 

3.    The Architect/Engineer will notify Contractor in writing of decision to accept 
or reject request. 

 

END OF SECTION 012500 
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SECTION 012900 – PAYMENT PROCEDURES 
 
PART 1 - GENERAL 
 
1.1 SECTION INCLUDES 

A. Schedule of values. 

B. Application for payment. 
 
1.2 SCHEDULE OF VALUES 
 

A. Submit a printed schedule on AIA Form G703 – Application and Certificate for 
Payment Continuation Sheet. Contractor’s standard form or electronic media 
printout will be considered acceptable. 

B. Submit Schedule of Values in duplicate within 10 days after date of Owner-
Contractor Agreement. 

C. Format: Utilize the Table of Contents of the Project Manual.  Identify each line 
item with number and title of the major specification Section. Identify site 
mobilization, bonds and insurance. 

D. Include within each line item, a direct proportional amount of Contractor’s 
overhead and profit.  Provide separate line items for significant building 
components/activities, with detailed breakdown of the activity. 

E. Revise schedule to list approved Change Orders, with each Application For 
Payment. 

 
1.3 APPLICATIONS FOR PAYMENT 
 

A. Submit three copies of each application on AIA Form G702 – Application and 
Certificate for Payment and AIA G703 – Continuation Sheet. 

B. Content and Format: Utilize Schedule of Values for listing items in Application 
and Certificate for Payment and AIA G703 – Continuation Sheet. 

C. Affidavits: Utilize AIA G706; Submit with certified payroll and paid bills/invoices 
for material and equipment. 

D. An updated construction progress schedule MUST be included with the 
submission of the Application and Certificate for Payment. 

E. The value of a change cannot be requested in Application for Payment until the 
Change Order or Construction Change Directive is fully executed. 

 
PART 2 – PRODUCTS (Not Used) 

PART 3 – EXECUTION (Not Used) 

END OF SECTION 012900 

 
PAYMENT PROCEDURES  012900-1
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SECTION 013200 – CONSTRUCTION SCHEDULES 
 
PART 1 - GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Schedule Submittals 
 
B. Schedule Updates 

 
C. 2-Week Look-Ahead Schedules 

 
1.2 SCHEDULE SUBMITTALS 
 

A. Immediately after being awarded the Contract, the General Trades Contractor shall 
prepare and submit for review an estimated progress schedule for the Work. The 
progress schedule shall be in sufficient detail to include but not be limited to: 

  1. Significant elements of the Work 

  2. Time frame for each element of work with a beginning and ending point. 

  3. Percentage of progress of work placed or to be placed in a monthly period 
of time. 

4. Value of the elements of work and relationship of elements of work one to 
the other for the total work under the Contract. 

5. Critical path item timelines with specific milestones.  The Contractor shall 
provide milestones, as he deems necessary to fully document the 
construction schedule. The Architect reserves the right to have the 
Contractor incorporate additional milestones he deems necessary to fully 
document the construction schedule. 

B. In the event that the Contractor submits an initial Construction Schedule 
indicating a completion date earlier than the date specified in the Contract 
Documents, the Contractor cannot request additional payment for Work 
extending past the Contractor’s submitted completion date up to the date 
specified in the Contract Documents. 

C. Liquidated Damages take affect the calendar day after the completion date 
specified in the Contract Documents. 

 

1.3 SCHEDULE UPDATES 

 A. Progress schedule shall be updated monthly and submitted with each periodic 
estimate for partial pay, and shall show the original progress schedule or revised 
progress schedule one entry for each item of work as follows: 

  1. Progress of work placed prior to period of partial payment then being 
requested. 

  2.   Progress during period of partial payment being requested. 

3. Remaining work to be done by each item of work and for total work 
remaining under the Contract. 

 
CONSTRUCTION SCHEDULES  013200-1   
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CONSTRUCTION SCHEDULES  013200-2   
  

B. An updated construction progress schedule MUST be submitted with each 
Application and Certificate for payment each month. 

 

1.4  2-WEEK LOOK-AHEAD SCHEDULES 

 
A. The Contractor shall provide a (2) two week “Look-Ahead” Schedule at each 

progress meeting which identifies work activities and scheduled events. 
 

B. This “Look-Ahead” Schedule will be used as a tool to monitor scheduling events 
and verify compliance with overall project schedule. 

 

PART 2 – PRODUCTS (Not Used) 
 

PART 3 – EXECUTION (Not Used) 
 

END OF SECTION 013200 
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SECTION 013300 – SUBMITTAL PROCEDURES 
 
PART 1 - GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Submittal Identification 

B. Submittal Quantity 

C. Submittal Schedule 

D. Shop Drawings / Submittals  

E. Samples 

F. Review by Architect 

1.2 SUBMITTAL IDENTIFICATION 
 

A. Deliver submittals to the Architect unless indicated otherwise. Accompany each copy 
of each submittal with a letter of transmittal indicating: 

1. Title of Project 
2. Name of Prime Contractor 
3. Name of sub-contractor providing product 
4. Contractor’s Submittal number 
5. Title of Submittal 
6. CSI - Master-Format Classification (Corresponding Division and Section) 
7. Contractor’s Submittal review stamp 
8. Adequate space for the Architect/Engineer review stamp 

1.3 SUBMITTAL QUANTITY 
 
 A. Shop Drawings / Submittals Quantities: 

  1. Shop Drawings / Submittals:   1 Original / 4 Copies 
  2. Material and Finish Samples:  3 Originals  

1.4 SUBMITTAL SCHEDULE 

A. Contractor shall, no later than (2) weeks after execution of Agreement, furnish a 
submittal schedule listing all items that will be furnished for review to Owner and 
Architect. 

B. This schedule shall include, but is not limited to, Shop Drawings / Submittals, 
manufacturer's literature, certificates of compliance, materials samples, materials 
colors, guarantees, etc. 

C. Schedule shall indicate type of item, contract requirement reference; Contractor's 
scheduled dates for submitting the items, and projected need dates for review answers 
from Architect. 

D. Schedule shall provide adequate time for review by Architect, as outlined in the 
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General Conditions (AIA Document A201 – 1997). 

E. Submittal schedule shall be coordinated with progress schedule for all the work. 

F. Contractor shall revise and/or up-date the schedule to insure consistency with the 
progress schedule as it may be revised and/or updated; such revised submittal 
schedules shall be promptly provided. 

G. Furnishing of the submittal schedule or revision thereto shall not be interpreted as 
relieving Contractor of his obligation to comply with all the Specification 
requirements for items on the schedule. 

 
 
PART 2 - PRODUCTS 
 
2.1 SHOP DRAWINGS / SUBMITTALS 

A. Shop Drawings / Submittals are drawings, diagrams, illustrations, schedules, 
performance charts, brochures, and other data that is prepared by Contractor or any 
subcontractor, manufacturer, supplier or distributor. 

B. Shop drawings are to be complete and detailed, illustrating specific portions of the 
Work required for a complete installation, in conformance to the Contract Documents. 

C. Shop drawings are not Contract Documents. 

D. It is the Contractor’s responsibility to verify the information provided in Shop 
Drawings / Submittals conforms to the Contract Documents. 

E. Contractor shall review and designate his approval with a stamp bearing the 
Contractor name and their review comments and submit to Architect, with reasonable 
promptness and in orderly sequence, all shop drawings and samples required by the 
Contract Documents.  

F. Submittals NOT stamped and reviewed by the Contractor WILL NOT be reviewed by 
the Architect, and will be returned to the Contractor for his review. 

  1.   Any additional costs attributed to such delays due to Contractor’s failure to 
stamp and review submittals will be at the Contractor’s expense. 

G. Contractor shall reject Shop Drawings / Submittals not in conformance with the 
Contract Documents. 

1. Architect WILL NOT review shop drawings rejected by Contractor.  

H. Contractor shall comply with the all review notations made by Architect.  

1. If a re-submission is directed, the Contractor shall make all corrections 
required or indicated in conformance to the Contract Documents. 

2. Any additional costs due to re-submission for failure to conform to the 
Contract Documents shall be at the Contractor’s expense. 

3. Any revisions or modifications to the Shop Drawing / Submittals during 
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SUBMITTAL PROCEDURES 013300 -3  

review that is above and beyond the original scope of the Contract Documents 
shall be submitted as a Change Order which is to be approved, prior to 
performing the changed work. 

I. By approving Shop Drawings  / Submittals and Samples, the Contractor thereby 
represents that he has determined and verified all field measurements, field 
construction criteria, materials, catalog numbers, and similar data, or will do so, and 
that he has checked and coordinated each shop drawings and sample with 
requirements of the Work and of the Contract Documents. 

J. Product substitutions will not be permitted during Shop Drawing / Submittal review 
by Architect. 

 

2.2 SAMPLES 

A. Samples are physical examples furnished by Contractor to illustrate materials, finish, 
color, or workmanship and to assist in the establishment of standards by which the 
Work will be evaluated. 

B. Where specified or required, Contractor shall submit samples to Architect together 
with specification material, affidavits, and other documentation as may be required by 
Architect. 

C. Contractor shall provide material samples (in specified quantities) of items requiring 
color or finish selection made by Architect or Owner at no additional cost. 

D. It is Contractor's responsibility to verify that samples submitted correspond to the 
product specifications submitted. 

E. Contractor shall bear all cost of providing samples, together with transportation, 
delivery, and any other costs. 

F. Where samples are specifically required to be submitted for approval, no work 
involving the sampled materials shall proceed until written approval has been obtained 
from Architect. 

 
PART 3 - EXECUTION 
 
3.1 REVIEW BY ARCHITECT 

A. Architect’s review of Shop Drawings / Submittals shall not be construed as a complete 
check, but will indicate only that the general method of construction and detailing is 
satisfactory. 

B. Review of such drawings DOES NOT relieve the Contractor of their sole 
responsibility of conforming to the Contract Documents. 

END OF SECTION 013300 
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SECTION 015600 - TEMPORARY BARRIERS & ENCLOSURES 
 

PART 1 - GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Temporary Building Protection 

B. Temporary Site Protection 
 

PART 2 - PRODUCTS 
 

2.1 TEMPORARY BUILDING PROTECTION   
 
 A. Contractor shall provide adequate protection for interior of building and interior finish 

materials. 
 
  1. Provide temporary doors and windows in openings to prevent trespassing and to 

protect interior of building from weather. 

  2. Provide suitable coverings for roof and floor openings as necessary for proper 
protection. 

  3. Provide approved type locks on temporary doors. 

  4. Protect all finished surfaces during construction. 

  5. At all times when work is not being performed on project, lock all temporary doors 
and barricade all accessible windows and other wall openings. 

  6. All new wall openings shall be properly enclosed to deter against break-ins and 
vandalism when the Contractor is not on site. 

 
B. No fires of any kind will be permitted inside building at any time during the course of 

construction. 
 

2.2 TEMPORARY SITE PROTECTION 
 

A. The existing pool perimeter fencing may be used as such an enclosure. 
 

1. Any damages to this fencing shall be repaired by the Contractor at their own 
expense. 

 
B. This enclosure shall be installed securely, as to not allow easy public access. 
 
C. Copies of the pad lock keys are to be made available to the Owner, Owner’s On-site 

Representative, Fire Chief and Police Chief. 
 

D. The Contractor shall routinely check and inspect barrier and correct any damage that would 
impact public safety or allow for easy trespassing. 
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E. The Contractor shall remove barrier, except permanent fencing, in its entirety, at completion 
of Project, when instructed by Owner. 

 
F. The Contractor shall provide all safety signage addressing: 

 
1. Hard Hat Requirements 
2. No Trespassing 
3. Construction Deliveries 
4. All OSHA requirements in relation to this project. 
5. Specific signage requested by Building Officials or Fire Chief. 

 
 
 
PART 3 – EXECUTION (Not Used) 
 

END OF SECTION 015600 
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SECTION 015700 - TEMPORARY CONTROLS 
 

PART 1 - GENERAL 
 

1.1 SECTION INCLUDES 
 

A. Cleaning of Job Site 

B. Surface Water Control 

C. Dust Control 

D. Ice and Snow Removal 

E. Noise Control 
 
 
PART 2 – PRODUCTS (Not Used) 
 
PART 3 -EXECUTION 
 
3.1 CLEANING OF JOB SITE 
 
 A. Each Contractor shall keep premises clean during progress of the work. 

  B. Remove waste materials and rubbish caused by employees, subcontractors, and installing 
material men. 

 C.   Prior to and during process of painting and varnishing, clear area where such work is in 
progress of all debris, rubbish, and building materials which may cause dust. Sweep floors as 
required and take all possible steps to keep area dust free. 

 
3.2 SURFACE WATER CONTROL 
 
 A. Each Contractor(s) shall at all times protect their own excavations, trenches, and construction 

from damage from rain water, spring water, ground water, backing up of drains or sewers, 
and all other water, and: 

1. Provide pumps and equipment and enclosures necessary for such protection. 

2. Construct and maintain necessary temporary drainage to do pumping necessary to keep 
site free of water. 

3. Shall provide straw bales and other appropriate erosion control at edges of either 
property line or project limits, as required by regulation or construction standards. 

 
3.3  DUST CONTROL 
 

A. Each Contractor shall provide dust control of interior and exterior in strict accordance 
with approved environmental and safety regulations and do not violate environmental 
control standards. 

 
B. Each Contractor to maintain such dust control devices. 
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3.4  ICE AND SNOW REMOVAL 
 

A. Contractor shall provide ice and snow removal to maintain the work and access areas in a 
clear and safe condition. 

 
B. De-icing agents shall be used with the approval of the Owner. 

 
3.5  NOISE CONTROL 
 

A. Contractors shall be aware and abide by “noisy operation” ordinances enforced by local 
authorities. 

 
B. Such “noisy operations” shall only take place during times allowed by ordinance and as 

is coordinated and approved by Owner. 
 
 
END OF SECTION 015700 
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SECTION 017100 - EXAMINATION 
 
PART 1 - GENERAL 
 
1.01 SECTION INCLUDES 
 

A. Site investigation 
 
 
PART 2 – PRODUCTS (Not Used) 
 
PART 3 - EXECTUTION 
     
3.01 SITE INVESTIGATION 

 
A. Contractor shall, before submitting his bid, examine the premises to determine the extent of 

work involved and the conditions under which he must operate in performing this work. 
  
B. The submission of a bid will be construed as evidence that such an examination has been 

made, and no subsequent allowance will be made in this connection on behalf of the 
Contractor for any error or negligence on their part. 

 
END OF SECTION 017100 
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SECTION 017300 – CUTTING AND PATCHING 
 
PART 1 – GENERAL 
 
1.01 SECTION INCLUDES 
 

A. Summary 
 

B. Aesthetic Requirements 
 

C. Design Requirements 
 

D. Materials 
 
1.02 RELATED SECTIONS 

 
Not applicable. 
 

1.03 SUMMARY 
 

A. Contractor shall be responsible for all cutting, patching, fitting, excavation and backfill 
required to complete the work including uncovering portions of the work to provide for 
installation of ill-timed work, removing and replacing defective work, removing and 
replacing work not conforming to the requirements of the Contract Documents, and 
removing samples of installed work as specified for testing. 

 
B. Openings for passage of piping, ductwork, conduit, and other mechanical and electrical 

equipment through walls, floors, roofs, chases, etc, in new construction shall be provided 
as required. 

 
C. Openings required and not indicated on the drawings shall be verified and approved by 

the affected Contractor. 
 

D. All Contractors shall give affected Contractors complete information as to exact size and 
location of all such openings at proper time to enable openings to be left in construction. 

 
E. Should these Contractors fail to comply with these requirements, necessary cutting and 

patching will be done be the Contractor who first installed the work, at the expense of the 
other Contractors creating the Work. 

 
F. Cutting and patching of existing work shall be the responsibility of the Contractor whose 

work is to be accomplished. 
 

G. All work must be done by qualified personnel. 
 

H. Do not cut and patch structural elements in a manner that would reduce their load-
carrying capacity or load-deflection ratio. 

 
I. Do not cut and patch operating elements or safety related components in a manner that 

would result in reducing their capacity to perform as intended. 
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J. Contractor shall bear all costs associated with cutting and patching related to the Work of 
the Contract Documents. 

 
1.04 AESTHETIC REQUIREMENTS 
 

A. Do not cut and patch construction exposed on the exterior or in an occupied interior space 
in a manner, as determined by the Architect that would reduce the building’s aesthetic 
qualities, or result in visual evidence of cutting and patching. 

 
B. Contractor shall remove Work that has been cut and patched in a visual unsatisfactory 

manner and install new. 
 

1.05 DESIGN REQUIREMENTS 
 

A. Where cutting and patching require additional reinforcement to structural elements and is 
due to the fault of the Contractor, he shall submit details and engineering calculations to 
show how reinforcement is integrated with original structure. 

 
B. Approval by Architect / Engineer to proceed with the cutting and patching does not 

waive the Architect / Engineer’s right to later require complete removal and replacement 
of a part of Work found to be unsatisfactory. 

 
C. Contractor shall submit such designs within the same parameters of Section 01330 – 

Submittal Procedures. 
 
PART 2 – PRODUCTS  
 
2.01 MATERIALS 
 

A. Contractor to use materials that are identical to the existing materials. 
 
B. If identical materials are not available or cannot be used where exposed surfaces are 

involved, use materials that match existing adjacent surfaces to the fullest extent possible 
with regard to visual effect and are comparable with existing material. 

 
C. All materials are subject to review and approval by Architect. 

 
PART 3 – EXECUTION (Not Used)  

END OF SECTION 017300 
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SECTION 017500 - STARTING AND ADJUSTING 

PART 1 - GENERAL 
 
1.1  SECTION INCLUDES 

A. Starting systems. 

B. Demonstration and instructions. 

C. Testing, adjusting, and balancing. 
 

PART 2 – PRODUCTS (Not Used) 
 

PART 3 - EXAMINATION 
 

3.1 STARTING SYSTEMS 

A  Contractor and its subcontractors shall:  

1. Coordinate schedule for start-up of various equipment and systems. 

2. Notify Architect seven days prior to start-up of each item.  

3. Verify that each piece of equipment or system has been checked for proper 
lubrication, drive rotation, belt tension, control sequence, and for conditions 
that may cause damage. 

4. Verify tests, meter readings, and specified electrical characteristics agree with 
those required by the equipment or system manufacturer. 

5. Verify that wiring and support components for equipment are complete and 
tested. 

6. Execute start-up under supervision of applicable manufacturer's 
representative in accordance with manufacturers' instructions. 

7. When specified in individual specification Sections, require manufacturer to 
provide authorized representative to be present at site to inspect, check, and 
approve equipment or system installation prior to start-up, and to supervise 
placing equipment or system in operation. 

8. Submit a written report in accordance with Section 01450 that equipment or 
system has been properly installed and is functioning correctly and within 
design parameters. 

 

3.2 DEMONSTRATION AND INSTRUCTIONS 

A. Contractor and its subcontractors shall: 

1. Demonstrate operation and maintenance of Products to Owner's personnel two 
weeks prior to date of Substantial Completion. 

2. Demonstrate Project equipment by a qualified manufacturers' representative who 
is knowledgeable about the Project. 
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3. For equipment or systems requiring seasonal operation, perform demonstration 
for other season within six months.  

4. Utilize operation and maintenance manuals as basis for instruction. Review 
contents of manual with Owners' personnel in detail to explain all aspects of 
operation and maintenance.  

5. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 
maintenance, and shutdown of each item of equipment at scheduled time at 
equipment location. 

6. Prepare and insert additional data in operations and maintenance manuals when 
need for additional data becomes apparent during instruction.  

7. The amount of time required for instruction on each item of equipment and 
system is that specified in individual sections. 

 

END OF SECTION 017500 
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SECTION 017700 – CLOSEOUT PROCEDURES 
 
PART 1 - GENERAL 
 
1.1 SECTION INCLUDES 

A. Substantial Completion 

B. Final Acceptance 

C. Inspection Certificates 

D. Operating Manuals & Data 

E. As-Built Drawings 

F. Operation & Maintenance Instructions 

G. Maintenance Bond 

H. Warranties 
 
1.2 SUBSTANTIAL COMPLETION 

A. The information listed below does not relieve each Contractor from the requirements 
set forth in the General Conditions (AIA Document – A201 2007). 

B. Substantial Completion Procedures: 

1. Contractor shall notify the Architect, in writing, when the Work is 100% 
complete and is ready for a Punch List Walk-Through with the Architect, 
Owner and Owner’s On-Site Representative to create a Punch List; 
(Deficiency Lists created by Contractor, Owner or Owner’s Representative 
will not be considered the final Punch List, but these items will be added to 
Final Punch List when created). 

2. Only (1) one Punch List Walk-Through will be performed to produce a 
SINGLE Punch List. 

3. Architect will not schedule a Punch List Walk-Through until all items are 
complete and Contract has previously performed all inspections with all sub-
contractors. 

 
C. A Certificate of Substantial Completion will be issued, and dated, when Punch List 

Walk-Through is complete and the Punch List shall be attached. 

1. A Certificate of Substantial Completion will not be issued if the Architect 
determines the work is not substantially complete due to quality, workmanship or 
completion issues. 

D. Contractor shall obtain and submit releases enabling the Owner unrestricted use of the 
Work and access to services and utilities; include all occupancy permits, operating 
certificates and similar releases. 

E. Contractor shall complete all start-up testing of systems and instructions of Owner’s 
personnel. 

F. Contractors shall, with approval from Owner, remove all temporary facilities and 
controls, including construction tools. 
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G. Contractor shall make final change-over of permanent locks and issue keys to Owner; 
(Advise Owner’s personnel of such change-over for security and emergency 
measures). 

H. Complete all final clean-up requirements; (Each Contractor shall provide clean-up 
services for Punch List items of Work at no additional cost to Owner). 

 

1.3 FINAL ACCEPTANCE 

A. Contractor shall notify the Architect, in writing, when all Punch List items have been 
completed and a Final Walk-Through will be scheduled. 

B. All previous parties shall be present for the Final Walk-Through. 

C. Contractor shall submit all certificates, warranties, affidavits, and closeout documents 
prior to submission of Final Application for Payment. 

D. Final Payment will not be issued by Owner until all Contract Document requirements 
of the respective Contractor are fulfilled and accepted by Owner. 

 

1.4 INSPECTION CERTIFICATES 

A. Prior to Substantial Completion, each Contractor shall have had electrical, plumbing, 
heating and other work, as applicable, inspected by proper authorities as required by 
technical sections of specifications and all applicable codes, laws and ordinances.  

B. Before final payment will be made, each Contractor must submit a copy of all 
appropriate inspection certificates to the Architect, signed by proper authorities. 

 
 
PART 2 – PRODUCTS (Not used) 
 
 
PART 3 – EXECUTION 
 
3.1 OPERATION MANUALS AND DATA 

A. Contractor shall furnish to Owner, through the office of the Architect, (4) four copies 
of all operation manuals, instruction books, parts lists, installation drawings, etc., for 
all items of equipment furnished under his contract. 

B. Manuals shall be submitted in the form of an instructional manual bound in 
commercial quality (3) three ring binders. 

C. All text shall be typed and be clear and legible; (Hand-written information is not 
permitted). 

D.  Content of manual: 

1. Manual shall be separated in volumes which are classified by CSI’s 
MASTERFORMAT Divisions and Sections. 

2. Cover shall include the name of the Contractor with address and telephone 
number, name of the Project (As shown in Contract Documents), submittal 
date and name of Owner. 
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3. List, with each product, the name, address and telephone number of sub-
contractor, installer, maintenance contractor and local source of supply and 
replacement parts. 

4. Only include sheets that are pertinent to the specific product. 

5. Include any supplemental drawings that provide detailed information of 
equipment and systems installed; (Drawings shall be provided with reinforced 
punch binder tabs and be folded to the size of text pages). 

6. Manual to have an index which indicates content of volumes. 

7. Contractor shall provide a separate binder containing originals and copies of 
all Warranties, Guarantees, Bonds and service contracts issued; (Contractor to 
follow the same guidelines as operating manuals). 

 
3.2 AS-BUILT DRAWINGS 

A. Contractor shall be responsible to keep an accurate record of all changes on the 
drawings, including their submittals during construction, in a single set located on site. 

B. These drawings shall be available for inspection during the construction period. 

C. Contractor shall provide an electronic file of their own “As-Built” Drawings. File shall 
be in PDF form. 

D. Contractor shall, at the completion of the Project,  make (3) copies of their own “As-
Built” Drawings and deliver originals and copies to Architect. 

E. The accuracy of these corrected plans shall be certified on each sheet by signature of 
the contractor or his authorized representative. 

 

3.3 OPERATION AND MAINTENANCE INSTRUCTIONS 

A. At Substantial Completion, each Contractor shall have his authorized representative 
visit the work and give full instructions to Owner's designated operating and 
maintenance personnel regarding operation, maintenance, care and adjustment of all 
equipment and special construction elements. 

B. Contractor shall fully instruct the Owner’s designated operating and maintenance 
personnel of all products, equipment and systems. 

C. Instruction time shall be sufficient to instruct all shifts of the Owner’s operation and 
maintenance personnel. 

D. See respective Sections of the Project Manual for special requirements regarding the 
instruction of certain types of equipment and systems. 

E. Operation Manuals shall constitute the basis of instruction. 

F. Contractor shall provide the Owner all hard copy Operations Manuals for their 
respective work. 

G. Contractor shall provide all Operations Manuals in electronic PDF form  on CD, DVD 
or memory stick. 

 

3.4 MAINTENANCE BOND 
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A. Contractor shall provide the Owner with a 2-year Maintenance Bond in the amount of 
10% of their Contract. 

B. The 2-year Maintenance Bond term shall begin on the date of Substantial Completion, 
as issued by the Architect, and shall guarantee that the Contractor’s Work will remain 
in good condition for and during the entire 2-year Maintenance Bond period. 

C. The Owner shall not bear any costs for correction of Contractor’s Work within the 2-
year Maintenance Bond period. 

D. This 2-year Maintenance Bond shall guarantee that all defects in products, materials 
and workmanship shall be repaired by the Contractor and that the Contractor shall 
rectify such defects within (5) five days from notification. 

E. If the Contractor fails to start such repairs within (5) five days from notification, the 
Owner reserves the right to make these corrections at the expense of the Contractor or 
Bonding Agency. 

 

3.5 WARRANTIES AND GUARANTEES 

A. All Warranties and Guarantees shall be submitted to the Architect before Final 
Acceptance. 

B. Submit (2) two copies of all Warranties, Guarantees, and Surety Bonds required to be 
submitted; organize documents in an orderly sequence, based on index of Project 
Manual. 

C. All Warranties and Guarantees shall show the name and location of the project and the 
name of the Owner. 

D. Certificate of Substantial Completion date shall designate the commencement of all 
Warranties and Guarantees. 

E. When the Contract Documents require a special Warranty to be issued, the Contractor 
shall prepare a written document that contains appropriate terms and conditions. 

F. Refer to Divisions 2 through 16 for specific content requirements for submitting 
Warranties and Guarantees. 

G. All Warranties and Guarantees shall be assembled in a separate binder, in the manner 
described in this Section. 

H. All warranties and guarantees shall be provided in electronic PDF file form on CD, 
DVD, or memory stick. 

END OF SECTION 017700 
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SECTION 019113 – REGULATORY REQUIREMENTS 
 
PART 1 - GENERAL 
 
1.1 SECTION INCLUDES 

A. Codes & Regulations 

B. Public Utility Authorities 

C. Permits 

D. Inspection 

E. Licensing 

F. Taxes 

G. Wage Rates 
 
1.2 CODES AND REGULATIONS 

  A.   Each Contractor shall comply with the latest revisions and interpretations of "Safety and 
Health Regulations in Construction" (U.S. Department of Labor, Bureaus of Labor 
Standards), and with other applicable laws, rules and regulations relating to safety and health. 

  B.   Work on and for the project shall conform to requirements of the Ohio Building Code, to 
latest revisions and interpretations of the "Occupational Safety and Health Administration," 
Americans with Disabilities Act, and to all other applicable codes, laws, and rules and 
regulations. 

  C.   Each Contractor shall provide and maintain, on the job, up-to-date copies of the Ohio 
Building Code, applicable OSHA regulations, and other applicable laws, rules and 
regulations. 

 
1.3 PUBLIC UTILITY AUTHORITIES 

A. All work involving improvements to public utilities shall be done in accordance to the latest 
guidelines and practice standards, including all other applicable codes, laws, rules and 
regulations. 

B. Each Contractor shall be responsible for making all necessary arrangements with power, 
water, gas, telephone, cable and other utility companies or corporations for relocating or 
changing utilities affected by work under this contract. 

C. At least two days prior to commencing construction operations in an area which may 
involve underground and/or above ground utility facilities, each contractor shall notify 
the Owner, and contract the registered utility protection service and the owners of each 
utility facility which shall mark such facilities and make them visible in the field.   

D. All excavation, grading, fill, storm drainage, paving and any other construction or 
installations in rights-of-way of streets, highways, public carrier lines, utility lines (either 
aerial, surface or sub-surface), etc., shall be done in accordance with requirements of the 
public utility’s standards. 

E. Each Contractor shall make all necessary arrangements with the proper authorities, 
including the obtaining of permits, approval of construction methods, etc., and shall pay 
all costs charged in connection with the work.  
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F. Upon completion of such work, each Contractor shall present to the Owner, certificates, 
in triplicate, from the proper authorities stating that work has been done in accordance 
with their requirements, and that all costs charged to the work by them have been paid in 
full. 

G. Each contractor shall be responsible for, and shall include in his bid, any additional work 
required to reconnect service to an existing utility that has been disrupted during work under 
this contract. 

H. Any damage to an existing utility that requires service from the utility company shall be 
repaired at the expense of the Contractor causing the damage at no expense to the Owner. 

 
1.4 PERMITS 
 
 A. Each Contractor shall, at his expense, obtain all necessary permits from municipal or other 

public authorities, and shall give all notices required by law or municipal ordinance. 
 

B. The charge or fees for permits issued by the City of Bowling Green for work performed 
within their jurisdiction shall be waived. 

 
C. It is each Contractor’s responsibility to secure all necessary permits and inspections from 

utility companies and payment of all fees for the utility companies. 
 
1.5 INSPECTION 

A. Each Contractor shall schedule all respective inspections. 

B. Each Contractor shall provide all labor and all reasonable facilities necessary for the 
inspection of materials and work. 

C. Each Contractor shall furnish proper samples for tests before or the delivery of materials as 
required. 

D. Materials or workmanship found to be defective or nonconforming to the Contract 
Documents shall be replaced or remedied by the Contractor, at his own expense, regardless 
of previous inspection, approval, acceptance of payment on account thereof. 

     
1.6 LICENSING 

 A. Each Contractor must be licensed and bonded with the City before execution of the Contract. 
 
1.7 TAXES 

A. This project shall be exempt from Ohio Sales Tax. 

B. A Tax Exemption Form shall be made available to each Contractor by the City upon 
request. 

 
1.8 WAGE RATES 

A. There shall be paid each laborer or mechanic of each Contractor or sub-contractor engaged in 
the work on the project under this contract, not less than the “prevailing rate of wages of 
Public Improvements in Lake County, State of Ohio, as ascertained and determined by the 
Department of Industrial relations as provided for in the Laws of Ohio relating to hours and 
prevailing wages of Public Improvements”, and as such rate is applicable to the classification 

 
REGULATORY REQUIREMENTS 019113 -2 
  



PROJECT NO. 1223                       FILTRATION REPLACEMENT ELEANOR B. GARFIELD POOL 

 
REGULATORY REQUIREMENTS 019113 -3 
  

and trade in which the laborer or mechanic is engaged. 

B. These rates shall apply regardless of any contractual relationship which may be alleged to 
exist between the Contractor or any sub-contractor and such labor or mechanic. 

 
PART 2 – PRODUCTS (Not Used) 
 
PART 3 – EXECUTION (Not Used) 
 
END OF SECTION 019113 
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SECTION 022000 – SITE DEMOLITION 

PART 1 - GENERAL 

 
1.1 SCOPE 

 A. This section covers all miscellaneous demolition work as specified herein, shown or noted on 
the Drawings, and as required to complete all new work on the building. 

 
 B. Contractor will be required to remove existing site improvements and equipment, as 

necessary to complete their work, as indicated on plans.  It is the Contractor's responsibility 
to determine the full scope of work by on-site investigation and examination of all specified, 
detailed, and noted requirements for new work. 

PART 2 - MATERIALS 

 
2.1 DISPOSAL 

  A. All materials and debris obtained from demolition work, unless listed below, shall become 
the property of the Contractor and shall be removed daily from the site, unless re-use is 
required or allowed. 

 
  B. All hazardous waste materials are to be disposed of properly, according to the latest 

requirements of the EPA, OSHA, HUD, and any other regulatory agency with control over 
said disposal. 

PART 3 - EXECUTION 

 
3.1 PERSONS AND MATERIALS 

  A. All existing construction to remain shall be adequately protected during demolition work.   
 

  B. Any damage to existing facilities scheduled to remain shall be repaired to the Owner's 
satisfaction, at no additional cost to the Owner. 

 
C. Provide adequate barriers, guards and material handling equipment to protect persons 

adjacent to and in the areas of demolition. 
 

D. Provide dust control by means of watering as required. Contractor to pay for all water used. 
 

E. Provide de-watering of all open excavations as required for proper execution of the work. 
 
3.2 SEQUENCE 

A. The Contractor shall take as to not damage or disrupt items not scheduled to be removed. 
 
B. Any damage to existing items not scheduled to be removed shall be repaired or replaced to 

the satisfaction of the Owner at no additional cost. 

END OF SECTION 022000 
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SECTION 033000 - CAST-IN-PLACE CONCRETE 
 
PART 1 - GENERAL  
 
1.01 SCOPE 
 
  A. Includes, But Not Limited To - 
 
   1. Furnishing and installing all concrete work unless noted otherwise in the 

Contract Documents. 
 
   2. Placing concrete accessories. 
 
1.02 QUALITY ASSURANCE 
 
  A. Delivery Tickets - 
 
   1. Require mix plant to furnish delivery ticket for each batch of concrete.  

Keep delivery tickets at job-site.  Tickets shall show following- 
 
    a. Name of ready-mix batch plant 
    b. Serial number 
    c. Date and truck number 
    d. Name of Contractor 
    e. Name and location of job 
    f. Specific class or designation of concrete in conformance with that 

employed in job specification  
    g. Amount of concrete 
    h. Time loaded 
    i. Type, name, and amount of admixtures used 
    j. Amount of cement 
    k. Total water content 
    l. Water added by receiver of concrete with his initials. 
 
  B. Allowable Tolerances - 
 

1. Variation from plumb – 
 

a. 0 to 10 feet - 1/4" maximum 
b. 20 feet or more - 3/8" maximum 
 

2. Variation in thickness - 1/4" to 1/2" standard, 5% for footings. 
 
3. Variation in grade – 
 

    a. 0 to 10 feet - 1/4" standard, 1/8" for floor slabs 
b. 10 to 20 feet - 3/8" standard, 1/4" for floor slabs 
c. 40 feet or more-3/4" standard, 3/8" for floor slabs 
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4. Variation in plan – 
 

a. 0 to 20 feet - 1/2"  
b. 40-feet or more - 3/4" standard, plus 1/2" for footings 
 

   5. Variation in eccentricity - 2% for footings 
 
   6. Variation in openings 
 

a. Size - plus 1/8" 
b. Location - 1/4" 

 
 
PART 2 - MATERIALS  
 
2.01 MIXER 
 
  A. Approved AGC Type or ready-mix equipment conforming to requirements of 

ASTM C 94-86, "Specification for Ready-Mixed Concrete". 
 
2.02 PORTLAND CEMENT 
 
  A. Meet requirements of ASTM C 150-85a, "Specifications for Portland Cement". 
 
2.03 COURSE AGGREGATES 
 
  A. Meet requirements of ASTM C 33-86, "Specification for Concrete Aggregates", or 

nonconforming aggregate which by test or actual service produces concrete of 
required strength and conforms to local governing codes. 

 
  B. Aggregate shall be uniformly graded as follows- 
 
   1. Flat Work - Size #67 (3/4" to #4 or 3/4 maximum to 1/4" minimum). 
   2. All Other - Size #57 (One inch maximum to 1/4" minimum). 
 
2.04 FINE AGGREGATES 
 
  A. Meet requirements of ASTM C 33-86, "Specification for Concrete Aggregates". 
 
2.05 WATER 
 

A. Clean, potable. 
 
 
 
2.06 ADMIXTURES 
 
  A. Except for air entraining agents specified below, use of admixtures is forbidden 
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without written approval of Owner. 
 
   1. Do not use calcium chloride or fly ash and related materials. 
 
2.07 AIR ENTRAINING AGENTS 
 
  A. Meet requirements of ASTM C 260-86, "Specification for Air-Entraining 

Admixtures for Concrete", except those containing chlorides may not be used. 
 
2.08 PROPORTIONS 

 
  A. 4000 psi Concrete - All Exterior Concrete 
 
   1. Min. weight cement per cubic yard concrete - 587 lbs. 

   2. Air Entrainment (plus-or-minus 1/2%) - 3% 

   3. Exterior Flatwork - 5% 

   4. All Other - 3% 

   5. Slump - 3 inches maximum 
 
PART 3 - EXECUTION  
 
3.01 MIXING OF CONCRETE 
 
  A. All concrete transit mixed    

  B. Concrete must be delivered and discharged within 1 1/2 hours. 
 
3.02 Inserts, bolts, boxes, templates, pipes, conduits, and other accessories shall be installed by appropriate 

Section and inspected prior to pouring.  See Section 03050. 
 
3.03 PLACING 
 

  A. Place as soon after mixing as possible. 

  B. Deposit as nearly as possible in final position. 

  C. Do not use contaminated, deteriorated, or retempered concrete. 

  D. Placing of concrete shall be continuous until a panel or section is complete. 

  E. Thoroughly work in concrete around reinforcing bars. 

  F. Do not embed aluminum in concrete. 

  G. Compact concrete in forms by vibrating and other means where required. 

  H. Avoid accumulation of hardened concrete. 

  I. Locate construction joints where shown on Drawings to least impair strength of 
completed structure.  Construction joints in foundation walls shall not occur within 6 
feet of corner and keyed, and have continuous plastic water stop incorporated into 
pours. 
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3.04 BONDING FRESH AND HARDENED CONCRETE 
 

  A. Retighten forms. 

  B. Roughen surfaces. 

  C. Clean off foreign matter and laitance. 

  D. Wet but do not saturate. 

  E. Slush with neat cement grout. 

  F. Proceed with new concrete pour. 
 
3.05 CURING 
 
  A. Keep concrete moist seven days minimum for regular concrete and three days for 

high early strength. 

  B. See Section 033900 for curing compounds. 
 
3.06 GROUTING ANCHOR BOLTS AND PLATES 
 
  A. Grout solid leaving no voids. 
 
3.07 SPECIAL REQUIREMENTS 
 
  A. Exterior Walks & Slabs - 

1. Concrete shall be monolithic. 

2. Dusting with cement not permitted. 

3. All joints shall be ¼ the depth of the slab in locations shown on plans. 

4. Slope to drains. 
3.08 FINISHING 

 
  A. Broom Finish 
 
   1. Apply non-slip broom finish to exterior walks and slabs, and elsewhere as 

indicated. 

   2. Immediately after trowel finishing, slightly roughen concrete surface by 
brooming with fiber bristle broom perpendicular to main traffic route.  
Coordinate required final finish with Owner before application. 

 

END OF SECTION 033000 
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SECTION 033900 - CONCRETE CURING 
 

PART 1 - GENERAL 

 
1.01 Section 033000 Cast-in-Place Concrete applies to this Section. 
 
1.02 SCOPE 
 
 A. Includes But Not Limited To - 
 
  1. Furnishing and applying to interior and exterior slabs and flatwork. 

PART 2 - MATERIALS  

 
2.01 Sodium silicate based compound providing waterproofing, curing, hardening, dustproofing and 

sealing of substrate. 
 
2.02 APPROVED MANUFACTURERS 
 
 A. Acuricon as manufactured by Anti-Hydro Waterproofing Company, Newark, NJ. 
 
 B. Cenco Seal 301 - by Century Concrete Chemicals, Lehi, UT 
 
 C. Res-X sodium silicate curing compound - by The Burke Company, San Mateo, CA 
 
 D. Sonosil - by Sonneborn Building Products, Minneapolis, MN 
 

PART 3 - EXECUTION 

 
3.01 INSTALLATION 
 

A.  Apply in accordance with Manufacturer's instructions. 
 
B.  Cure Sprayground floor slab with polyethylene or damp burlap for seven (7) days.  

 

END OF SECTION 033900 
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SECTION 131520 –SWIMMING POOL RECIRCULATION SYSTEM 
 
PART 1 - GENERAL 
 
1.1 SECTION INCLUDES 

A. Recirculation Trench Sump 

B. Installation 

C. Piping and Fittings 
 

PART 2 - MATERIALS 
 
2.1   RECIRCULATION TRENCH SUMP 
 

A. Trench Sump:  12 gauge, 304 stainless steel, 2B finish. 

B. Profile: See drawings for trench sump dimensions. 
 
PART 3 - EXECUTION 

3.1 PIPING AND FITTINGS 

A. Pipe Placement and Use 

1. Use the prescribed pipe type in the following areas.  All plastic pipe flanges shall 
be schedule 80 PVC with neoprene gaskets where required. 

2. All pool gutter lines shall be schedule 80 solvent welded, conforming to ASTM 
D1785/76.  All gutter lines shall drain by gravity to the surge tank. 

3. All buried return lines shall drain by gravity to the surge tank. 
4. All buried filter return lines, main drain lines, PVC schedule 80 solvent weld. 
5. Piping must be laid so it will drain completely by gravity.  In all instances where 

gravity drainage is not provided, the contractor shall install drain valves so the 
lines can be drained completely.  Shop drawing will be required on any such 
installation. 

6. Cut all pipe with a mechanical cutter without damaging the pipe. 
7. Placing and laying pipe: Inspect pie for defects before installation.  Clean the 

interior of the pipe thoroughly of foreign matter and keep clean during laying 
operation.  Pipe shall not be laid in water or when trench conditions are unstable. 
Water shall be kept out of the trench until the pipe is installed.  When work is not 
in progress, open ends of the pipe and fittings shall be securely closed so that no 
trench water, earth or other substance will enter the pipes or the fittings. 

8. Threaded Joints:  After cutting and before threading, the pipe shall be reamed and 
shall have burrs removed.  Screw joints shall be made with graphite or inert filler 
and oil or with an approved graphite compound applied to the male threads only. 
 Threads shall be full cut and not more than 3 threads shall remain exposed.  Use 
Teflon II tape on the male threads of all threaded pipe joints.  Unions shall be 
provided where required for disconnection of exposed piping.  Unions shall be 
permitted only where access is provided. 

9. Solvent welded joints shall be made in accordance with the manufacturer's 
printed instructions. 
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10. Make provisions for expansion and contraction by way of swing joints or 
snaking. 

11. Protect piping from exposure to aromatic hydrocarbons, halogenated hydro-
carbons and most esters and keytones that attack the material. 

12. Protect all pipe from long mechanical damage and long exposure to sunlight 
during storage. 

13. PVC welding is not allowed. 
 
 
END OF SECTION  
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SECTION 131530 – POOL FILTRATION 
 
PART 1 – GENERAL – Not Used 
 
PART 2 - MATERIALS 

 

2.1 FILTERS 

A. Type:  Pressure (Hi-Rate) Permanent Media - NSF approved. 

B. Filter Area: See Pool Design Data for required filter areas. 

C. Tank: 

1. The vessel(s) shall be constructed of multi-layer, corrosion-resistant fiberglass, 
and shall be rated for a maximum operating pressure of 50 psig.  Layers shall 
consist of a combination of chopped glass and woven roving in an isopthalic-
polyester matrix, with a modified polyester gel-coat contact surface.  Where two 
FRP vessel components are joined, the joint shall be overlaid with an FRP matrix 
identical in construction to, and at least as thick as, the vessel wall itself, 
resulting in a true one-piece construction.  Vessels relying purely on adhesives to 
join FRP components shall not be accepted. 

 
2. Each tank shall have one influent header fitted with sufficient distributors to 

properly distribute incoming flow evenly across the sand bed surface and one 
effluent header with sufficient laterals equally distributed not less than 12 inches 
below the filtering sand bed with a total effective slot area such that the average 
velocity through the slots will not exceed 6 feet per second at the design flow 
rate.  Both headers shall be fabricated of schedule 80 PVC and all distributors 
and laterals shall be threaded and replaceable.  The laterals shall be 2-3/8 inch 
diameter by 10 inches long with 2” NPT connections and constructed of ABS 
plastic with molded ‘V’-groove slots.  Laterals with machined or cut slots shall 
not be accepted.  Laterals shall be threaded at right angles into the header pipe. 

 
3. Each tank shall be equipped with a 12 inch by 16 inch access manway.  

Assembly shall consist of removable cover, two yokes, o-ring, and T316 stainless 
steel hardware.  Removable cover shall be an injection-molded design of nylon 
and shall be self-positioning within the manway opening. 

 
4. The filter vessels shall carry a fifteen-year limited warranty covering defects in 

material and workmanship, the first three years of which shall not be pro-rated. 
 

5. The system shall be designed for installation against a back or side wall with all 
servicing accessible without moving tanks.  When the system is off, the tanks 
must remain full of water and not allow water to gravity drain back to the source 
in order to prevent disturbance of the sand bed.  Each tank shall have an 
automatic and manual air release system and shall be of non-corrosive materials. 

 
D. Filter Media: 

1. Filter media shall be a carefully selected grade of hard, uniformly graded silica 
material.  Media shall be naturally rounded particles of silica or milled, angularly 
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shaped particles of silica quartz.  Sand shall have a particle size between .45 mm 
and .55 mm.  Uniformity coefficient shall not exceed 1.53.  Specific gravity shall 
not be less than 2.5 with a pH of 7.0. 

2. The filter shall have a bed of support media to support the under drain.  The 
support media shall have a particle size of 1/8" to 1/4" and have a minimum 
depth as recommended by the filter manufacturer. 

3. The bottom layer of support media shall be placed by hand to avoid damage to 
the under drain system and leveled before the addition of the upper layer of filter 
media.  Concrete under fill is not recommended. 

4. All media shall be delivered and stored in 100 lb. bags for ease of handling and 
elimination of possible contamination. 

5. Each grade of media shall be placed in the tank and leveled before the next 
appropriate grade of media. 

E. External Components: 

1. All external face piping to be Schedule 80, PVC. 
2. All filters to be shipped complete with operating valves, gauge panels, automatic 

and manual air relief valves, pressure relief valve and bronze backwash sight 
glass. 

3. Each filter tank to have bottom sand drainage and a screened winterization ports. 
4. Pool Contractor to provide all articles and items required for a complete 

installation. 
 

F. Warranties: 

1. Filters to have a 15-year limited structural warranty, which cover equipment 
fatigue, UV delimitation, manufacturing defects and corrosion. 

 
G. Acceptable Manufacturers: 

1. Paragon (Specified) 
2. Miami Tank 
3. Neptune Benson 
4. Approved Equal 

 

2.2 CIRCULATION PUMPS 

A. All pumps to be NSF approved and accepted by The Ohio Department of Health. 

B. Below Water Level:  Close-Coupled Centrifugal Pumps.  (See Pool Design Data for 
model numbers) 

C. All pumps to have open drip-proof motors. 

D. Contractor to install pressure / compound gauges on suction and discharge end of pumps. 

E. Impellers and volute case (wet-end of pump) to have Epoxy Fused Coating. 

F. Strainer baskets:  Fluidtrol Process Technologies – FRP body and stainless strainer.   

G. Pool Contractor to provide (1) additional basket for each strainer. 

H. See Electrical Drawings for motor starter, disconnect and electrical service information. 

I. Acceptable Manufacturers: 

1. Griswold (Specified) 
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2. Marlow 
 

2.3 FLOW METERS 

A. Flow meters shall be installed on the discharge line of each circulation pump. 

B. Flow meter to be installed so as to have an undisturbed water flow 10 pipe diameters 
upstream and 5 pipe diameters downstream or per manufacturer’s specifications. 

C. Flow Meter Types: 

1. Filtration: Self-powered, analog flowmeter in PVC enclosure w/ paddlewheel 
flow-sensor. (See Pool Design Data for model number). 

2. Non-filtered: Acrylic, impact type flowmeter w/ printed scale. 
 

D.  Flow meters to be installed per manufacturer’s recommendations and have all 
components required for a complete installation. 

2.4 POOL VALVES AND PIPING MATERIALS 

A. Work included: 

1. Butterfly valves. 
2. Check valves. 
3. Flexible expansion connectors. 
4. PVC ball valves. 
5. Underwater service operators. 
6. Extension handles. 
7. Float valves. 
8. Piping, hangers and supports - Refer to Part 3. 
9. Eccentric and concentric reducers. 

B. Products:  Provide valves of the same manufacturer throughout where possible and 
practical.  Valves shall be marked manufacturer's name and pressure rating clearly on the 
outside of the body. 

C. Provide valve connections suitable to connect to adjoining piping as specified for pipe 
joint.  Use pipe size valves. 

D. Use of Valves 

1. Pipe sizes 3" to 12" use butterfly valves. 
2. Miscellaneous valves 1/2" to 2 1/2" - PVC True Union Ball Valves. 
3. All chemical lines and equipment - PVC True Union Ball Valves. 

E. Butterfly Valves 

1. Butterfly valves 3" to 12" shall be wafer or lug bodies and shall be suitable use 
between ANSI 125 or 150 lbs. flanges. 

2. Bodies of the flangeless design shall be provided with at least two (2) bolt guides 
to center the valve in the pipeline. 

3. Valve Construction: 



PART 11 PROJECT NO. 1223 FILTRATION REPLACEMENT ELEANOR B. GARFIELD POOL  
   

 
POOL FILTRATION  131530 - 4 

a. All butterfly valves shall be constructed with PVC bodies, PP disc with 
stainless steel shafts and EPDM seats and seals.  Valves shall have an 
operating pressure rating of 150 psi. 

b. All butterfly valves 6" and smaller shall be lever operated with a 
minimum of 10 position locking handles unless shown otherwise on the 
drawings.  Butterfly valves larger than 6" shall be gear operated unless 
shown otherwise on the drawings. 

4. All valves shall be manufactured by Asahi America or equal as approved by the 
Architect/Engineer. 

5. All bolts and nuts shall be stainless steel with stainless steel  washers are to be 
used when secured to PVC flanges. 

F. Ball Valves:  PVC True Union Ball Valves, Eslon, Assahi or Equal. 

G. Check Valves 1/2" thru 2 1/2" shall be PVC body, true union, ball type, seal material 
Buna-N as manufactured by Eslon, Assahi or equal. 

H. Check Valves 3" thru 12" shall be cast iron epoxy coated body, bronze split disc, 
stainless steel fitted and Buna-N seal material.  Check valves shall be the CVXX style as 
manufactured by the Metraflex Company, model 5050 manufactured by Techno 
Corporation or equal. 

I.     Expansion Joint/Flexible Connector shall be the Metrosphere Model as manufactured by 
Metraflex. 

J.    Modulating Float Valves shall be used in the surge tank as specified in the Contract 
Drawings.  The valves shall be constructed with stainless steel rod and PVC floats 
allowing 20 % flow when fully closed.  Float valves shall be manufactured by Sta-Rite 
Industries, Neptune or equal. 

K. Drainage Valves: Provide minimum 3/4" True Union Ball Valves on all piping to allow 
complete drainage of system. 

L. Eccentric and Concentric Reducers 

1. Use Eccentric reducers on pump suction lines only and concentric reducers on 
pump discharge lines only. 

2. Reducers shall have stainless steel body and flanges, T304 materials, ANSI 125# 
rated flanges. 

3. Neptune Benson, 15-CNS/15ECS series or equal. 

M. The back wash system shall be capable of back washing one filter at a time through 
sequencing of butterfly valves.   

N. Automatic Air Relief Valve: A 1" valve shall be provided to automatically and 
continuously release air in the filter.  The valve shall be fabricated of plastic with Buna-N 
seals.  A plumbing kit shall be provided with two (2) PVC ball valves to allow manual air 
relief and isolation of the automatic valve.  Valve fabricated of cast iron, bronze or 
stainless steel shall not be acceptable. 

O. Submerged Service Operators:  Use only approved service operators for the valve 
requiring underwater operation in the surge tank or in manhole used for pool draining. 
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P. Valve Operator Extension: Provide extension lengths as necessary to operate submerged 
or below surface valves and the appropriate valve box access cover.  Extension shall be 
by same manufacturer as valve. 

Q. Ball Valves: 

1. Ball valves shall be of thermal plastic construction and have no metal parts that 
come in contact with media.  All valves suitable for use between ANSI 125 or 
150 pound flanges. 

2. Bodies of flangeless design shall be provided with at least two (2) bolt guides to 
center the valve in the pipe line.  

3. Valve Construction:  All ball valves shall be constructed with PVC bodies, PP 
discs with stainless steel shafts and EPDM seats and seals.  Valves shall have an 
operating pressure rating of 150 psi. 

4. All valves shall be manufactured by Asahi America or approved equal by 
Architect / Engineer. 

5. All bolts and nuts shall be stainless steel with stainless steel washers are to be 
used to secure the valves to PVC flanges. 

1. Outbound messages - Email, Text Message, Internet 
 

PART 3 - EXECUTION 
 
3.1 INSTALLATION 

A. Pool Contractor to install all equipment as manufacturer specifies and shall include all 
items required for a complete installation. 

3.2 PIPING AND PIPE FITTINGS - HANGERS AND SUPPORTS 

A. Work included: Pipe, fittings, connections, wall penetrations, hangers and supports, 
equipment bases and supports, excavation and backfill. 

B. REFERENCES 

1. ANSI/ASTM D2564 - Solvent weld cements for polyvinyl chloride (PVC) 
plastic piping and fittings. 

2. ANSI/ASTM D1785 - Standard specification for Polyvinyl chloride (PVC) 
plastic pipe schedules 40, 80 and 120, NSF seal for potable water. 

3. ASTM B88 - Seamless copper water tube. 
4. ASTM D2855 - Practice for making solvent cemented joints with PVC pipe and 

fittings. 
5. Eslon Engineering Manual for plastic piping systems. 

C. PLACEMENT AND USE 

1. Use the prescribed pipe type in the following areas.  All plastic pipe flanges shall 
be schedule 80 PVC with neoprene gaskets where required. 

2. All pool gutter lines shall be schedule 80 solvent welded, conforming to ASTM 
D1785/76.  All gutter lines shall drain by gravity to the surge tank. 

3. All buried return lines shall drain by gravity to the surge tank. 
4. All buried filter return lines, main drain lines, PVC schedule 80 solvent weld. 
5. All chemical piping, schedule 80 PVC, solvent weld. 
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D. HANGERS AND SUPPORTS 

1. All mechanical room piping must be properly supported. 
2. It shall be the contractor's responsibility to properly support piping at all valves, 

pumps, equipment, overhead areas, etc. 
3. Use proper hanger for conditions is essential.  All piping must be supported 

laterally as well as vertically hung. 

E. PIPE IDENTIFICATION 

1. Provide identification on all piping located in the filter room. 
2. Identify the contents of the pipe and direction of flow. 
3. Mark at least once on each five foot intervals minimum.  Consult Health 

Department Code for minimum marking requirements.  If none required follow 
industry practice. 

4. Color code per Health Department requirements.  If code does not identify color 
coding requirements, consult Architect / Engineer. 

5. Brady, B-946, custom legend, self-sticking markers and arrows or equal. 

 
3.3 EQUIPMENT BASES AND SUPPORTS 

A. Provide for major equipment reinforced concrete housekeeping bases poured directly on 
structural floor slabs.  Housekeeping pads shall be a minimum of four inches thick and 
extend a minimum of four inches beyond the machinery base plate.  Provide templates, 
anchor bots, rubber vibration isolators and accessories required for mounting and 
anchoring the equipment.  Consult with the equipment manufacturer for length and 
installation of the anchor bolts. 

3.4 SLEEVES AND WALL PENETRATIONS 

A. Pipes penetrating all water tight walls shall use "Link Seal" Century line sleeves in 
combination with link seals having stainless steel service designation.  Patch exterior side 
of wall penetrations with non-shrink grout. 

B. Provide shop drawings on proposed location of all pipes penetrating water tight walls. 

3.5 Contractor shall mount in the filter room a laminated sheet showing the location of all valves and 
piping.  All valves shall be numbered corresponding to valve tags supplied by contractor.  The 
drawings shall include instruction for winterizing the pool with drain points clearly identified.   

3.6 Contractor shall mount in the filter room a laminated sign showing how to backwash the filter.  
All valves shall be numbered corresponding to valve tags supplied by contractor. 

END OF SECTION 131530 
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SECTION 311000 - SITE CLEARING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Removing existing vegetation. 
2. Clearing and grubbing. 
3. Stripping and stockpiling topsoil. 
4. Removing above- and below-grade site improvements. 
5. Disconnecting, capping or sealing site utilities. 
6. Temporary erosion- and sedimentation-control measures. 

1.2 MATERIAL OWNERSHIP 

A. Except for stripped topsoil and other materials indicated to be stockpiled or otherwise remain 
Owner's property, cleared materials shall become Contractor's property and shall be removed 
from Project site. 

1.3 PROJECT CONDITIONS 

A. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 
or used facilities during site-clearing operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 
without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by Owner or 
authorities having jurisdiction. 

B. Salvable Improvements:  Carefully remove items indicated to be salvaged and store on Owner's 
premises. 

C. Utility Locator Service:  Notify utility locator service for area where Project is located before 
site clearing. 

D. Do not commence site clearing operations until temporary erosion- and sedimentation-control 
measures are in place. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Satisfactory Soil Material:  Requirements for satisfactory soil material are specified in 
Section 312000 "Earth Moving." 
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1. Obtain approved borrow soil material off-site when satisfactory soil material is not 
available on-site. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect and maintain benchmarks and survey control points from disturbance during 
construction. 

B. Locate and clearly identify trees, shrubs, and other vegetation to remain or to be relocated. 

C. Protect existing site improvements to remain from damage during construction. 

1. Restore damaged improvements to their original condition, as acceptable to Owner. 

3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL 

A. Provide temporary erosion- and sedimentation-control measures to prevent soil erosion and 
discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, 
according to erosion- and sedimentation-control Drawings and requirements of authorities 
having jurisdiction. 

B. Verify that flows of water redirected from construction areas or generated by construction 
activity do not enter or cross protection zones. 

C. Inspect, maintain, and repair erosion- and sedimentation-control measures during construction 
until permanent vegetation has been established. 

D. Remove erosion and sedimentation controls and restore and stabilize areas disturbed during 
removal. 

3.3 EXISTING UTILITIES 

A. Locate, identify, disconnect, and seal or cap utilities indicated to be removed or abandoned in 
place. 

1. Arrange with utility companies to shut off indicated utilities. 

B. Interrupting Existing Utilities:  Do not interrupt utilities serving facilities occupied by Owner or 
others unless permitted under the following conditions and then only after arranging to provide 
temporary utility services according to requirements indicated: 

1. Notify Architect not less than two days in advance of proposed utility interruptions. 
2. Do not proceed with utility interruptions without Architect's written permission. 
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SITE CLEARING 311000 - 3

C. Removal of underground utilities is included in earthwork sections and with applicable fire 
suppression, plumbing, HVAC, electrical, communications, electronic safety and security and 
utilities sections and Section 022000 "Site Demolition". 

D. CLEARING AND GRUBBING 

E. Remove obstructions, trees, shrubs, and other vegetation to permit installation of new 
construction. 

1. Grind down stumps and remove roots, obstructions, and debris to a depth of 18 inches 
below exposed subgrade. 

2. Use only hand methods for grubbing within protection zones. 

F. Fill depressions caused by clearing and grubbing operations with satisfactory soil material 
unless further excavation or earthwork is indicated. 

1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches, and 
compact each layer to a density equal to adjacent original ground. 

3.4 TOPSOIL STRIPPING 

A. Remove sod and grass before stripping topsoil. 

B. Strip topsoil to depth of 6 inches in a manner to prevent intermingling with underlying subsoil 
or other waste materials. 

C. Stockpile topsoil away from edge of excavations without intermixing with subsoil.  Grade and 
shape stockpiles to drain surface water.  Cover to prevent windblown dust and erosion by water. 

3.5 SITE IMPROVEMENTS 

A. Remove existing above- and below-grade improvements as indicated and necessary to facilitate 
new construction. 

3.6 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste 
materials including trash and debris, and legally dispose of them off Owner's property. 

B. Separate recyclable materials produced during site clearing from other nonrecyclable materials.  
Store or stockpile without intermixing with other materials and transport them to recycling 
facilities.  Do not interfere with other Project work. 

END OF SECTION 311000 
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SECTION 312000 - EARTH MOVING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Preparing subgrades for slabs-on-grade, walks, turf and grasses, and plants. 
2. Drainage course for concrete slabs-on-grade. 
3. Subbase course for concrete walks. 
4. Excavating and backfilling for utility trenches. 

1.2 DEFINITIONS 

A. Backfill:  Soil material used to fill an excavation. 

1. Initial Backfill:  Backfill placed beside and over pipe in a trench, including haunches to 
support sides of pipe. 

2. Final Backfill:  Backfill placed over initial backfill to fill a trench. 

B. Base Course:  Aggregate layer placed between the subbase course and hot-mix asphalt paving. 

C. Bedding Course:  Aggregate layer placed over the excavated subgrade in a trench before laying 
pipe. 

D. Borrow Soil:  Satisfactory soil imported from off-site for use as fill or backfill. 

E. Drainage Course:  Aggregate layer supporting the slab-on-grade that also minimizes upward 
capillary flow of pore water. 

F. Excavation:  Removal of material encountered above subgrade elevations and to lines and 
dimensions indicated. 

1. Authorized Additional Excavation:  Excavation below subgrade elevations or beyond 
indicated lines and dimensions as directed by Architect.  Authorized additional 
excavation and replacement material will be paid for according to Contract provisions for 
changes in the Work. 

2. Unauthorized Excavation:  Excavation below subgrade elevations or beyond indicated 
lines and dimensions without direction by Architect.  Unauthorized excavation, as well as 
remedial work directed by Architect, shall be without additional compensation. 

G. Fill:  Soil materials used to raise existing grades. 

H. Structures:  Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical 
and electrical appurtenances, or other man-made stationary features constructed above or below 
the ground surface. 
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I. Subbase Course:  Aggregate layer placed between the subgrade and base course for hot-mix 
asphalt pavement, or aggregate layer placed between the subgrade and a cement concrete 
pavement or a cement concrete or hot-mix asphalt walk. 

J. Subgrade:  Uppermost surface of an excavation or the top surface of a fill or backfill 
immediately below subbase, drainage fill, drainage course, or topsoil materials. 

K. Utilities:  On-site underground pipes, conduits, ducts, and cables, as well as underground 
services within buildings. 

1.3 QUALITY ASSURANCE 

A. Preexcavation Conference:  Conduct conference at Project site. 

1.4 PROJECT CONDITIONS 

A. Utility Locator Service:  Notify utility locator service for area where Project is located before 
beginning earth moving operations. 

PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. General:  Provide borrow soil materials when sufficient satisfactory soil materials are not 
available from excavations. 

B. Satisfactory Soils:  Soil Classification Groups GW, GP, GM, SW, SP, and SM according to 
ASTM D 2487, or a combination of these groups; free of rock or gravel larger than 3 inches in 
any dimension, debris, waste, frozen materials, vegetation, and other deleterious matter. 

1. CL may be suitable; testing will be required prior to approval. 

C. Unsatisfactory Soils:  Soil Classification Groups GC, SC, ML, OL, CH, MH, OH, and PT 
according to ASTM D 2487, Groups A-2-6, A-2-7, A-4, A-5, A-6, and A-7 according to 
AASHTO M 145, or a combination of these groups. 

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of 
optimum moisture content at time of compaction. 

D. Subbase Material:  Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch 
sieve and not more than 12 percent passing a No. 200 sieve. 

E. Base Course:  Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940; with at least 95 percent passing a 1-1/2-inch 
sieve and not more than 8 percent passing a No. 200 sieve. 
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F. Engineered Fill:  Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch 
sieve and not more than 12 percent passing a No. 200 sieve. 

G. Bedding Course:  Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940; except with 100 percent passing a 1-inch 
sieve and not more than 8 percent passing a No. 200 sieve. 

H. Drainage Course:  Narrowly graded mixture of crushed stone, or crushed or uncrushed gravel; 
ASTM D 448; coarse-aggregate grading Size 57; with 100 percent passing a 1-1/2-inch sieve 
and 0 to 5 percent passing a No. 8 sieve. 

2.2 ACCESSORIES 

A. Detectable Warning Tape:  Acid- and alkali-resistant, polyethylene film warning tape 
manufactured for marking and identifying underground utilities, a minimum of 6 inches wide 
and 4 mils thick, continuously inscribed with a description of the utility, with metallic core 
encased in a protective jacket for corrosion protection, detectable by metal detector when tape is 
buried up to 30 inches deep; colored to comply with local practice or requirements of authorities 
having jurisdiction. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by 
settlement, lateral movement, undermining, washout, and other hazards created by earth moving 
operations. 

B. Protect and maintain erosion and sedimentation controls during earth moving operations. 

C. Protect subgrades and foundation soils from freezing temperatures and frost.  Remove 
temporary protection before placing subsequent materials. 

3.2 EXCAVATION, GENERAL 

A. Unclassified Excavation:  Excavate to subgrade elevations regardless of the character of surface 
and subsurface conditions encountered.  Unclassified excavated materials may include rock, soil 
materials, and obstructions.  No changes in the Contract Sum or the Contract Time will be 
authorized for rock excavation or removal of obstructions. 

1. If excavated materials intended for fill and backfill include unsatisfactory soil materials 
and rock, replace with satisfactory soil materials. 
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3.3 EXCAVATION FOR STRUCTURES 

A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 inch.  If 
applicable, extend excavations a sufficient distance from structures for placing and removing 
concrete formwork, for installing services and other construction, and for inspections. 

1. Excavations for Footings and Foundations:  Do not disturb bottom of excavation.  
Excavate by hand to final grade just before placing concrete reinforcement.  Trim 
bottoms to required lines and grades to leave solid base to receive other work. 

3.4 EXCAVATION FOR WALKS AND PAVEMENTS 

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, and 
subgrades. 

3.5 EXCAVATION FOR UTILITY TRENCHES 

A. Excavate trenches to indicated gradients, lines, depths, and elevations. 

B. Excavate trenches to uniform widths to provide the following clearance on each side of pipe or 
conduit.  Excavate trench walls vertically from trench bottom to 12 inches higher than top of 
pipe or conduit unless otherwise indicated. 

1. Clearance:  12 inches each side of pipe or conduit. 

C. Trench Bottoms:  Excavate and shape trench bottoms to provide uniform bearing and support of 
pipes and conduit.  Shape subgrade to provide continuous support for bells, joints, and barrels of 
pipes and for joints, fittings, and bodies of conduits.  Remove projecting stones and sharp 
objects along trench subgrade. 

1. Excavate trenches 6 inches deeper than elevation required in rock or other unyielding 
bearing material, 4 inches deeper elsewhere, to allow for bedding course. 

3.6 SUBGRADE INSPECTION 

A. Proof-roll subgrade below the building slabs and pavements with a pneumatic-tired dump truck 
to identify soft pockets and areas of excess yielding.  Do not proof-roll wet or saturated 
subgrades. 

B. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or 
construction activities, as directed by Architect, without additional compensation. 

3.7 UNAUTHORIZED EXCAVATION 

A. Fill unauthorized excavation under foundations or wall footings by extending bottom elevation 
of concrete foundation or footing to excavation bottom, without altering top elevation.  Lean 
concrete fill, with 28-day compressive strength of 2500 psi, may be used when approved by 
Architect. 
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1. Fill unauthorized excavations under other construction, pipe, or conduit as directed by 
Architect. 

3.8 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing.  
Place, grade, and shape stockpiles to drain surface water.  Cover to prevent windblown dust. 

1. Stockpile soil materials away from edge of excavations.  Do not store within drip line of 
remaining trees. 

3.9 UTILITY TRENCH BACKFILL 

A. Place backfill on subgrades free of mud, frost, snow, or ice. 

B. Place and compact bedding course on trench bottoms and where indicated.  Shape bedding 
course to provide continuous support for bells, joints, and barrels of pipes and for joints, 
fittings, and bodies of conduits. 

C. Trenches under Footings:  Backfill trenches excavated under footings and within 18 inches of 
bottom of footings with satisfactory soil; fill with concrete to elevation of bottom of footings.  
Concrete is specified in "Cast-in-Place Concrete" 

D. Trenches under Roadways:  Provide 4-inch- thick, concrete-base slab support for piping or 
conduit less than 30 inches below surface of roadways.  After installing and testing, completely 
encase piping or conduit in a minimum of 4 inches of concrete before backfilling or placing 
roadway subbase course.  Concrete is specified in "Cast-in-Place Concrete" 

E. Place and compact initial backfill of subbase material, satisfactory soil, free of particles larger 
than 1 inch in any dimension, to a height of 12 inches over the pipe or conduit. 

1. Carefully compact initial backfill under pipe haunches and compact evenly up on both 
sides and along the full length of piping or conduit to avoid damage or displacement of 
piping or conduit.  Coordinate backfilling with utilities testing. 

F. Place and compact final backfill of satisfactory soil to final subgrade elevation. 

G. Install warning tape directly above utilities, 12 inches below finished grade, except 6 inches 
below subgrade under pavements and slabs. 

3.10 SOIL FILL 

A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill 
material will bond with existing material. 

B. Place and compact fill material in layers to required elevations as follows: 

1. Under grass and planted areas, use satisfactory soil material. 
2. Under walks and pavements, use satisfactory soil material. 
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3. Under steps and ramps, use engineered fill. 
4. Under building slabs, use engineered fill. 
5. Under footings and foundations, use engineered fill. 

3.11 SOIL MOISTURE CONTROL 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before 
compaction to within 2 percent of optimum moisture content. 

1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain 
frost or ice. 

2. Remove and replace, or scarify and air dry, otherwise satisfactory soil material that 
exceeds optimum moisture content by 2 percent and is too wet to compact to specified 
dry unit weight. 

3.12 COMPACTION OF SOIL BACKFILLS AND FILLS 

A. Place backfill and fill soil materials in layers not more than 8 inches in loose depth for material 
compacted by heavy compaction equipment, and not more than 4 inches in loose depth for 
material compacted by hand-operated tampers. 

B. Place backfill and fill soil materials evenly on all sides of structures to required elevations, and 
uniformly along the full length of each structure. 

C. Compact soil materials to not less than the following percentages of maximum dry unit weight 
according to ASTM D 698: 

1. Under structures, building slabs, steps, and pavements, scarify and recompact top 12 
inches of existing subgrade and each layer of backfill or fill soil material at 100 percent. 

2. Under walkways, scarify and recompact top 6 inches below subgrade and compact each 
layer of backfill or fill soil material at 98 percent. 

3. Under turf or unpaved areas, scarify and recompact top 6 inches below subgrade and 
compact each layer of backfill or fill soil material at 95 percent. 

4. For utility trenches, compact each layer of initial and final backfill soil material at 95 
percent. 

3.13 GRADING 

A. General:  Uniformly grade areas to a smooth surface, free of irregular surface changes.  Comply 
with compaction requirements and grade to cross sections, lines, and elevations indicated. 

B. Site Rough Grading:  Slope grades to direct water away from buildings and to prevent ponding.  
Finish subgrades to required elevations within the following tolerances: 

1. Turf or Unpaved Areas:  Plus or minus 1 inch. 
2. Walks:  Plus or minus 1 inch. 
3. Pavements:  Plus or minus 1/2 inch. 
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C. Grading inside Building Lines:  Finish subgrade to a tolerance of 1/2 inch when tested with a 
10-foot straightedge. 

3.14 SUBBASE AND BASE COURSES UNDER PAVEMENTS AND WALKS 

A. Place subbase course and base course on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place subbase course and base course under pavements and walks as 
follows: 

1. Shape subbase course and base course to required crown elevations and cross-slope 
grades. 

2. Place subbase course and base course that exceeds 6 inches in compacted thickness in 
layers of equal thickness, with no compacted layer more than 6 inches thick or less than 3 
inches thick. 

3. Compact subbase course and base course at optimum moisture content to required grades, 
lines, cross sections, and thickness to not less than 98 percent of maximum dry unit 
weight according to ASTM D 698. 

3.15 DRAINAGE COURSE UNDER CONCRETE SLABS-ON-GRADE 

A. Place drainage course on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place and compact drainage course under cast-in-place concrete slabs-
on-grade as follows: 

1. Place drainage course that exceeds 6 inches in compacted thickness in layers of equal 
thickness, with no compacted layer more than 6 inches thick or less than 3 inches thick. 

2. Compact each layer of drainage course to required cross sections and thicknesses to not 
less than 100 percent of maximum dry unit weight according to ASTM D 698. 

3.16 FIELD QUALITY CONTROL 

A. Testing Agency:  Owner will engage a qualified geotechnical engineering testing agency to 
perform tests and inspections. 

B. Allow testing agency to inspect and test subgrades and each fill or backfill layer.  Proceed with 
subsequent earth moving only after test results for previously completed work comply with 
requirements. 

C. Footing Subgrade:  At footing subgrades, at least one test of each soil stratum will be performed 
to verify design bearing capacities.  Subsequent verification and approval of other footing 
subgrades may be based on a visual comparison of subgrade with tested subgrade when 
approved by Architect. 

D. When testing agency reports that subgrades, fills, or backfills have not achieved degree of 
compaction specified, scarify and moisten or aerate, or remove and replace soil materials to 
depth required; recompact and retest until specified compaction is obtained. 
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3.17 PROTECTION 

A. Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and erosion.  Keep 
free of trash and debris. 

B. Repair and reestablish grades to specified tolerances where completed or partially completed 
surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent 
construction operations or weather conditions. 

C. Where settling occurs before Project correction period elapses, remove finished surfacing, 
backfill with additional soil material, compact, and reconstruct surfacing. 

1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, 
and eliminate evidence of restoration to greatest extent possible. 

3.18 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and 
debris, and legally dispose of them off Owner's property. 

END OF SECTION 312000 
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