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ADVERTISEMENT FOR BIDS/PUBLIC NOTICE TO BIDDERS

Sealed proposals will be received at the office of the Purchasing Department, City of Mentor,
8500 Civic Center Boulevard, Mentor, Ohio until 12:00 Noon on February 1, 2019 and will be opened
and read immediately thereafter for the following project:

SIDEWALK REPAIR / PEDESTRIAN SAFETY PROGRAM - ZONE 4B
OPINION OF PROBABLE CONSTRUCTION COST: $280,000
COMPLETION DATE: AUGUST 16, 2019

Bids must be in accordance with specifications advertised on the City of Mentor website:
www.cityofmentor.com/category/rfp or RFP’s will be available for pick-up at the Purchasing Office.

BY ORDER OF

Kenneth J. Filipiak
City Manager

Publish: The News Herald
January 18, 2019
January 25, 2019
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SEcCTION 1
BID DOCUMENTS AND BID FORMS




INSTRUCTIONS TO BIDDERS

PART 1 GENERAL

1.1

1.2

1.3

14

1.5

1.6

1.7

1.8

1.9

Sealed bids shall be received by the Owner at the location specified and until the time
and date specified in the Advertisement for Bids/Public Notice to Bidders.

Each bid shall contain the full name and address of each person or company interested
in said bid. If no other person be so interested, the Bidder shall distinctly so state the
fact.

Bid forms must be completed in ink or by typewriter. Any corrections to the bid forms
prior to submission must be initialed by the person signing the bid. Failure to submit
any bid form(s) or other required document(s) may be cause for rejection of the bidder's
bid at the sole discretion of the Owner.

Bids by Corporations must be executed in the corporate name by the President, Vice
President, or other officer accompanied by evidence of authority to sign and the
corporate seal must be affixed and attested by the Secretary on the Corporate Resolution
form.

Bids by partnerships must be executed in the partnership name and signed by a partner,
whose title must appear under the signature.

All names must be typed or printed below the signature.

The bid shall contain an acknowledgment of receipt of all Addenda.

If a Bidder wishes to withdraw his bid prior to the opening of bids, he shall state his
purpose in writing to the Owner before the time fixed for the opening, and when

reached it shall be handed to him unread.

After the opening of bids, no Bidder may withdraw his bid for a period of 60 days.

PART 2 EXAMINATION OF CONTRACT DOCUMENTS AND SITE

2.1

Before submitting a bid, each Bidder must

A Examine the Contract Documents thoroughly.

B. Visit the site to familiarize himself with local conditions that may in any manner

affect cost, progress, or performance of the work.

C. Familiarize himself with Federal, State, and local laws, ordinances, rules, and

regulations that may in any manner affect cost, progress, or performance of the
work.
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2.2

2.3

2.4

2.5

D. Study and carefully correlate Bidder's observations with the Contract
Documents.

Before submitting his bid each Bidder will, at his own expense, make such additional
investigations and tests as the Bidder may deem necessary to determine his bid for
performance of the work in accordance with the time, price and other terms and
conditions of the Contract Documents.

Upon request, the Owner will provide each Bidder access to the site to conduct such
reasonable investigations and tests as each Bidder deems necessary for submission for
his bid.

The lands upon which the work is to be performed, rights-of-way for access thereto, and
other lands designated for use by Bidder in performing the work are identified on the
Drawings.

The submission of a bid will constitute an incontrovertible representation by the Bidder
that he has complied with every requirement of this section and that the Contract
Documents are sufficient in scope and detail to indicate and convey understanding of all
terms and conditions for performance of the work.

PART 3 ESTIMATED QUANTITIES

3.1

3.2

3.3

3.4

In Unit Price Contracts, the quantities of the work itemized in the bid are approximate
only and the bidders are hereby notified that the estimated quantities made by the
Engineer are merely for the guidance of the Owner in comparing on a uniform basis all
bids received for the work.

The contract quantities, where itemized, are based on plan horizontal and vertical
dimensions unless otherwise specified. It is the Contractor's responsibility to verify and
determine actual quantities of materials such as pipe, pavement, subgrade, etc. in his
ordering materials.

Payments, except for lump sum contracts and except for lump sum items in unit price
contracts, will be made to the Contractor only for the actual quantities of work
performed or materials furnished in accordance with the plans and specifications. It is
understood that the scheduled quantities of work to be done and materials to be
furnished for items labeled as "Contingency” may be increased or diminished by any
amount and the awarded quantity of all other items may be increased or diminished up
to 15% without in any way invalidating the bid unit prices.

The successful Bidder will be required to furnish the Owner with a complete breakdown

of the lump sum bid items, to the satisfaction of the Engineer/Architect, before signing
the Contract documents.
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PART 4 CONTRACTOR'S QUALIFICATION

4.1

4.2

4.3

4.4

Bidder shall provide information relating to similar projects completed within the past 5
years and shall include a list of projects currently under construction including status
and contact person. Bidders experience shall demonstrate capabilities to undertake this
type of project.

Bidder shall own, have rental or lease agreements for, or otherwise have readily
available any and all equipment and tools necessary for proper execution of the work.
The Owner reserves the right to request lists of equipment or tools available for the
project including sources.

Bidder shall provide pertinent information to the Owner relative to any pending suits or
outstanding liens. If no information is provided by the Bidder, the Owner shall assume
that any such suits or liens do not exist.

The Owner may require similar information on any or all subcontractors proposed by
the Bidder.

PART 5 SUBCONTRACTORS

5.1

5.2

5.3

5.4

5.5

The Bidder shall state on the appropriate bid form the names of all Subcontractors
proposed and the items of work they are to be assigned. All work not assigned to a
Subcontractor shall be assumed by the Owner to be performed by the Bidder.

The successful Bidder shall not subcontract work totaling more than 50% of the total
contract.

The Owner reserves the right to approve all subcontractors proposed by the Bidder. If
the Owner, after due investigation, rejects the use of a proposed subcontractor, the
apparent successful Bidder may either submit an acceptable substitution without
increase in bid price or decline substitution and withdraw his bid without sacrificing his
bid security. Any listed subcontractor to whom the Owner does not make written
objection prior to award of contract, shall be deemed acceptable to the Owner.

Requests for changes of Subcontractor by the Bidder after the award shall be subject to
the Owner's approval and shall not change the contract bid prices.

No contractor shall be required to employ any Subcontractor, person or organization
against whom he has reasonable objection.

PART 6 BID REVIEW BY OWNER

6.1

The Owner reserves the right to reject any and all bids, to waive as an informality any
and all irregularities, and to disregard all nonconforming, nonresponsive or conditional
bids.
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6.2

6.3

6.4

6.5

6.6

All extensions and totals of unit prices and quantities submitted as part of the bid shall
be considered informal until verified by the Owner. All bids must be made on the
forms contained herein and the bid prices must be written therein, in figures only. Unit
prices shall be separately written for "Unit Price Labor,” "Unit Price Material," and
"Total Unit Price" for each item listed. Should an error in addition and/or multiplication
be determined while checking the Contractor's math and verifying his total bid, the
"Unit Price Labor" and the "Unit Price Material” figures shall govern in determining the
correct "Total Unit Price” and the correct "Item Total." Each bidder must bid on all
Items, Alternates, Deductions, and Additions contained in the Bidding Forms. All bids
not in conformity with this notice may be considered informal and may be rejected.

In evaluating bids, the Owner may consider:

A. The qualifications and experience of the Bidder, proposed subcontractors, and
principal material suppliers as outlined in the plans and specifications.

B. Financial ability and soundness of the Bidder and proposed subcontractors.

C. Completeness of all bid forms and bid requirements.

D. Alternates and unit prices requested in the Bid Forms.

E. Unit prices or schedules of values that are or appear to be unbalanced.

F. Previous contractual experience with the Owner.

G. Whether or not the bid package complies with the prescribed requirements.

H. Any other matter allowed by law or local ordinance or resolution.

Owner may conduct further investigations as he deems necessary to assist in the
evaluation of any bid and to establish the responsibility, qualifications, and financial
ability of the Bidders, proposed Subcontractors, and other persons and organizations to
do the work in accordance with the Contract Documents to Owner's satisfaction within

the prescribed time.

Owner reserves the right to reject the bid of any Bidder who does not pass any such
evaluation to Owner's satisfaction.

The Contract award shall be based on the lowest and best bid or lowest responsive and
responsible bid (as applicable for the public contracting agency receiving bids) for the
base bid and selected alternate items (if any) for this project.

PART 7 BID SECURITY

7.1

Each bid must be accompanied by a certified or cashier's check in the amount of 10% of
the amount bid, an irrevocable letter of credit in the amount of 10% of the amount bid
or an original bond in the amount of 100% of the amount bid per ORC 153.54 and

BD. 4



7.2

7.3

7.4

153.571. The certified or cashier's check, or irrevocable letter of credit shall be from a
financial institution authorized to transact business in the State of Ohio and acceptable
to the Owner. The bond shall be underwritten by a Surety Company authorized to
transact business in the State of Ohio having an Ohio agent and listed on the most
current Department of the Treasury Circular 570, "Surety Companies Acceptable on
Federal Bonds." The bond shall be a "Bid Guarantee and Contract Bond" ("rollover
bond") per O.R.C. sections 153.54 and 153.571 submitted for the full amount of the bid
including all alternates, if any.

If bid security is made by bond, the Bidder and his Surety shall sign the Supplemental
Bond Acknowledgement form and submit with his bid.

The certified or cashier's check, irrevocable letter of credit, or bond shall be made
payable to the Owner and shall serve as a guarantee that in the event the bid is accepted
and a contract is awarded to the successful Bidder, the contract will be executed by the
bidder including any certifications, certificates or additional bonds required by the
contract.

Failure on the part of the successful Bidder to execute the contract documents will cause
the certified or cashier's check, irrevocable letter of credit, or bond to be forfeited to the
Owner as damages.

A. If the Owner awards the contract without rebidding, the Bidder (and the Surety
on his bond if a bond was submitted) shall be liable to the Owner for a penal
sum not to exceed the difference between the low bid and the next lowest bidder
or 10% of the amount of the bid, whichever is less.

B. If the Owner does not award the Contract to the next lowest Bidder, but
resubmits the project for bidding; the Bidder (and the Surety on his bond if a
bond was submitted) shall be liable to the Owner for a penal sum not to exceed
the costs in connection with the resubmission of bids or 10% of the amount of
the bid, whichever is less.

Checks or letters of credit for bid security of all bidders will be returned in the manner
and timeframe stipulated in the Ohio Revised Code.

PART 8 CONTRACT BOND

8.1

As security for faithful performance and payment of all obligations under the Contract,
the Owner shall require and the successful Bidder shall furnish either:

A. "Bid Guarantee and Contract Bond" (AKA "rollover bond") per O.R.C. sections
153.54 and 153.571.

B. Contract Bond per Ohio Revised Code Sections 153.54 and 153.57, in the
amount of 100% of the Contract Price. The Contractor and his Surety shall sign
the Supplemental Bond Acknowledgement form and submit with the Contract
forms.
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8.2

8.3

8.4

The bond shall be underwritten by a Surety Company authorized to transact business in
the State of Ohio having an Ohio agent and listed on the most current Department of the
Treasury Circular 570, "Surety Companies Acceptable on Federal Bonds."

The contract bond shall cover correction of the work for the period stated in the
specifications and the correction period shall start upon Final Acceptance of the entire
project and final payment by the Owner.

Nothing in the performance of the Engineer's service to the Owner in connection with
this project shall in any way imply any undertaking for the benefit of the successful
Bidder, its subcontractor(s), or the surety of any of them.

PART 9 AWARD AND EXECUTION OF CONTRACT

9.1

9.2

9.3

9.4

After the Owner's legislative body awards the project, the successful bidder will receive
the unsigned contract documents. Within 10 days after their receipt, the successful
Bidder shall sign and deliver to the Owner said contract documents including any
certifications, certificates, or additional bonds required by the contract.

The Owner shall execute the Contract within 60 days after the day of the bid opening.
When necessary and by mutual consent between the Owner and the Successful Bidder,
this 60-day period may be extended.

The date of the Owner's signature on the Contract Agreement shall be the effective
contract date.

The Owner shall execute and deliver to the successful Bidder one set of fully executed
contract documents.

PART 10 INSURANCE

10.1

10.2

10.3

Verification of limits for public liability, property damage, automobile, Worker's
Compensation, or any other insurance required by the provisions of this Contract must
be submitted to the Owner prior to execution of the Contract.

All insurance shall be endorsed so that it cannot be cancelled for non-payment of
premium for 10 days or cancelled or non-renewed for any other reason in less than 30
days after a written notice of such proposed action by the insurer is given to the Owner.
The cancellation clause on the Certificate(s) of Insurance shall read as specified in the
Supplementary Conditions and failure to submit an insurance certificate and/or policy
endorsement verifying same shall be reason for the Owner to consider the Contractor
non-responsive in complying with the requirements for contract execution and may be
cause for forfeiture of the Bid Security to Owner.

The Contractor’s Liability Insurance policy(s) shall be endorsed such that limits are on
a Per Project basis.
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10.4  The Contractor shall also provide an Owner's and Contractor's Protective Policy.
PART 11 NON-COLLUSION AFFIDAVIT

11.1  Each bid must be accompanied by a completed Noncollusion Affidavit provided within
the contract documents.

11.2  Where there is reason to believe collusion or combination among bidders exists, the
Owner reserves the right to reject the bid of those concerned.

PART 12 DELINQUENT PERSONAL PROPERTY STATEMENT

12.1  Included with the contract documents is a Delinquent Personal Property Statement to be
filled out by the successful Bidder.

12.2  The statement shall be sent to both the County Auditor and the County Treasurer. A
signed copy shall remain in the contract documents as well.

PART 13 ORIGINAL DOCUMENTS

13.1 All bid forms, contract forms, bonds and any other bid documents or contract
documents requiring signatures shall be submitted with original signatures. No photo
copies or faxed copies of signed documents shall be accepted.

PART 14 ADDENDA

14.1 The bidder shall be responsible to obtain Addenda from the web at
www.cityofmentor.com/category/rfp.

PART 15 SUPPLEMENTARY INSTRUCTIONS TO BIDDERS
15.1 WAGES AND SALARIES

A. Attention of Bidders is particularly called to the requirements concerning the
payment of not less than the prevailing wage and salary rates specified in the
Contract Documents and the conditions of employment with respect to certain
categories and classifications of employees.

B. The rates of pay set forth under the Federal Labor Standards Provisions (Form
HUD 4010), are the minimums to be paid during the life of the Contract. It is
therefore the responsibility of Bidders to inform themselves as to the local labor
conditions such as the length of work day and work week, overtime
compensation, health and welfare contributions, labor supply and prospective
changes or adjustment of rates.
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15.2

EQUAL EMPLOYMENT OPPORTUNITY

A.

Affirmative action to ensure equal employment opportunity in Federally assisted
programs is a contractual obligation required by Executive order 11246; it is,
therefore, incumbent on Bidders to review equal employment opportunity
regulations and requirements in preparing and submitting Affirmative Action
Programs and Certifications.

For projects in areas covered by Equal Employment Opportunity Goals, a
Contractor/Bidder will be deemed committed to the goals of EO 11246 by
submitting a properly signed Bid.

Prior to the award of any HUD assisted Contract, Contractors and subcontractors
will be reviewed with the U.S. Government System of Award Management for
Federally Assisted Contracts.

The successful Bidder will be requested to solicit Bids for subcontractors, from
available minority subcontractors, including circulation of Bid invitations to
Minority Contractors Association (Executive Order 11625).

Attention of Bidders is particularly called to the requirement for ensuring that
employees and applicants for employment are not discriminated against because
of their race, color, religion, sex, family status, ancestry, disability, military
status or national origin.

Attention of Bidders is also particularly called to the requirements of Section 3
of the Housing and Urban Development Act of 1968, as amended and set forth
in 24 CFR Part 135, for ensuring that, to the greatest extent feasible, in
connection with work covered by this Contract, opportunities for training and
employment be made available to lower income residents of the Project Area
and that Contract work be awarded to business concerns which are located in
and owned in substantial part by residents of the Project Area.

The Bidder certifies further that he will not maintain or provide for his
employees any segregated facilities at any of his establishments, and that he will
not permit his employees to perform their services at any location under his
control where segregated facilities are maintained. The Bidder agrees that a
breach of this Certification will be a violation of the Equal Opportunity Clause
in any Contract resulting from the acceptance of this Bid. As used in this
certification, the term segregated facilities means any waiting rooms, work
areas, restrooms and washrooms, restaurants and other eating areas, time clocks,
locker rooms and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation and housing facilities
provided for employees which are segregated on the basis of race, color,
religion, or national origin, because of habit, local custom or otherwise. The
Bidder agrees that (except where he has obtained identical certifications from
proposed subcontractors for specific time periods) he will obtain identical
certifications from proposed subcontractors prior to the award of subcontracts
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15.3

exceeding $10,000 which are not exempt from the provisions of the Equal
Opportunity Clause, and that he will retain such certifications in his files.

PRE-CONSTRUCTION CONFERENCES

Prior to the start of any work in this Contract, the successful Bidder as
Contractor and any Subcontract shall attend Pre-Construction Conferences. The
purpose of the Conference shall be to establish methods to develop an
Affirmative Action Program which will have the result of assuring there is
minority group representation in all phases of the work and to appraise the
Contractor and all available subcontractors of their responsibilities and
obligations regarding the labor standards provisions contained in the Contract
Documents.

154 EQUAL EMPLOYMENT OPPORTUNITY GUIDANCE

The following forms, instructions and directives are furnished for the
information and assistance of Bidders complying with Executive Order 11246.

See:  "Affirmative Action Requirements and Equal Employment
Opportunity" section

155 LABOR STANDARDS PROVISIONS GUIDANCE

Each Bidder's attention is called to the Federal Labor Standards Provision and to
the Non-Federal Standards Provisions of the Contract Documents. Both the
Federal and Non-Federal Labor Standards establish minimum wage rates and the
Contractor is required to pay the higher of the two wage rates for each wage
classification.

END OF SECTION 1/2012
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PRICES TO INCLUDE

PART 1 - GENERAL

Any work shown on the plans or required in the specifications but not paid for separately as a bid
item shall be included in the cost of other bid items. The amount bid for each Bid Item shall include
the following:

1.1 All labor, materials, tools, equipment, and transportation necessary for the proper
execution of the work in accordance with the Contract Documents.

1.2 All assistance required by the Engineer to verify compliance with the Contract Documents,
including measuring for final pay quantities.

1.3 Project coordination and scheduling, including hand delivery of resident notification
letters.

1.4 All provisions necessary to protect workmen, the general public, and property along the
work in accordance with the Contract Documents.

1.5 Reimbursement to Owner for costs of re-inspection or re-testing of any work not installed
in compliance with the Contract Documents.

1.6 Construction staking of the improvements.

1.7 All erosion control measures commensurate with the Contractor’s means and methods.

1.8 Mobilization.

1.9 Bonds and Insurances (including "Owner/Contractor Protective Policy,” and any

endorsements, as required).

1.10 Restoration of irrigation systems, electronic animal fencing, or landscaping
disturbed during construction.

1.11 Restoration of disturbed land as a result of construction with top soil, seed and mulch.

PART 2 - ITEMS

ALL ITEMS
All work proposed by this contract shall be quantified and paid for in accordance with the pertinent
0.D.O.T. specification except as specifically altered by other provisions of this contract.

2.1 CURB RAMP, INCLUDING REMOVAL

Basis of Payment

Payment shall be made in accordance with ODOT Item 608 and shall also include the cost for all
full depth diamond blade saw cutting; removal and disposal of existing concrete; washing off of
concrete slurry from sidewalks, driveways, and roadways at the time of concrete sawing;
excavation as required; subgrade compaction; compacted aggregate base; concrete ramp placed
and finished; expansion joint materials; quality control testing by an approved laboratory;
application of cure and seal; asphalt fill at face of curb ramp, if applicable; joint sealing with hot
AC-20 where new concrete meets existing asphalt, if applicable; backfill with topsoil; and
seeding and mulching.
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2.2 DETECTABLE WARNING DEVICES
Basis of Payment
The unit price shall include press-in-place composite paver tile units as manufactured by ADA
Solutions, Inc. or approved equal and any incidentals required to complete the installation as
specified.

2.3 CONCRETE CURB, INCLUDING REMOVAL
Basis of Payment

Payment shall be made in accordance with ODOT Item 609 irrespective of the type of curb replaced
and shall also include the cost for all full depth diamond blade saw cutting; removal and disposal
of existing curb; washing off of concrete slurry from sidewalks, driveways, and roadways at the
time of concrete sawing; excavation as required; subgrade compaction; compacted aggregate
base; hook bolts; expansion joint materials; concrete curb placed and finished to meet the existing
type at each location; quality control testing by an approved laboratory; application of cure and
seal; asphalt fill at face of curb ramp, if applicable; joint sealing with hot AC-20 where new
concrete meets existing asphalt, if applicable; backfill with topsoil; and seeding and mulching.

2.4 PRUNING EXISTING TREE ROOTS AT ONE TREE
Basis of Payment
The unit price per tree shall include making a clean cut with appropriate tools and removal of all
tree roots to 2 inches below the aggregate base at the proposed elevations and 2 inches beyond the
edge of the new walk at each location of sidewalk heaved by tree roots associated with the
offending tree. The roots shall be cut and the full diameter removed even if it extends beyond the
2 inch removal envelope below the aggregate base.

2.5 CONTINGENCY / DISCRETIONARY ALLOWANCE
Basis of Payment
A Contingency/Discretionary Allowance has been included in the bid proposal to be utilized as
directed by the Engineer for unscheduled work items not included on the proposal forms or other
changes in the work. Any portion of the allowance not utilized shall be credited to the Owner.

2.6 CONCRETE WALK, INCLUDING REMOVAL

Basis of Payment

Payment shall be made in accordance with ODOT Item 608 and shall also include the cost for all
full depth diamond blade saw cutting; removal and disposal of existing concrete walk and
aggregate base; washing off of concrete slurry from sidewalks, driveways, and roadways at the
time of concrete sawing; excavation as required; subgrade compaction, compacted aggregate base,
adjustment of gas box risers or water box risers; concrete walk placed and finished; expansion
joint materials; backfill with topsoil, and seeding and mulching; quality control testing by an
approved laboratory; and application of cure and seal.

The quantities in the proposal are for bid tabulation purposes only. The City makes no
guarantee or commitment of the quantity that will be performed. The actual quantities to be
installed by the awarded Contractor will be dependant on the homeowner’s decision to
replace the sidewalk themselves, hire a contractor of their choosing, or do nothing and have
the work done, by default, under the Assessment Program.
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2.7

CONCRETE REMOVED AND NOT REPLACED
Basis of Payment
Payment shall be made in accordance with ODOT Item 202 and shall also include the cost for all
full depth diamond blade saw cutting; removal and disposal of existing concrete and aggregate
base; excavation as required; adjustment of gas box risers or water box risers; backfill with
topsoil and seeding and mulching.

2.8 MANHOLES TO BE ADJUSTED

Basis of Payment

The unit price shall be made in accordance with ODOT Item 611 and shall include the cost to
remove and clean the existing frame, adjust the height of the supporting walls, install a casting or
an acceptable adjusting device as needed and reset the existing frame in mortar or concrete to the
new grade.

2.9 STORM SEWERS

Method of Measurement

The quantity to be paid shall be the number of lineal feet installed per the plans and specifications
measured by the plan difference in horizontal distance between centerlines of manholes and/or
inlets; centerline of mainline pipe for transverse sewers or laterals; ends of laterals; between ends
of culvert pipe or faces of headwalls. Any increase in installed length due to change in length of
pipe or location of structures not directed by the Engineer shall not be measured for payment.

Basis of Payment

The unit price shall be irrespective of the depth of pipe and if not called out as a separate pay item
shall include the furnishing and laying or directional drilling of pipe; field location, exploratory
excavation; sheeting; shoring; disposal of undesirable and excess material; all pumping required
for adequate handling of flow bypassing, underground water and/or surface water; bedding; pipe
trench bottom subgrade fill (as a result of removing existing storm sewer); compacted backfill
material; connection to existing sewer; connection to existing manhole; Owner’s costs related to
re-inspection or re-testing of failed or re-compacted backfill material; specials; bends; tees;
fittings; plugs; stoppers; cleanouts; bulkheads; jointing material; protection of existing trees or
vegetation to be saved; protection and/or replacement of all existing utilities; connection to
existing conduit or structures; internal video recording; removal and replacement of poles, posts,
signs, mailboxes, paper boxes, fences, landscape timbers, guardrails, sign wiring, fixtures, or
other appurtenances; surface grading; temporary pavement; and the furnishing of all labor,
materials, tools and appurtenances necessary to complete the work as specified or shown
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FORM OF NONCOLLUSION AFFIDAVIT

STATE OF )
) SS
COUNTY OF )

, being first duly sworn, deposes and says

(Individual Name)

that he/she is of

(Sole Owner, Partner, President, Secretary, etc.)

(Corporation Name)

the party making the proposal or bid; that such bid is genuine and not collusive or sham; that said

Bidder has not colluded, conspired, connived, or agreed, directly or indirectly with any Bidder or

person, to put in a sham bid, or that such other person shall refrain from bidding, and has not in any

manner, directly or indirectly sought by agreement or collusion or communication or conference,

with any person, to fix the bid price of affiant or any other Bidder, or to fix any overhead, profit, or

cost element of said Bid price, or of that of any other Bidder, or to secure any advantage against the

Owner, or any person interested in the proposed Contract; and that all statements contained in said

proposal or bid are true; and further, that such Bidder has not, directly or indirectly submitted this

Bid, or the contents thereof, or divulged information or data relative thereto to any association or to

any member or agent thereof.

Affiant

Subscribed and sworn to before me this day of , 20

Notary Public

My Commission Expires:
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CORPORATE RESOLUTION

(Individual Name)

Secretary of an Corporation
(Corporation Name) (State)

hereby certify that the Board of Directors of said Corporation on the day of

, 20 , adopted a resolution authorizing the of this

(Corporation Title, i.e., President, Vice President, etc.)

Company, namely, , to sign bid proposals, sign and

(Individual Name)

enter into any and all contracts and other instruments, sign and/or authorize bid guaranty and

performance bonds for the purpose of furnishing labor and materials at such price and upon such

terms and conditions, including any amendments or modifications thereto, as said

in his sole discretion shall deem best, and that said actions

(Corporation Title, i.e., President, Vice President, etc.)

shall be binding upon the Corporation.

IN WITNESS WHEREOF, | have hereunto set my hand and affixed the seal of said

Corporation at : this day
(City) (State)
of , 20___, and I further certify that said resolution is still in

full force and effect.

Corporate Secretary
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PROPOSED SUBCONTRACTORS

The Bidder is required to state in the spaces provided below, the Subcontractors he proposes
to use to accomplish the work under this Contract. The items and specific amounts of work assigned
to each listed Subcontractor shall also be outlined. Duplicate this sheet as needed.

1. Name:

Address:

City/State/Zip:

Description:

Phone: ( ) Amount: $ % of Contract:

2. Name:

Address:

City/State/Zip:

Description:

Phone: ( ) Amount:  $ % of Contract:

3.  Name:

Address:

City/State/Zip:

Description:

Phone: ( ) Amount:  $ % of Contract:

4, Name:

Address:

City/State/Zip:

Description:

Phone: ( ) Amount:  $ % of Contract:

5. Name:

Address:

City/State/Zip:

Description:

Phone: ( ) Amount:  $ % of Contract:
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EXPERIENCE RECORD

The Bidder is required to state the character of previous work, give references, and such other detailed
information as will enable the Owner to determine capability, responsibility, experience, skill, and financial
standing. Provide data for the last five (5) years. Duplicate this sheet as needed. Information submitted in
an alternate format MUST contain all the information requested on this page.

Proiect Name:

Description/Scope of Bidder's Work:

On this project you werea _ Prime Contractor OR _ Sub Contractor to
Your Contract or

Total Project Cost: $ Subcontract Amount:  $

% Complete (if in progress) % or Date Completed (if complete):

Project Owner:

Owner Contact: Phone: ()

Engineer/Arch. Firm:

Engineer/Arch. Contact: Phone: ()

Your Bonding Company on this project (if any):

Proiect Name:

Description/Scope of Bidder's Work:

On this project you werea  Prime Contractor OR _ Sub Contractor to
Your Contract or

Total Project Cost: $ Subcontract Amount:  $

% Complete (if in progress) % or Date Completed (if complete):

Project Owner:

Owner Contact: Phone: ()

Engineer/Arch. Firm:

Engineer/Arch. Contact: Phone: ()

Your Bonding Company on this project (if any):

Proiect Name:

Description/Scope of Bidder's Work:

On this project youwerea _ Prime Contractor OR _ Sub Contractor to
Your Contract or

Total Project Cost: $ Subcontract Amount:  $

% Complete (if in progress) % or Date Completed (if complete):

Project Owner:

Owner Contact: Phone: ()

Engineer/Arch. Firm:

Engineer/Arch. Contact: Phone: ()

Your Bonding Company on this project (if any):
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BIDDER'S INSURANCE AGENT'S AFFIDAVIT

PROJECT: Sidewalk Repair / Pedestrian Safety Program — Zone 4B

OWNER: City of Mentor

I, , , first being duly
(Name) (Title)
sworn do state the following:

@ that I am an Insurance Agent licensed to transact business in the State of Ohio;

(b) that | have reviewed the insurance requirements in the bid documents and have noted therein the
requirements on insurance including any policy modifications, cancellation and non-renewal
provisions, and any additional policies or endorsements needed;

(©) that I am familiar with the insurance that

(Bidder’s Company Name)
has in force, and that its insurance meets the contract requirements or that it can be amended or
endorsed to meet the contract requirements (with standard industry exclusions) until the current
policy expiration or until cancelled with notice per the specifications or additional policies and/or
endorsements can be provided to the Contractor;

(d) that all additional policies and/or endorsements required in the specifications are available;

(e) that if an award of contract is made to the Bidder an insurance certificate(s) [most current version
ACORD 25] and/or binder(s) which fully complies with all insurance requirements in the contract will
be issued within three (3) business days of notification from the contractor and the contractor
approving any additional policies or endorsements needed to fully comply with the insurance
requirements in the contract;

U] that | have advised my client of the cost of all additional policies, amendments, and/or endorsements
so that he can include same in his bid;

(9) that the cancellation clause in the policy meets the specifications or that it can be amended by an
endorsement;

(h) that this document neither affirmatively or negatively amends, extends or alters the terms of or
coverage afforded by the policy referenced herein.

Further, Affiant sayeth naught.

(Agent’s Signature) Agency Name

(Agent’s Name) Agency Address

Agency City, State and Zip Code

(Phone) (Fax)

(E-mail)
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SUPPLEMENTAL BOND ACKNOWLEDGEMENT

PROJECT: Sidewalk Repair / Pedestrian Safety Program — Zone 4B
OWNER: City of Mentor

If the bidder submits a Bid Guaranty and Contract Bond (AKA Rollover or Bid/ Performance/ Payment/
Warranty Bond) per O.R.C. Sections 153.54 and 153.571 the following shall be completed, signed, and
submitted with the bid:

By submission of the attached bid and these presents, the undersigned bidder and his surety hereby
acknowledge that the attached bond shall cover and warrant all work for the correction period per the
General Conditions and as supplemented or amended elsewhere in these Contract Documents, which
period is one (1) year commencing on the final acceptance of the work by Owner. Any proceeding, legal
or equitable, under this Bond may be instituted in any court of competent jurisdiction in the location in
which the project or part of the project is located and shall be instituted within one year from the last day
of the correction period under the project or within one year after the Surety refuses or fails to perform its
obligations under this Bond, whichever first occurs.

BIDDER SURETY
SIGNATURE: SIGNATURE:
NAME: NAME:
TITLE: TITLE:
DATE: DATE:
PHONE NO.: PHONE NO.:

*Attach Power of Attorney

If the Bidder submits a Certified or Cashier's check, Irrevocable Letter of Credit and is awarded a contract by
the Owner, the following shall be completed, signed, and submitted with the Contract Bond (AKA
Performance/Payment/Warranty Bond) per ORC Sections 153.54 and 153.57.

By signature of the attached Contract and these presents the undersigned contractor and his surety
acknowledge that the attached Bond shall cover and warrant all work for the correction period per the
General Conditions and as supplemented or amended elsewhere in these Contract Documents, which
period is one (1) year commencing on the final acceptance of the work by Owner. Any proceeding, legal or
equitable, under this Bond may be instituted in any court of competent jurisdiction in the location in which
the project or part of the project is located and shall be instituted within one year from the last day of the
correction period under the project or within one year after the Surety refuses or fails to perform its
obligations under this Bond, whichever first occurs.

BIDDER SURETY
SIGNATURE: SIGNATURE:
NAME: NAME:
TITLE: TITLE:
DATE: DATE:
PHONE NO.: PHONE NO.:

*Attach Power of Attorney
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BID SECURITY

CONTRACTOR SHALL STAPLE ONE OF THE FOLLOWING FORMS
OF BID SECURITY TO THE FRONT OF THIS PAGE AND
SUBMIT WITH THE BID.

CERTIFIED OR CASHIER’S CHECK FOR 10% OF THE AMOUNT BID

OR

IRREVOCABLE LETTER OF CREDIT FOR 10% OF THE AMOUNT BID

OR

BOND (BID/PERFORMANCE/PAYMENT" BOND, a.k.a., “ROLLOVER BOND”) FOR

100% OF THE AMOUNT BID PER ORC SECTIONS 153.54 AND 153.571
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STATEMENT OF BIDDER QUALIFICATIONS

BIDDER NAME (print/type):

BIDDER ADDRESS:

BIDDER CONTACT:

BIDDER PHONE NUMBER:

BIDDER FAX NUMBER:

BIDDER E-MAIL:

Federal Tax Identification Number:

State Tax ldentification Number:

BF.8



STATEMENT OF BIDDER QUALIFICATIONS

Years in business providing the goods or service requested in this bid.

Please list on a separate sheet(s), contracts with municipalities previous and presently
held. Please list by community name, contact person, address, phone number, and scope
of project (starting with the most recent).

Is your company in satisfactory financial condition? Yes No

How many miles is your facility from the Mentor Municipal Center?

Please list on a separate sheet(s) the equipment to be used in fulfilling this contract.

Identify the project manager who will be assigned to this project and applicable years of
experience managing comparable jobs.

For the following questions, on a separate sheet please describe in full the circumstances for any
“Yes” answer.

7.

10.

11.

12.

Has your company had any business interruptions as a result of financial conditions in the
past two (2) years? Yes No

Has your company been rejected for a public contract despite being a low bidder for any
reason? Yes No

Has your company had any claims against or a performance bond cancelled?
Yes No

Has your company paid penalties or liquidated damages imposed as a result of delay on a
public project? Yes No

Has your company been found to have committed an unfair labor practice or any other
employment/labor law violation in such areas as discrimination, prevailing wage,
Workers Compensation or OSHA? Yes No

Has your company in the last three (3) years had a municipal contract cancelled or
terminated? Yes No
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Proposal to the City of Mentor
For Sidewalk Repair / Pedestrian Safety Program - Zone 4B

UNIT UNIT TOTAL
REF. MEASURE| PRICE PRICE UNIT
NO. DESCRIPTION QTY. UNITS LABOR |[MATERIAL PRICE ITEM TOTAL
1 [(608) 4 INCH CONCRETE WALK, CLASS QC-1, INCLUDING REMOVAL 20,298 SQFT $ $ $ $
2 |(608) 6 INCH CONCRETE WALK, CLASS QC-1, INCLUDING REMOVAL 1,777 SQFT $ $ $ $
3 |(608) CONCRETE CURB RAMP, CLASS QC-1, INCLUDING REMOVAL 3,232 SQFT $ $ $ $
4 |(609) CONCRETE CURB, CLASS QC-1, INCLUDING REMOVAL 344 FOOT |$ $ $ $
5 ](611) MANHOLE ADJUSTED TO GRADE 5 EACH $ $ $ $
6 |(611) 6 INCH PVC STORM SEWER 15 LF $ $ $ $
7 |(611) INLET BASIN, AS PER PLAN 1 EACH $ $ $ $
8 [(614) MAINTAINING TRAFFIC 1 LUMP $ $ $ $
9 |(SPC) PRUNING EXISTING TREE ROOTS AT ONE TREE 170 EACH $ $ $ $
10 |(SPC) DETECTABLE WARNING DEVICES FOR CONCRETE RAMP 89 EACH $ $ $ $
11 |(SPC) CONTINGENCY/DISCRETIONARY ALLOWANCE 1 LUMP XXX | XXXXXXXXXXXKOG XXXXXXXXXXXX | B 10,000.00
ESTIMATED TOTAL $
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NOTICE OF AWARD

TO: Date:

PROJECT: SIDEWALK REPAIR /PEDESTRIAN SAFETY PROGRAM - ZONE 4B

You are notified that your Bid which was opened on , 20 has been accepted for
the Sidewalk Repair / Pedestrian Safety Program — Zone 4B in the amount of $
Work for this contract includes tree root pruning and replacement of sidewalk that has been heaved
by tree roots, sidewalk replacement for property owners that have not replaced their walk, and for
curb ramps and curb. The total quantity for sidewalk replacement reflects both the cost for
replacement of heaved sidewalk and the cumulative cost of sidewalk replacement of all of the
property owners in the program by default due to no action. Since some of the property owners
will do the work themselves or hire a licensed contractor of their choosing, the gquantities
actually utilized for sidewalk replacement may be less than the totals listed above.

You are required by the Instructions to Bidders to execute the Agreement and furnish the required
Bonds, Certificates of Insurance, and other documents within 10 calendar days from the date of
receipt of this Notice.

Failure to comply with these conditions within the time specified will entitle Owner to consider your
Bid in default, to annul this Notice and to declare your Bid Security forfeited.

The Owner will return to you one (1) fully signed set of the contract documents.

CITY OF MENTOR

Kenneth J. Filipiak, City Manager

ACKNOWLEDGMENT OF AWARD

CONTRACTOR

Date
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CONTRACT
FOR: SIDEWALK REPAIR / PEDESTRIAN SAFETY PROGRAM - ZONE 4B

THIS AGREEMENT, made and entered into at , this
day of , 20 , by and between the City of Mentor, OWNER and
, (a corporation, partnership, or individual) CONTRACTOR.

WITNESSETH: That the said CONTRACTOR has agreed and by this presents does agree
with the OWNER for the consideration hereinafter mentioned and contained, and under penalty
expressed in a bond bearing even date with these presents, and herein contained or hereunto
annexed, to furnish at his own cost and expense, all the necessary tools, materials, labor, and tests in
an expeditious, substantial and workmanlike manner, the equipment and appurtenances herein
contemplated, commencing work after issuance of the Notice to Proceed and executing the work
within the time and in the manner specified and in conformity with the requirements set forth in this
Contract.

The following form essential parts of the Contract (may vary with project).

Advertisement for Bids/Public Notice to Bidders
Instruction to Bidders

Bid Forms and Proposal

Contract Forms and Exhibits

Contract Bond — ORC 153.571 or ORC 153.57
Contract Provisions

General Conditions

Supplementary Conditions

Specifications

Specific Project Requirements

Prevailing Wage Rate Schedule

Contract Drawings

e =
SEBom~NooswNE

The CONTRACTOR agrees and understands that the work on this contract shall be subject to
the acceptance of the OWNER based upon and in accordance with the contract specifications and
contract plans and drawings on file in the office of the OWNER.

The Contractor agrees that each individual employed by the Contractor or any Subcontractor
and engaged in work on the project under this contract shall be paid by prevailing wage established
by the Department of Industrial Relations of the State of Ohio as detailed in the section titled "Wage
Rates.” This shall occur regardless of any contractual relationship which may be said to exist
between the Contractor or any Subcontractor and such individual.

The CONTRACTOR shall proceed with the said work in a prompt and diligent manner and
shall do the several parts thereof, at such times and in such order as the OWNER may direct. Further
he shall complete the whole of said work in accordance with the specifications and contract
drawings to the satisfaction of the OWNER on or before the time stated, and in default of completion
within the time as fixed, the CONTRACTOR shall pay to the OWNER as liquidated damages, an
amount equal to $500.00 PER DAY, for each and every day (Sundays and legal holidays excepted)
the completion of the work may be delayed beyond the date fixed in the manner and as stipulated.

It is hereby mutually agreed that the OWNER is to pay and the CONTRACTOR is to
CF.2



receive, as full compensation for furnishing all materials and labor in building, constructing and
testing and in all respect completing the herein described work and appurtenances in the manner and
under the conditions herein specified, the prices stipulated in the proposal herein contained or hereto
annexed and the total contract sum is $

This Contract shall be in full force and effect from the date of execution by the parties.

IN WITNESS WHEREOF: The parties hereunto affixed their signature the day and year first
mentioned above.
CONTRACTOR

BY:

OWNER

BY:
Kenneth J. Filipiak, City Manager

| hereby certify that funds in the amount of $ necessary for the
foregoing Contract have been appropriated and are in the Treasury or are in the process of collection,
or are available through grants and/or loans from other funding sources.

BY:

David W. Malinowski, Finance Director

APPROVED AS TO FORM:

BY:

Joseph P. Szeman, Law Director
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THE CONTRACTOR SHALL FURNISH THE FOLLOWING ITEMS
WITHIN 10 DAYS OF NOTIFICATION OF AWARD:

A) CERTIFICATE OF INSURANCE FOR
CONTRACTOR'S PUBLIC LIABILITY INSURANCE POLICY
AND AUTOMOTIVE INSURANCE POLICE

B) CERTIFICATE OF INSURANCE FOR
OWNER'S AND CONTRACTOR'S PROTECTIVE POLICY

C) CERTIFICATE OF WORKER'S COMPENSATION

D) CONTRACT BOND THAT COMPLIES WITH ORC 153.54 AND 153.57
Submitted bond complying with ORC 153.54 and 153.571 (rollover bond) with Bid

* D above is not required if a bond complying with ORC 153.54 and 153.571 (rollover bond) was
submitted at time of bid.

E) DRUG-FREE SAFETY OR COMPARABLE PROGRAM

E) EEO CERTIFICATE OF COMPLIANCE
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DELINQUENT PERSONAL PROPERTY STATEMENT

, having been awarded a contract by
, hereby affirms under oath, pursuant to Ohio Revised
Code Section 5719.042, that at the time the bid was submitted, my company was / was not charged
with delinquent personal property taxes on the General Tax List of Personal Property for Lake
County, Ohio.

If such charge for delinquent personal property tax exists on the General Tax List of Personal
Property for Lake County, Ohio, the amount of such due and unpaid delinquent taxes, including due
and unpaid penalties and interest shall be set forth below.

A copy of this statement shall be transmitted by the Taxing District's Fiscal Officer to the
County Treasurer within thirty days of the date it is submitted. A copy of this statement shall also be
incorporated into the Contract made between City of Mentor, Ohio, and
, and no payment shall be made with respect to any Contract unless
such statement has been so incorporated as a part thereof.

Delinquent Personal Property Tax  $

Penalties $
Interest $
CONTRACTOR
Subscribed in my presence, and sworn to before me, this ___ day of , 20

Notary Public
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AFFIDAVIT
OF COMPLIANCE WITH OHIO REVISED CODE SECTION 3517.13

STATE OF OHIO

COUNTY OF

being duly sworn deposes and

states as follows:

1. | am duly authorized to make the statements contained herein on behalf of
(“the Contracting Party”).

2. The Contracting Party is a/an (select one):
1 Individual, partnership, or other unincorporated business association (including
without limitation, a professional association organized under Ohio Revised
Code Chapter 1787), estate, or trust
1 Corporation organized and existing under the laws of the State of
[1 Labor organization
3. | hereby affirm that the Contracting Party and each of the individuals specified in
R.C. 3517.13(l) (with respect to non-corporate entities and labor organizations) or
R.C. 3517.13(J) (with respect to corporations) are in full compliance with the political
contribution limitations set forth in R.C. 3517.13(1) and (J), as applicable.
4, | understand that a false representation on this certification will incur penalties
pursuant to 3517.992(R)(3).
Affiant further sayeth naught.

By:

Title:

SWORN TO BEFORE ME and subscribed in my presence this day of

, 20

Notary Public

My commission expires:
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ESCROW WAIVER

In accordance with a certain Contract between the City of Mentor, Ohio, (hereinafter referred
to as "the Owner™) and , (hereinafter referred to as
"the Contractor") it is mutually agreed by and between the parties hereto that because of the short-
term duration of the within contract, no escrow account will be established pursuant to Sections
153.13, 153.14 and 153.63 of the Ohio Revised Code nor shall any interest be paid on any retainage.

CONTRACTOR

Contractor, President

CITY OF MENTOR

Kenneth J. Filipiak, City Manager
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NOTICE TO PROCEED

Project: SIDEWALK REPAIR /PEDESTRIAN SAFETY PROGRAM - ZONE 4B

Owner:  City of Mentor

To:

Date:

You are hereby notified to commence work in accordance with Contract dated
All work shall be completed by August 16, 2019. No work shall be
performed before May 1, 2019 without express written permission of the Engineer.

CITY OF MENTOR

Kenneth J. Filipiak, City Manager
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CONTRACTOR SHALL COMPLETE THE FOLLOWING AND RETURN
WITHIN 10 DAYS OF NOTICE OF AWARD:

A) AFFIDAVIT OF COMPLIANCE WITH POLITICAL CONTRIBUTIONS
LIMITATION (ORC 3517.13)

THE OWNER OR THEIR AUTHORIZED REPRESENTATIVE SHALL INSERT
THE FOLLOWING CONTRACT DOCUMENTATION IN THE EXECUTED
CONTRACT:

A) FINDINGS FOR RECOVERY - ORC 9.24

B) NOTIFICATION OF SURETY AND AGENT OF CONSTRUCTION
CONTRACT AWARD - ORC 9.32 (if applicable)

C) NOTIFICATION TO UTILITY COMPANIES OF COMMENCEMENT OF
CONTRACT EXECUTION - ORC 153.64 (if applicable)
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This document has important legal consequences; consultation with an attorney is encouraged with respect to its
use or modification. This document should be adapted to the particular circumstances of the contemplated
Project and the controlling Laws and Regulations.

STANDARD GENERAL CONDITIONS
OF THE CONSTRUCTION CONTRACT

Prepared by
ENGINEERS JOINT CONTRACT DOCUMENTS COMMITTEE
and

Issued and Published Jointly by

ACEC

AmEericaN CoOUNCIL OF ENGINEERING COMPANIES
A sc American Society
of Civil Engineers

AMERICAN COUNCIL OF ENGINEERING COMPANIES

National Society of
Professional Engineers
Professional Engineers in Private Practice

ASSOCIATED GENERAL CONTRACTORS OF AMERICA

AMERICAN SOCIETY OF CIVIL ENGINEERS

PROFESSIONAL ENGINEERS IN PRIVATE PRACTICE
A Practice Division of the
NATIONAL SOCIETY OF PROFESSIONAL ENGINEERS

Endorsed by

£l

CONSTRUCTION SPECIFICATIONS INSTITUTE

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.




These General Conditions have been prepared for use with the Suggested Forms of Agreement Between
Owner and Contractor (EJCDC C-520 or C-525, 2007 Editions). Their provisions are interrelated and a
change in one may necessitate a change in the other. Comments concerning their usage are contained in the
Narrative Guide to the EJCDC Construction Documents (EJCDC C-001, 2007 Edition). For guidance in
the preparation of Supplementary Conditions, see Guide to the Preparation of Supplementary Conditions
(EJCDC C-800, 2007 Edition).

Copyright © 2007 National Society of Professional Engineers
1420 King Street, Alexandria, VA 22314-2794
(703) 684-2882

WWW.NSpPeE.org

American Council of Engineering Companies
1015 15th Street N.W., Washington, DC 20005
(202) 347-7474

WwWW.acec.org

American Society of Civil Engineers
1801 Alexander Bell Drive, Reston, VA 20191-4400
(800) 548-2723

WWW.aSce.org

Associated General Contractors of America
2300 Wilson Boulevard, Suite 400, Arlington, VA 22201-3308
(703) 548-3118

Www.agc.org

The copyright for this EJCDC document is owned jointly by the four
EJCDC sponsoring organizations and held in trust for their benefit by NSPE.
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ARTICLE 1-DEFINITIONS AND TERMINOLOGY

1.01 Defined Terms

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial
capital letters, the terms listed below will have the meanings indicated which are applicable to
both the singular and plural thereof. In addition to terms specifically defined, terms with initial
capital letters in the Contract Documents include references to identified articles and paragraphs,
and the titles of other documents or forms.

1.

10.

11.

Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify,
correct, or change the Bidding Requirements or the proposed Contract Documents.

Agreement—The written instrument which is evidence of the agreement between Owner and
Contractor covering the Work.

Application for Payment—The form acceptable to Engineer which is to be used by Contractor
during the course of the Work in requesting progress or final payments and which is to be
accompanied by such supporting documentation as is required by the Contract Documents.

Asbestos—Any material that contains more than one percent asbestos and is friable or is
releasing asbestos fibers into the air above current action levels established by the United
States Occupational Safety and Health Administration.

Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the
prices for the Work to be performed.

Bidder—The individual or entity who submits a Bid directly to Owner.

Bidding Documents—The Bidding Requirements and the proposed Contract Documents
(including all Addenda).

Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid
security of acceptable form, if any, and the Bid Form with any supplements.

Change Order—A document recommended by Engineer which is signed by Contractor and
Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the
Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement.

Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract
Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A
demand for money or services by a third party is not a Claim.

Contract—The entire and integrated written agreement between the Owner and Contractor
concerning the Work. The Contract supersedes prior negotiations, representations, or
agreements, whether written or oral.
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12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

Contract Documents—Those items so designated in the Agreement. Only printed or hard
copies of the items listed in the Agreement are Contract Documents. Approved Shop
Drawings, other Contractor submittals, and the reports and drawings of subsurface and
physical conditions are not Contract Documents.

Contract Price—The moneys payable by Owner to Contractor for completion of the Work in
accordance with the Contract Documents as stated in the Agreement (subject to the
provisions of Paragraph 11.03 in the case of Unit Price Work).

Contract Times—The number of days or the dates stated in the Agreement to: (i) achieve
Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it
is ready for final payment as evidenced by Engineer’s written recommendation of final
payment.

Contractor—The individual or entity with whom Owner has entered into the Agreement.
Cost of the Work—See Paragraph 11.01 for definition.

Drawings—That part of the Contract Documents prepared or approved by Engineer which
graphically shows the scope, extent, and character of the Work to be performed by
Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined.

Effective Date of the Agreement—The date indicated in the Agreement on which it becomes
effective, but if no such date is indicated, it means the date on which the Agreement is signed
and delivered by the last of the two parties to sign and deliver.

Engineer—The individual or entity named as such in the Agreement.

Field Order—A written order issued by Engineer which requires minor changes in the Work
but which does not involve a change in the Contract Price or the Contract Times.

General Requirements—Sections of Division 1 of the Specifications.

Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs,
Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances
that may present a substantial danger to persons or property exposed thereto.

Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section
1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.

Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations,
ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and
courts having jurisdiction.

Liens—Charges, security interests, or encumbrances upon Project funds, real property, or
personal property.

Milestone—A principal event specified in the Contract Documents relating to an intermediate
completion date or time prior to Substantial Completion of all the Work.
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217.

28.

29.

30.

3L

32.

33.

34.

35.

36.

37.

38.

39.

Notice of Award—The written notice by Owner to the Successful Bidder stating that upon
timely compliance by the Successful Bidder with the conditions precedent listed therein,
Owner will sign and deliver the Agreement.

Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which
the Contract Times will commence to run and on which Contractor shall start to perform the
Work under the Contract Documents.

Owner—The individual or entity with whom Contractor has entered into the Agreement and
for whom the Work is to be performed.

PCBs—Polychlorinated biphenyls.

Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard
conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square
inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and
oil mixed with other non-Hazardous Waste and crude oils.

Progress Schedule—A schedule, prepared and maintained by Contractor, describing the
sequence and duration of the activities comprising the Contractor’s plan to accomplish the
Work within the Contract Times.

Project—The total construction of which the Work to be performed under the Contract
Documents may be the whole, or a part.

Project Manual—The bound documentary information prepared for bidding and constructing
the Work. A listing of the contents of the Project Manual, which may be bound in one or
more volumes, is contained in the table(s) of contents.

Radioactive Material—Source, special nuclear, or byproduct material as defined by the
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.

Resident Project Representative—The authorized representative of Engineer who may be
assigned to the Site or any part thereof.

Samples—Physical examples of materials, equipment, or workmanship that are representative
of some portion of the Work and which establish the standards by which such portion of the
Work will be judged.

Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required
submittals and the time requirements to support scheduled performance of related
construction activities.

Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions
of the Contract Price to various portions of the Work and used as the basis for reviewing
Contractor’s Applications for Payment.
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40.

41.

42.

43.

44,

45,

46.

47.

48.

49,

50.

51.

Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for Contractor and submitted
by Contractor to illustrate some portion of the Work.

Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon
which the Work is to be performed, including rights-of-way and easements for access thereto,
and such other lands furnished by Owner which are designated for the use of Contractor.

Specifications—That part of the Contract Documents consisting of written requirements for
materials, equipment, systems, standards and workmanship as applied to the Work, and
certain administrative requirements and procedural matters applicable thereto.

Subcontractor—An individual or entity having a direct contract with Contractor or with any
other Subcontractor for the performance of a part of the Work at the Site.

Substantial Completion—The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be utilized for the purposes for which it is intended.
The terms ““substantially complete” and “substantially completed” as applied to all or part of
the Work refer to Substantial Completion thereof.

Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an
award.

Supplementary Conditions—That part of the Contract Documents which amends or
supplements these General Conditions.

Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a
direct contract with Contractor or with any Subcontractor to furnish materials or equipment to
be incorporated in the Work by Contractor or Subcontractor.

Underground Facilities—All underground pipelines, conduits, ducts, cables, wires,
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements
containing such facilities, including those that convey electricity, gases, steam, liquid
petroleum products, telephone or other communications, cable television, water, wastewater,
storm water, other liquids or chemicals, or traffic or other control systems.

Unit Price Work—Work to be paid for on the basis of unit prices.

Work—The entire construction or the various separately identifiable parts thereof required to
be provided under the Contract Documents. Work includes and is the result of performing or
providing all labor, services, and documentation necessary to produce such construction, and
furnishing, installing, and incorporating all materials and equipment into such construction,
all as required by the Contract Documents.

Work Change Directive—A written statement to Contractor issued on or after the Effective
Date of the Agreement and signed by Owner and recommended by Engineer ordering an
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addition, deletion, or revision in the Work, or responding to differing or unforeseen
subsurface or physical conditions under which the Work is to be performed or to
emergencies. A Work Change Directive will not change the Contract Price or the Contract
Times but is evidence that the parties expect that the change ordered or documented by a
Work Change Directive will be incorporated in a subsequently issued Change Order
following negotiations by the parties as to its effect, if any, on the Contract Price or Contract
Times.

1.02  Terminology

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in
the Bidding Requirements or Contract Documents, have the indicated meaning.

B. Intent of Certain Terms or Adjectives:

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as
directed” or terms of like effect or import to authorize an exercise of professional judgment
by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,”
“satisfactory,” or adjectives of like effect or import are used to describe an action or
determination of Engineer as to the Work. It is intended that such exercise of professional
judgment, action, or determination will be solely to evaluate, in general, the Work for
compliance with the information in the Contract Documents and with the design concept of
the Project as a functioning whole as shown or indicated in the Contract Documents (unless
there is a specific statement indicating otherwise). The use of any such term or adjective is
not intended to and shall not be effective to assign to Engineer any duty or authority to
supervise or direct the performance of the Work, or any duty or authority to undertake
responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the
Contract Documents.

C. Day:

1. The word “day” means a calendar day of 24 hours measured from midnight to the next
midnight.

D. Defective:

1. The word “defective,” when modifying the word “Work,” refers to Work that is
unsatisfactory, faulty, or deficient in that it:

a. does not conform to the Contract Documents; or

b. does not meet the requirements of any applicable inspection, reference standard, test, or
approval referred to in the Contract Documents; or

c. has been damaged prior to Engineer’s recommendation of final payment (unless
responsibility for the protection thereof has been assumed by Owner at Substantial
Completion in accordance with Paragraph 14.04 or 14.05).
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Furnish, Install, Perform, Provide:

1. The word “furnish,” when used in connection with services, materials, or equipment, shall
mean to supply and deliver said services, materials, or equipment to the Site (or some other
specified location) ready for use or installation and in usable or operable condition.

2. The word “install,” when used in connection with services, materials, or equipment, shall
mean to put into use or place in final position said services, materials, or equipment complete
and ready for intended use.

3. The words “perform” or “provide,” when used in connection with services, materials, or
equipment, shall mean to furnish and install said services, materials, or equipment complete
and ready for intended use.

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services,
materials, or equipment in a context clearly requiring an obligation of Contractor, “provide”
is implied.

Unless stated otherwise in the Contract Documents, words or phrases that have a well-known
technical or construction industry or trade meaning are used in the Contract Documents in
accordance with such recognized meaning.

ARTICLE 2 - PRELIMINARY MATTERS

2.01

2.02

2.03

Delivery of Bonds and Evidence of Insurance

A

When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall
also deliver to Owner such bonds as Contractor may be required to furnish.

Evidence of Insurance: Before any Work at the Site is started, Contractor and Owner shall each
deliver to the other, with copies to each additional insured identified in the Supplementary
Conditions, certificates of insurance (and other evidence of insurance which either of them or any
additional insured may reasonably request) which Contractor and Owner respectively are
required to purchase and maintain in accordance with Article 5.

Copies of Documents

A

Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project
Manual. Additional copies will be furnished upon request at the cost of reproduction.

Commencement of Contract Times; Notice to Proceed

A.

The Contract Times will commence to run on the thirtieth day after the Effective Date of the
Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A
Notice to Proceed may be given at any time within 30 days after the Effective Date of the
Agreement. In no event will the Contract Times commence to run later than the sixtieth day after
the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever
date is earlier.

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.
Page 6 of 62




2.04  Starting the Work

2.05

2.06

2.07

A

Contractor shall start to perform the Work on the date when the Contract Times commence to
run. No Work shall be done at the Site prior to the date on which the Contract Times commence
to run.

Before Starting Construction

A

Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless
otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely
review:

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting
and completing the various stages of the Work, including any Milestones specified in the
Contract Documents;

2. apreliminary Schedule of Submittals; and

3. apreliminary Schedule of Values for all of the Work which includes quantities and prices of
items which when added together equal the Contract Price and subdivides the Work into
component parts in sufficient detail to serve as the basis for progress payments during
performance of the Work. Such prices will include an appropriate amount of overhead and
profit applicable to each item of Work.

Preconstruction Conference; Designation of Authorized Representatives

A

Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer,
and others as appropriate will be held to establish a working understanding among the parties as
to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for handling
Shop Drawings and other submittals, processing Applications for Payment, and maintaining
required records.

At this conference Owner and Contractor each shall designate, in writing, a specific individual to
act as its authorized representative with respect to the services and responsibilities under the
Contract. Such individuals shall have the authority to transmit instructions, receive information,
render decisions relative to the Contract, and otherwise act on behalf of each respective party.

Initial Acceptance of Schedules

A

At least 10 days before submission of the first Application for Payment a conference attended by
Contractor, Engineer, and others as appropriate will be held to review for acceptability to
Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A.
Contractor shall have an additional 10 days to make corrections and adjustments and to complete
and resubmit the schedules. No progress payment shall be made to Contractor until acceptable
schedules are submitted to Engineer.

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of
the Work to completion within the Contract Times. Such acceptance will not impose on
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Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of
the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility
therefor.

Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable
arrangement for reviewing and processing the required submittals.

Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it
provides a reasonable allocation of the Contract Price to component parts of the Work.

ARTICLE 3- CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

3.01

3.02

Intent

A. The Contract Documents are complementary; what is required by one is as binding as if required
by all.

B. It is the intent of the Contract Documents to describe a functionally complete project (or part
thereof) to be constructed in accordance with the Contract Documents. Any labor,
documentation, services, materials, or equipment that reasonably may be inferred from the
Contract Documents or from prevailing custom or trade usage as being required to produce the
indicated result will be provided whether or not specifically called for, at no additional cost to
Owner.

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as
provided in Article 9.

Reference Standards

A. Standards, Specifications, Codes, Laws, and Regulations

1. Reference to standards, specifications, manuals, or codes of any technical society,

organization, or association, or to Laws or Regulations, whether such reference be specific or
by implication, shall mean the standard, specification, manual, code, or Laws or Regulations
in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there
were no Bids), except as may be otherwise specifically stated in the Contract Documents.

No provision of any such standard, specification, manual, or code, or any instruction of a
Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or
Engineer, or any of their subcontractors, consultants, agents, or employees, from those set
forth in the Contract Documents. No such provision or instruction shall be effective to assign
to Owner, Engineer, or any of their officers, directors, members, partners, employees, agents,
consultants, or subcontractors, any duty or authority to supervise or direct the performance of
the Work or any duty or authority to undertake responsibility inconsistent with the provisions
of the Contract Documents.
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3.03

Reporting and Resolving Discrepancies
A. Reporting Discrepancies:

1. Contractor’s Review of Contract Documents Before Starting Work: Before undertaking each

part of the Work, Contractor shall carefully study and compare the Contract Documents and
check and verify pertinent figures therein and all applicable field measurements. Contractor
shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy
which Contractor discovers, or has actual knowledge of, and shall obtain a written
interpretation or clarification from Engineer before proceeding with any Work affected
thereby.

Contractor’s Review of Contract Documents During Performance of Work. If, during the
performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy
within the Contract Documents, or between the Contract Documents and (a) any applicable
Law or Regulation , (b) any standard, specification, manual, or code, or (c) any instruction of
any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall
not proceed with the Work affected thereby (except in an emergency as required by Paragraph
6.16.A) until an amendment or supplement to the Contract Documents has been issued by
one of the methods indicated in Paragraph 3.04.

Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual
knowledge thereof.

B. Resolving Discrepancies:

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of

the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or
discrepancy between the provisions of the Contract Documents and:

a. the provisions of any standard, specification, manual, or code, or the instruction of any
Supplier (whether or not specifically incorporated by reference in the Contract
Documents); or

b. the provisions of any Laws or Regulations applicable to the performance of the Work
(unless such an interpretation of the provisions of the Contract Documents would result in
violation of such Law or Regulation).

3.04  Amending and Supplementing Contract Documents

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in
the Work or to modify the terms and conditions thereof by either a Change Order or a Work
Change Directive.

B. The requirements of the Contract Documents may be supplemented, and minor variations and
deviations in the Work may be authorized, by one or more of the following ways:
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3.05

3.06

1. A Field Order;

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph
6.17.D.3); or

3. Engineer’s written interpretation or clarification.

Reuse of Documents

A

Contractor and any Subcontractor or Supplier shall not:

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its
consultants, including electronic media editions; or

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of
the Project or any other project without written consent of Owner and Engineer and specific
written verification or adaptation by Engineer.

The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract
Documents for record purposes.

Electronic Data

A

Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or
Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are
limited to the printed copies (also known as hard copies). Files in electronic media format of text,
data, graphics, or other types are furnished only for the convenience of the receiving party. Any
conclusion or information obtained or derived from such electronic files will be at the user’s sole
risk. If there is a discrepancy between the electronic files and the hard copies, the hard copies
govern.

Because data stored in electronic media format can deteriorate or be modified inadvertently or
otherwise without authorization of the data’s creator, the party receiving electronic files agrees
that it will perform acceptance tests or procedures within 60 days, after which the receiving party
shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-day
acceptance period will be corrected by the transferring party.

When transferring documents in electronic media format, the transferring party makes no
representations as to long term compatibility, usability, or readability of documents resulting
from the use of software application packages, operating systems, or computer hardware differing
from those used by the data’s creator.
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ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS;
HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS

4.01

4.02

Availability of Lands

A

Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions
not of general application but specifically related to use of the Site with which Contractor must
comply in performing the Work. Owner will obtain in a timely manner and pay for easements for
permanent structures or permanent changes in existing facilities. If Contractor and Owner are
unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the
Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the Site
or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05.

Upon reasonable written request, Owner shall furnish Contractor with a current statement of
record legal title and legal description of the lands upon which the Work is to be performed and
Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction
lien against such lands in accordance with applicable Laws and Regulations.

Contractor shall provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of materials and equipment.

Subsurface and Physical Conditions

A

B.

Reports and Drawings: The Supplementary Conditions identify:

1. those reports known to Owner of explorations and tests of subsurface conditions at or
contiguous to the Site; and

2. those drawings known to Owner of physical conditions relating to existing surface or
subsurface structures at the Site (except Underground Facilities).

Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the “technical data” contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members, partners,
employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences, and procedures of
construction to be employed by Contractor, and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions, and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions, or information.
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4.03

Differing Subsurface or Physical Conditions

A. Notice: If Contractor believes that any subsurface or physical condition that is uncovered or
revealed either:

1.

is of such a nature as to establish that any “technical data” on which Contractor is entitled to
rely as provided in Paragraph 4.02 is materially inaccurate; or

is of such a nature as to require a change in the Contract Documents; or
differs materially from that shown or indicated in the Contract Documents; or

is of an unusual nature, and differs materially from conditions ordinarily encountered and
generally recognized as inherent in work of the character provided for in the Contract
Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing the
subsurface or physical conditions or performing any Work in connection therewith (except in an
emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such
condition. Contractor shall not further disturb such condition or perform any Work in connection
therewith (except as aforesaid) until receipt of written order to do so.

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer will
promptly review the pertinent condition, determine the necessity of Owner’s obtaining additional
exploration or tests with respect thereto, and advise Owner in writing (with a copy to Contractor)
of Engineer’s findings and conclusions.

C. Possible Price and Times Adjustments:

1.

2.

The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent
that the existence of such differing subsurface or physical condition causes an increase or
decrease in Contractor’s cost of, or time required for, performance of the Work; subject,
however, to the following:

a. such condition must meet any one or more of the categories described in Paragraph
4.03.A; and

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract
Price will be subject to the provisions of Paragraphs 9.07 and 11.03.

Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if:

a. Contractor knew of the existence of such conditions at the time Contractor made a final
commitment to Owner with respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract; or

b. the existence of such condition could reasonably have been discovered or revealed as a
result of any examination, investigation, exploration, test, or study of the Site and
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3.

contiguous areas required by the Bidding Requirements or Contract Documents to be
conducted by or for Contractor prior to Contractor’s making such final commitment; or

c. Contractor failed to give the written notice as required by Paragraph 4.03.A.

If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be
made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any
of their officers, directors, members, partners, employees, agents, consultants, or
subcontractors shall be liable to Contractor for any claims, costs, losses, or damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute resolution costs) sustained by
Contractor on or in connection with any other project or anticipated project.

4.04  Underground Facilities

A. Shown or Indicated: The information and data shown or indicated in the Contract Documents
with respect to existing Underground Facilities at or contiguous to the Site is based on
information and data furnished to Owner or Engineer by the owners of such Underground
Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the
Supplementary Conditions:

1.

Owner and Engineer shall not be responsible for the accuracy or completeness of any such
information or data provided by others; and

the cost of all of the following will be included in the Contract Price, and Contractor shall
have full responsibility for:

a. reviewing and checking all such information and data;
b. locating all Underground Facilities shown or indicated in the Contract Documents;

c. coordination of the Work with the owners of such Underground Facilities, including
Owner, during construction; and

d. the safety and protection of all such Underground Facilities and repairing any damage
thereto resulting from the Work.

B. Not Shown or Indicated:

1.

If an Underground Facility is uncovered or revealed at or contiguous to the Site which was
not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract
Documents, Contractor shall, promptly after becoming aware thereof and before further
disturbing conditions affected thereby or performing any Work in connection therewith
(except in an emergency as required by Paragraph 6.16.A), identify the owner of such
Underground Facility and give written notice to that owner and to Owner and Engineer.
Engineer will promptly review the Underground Facility and determine the extent, if any, to
which a change is required in the Contract Documents to reflect and document the
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consequences of the existence or location of the Underground Facility. During such time,
Contractor shall be responsible for the safety and protection of such Underground Facility.

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change
Directive or a Change Order will be issued to reflect and document such consequences. An
equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the
extent that they are attributable to the existence or location of any Underground Facility that
was not shown or indicated or not shown or indicated with reasonable accuracy in the
Contract Documents and that Contractor did not know of and could not reasonably have been
expected to be aware of or to have anticipated. If Owner and Contractor are unable to agree
on entitlement to or on the amount or extent, if any, of any such adjustment in Contract Price
or Contract Times, Owner or Contractor may make a Claim therefor as provided in Paragraph
10.05.

4.05 Reference Points

A. Owner shall provide engineering surveys to establish reference points for construction which in
Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor
shall be responsible for laying out the Work, shall protect and preserve the established reference
points and property monuments, and shall make no changes or relocations without the prior
written approval of Owner. Contractor shall report to Engineer whenever any reference point or
property monument is lost or destroyed or requires relocation because of necessary changes in
grades or locations, and shall be responsible for the accurate replacement or relocation of such
reference points or property monuments by professionally qualified personnel.

4.06 Hazardous Environmental Condition at Site

A. Reports and Drawings: The Supplementary Conditions identify those reports and drawings
known to Owner relating to Hazardous Environmental Conditions that have been identified at the
Site.

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the “technical data” contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technical data™ is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members, partners,
employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences and procedures of
construction to be employed by Contractor and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions or information.
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. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or
revealed at the Site which was not shown or indicated in Drawings or Specifications or identified
in the Contract Documents to be within the scope of the Work. Contractor shall be responsible
for a Hazardous Environmental Condition created with any materials brought to the Site by
Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible.

. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for
whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall
immediately: (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with
such condition and in any area affected thereby (except in an emergency as required by Paragraph
6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such notice in
writing). Owner shall promptly consult with Engineer concerning the necessity for Owner to
retain a qualified expert to evaluate such condition or take corrective action, if any. Promptly
after consulting with Engineer, Owner shall take such actions as are necessary to permit Owner to
timely obtain required permits and provide Contractor the written notice required by Paragraph
4.06.E.

. Contractor shall not be required to resume Work in connection with such condition or in any
affected area until after Owner has obtained any required permits related thereto and delivered
written notice to Contractor: (i) specifying that such condition and any affected area is or has
been rendered safe for the resumption of Work; or (ii) specifying any special conditions under
which such Work may be resumed safely. If Owner and Contractor cannot agree as to entitlement
to or on the amount or extent, if any, of any adjustment in Contract Price or Contract Times, or
both, as a result of such Work stoppage or such special conditions under which Work is agreed to
be resumed by Contractor, either party may make a Claim therefor as provided in Paragraph
10.05.

If after receipt of such written notice Contractor does not agree to resume such Work based on a
reasonable belief it is unsafe, or does not agree to resume such Work under such special
conditions, then Owner may order the portion of the Work that is in the area affected by such
condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement to
or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a
result of deleting such portion of the Work, then either party may make a Claim therefor as
provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by
Owner’s own forces or others in accordance with Article 7.

. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition,
provided that such Hazardous Environmental Condition: (i) was not shown or indicated in the
Drawings or Specifications or identified in the Contract Documents to be included within the
scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is
responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual
or entity from and against the consequences of that individual’s or entity’s own negligence.
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H.

To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants, and subcontractors of each and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to a Hazardous Environmental Condition created by Contractor or by anyone for
whom Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate Contractor to
indemnify any individual or entity from and against the consequences of that individual’s or
entity’s own negligence.

The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental
Condition uncovered or revealed at the Site.

ARTICLE 5-BONDS AND INSURANCE

5.01

5.02

Performance, Payment, and Other Bonds

A

Contractor shall furnish performance and payment bonds, each in an amount at least equal to the
Contract Price as security for the faithful performance and payment of all of Contractor’s
obligations under the Contract Documents. These bonds shall remain in effect until one year after
the date when final payment becomes due or until completion of the correction period specified
in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or Regulations or
by the Contract Documents. Contractor shall also furnish such other bonds as are required by the
Contract Documents.

All bonds shall be in the form prescribed by the Contract Documents except as provided
otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list
of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as
Acceptable Reinsuring Companies™ as published in Circular 570 (amended) by the Financial
Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed
by an agent or attorney-in-fact must be accompanied by a certified copy of that individual’s
authority to bind the surety. The evidence of authority shall show that it is effective on the date
the agent or attorney-in-fact signed each bond.

If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its
right to do business is terminated in any state where any part of the Project is located or it ceases
to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner and
Engineer and shall, within 20 days after the event giving rise to such notification, provide another
bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B and
5.02.

Licensed Sureties and Insurers

A.

All bonds and insurance required by the Contract Documents to be purchased and maintained by
Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed
or authorized in the jurisdiction in which the Project is located to issue bonds or insurance
policies for the limits and coverages so required. Such surety and insurance companies shall also
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meet such additional requirements and qualifications as may be provided in the Supplementary
Conditions.

5.03  Certificates of Insurance

5.04

A

Contractor shall deliver to Owner, with copies to each additional insured and loss payee
identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Owner or any other additional insured) which Contractor is required to
purchase and maintain.

Owner shall deliver to Contractor, with copies to each additional insured and loss payee
identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Contractor or any other additional insured) which Owner is required to
purchase and maintain.

Failure of Owner to demand such certificates or other evidence of Contractor's full compliance
with these insurance requirements or failure of Owner to identify a deficiency in compliance from
the evidence provided shall not be construed as a waiver of Contractor’s obligation to maintain
such insurance.

Owner does not represent that insurance coverage and limits established in this Contract
necessarily will be adequate to protect Contractor.

The insurance and insurance limits required herein shall not be deemed as a limitation on
Contractor’s liability under the indemnities granted to Owner in the Contract Documents.

Contractor’s Insurance

A

Contractor shall purchase and maintain such insurance as is appropriate for the Work being
performed and as will provide protection from claims set forth below which may arise out of or
result from Contractor’s performance of the Work and Contractor’s other obligations under the
Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier,
or by anyone directly or indirectly employed by any of them to perform any of the Work, or by
anyone for whose acts any of them may be liable:

1. claims under workers’ compensation, disability benefits, and other similar employee benefit
acts;

2. claims for damages because of bodily injury, occupational sickness or disease, or death of
Contractor’s employees;

3. claims for damages because of bodily injury, sickness or disease, or death of any person other
than Contractor’s employees;

4. claims for damages insured by reasonably available personal injury liability coverage which
are sustained:
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a. by any person as a result of an offense directly or indirectly related to the employment of
such person by Contractor, or

b. Dby any other person for any other reason;

claims for damages, other than to the Work itself, because of injury to or destruction of
tangible property wherever located, including loss of use resulting therefrom; and

claims for damages because of bodily injury or death of any person or property damage
arising out of the ownership, maintenance or use of any motor vehicle.

B. The policies of insurance required by this Paragraph 5.04 shall:

1.

with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, be
written on an occurrence basis, include as additional insureds (subject to any customary
exclusion regarding professional liability) Owner and Engineer, and any other individuals or
entities identified in the Supplementary Conditions, all of whom shall be listed as additional
insureds, and include coverage for the respective officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of all such additional
insureds, and the insurance afforded to these additional insureds shall provide primary
coverage for all claims covered thereby;

include at least the specific coverages and be written for not less than the limits of liability
provided in the Supplementary Conditions or required by Laws or Regulations, whichever is
greater;

include contractual liability insurance covering Contractor’s indemnity obligations under
Paragraphs 6.11 and 6.20;

contain a provision or endorsement that the coverage afforded will not be canceled, materially
changed or renewal refused until at least 30 days prior written notice has been given to Owner
and Contractor and to each other additional insured identified in the Supplementary
Conditions to whom a certificate of insurance has been issued (and the certificates of
insurance furnished by the Contractor pursuant to Paragraph 5.03 will so provide);

remain in effect at least until final payment and at all times thereafter when Contractor may
be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07;
and

include completed operations coverage:
a. Such insurance shall remain in effect for two years after final payment.

b. Contractor shall furnish Owner and each other additional insured identified in the
Supplementary Conditions, to whom a certificate of insurance has been issued, evidence
satisfactory to Owner and any such additional insured of continuation of such insurance at
final payment and one year thereafter.
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5.05

5.06

Owner’s Liability Insurance

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner,
at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability
insurance as will protect Owner against claims which may arise from operations under the
Contract Documents.

Property Insurance

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain
property insurance upon the Work at the Site in the amount of the full replacement cost thereof
(subject to such deductible amounts as may be provided in the Supplementary Conditions or
required by Laws and Regulations). This insurance shall:

1.

include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any of
them, each of whom is deemed to have an insurable interest and shall be listed as a loss

payee;

be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for
physical loss or damage to the Work, temporary buildings, falsework, and materials and
equipment in transit, and shall insure against at least the following perils or causes of loss:
fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake,
collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations,
water damage (other than that caused by flood), and such other perils or causes of loss as may
be specifically required by the Supplementary Conditions.

include expenses incurred in the repair or replacement of any insured property (including but
not limited to fees and charges of engineers and architects);

cover materials and equipment stored at the Site or at another location that was agreed to in
writing by Owner prior to being incorporated in the Work, provided that such materials and
equipment have been included in an Application for Payment recommended by Engineer;

allow for partial utilization of the Work by Owner;
include testing and startup; and

be maintained in effect until final payment is made unless otherwise agreed to in writing by
Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to
whom a certificate of insurance has been issued.

B. Owner shall purchase and maintain such equipment breakdown insurance or additional property
insurance as may be required by the Supplementary Conditions or Laws and Regulations which
will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers, directors,
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5.07

members, partners, employees, agents, consultants and subcontractors of each and any of them,
each of whom is deemed to have an insurable interest and shall be listed as a loss payee.

C. All the policies of insurance (and the certificates or other evidence thereof) required to be
purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or
endorsement that the coverage afforded will not be canceled or materially changed or renewal
refused until at least 30 days prior written notice has been given to Owner and Contractor and to
each other loss payee to whom a certificate of insurance has been issued and will contain waiver
provisions in accordance with Paragraph 5.07.

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified
in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the Work
to the extent of any deductible amounts that are identified in the Supplementary Conditions. The
risk of loss within such identified deductible amount will be borne by Contractor, Subcontractors,
or others suffering any such loss, and if any of them wishes property insurance coverage within
the limits of such amounts, each may purchase and maintain it at the purchaser’s own expense.

E. If Contractor requests in writing that other special insurance be included in the property insurance
policies provided under this Paragraph 5.06, Owner shall, if possible, include such insurance, and
the cost thereof will be charged to Contractor by appropriate Change Order. Prior to
commencement of the Work at the Site, Owner shall in writing advise Contractor whether or not
such other insurance has been procured by Owner.

Waiver of Rights

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will
protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities
identified in the Supplementary Conditions as loss payees (and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them) in such
policies and will provide primary coverage for all losses and damages caused by the perils or
causes of loss covered thereby. All such policies shall contain provisions to the effect that in the
event of payment of any loss or damage the insurers will have no rights of recovery against any of
the insureds or loss payees thereunder. Owner and Contractor waive all rights against each other
and their respective officers, directors, members, partners, employees, agents, consultants and
subcontractors of each and any of them for all losses and damages caused by, arising out of or
resulting from any of the perils or causes of loss covered by such policies and any other property
insurance applicable to the Work; and, in addition, waive all such rights against Subcontractors
and Engineer, and all other individuals or entities identified in the Supplementary Conditions as
loss payees (and the officers, directors, members, partners, employees, agents, consultants, and
subcontractors of each and any of them) under such policies for losses and damages so caused.
None of the above waivers shall extend to the rights that any party making such waiver may have
to the proceeds of insurance held by Owner as trustee or otherwise payable under any policy so
issued.

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers,
directors, members, partners, employees, agents, consultants and subcontractors of each and any
of them for:
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5.08

5.09

1. loss due to business interruption, loss of use, or other consequential loss extending beyond
direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or
resulting from fire or other perils whether or not insured by Owner; and

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting
from fire or other insured peril or cause of loss covered by any property insurance maintained
on the completed Project or part thereof by Owner during partial utilization pursuant to
Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or after final
payment pursuant to Paragraph 14.07.

Any insurance policy maintained by Owner covering any loss, damage or consequential loss
referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment
of any such loss, damage, or consequential loss, the insurers will have no rights of recovery
against Contractor, Subcontractors, or Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them.

Receipt and Application of Insurance Proceeds

A

Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with
Owner and made payable to Owner as fiduciary for the loss payees, as their interests may appear,
subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. Owner
shall deposit in a separate account any money so received and shall distribute it in accordance
with such agreement as the parties in interest may reach. If no other special agreement is reached,
the damaged Work shall be repaired or replaced, the moneys so received applied on account
thereof, and the Work and the cost thereof covered by an appropriate Change Order.

Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of
the parties in interest shall object in writing within 15 days after the occurrence of loss to
Owner’s exercise of this power. If such objection be made, Owner as fiduciary shall make
settlement with the insurers in accordance with such agreement as the parties in interest may
reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall
adjust and settle the loss with the insurers and, if required in writing by any party in interest,
Owner as fiduciary shall give bond for the proper performance of such duties.

Acceptance of Bonds and Insurance; Option to Replace

A

If either Owner or Contractor has any objection to the coverage afforded by or other provisions of
the bonds or insurance required to be purchased and maintained by the other party in accordance
with Article 5 on the basis of non-conformance with the Contract Documents, the objecting party
shall so notify the other party in writing within 10 days after receipt of the certificates (or other
evidence requested) required by Paragraph 2.01.B. Owner and Contractor shall each provide to
the other such additional information in respect of insurance provided as the other may
reasonably request. If either party does not purchase or maintain all of the bonds and insurance
required of such party by the Contract Documents, such party shall notify the other party in
writing of such failure to purchase prior to the start of the Work, or of such failure to maintain
prior to any change in the required coverage. Without prejudice to any other right or remedy, the
other party may elect to obtain equivalent bonds or insurance to protect such other party’s
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5.10

interests at the expense of the party who was required to provide such coverage, and a Change
Order shall be issued to adjust the Contract Price accordingly.

Partial Utilization, Acknowledgment of Property Insurer

A

If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial
Completion of all the Work as provided in Paragraph 14.05, no such use or occupancy shall
commence before the insurers providing the property insurance pursuant to Paragraph 5.06 have
acknowledged notice thereof and in writing effected any changes in coverage necessitated
thereby. The insurers providing the property insurance shall consent by endorsement on the
policy or policies, but the property insurance shall not be canceled or permitted to lapse on
account of any such partial use or occupancy.

ARTICLE 6 — CONTRACTOR’S RESPONSIBILITIES

6.01

6.02

6.03

Supervision and Superintendence

A

Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting
such attention thereto and applying such skills and expertise as may be necessary to perform the
Work in accordance with the Contract Documents. Contractor shall be solely responsible for the
means, methods, techniques, sequences, and procedures of construction. Contractor shall not be
responsible for the negligence of Owner or Engineer in the design or specification of a specific
means, method, technique, sequence, or procedure of construction which is shown or indicated in
and expressly required by the Contract Documents.

At all times during the progress of the Work, Contractor shall assign a competent resident
superintendent who shall not be replaced without written notice to Owner and Engineer except
under extraordinary circumstances.

Labor; Working Hours

A

Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work
and perform construction as required by the Contract Documents. Contractor shall at all times
maintain good discipline and order at the Site.

Except as otherwise required for the safety or protection of persons or the Work or property at the
Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at
the Site shall be performed during regular working hours. Contractor will not permit the
performance of Work on a Saturday, Sunday, or any legal holiday without Owner’s written
consent (which will not be unreasonably withheld) given after prior written notice to Engineer.

Services, Materials, and Equipment

A.

Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full
responsibility for all services, materials, equipment, labor, transportation, construction equipment
and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities,
temporary facilities, and all other facilities and incidentals necessary for the performance, testing,
start-up, and completion of the Work.
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6.04

. All materials and equipment incorporated into the Work shall be as specified or, if not specified,

shall be of good quality and new, except as otherwise provided in the Contract Documents. All
special warranties and guarantees required by the Specifications shall expressly run to the benefit
of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including
reports of required tests) as to the source, kind, and quality of materials and equipment.

. All materials and equipment shall be stored, applied, installed, connected, erected, protected,

used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except
as otherwise may be provided in the Contract Documents.

Progress Schedule

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07

as it may be adjusted from time to time as provided below.

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07)
proposed adjustments in the Progress Schedule that will not result in changing the Contract
Times. Such adjustments will comply with any provisions of the General Requirements
applicable thereto.

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be
submitted in accordance with the requirements of Article 12. Adjustments in Contract Times
may only be made by a Change Order.

6.05  Substitutes and “Or-Equals”

A. Whenever an item of material or equipment is specified or described in the Contract Documents

by using the name of a proprietary item or the name of a particular Supplier, the specification or
description is intended to establish the type, function, appearance, and quality required. Unless
the specification or description contains or is followed by words reading that no like, equivalent,
or “or-equal” item or no substitution is permitted, other items of material or equipment or
material or equipment of other Suppliers may be submitted to Engineer for review under the
circumstances described below.

1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment proposed
by Contractor is functionally equal to that named and sufficiently similar so that no change in
related Work will be required, it may be considered by Engineer as an “or-equal” item, in
which case review and approval of the proposed item may, in Engineer’s sole discretion, be
accomplished without compliance with some or all of the requirements for approval of
proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a proposed item of
material or equipment will be considered functionally equal to an item so named if:

a. in the exercise of reasonable judgment Engineer determines that:

1) it is at least equal in materials of construction, quality, durability, appearance,
strength, and design characteristics;
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2) it will reliably perform at least equally well the function and achieve the results
imposed by the design concept of the completed Project as a functioning whole; and

3) it has a proven record of performance and availability of responsive service.
Contractor certifies that, if approved and incorporated into the Work:
1) there will be no increase in cost to the Owner or increase in Contract Times; and

2) it will conform substantially to the detailed requirements of the item named in the
Contract Documents.

2. Substitute Items:

a.

If in Engineer’s sole discretion an item of material or equipment proposed by Contractor
does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a
proposed substitute item.

Contractor shall submit sufficient information as provided below to allow Engineer to
determine if the item of material or equipment proposed is essentially equivalent to that
named and an acceptable substitute therefor. Requests for review of proposed substitute
items of material or equipment will not be accepted by Engineer from anyone other than
Contractor.

The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as
supplemented by the General Requirements, and as Engineer may decide is appropriate
under the circumstances.

Contractor shall make written application to Engineer for review of a proposed substitute
item of material or equipment that Contractor seeks to furnish or use. The application:

1) shall certify that the proposed substitute item will:

a) perform adequately the functions and achieve the results called for by the general
design,

b) be similar in substance to that specified, and
c) be suited to the same use as that specified;
2) will state:

a) the extent, if any, to which the use of the proposed substitute item will prejudice
Contractor’s achievement of Substantial Completion on time,

b) whether use of the proposed substitute item in the Work will require a change in
any of the Contract Documents (or in the provisions of any other direct contract
with Owner for other work on the Project) to adapt the design to the proposed
substitute item, and
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6.06

c) whether incorporation or use of the proposed substitute item in connection with
the Work is subject to payment of any license fee or royalty;

3) will identify:
a) all variations of the proposed substitute item from that specified, and
b) available engineering, sales, maintenance, repair, and replacement services; and

4) shall contain an itemized estimate of all costs or credits that will result directly or
indirectly from use of such substitute item, including costs of redesign and claims of
other contractors affected by any resulting change.

B. Substitute Construction Methods or Procedures: If a specific means, method, technique,
sequence, or procedure of construction is expressly required by the Contract Documents,
Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure
of construction approved by Engineer. Contractor shall submit sufficient information to allow
Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent to
that expressly called for by the Contract Documents. The requirements for review by Engineer
will be similar to those provided in Paragraph 6.05.A.2.

C. Engineer’s Evaluation: Engineer will be allowed a reasonable time within which to evaluate
each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require
Contractor to furnish additional data about the proposed substitute item. Engineer will be the sole
judge of acceptability. No “or equal” or substitute will be ordered, installed or utilized until
Engineer’s review is complete, which will be evidenced by a Change Order in the case of a
substitute and an approved Shop Drawing for an “or equal.” Engineer will advise Contractor in
writing of any negative determination.

D. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special
performance guarantee or other surety with respect to any substitute.

E. Engineer’s Cost Reimbursement. Engineer will record Engineer’s costs in evaluating a substitute
proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or not
Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall
reimburse Owner for the reasonable charges of Engineer for evaluating each such proposed
substitute. Contractor shall also reimburse Owner for the reasonable charges of Engineer for
making changes in the Contract Documents (or in the provisions of any other direct contract with
Owner) resulting from the acceptance of each proposed substitute.

F. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute or
“or-equal” at Contractor’s expense.

Concerning Subcontractors, Suppliers, and Others

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including
those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a
replacement, against whom Owner may have reasonable objection. Contractor shall not be
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required to employ any Subcontractor, Supplier, or other individual or entity to furnish or
perform any of the Work against whom Contractor has reasonable objection.

. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other
individuals or entities to be submitted to Owner in advance for acceptance by Owner by a
specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list
thereof in accordance with the Supplementary Conditions, Owner’s acceptance (either in writing
or by failing to make written objection thereto by the date indicated for acceptance or objection in
the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or other
individual or entity so identified may be revoked on the basis of reasonable objection after due
investigation. Contractor shall submit an acceptable replacement for the rejected Subcontractor,
Supplier, or other individual or entity, and the Contract Price will be adjusted by the difference in
the cost occasioned by such replacement, and an appropriate Change Order will be issued. No
acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, whether
initially or as a replacement, shall constitute a waiver of any right of Owner or Engineer to reject
defective Work.

. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the
Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the
Contract Documents:

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity
any contractual relationship between Owner or Engineer and any such Subcontractor,
Supplier or other individual or entity; nor

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment of
any moneys due any such Subcontractor, Supplier, or other individual or entity except as may
otherwise be required by Laws and Regulations.

. Contractor shall be solely responsible for scheduling and coordinating the Work of
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the
Work under a direct or indirect contract with Contractor.

. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities
performing or furnishing any of the Work to communicate with Engineer through Contractor.

. The divisions and sections of the Specifications and the identifications of any Drawings shall not
control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the
Work to be performed by any specific trade.

. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an
appropriate agreement between Contractor and the Subcontractor or Supplier which specifically
binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract
Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a
Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in
Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will
contain provisions whereby the Subcontractor or Supplier waives all rights against Owner,
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Contractor, Engineer, and all other individuals or entities identified in the Supplementary
Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of them) for all losses and
damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss
covered by such policies and any other property insurance applicable to the Work. If the insurers
on any such policies require separate waiver forms to be signed by any Subcontractor or Supplier,
Contractor will obtain the same.

6.07  Patent Fees and Royalties

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the
performance of the Work or the incorporation in the Work of any invention, design, process,
product, or device which is the subject of patent rights or copyrights held by others. If a particular
invention, design, process, product, or device is specified in the Contract Documents for use in
the performance of the Work and if, to the actual knowledge of Owner or Engineer, its use is
subject to patent rights or copyrights calling for the payment of any license fee or royalty to
others, the existence of such rights shall be disclosed by Owner in the Contract Documents.

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, and its officers, directors, members, partners, employees, agents,
consultants, and subcontractors from and against all claims, costs, losses, and damages (including
but not limited to all fees and charges of engineers, architects, attorneys, and other professionals,
and all court or arbitration or other dispute resolution costs) arising out of or relating to any
infringement of patent rights or copyrights incident to the use in the performance of the Work or
resulting from the incorporation in the Work of any invention, design, process, product, or device
specified in the Contract Documents, but not identified as being subject to payment of any license
fee or royalty to others required by patent rights or copyrights.

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants and subcontractors of each and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to any infringement of patent rights or copyrights incident to the use in the
performance of the Work or resulting from the incorporation in the Work of any invention,
design, process, product, or device not specified in the Contract Documents.

6.08 Permits

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for
all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining
such permits and licenses. Contractor shall pay all governmental charges and inspection fees
necessary for the prosecution of the Work which are applicable at the time of opening of Bids, or,
if there are no Bids, on the Effective Date of the Agreement. Owner shall pay all charges of utility
owners for connections for providing permanent service to the Work.
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6.09

6.10

6.11

Laws and Regulations

A

Contractor shall give all notices required by and shall comply with all Laws and Regulations
applicable to the performance of the Work. Except where otherwise expressly required by
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for
monitoring Contractor’s compliance with any Laws or Regulations.

If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or
Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all
court or arbitration or other dispute resolution costs) arising out of or relating to such Work.
However, it shall not be Contractor’s responsibility to make certain that the Specifications and
Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of
Contractor’s obligations under Paragraph 3.03.

Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective
Date of the Agreement if there were no Bids) having an effect on the cost or time of performance
of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner
and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any
such adjustment, a Claim may be made therefor as provided in Paragraph 10.05.

Taxes

A

Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by
Contractor in accordance with the Laws and Regulations of the place of the Project which are
applicable during the performance of the Work.

Use of Site and Other Areas

A

Limitation on Use of Site and Other Areas:

1. Contractor shall confine construction equipment, the storage of materials and equipment, and
the operations of workers to the Site and other areas permitted by Laws and Regulations, and
shall not unreasonably encumber the Site and other areas with construction equipment or
other materials or equipment. Contractor shall assume full responsibility for any damage to
any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas
resulting from the performance of the Work.

2. Should any claim be made by any such owner or occupant because of the performance of the
Work, Contractor shall promptly settle with such other party by negotiation or otherwise
resolve the claim by arbitration or other dispute resolution proceeding or at law.

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees,
agents, consultants and subcontractors of each and any of them from and against all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any claim or action, legal or equitable, brought
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6.12

6.13

by any such owner or occupant against Owner, Engineer, or any other party indemnified
hereunder to the extent caused by or based upon Contractor’s performance of the Work.

Removal of Debris During Performance of the Work: During the progress of the Work
Contractor shall keep the Site and other areas free from accumulations of waste materials,
rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other
debris shall conform to applicable Laws and Regulations.

Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the
Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall
remove from the Site all tools, appliances, construction equipment and machinery, and surplus
materials and shall restore to original condition all property not designated for alteration by the
Contract Documents.

Loading Structures: Contractor shall not load nor permit any part of any structure to be loaded in
any manner that will endanger the structure, nor shall Contractor subject any part of the Work or
adjacent property to stresses or pressures that will endanger it.

Record Documents

A

Contractor shall maintain in a safe place at the Site one record copy of all Drawings,
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written
interpretations and clarifications in good order and annotated to show changes made during
construction. These record documents together with all approved Samples and a counterpart of
all approved Shop Drawings will be available to Engineer for reference. Upon completion of the
Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for
Owner.

Safety and Protection

A

Contractor shall be solely responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work. Such responsibility does not relieve
Subcontractors of their responsibility for the safety of persons or property in the performance of
their work, nor for compliance with applicable safety Laws and Regulations. Contractor shall
take all necessary precautions for the safety of, and shall provide the necessary protection to
prevent damage, injury or loss to:

1. all persons on the Site or who may be affected by the Work;

2. all the Work and materials and equipment to be incorporated therein, whether in storage on or
off the Site; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, utilities, and Underground Facilities not designated for
removal, relocation, or replacement in the course of construction.

Contractor shall comply with all applicable Laws and Regulations relating to the safety of
persons or property, or to the protection of persons or property from damage, injury, or loss; and
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6.14

6.15

6.16

shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall
notify owners of adjacent property and of Underground Facilities and other utility owners when
prosecution of the Work may affect them, and shall cooperate with them in the protection,
removal, relocation, and replacement of their property.

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.
The Supplementary Conditions identify any Owner’s safety programs that are applicable to the
Work.

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety
program with which Owner’s and Engineer’s employees and representatives must comply while
at the Site.

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused,
directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other
individual or entity directly or indirectly employed by any of them to perform any of the Work, or
anyone for whose acts any of them may be liable, shall be remedied by Contractor (except
damage or loss attributable to the fault of Drawings or Specifications or to the acts or omissions
of Owner or Engineer or anyone employed by any of them, or anyone for whose acts any of them
may be liable, and not attributable, directly or indirectly, in whole or in part, to the fault or
negligence of Contractor or any Subcontractor, Supplier, or other individual or entity directly or
indirectly employed by any of them).

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue
until such time as all the Work is completed and Engineer has issued a notice to Owner and
Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as
otherwise expressly provided in connection with Substantial Completion).

Safety Representative

A. Contractor shall designate a qualified and experienced safety representative at the Site whose
duties and responsibilities shall be the prevention of accidents and the maintaining and
supervising of safety precautions and programs.

Hazard Communication Programs

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or
other hazard communication information required to be made available to or exchanged between
or among employers at the Site in accordance with Laws or Regulations.

Emergencies

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or
adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss.
Contractor shall give Engineer prompt written notice if Contractor believes that any significant
changes in the Work or variations from the Contract Documents have been caused thereby or are
required as a result thereof. If Engineer determines that a change in the Contract Documents is

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.
Page 30 of 62




required because of the action taken by Contractor in response to such an emergency, a Work
Change Directive or Change Order will be issued.

6.17  Shop Drawings and Samples

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in
accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each
submittal will be identified as Engineer may require.

1. Shop Drawings:

a. Submit number of copies specified in the General Requirements.

b. Data shown on the Shop Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data to show
Engineer the services, materials, and equipment Contractor proposes to provide and to
enable Engineer to review the information for the limited purposes required by Paragraph
6.17.D.

2. Samples:
a. Submit number of Samples specified in the Specifications.

b.

Clearly identify each Sample as to material, Supplier, pertinent data such as catalog
numbers, the use for which intended and other data as Engineer may require to enable
Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D.

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of
Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent
submittal will be at the sole expense and responsibility of Contractor.

C. Submittal Procedures:

1. Before submitting each Shop Drawing or Sample, Contractor shall have:

a.

reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and
Samples and with the requirements of the Work and the Contract Documents;

determined and verified all field measurements, quantities, dimensions, specified
performance and design criteria, installation requirements, materials, catalog numbers,
and similar information with respect thereto;

determined and verified the suitability of all materials offered with respect to the
indicated application, fabrication, shipping, handling, storage, assembly, and installation
pertaining to the performance of the Work; and

determined and verified all information relative to Contractor’s responsibilities for
means, methods, techniques, sequences, and procedures of construction, and safety
precautions and programs incident thereto.
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2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied
Contractor’s obligations under the Contract Documents with respect to Contractor’s review
and approval of that submittal.

3. With each submittal, Contractor shall give Engineer specific written notice of any variations
that the Shop Drawing or Sample may have from the requirements of the Contract
Documents. This notice shall be both a written communication separate from the Shop
Drawings or Sample submittal; and, in addition, by a specific notation made on each Shop
Drawing or Sample submitted to Engineer for review and approval of each such variation.

D. Engineer’s Review:

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the
Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only
to determine if the items covered by the submittals will, after installation or incorporation in
the Work, conform to the information given in the Contract Documents and be compatible
with the design concept of the completed Project as a functioning whole as indicated by the
Contract Documents.

2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or
procedures of construction (except where a particular means, method, technique, sequence, or
procedure of construction is specifically and expressly called for by the Contract Documents)
or to safety precautions or programs incident thereto. The review and approval of a separate
item as such will not indicate approval of the assembly in which the item functions.

3. Engineer’s review and approval shall not relieve Contractor from responsibility for any
variation from the requirements of the Contract Documents unless Contractor has complied
with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of each
such variation by specific written notation thereof incorporated in or accompanying the Shop
Drawing or Sample. Engineer’s review and approval shall not relieve Contractor from
responsibility for complying with the requirements of Paragraph 6.17.C.1.

E. Resubmittal Procedures:

1. Contractor shall make corrections required by Engineer and shall return the required number
of corrected copies of Shop Drawings and submit, as required, new Samples for review and
approval. Contractor shall direct specific attention in writing to revisions other than the
corrections called for by Engineer on previous submittals.

6.18 Continuing the Work

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any
disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor
may otherwise agree in writing.

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.
Page 32 of 62




6.19

6.20

Contractor’s General Warranty and Guarantee

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the

Contract Documents and will not be defective. Engineer and its officers, directors, members,
partners, employees, agents, consultants, and subcontractors shall be entitled to rely on
representation of Contractor’s warranty and guarantee.

. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:

1. abuse, modification, or improper maintenance or operation by persons other than Contractor,
Subcontractors, Suppliers, or any other individual or entity for whom Contractor is
responsible; or

2. normal wear and tear under normal usage.

. Contractor’s obligation to perform and complete the Work in accordance with the Contract

Documents shall be absolute. None of the following will constitute an acceptance of Work that is
not in accordance with the Contract Documents or a release of Contractor’s obligation to perform
the Work in accordance with the Contract Documents:

1. observations by Engineer;
2. recommendation by Engineer or payment by Owner of any progress or final payment;

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related
thereto by Owner;

4. use or occupancy of the Work or any part thereof by Owner;

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice
of acceptability by Engineer;

6. any inspection, test, or approval by others; or

7. any correction of defective Work by Owner.

Indemnification

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold

harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants and subcontractors of each and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to the performance of the Work, provided that any such claim, cost, loss, or damage is
attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible
property (other than the Work itself), including the loss of use resulting therefrom but only to the
extent caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or
any individual or entity directly or indirectly employed by any of them to perform any of the
Work or anyone for whose acts any of them may be liable .
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B. In any and all claims against Owner or Engineer or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or
personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or any
individual or entity directly or indirectly employed by any of them to perform any of the Work, or
anyone for whose acts any of them may be liable, the indemnification obligation under Paragraph
6.20.A shall not be limited in any way by any limitation on the amount or type of damages,
compensation, or benefits payable by or for Contractor or any such Subcontractor, Supplier, or
other individual or entity under workers’ compensation acts, disability benefit acts, or other
employee benefit acts.

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the
liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents,
consultants and subcontractors arising out of:

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions,
reports, surveys, Change Orders, designs, or Specifications; or

2. giving directions or instructions, or failing to give them, if that is the primary cause of the
injury or damage.

6.21 Delegation of Professional Design Services

A. Contractor will not be required to provide professional design services unless such services are
specifically required by the Contract Documents for a portion of the Work or unless such services
are required to carry out Contractor’s responsibilities for construction means, methods,
techniques, sequences and procedures. Contractor shall not be required to provide professional
services in violation of applicable law.

B. If professional design services or certifications by a design professional related to systems,
materials or equipment are specifically required of Contractor by the Contract Documents, Owner
and Engineer will specify all performance and design criteria that such services must satisfy.
Contractor shall cause such services or certifications to be provided by a properly licensed
professional, whose signature and seal shall appear on all drawings, calculations, specifications,
certifications, Shop Drawings and other submittals prepared by such professional. Shop
Drawings and other submittals related to the Work designed or certified by such professional, if
prepared by others, shall bear such professional’s written approval when submitted to Engineer.

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of
the services, certifications or approvals performed by such design professionals, provided Owner
and Engineer have specified to Contractor all performance and design criteria that such services
must satisfy.

D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and
design drawings will be only for the limited purpose of checking for conformance with
performance and design criteria given and the design concept expressed in the Contract
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except
design calculations and design drawings) will be only for the purpose stated in Paragraph
6.17.D.1.
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E. Contractor shall not be responsible for the adequacy of the performance or design criteria
required by the Contract Documents.

ARTICLE 7-OTHER WORK AT THE SITE
7.01 Related Work at Site

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or
through other direct contracts therefor, or have other work performed by utility owners. If such
other work is not noted in the Contract Documents, then:

1. written notice thereof will be given to Contractor prior to starting any such other work; and

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times that should be allowed as a
result of such other work, a Claim may be made therefor as provided in Paragraph 10.05.

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility
owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe
access to the Site, provide a reasonable opportunity for the introduction and storage of materials
and equipment and the execution of such other work, and properly coordinate the Work with
theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be required to
properly connect or otherwise make its several parts come together and properly integrate with
such other work. Contractor shall not endanger any work of others by cutting, excavating, or
otherwise altering such work; provided, however, that Contractor may cut or alter others' work
with the written consent of Engineer and the others whose work will be affected. The duties and
responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and
other contractors to the extent that there are comparable provisions for the benefit of Contractor
in said direct contracts between Owner and such utility owners and other contractors.

C. If the proper execution or results of any part of Contractor’s Work depends upon work performed
by others under this Article 7, Contractor shall inspect such other work and promptly report to
Engineer in writing any delays, defects, or deficiencies in such other work that render it
unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s
failure to so report will constitute an acceptance of such other work as fit and proper for
integration with Contractor’s Work except for latent defects and deficiencies in such other work.

7.02 Coordination

A. If Owner intends to contract with others for the performance of other work on the Project at the
Site, the following will be set forth in Supplementary Conditions:

1. the individual or entity who will have authority and responsibility for coordination of the
activities among the various contractors will be identified;

2. the specific matters to be covered by such authority and responsibility will be itemized; and

3. the extent of such authority and responsibilities will be provided.
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7.03

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and
responsibility for such coordination.

Legal Relationships
A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other
contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs
incurred by Contractor as a result of the other contractor’s wrongful actions or inactions.

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for
the reasonable direct delay and disruption costs incurred by such other contractor as a result of
Contractor’s wrongful action or inactions.

ARTICLE 8 — OWNER’S RESPONSIBILITIES

8.01

8.02

8.03

8.04

8.05

8.06

Communications to Contractor

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications
to Contractor through Engineer.

Replacement of Engineer

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom
Contractor makes no reasonable objection, whose status under the Contract Documents shall be
that of the former Engineer.

Furnish Data
A. Owner shall promptly furnish the data required of Owner under the Contract Documents.
Pay When Due

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C
and 14.07.C.

Lands and Easements; Reports and Tests

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys
to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to
Owner’s identifying and making available to Contractor copies of reports of explorations and
tests of subsurface conditions and drawings of physical conditions relating to existing surface or
subsurface structures at the Site.

Insurance

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property
insurance are set forth in Article 5.
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8.07

8.08

8.09

8.10

8.11

8.12

Change Orders
A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03.
Inspections, Tests, and Approvals

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in
Paragraph 13.03.B.

Limitations on Owner’s Responsibilities

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for,
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws
and Regulations applicable to the performance of the Work. Owner will not be responsible for
Contractor’s failure to perform the Work in accordance with the Contract Documents.

Undisclosed Hazardous Environmental Condition

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is Set
forth in Paragraph 4.06.

Evidence of Financial Arrangements

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial
arrangements have been made to satisfy Owner’s obligations under the Contract Documents.

Compliance with Safety Program

A. While at the Site, Owner’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Owner has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 9 - ENGINEER’S STATUS DURING CONSTRUCTION

9.01

9.02

Owner’s Representative

A. Engineer will be Owner’s representative during the construction period. The duties and
responsibilities and the limitations of authority of Engineer as Owner’s representative during
construction are set forth in the Contract Documents.

Visits to Site

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction
as Engineer deems necessary in order to observe as an experienced and qualified design
professional the progress that has been made and the quality of the various aspects of
Contractor’s executed Work. Based on information obtained during such visits and observations,
Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in
accordance with the Contract Documents. Engineer will not be required to make exhaustive or
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continuous inspections on the Site to check the quality or quantity of the Work. Engineer’s efforts
will be directed toward providing for Owner a greater degree of confidence that the completed
Work will conform generally to the Contract Documents. On the basis of such visits and
observations, Engineer will keep Owner informed of the progress of the Work and will endeavor
to guard Owner against defective Work.

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and
responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a result
of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise, direct,
control, or have authority over or be responsible for Contractor’s means, methods, techniques,
sequences, or procedures of construction, or the safety precautions and programs incident thereto,
or for any failure of Contractor to comply with Laws and Regulations applicable to the
performance of the Work.

9.03 Project Representative

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist
Engineer in providing more extensive observation of the Work. The authority and responsibilities
of any such Resident Project Representative and assistants will be as provided in the
Supplementary Conditions, and limitations on the responsibilities thereof will be as provided in
Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the
Site who is not Engineer’s consultant, agent or employee, the responsibilities and authority and
limitations thereon of such other individual or entity will be as provided in the Supplementary
Conditions.

9.04 Authorized Variations in Work

A. Engineer may authorize minor variations in the Work from the requirements of the Contract
Documents which do not involve an adjustment in the Contract Price or the Contract Times and
are compatible with the design concept of the completed Project as a functioning whole as
indicated by the Contract Documents. These may be accomplished by a Field Order and will be
binding on Owner and also on Contractor, who shall perform the Work involved promptly. If
Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or
Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or
extent, if any, of any such adjustment, a Claim may be made therefor as provided in
Paragraph 10.05.

9.05 Rejecting Defective Work

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that
Engineer believes will not produce a completed Project that conforms to the Contract Documents
or that will prejudice the integrity of the design concept of the completed Project as a functioning
whole as indicated by the Contract Documents. Engineer will also have authority to require
special inspection or testing of the Work as provided in Paragraph 13.04, whether or not the
Work is fabricated, installed, or completed.
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9.06 Shop Drawings, Change Orders and Payments

9.07

9.08

9.09

A

C.

D.

In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and
Samples, see Paragraph 6.17.

In connection with Engineer’s authority, and limitations thereof, as to design calculations and
design drawings submitted in response to a delegation of professional design services, if any, see
Paragraph 6.21.

In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12.

In connection with Engineer’s authority as to Applications for Payment, see Article 14.

Determinations for Unit Price Work

A

Engineer will determine the actual quantities and classifications of Unit Price Work performed by
Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations on
such matters before rendering a written decision thereon (by recommendation of an Application
for Payment or otherwise). Engineer’s written decision thereon will be final and binding (except
as modified by Engineer to reflect changed factual conditions or more accurate data) upon Owner
and Contractor, subject to the provisions of Paragraph 10.05.

Decisions on Requirements of Contract Documents and Acceptability of Work

A

Engineer will be the initial interpreter of the requirements of the Contract Documents and judge
of the acceptability of the Work thereunder. All matters in question and other matters between
Owner and Contractor arising prior to the date final payment is due relating to the acceptability of
the Work, and the interpretation of the requirements of the Contract Documents pertaining to the
performance of the Work, will be referred initially to Engineer in writing within 30 days of the
event giving rise to the question.

Engineer will, with reasonable promptness, render a written decision on the issue referred. If
Owner or Contractor believes that any such decision entitles them to an adjustment in the
Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The date
of Engineer’s decision shall be the date of the event giving rise to the issues referenced for the
purposes of Paragraph 10.05.B.

Engineer’s written decision on the issue referred will be final and binding on Owner and
Contractor, subject to the provisions of Paragraph 10.05.

When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show
partiality to Owner or Contractor and will not be liable in connection with any interpretation or
decision rendered in good faith in such capacity.

Limitations on Engineer’s Authority and Responsibilities

A.

Neither Engineer’s authority or responsibility under this Article 9 or under any other provision of
the Contract Documents nor any decision made by Engineer in good faith either to exercise or not
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exercise such authority or responsibility or the undertaking, exercise, or performance of any
authority or responsibility by Engineer shall create, impose, or give rise to any duty in contract,
tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other
individual or entity, or to any surety for or employee or agent of any of them.

B. Engineer will not supervise, direct, control, or have authority over or be responsible for
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws
and Regulations applicable to the performance of the Work. Engineer will not be responsible for
Contractor’s failure to perform the Work in accordance with the Contract Documents.

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor,
any Supplier, or of any other individual or entity performing any of the Work.

D. Engineer’s review of the final Application for Payment and accompanying documentation and all
maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection,
tests and approvals, and other documentation required to be delivered by Paragraph 14.07.A will
only be to determine generally that their content complies with the requirements of, and in the
case of certificates of inspections, tests, and approvals that the results certified indicate
compliance with, the Contract Documents.

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply
to the Resident Project Representative, if any, and assistants, if any.

9.10 Compliance with Safety Program

A. While at the Site, Engineer’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Engineer has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 10 - CHANGES IN THE WORK; CLAIMS
10.01 Authorized Changes in the Work

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or
from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a
Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed
with the Work involved which will be performed under the applicable conditions of the Contract
Documents (except as otherwise specifically provided).

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any,
of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a
result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph
10.05.
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10.02 Unauthorized Changes in the Work

10.03

10.04

10.05

A

Contractor shall not be entitled to an increase in the Contract Price or an extension of the
Contract Times with respect to any work performed that is not required by the Contract
Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the
case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as
provided in Paragraph 13.04.D.

Execution of Change Orders

A

Owner and Contractor shall execute appropriate Change Orders recommended by Engineer
covering:

1. changes in the Work which are: (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii)
required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s
correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties;

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including
any undisputed sum or amount of time for Work actually performed in accordance with a
Work Change Directive; and

3. changes in the Contract Price or Contract Times which embody the substance of any written
decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of
executing any such Change Order, an appeal may be taken from any such decision in
accordance with the provisions of the Contract Documents and applicable Laws and
Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to the
Progress Schedule as provided in Paragraph 6.18.A.

Notification to Surety

A

If the provisions of any bond require notice to be given to a surety of any change affecting the
general scope of the Work or the provisions of the Contract Documents (including, but not
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any
such change.

Claims

A. Engineer’s Decision Required. All Claims, except those waived pursuant to Paragraph 14.09,

shall be referred to the Engineer for decision. A decision by Engineer shall be required as a
condition precedent to any exercise by Owner or Contractor of any rights or remedies either may
otherwise have under the Contract Documents or by Laws and Regulations in respect of such
Claims.

Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant
to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after
the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with
the party making the Claim. Notice of the amount or extent of the Claim, with supporting data
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shall be delivered to the Engineer and the other party to the Contract within 60 days after the start
of such event (unless Engineer allows additional time for claimant to submit additional or more
accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall be
prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment in
Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B. Each
Claim shall be accompanied by claimant’s written statement that the adjustment claimed is the
entire adjustment to which the claimant believes it is entitled as a result of said event. The
opposing party shall submit any response to Engineer and the claimant within 30 days after
receipt of the claimant’s last submittal (unless Engineer allows additional time).

C. Engineer’s Action: Engineer will review each Claim and, within 30 days after receipt of the last
submittal of the claimant or the last submittal of the opposing party, if any, take one of the
following actions in writing:

1. deny the Claim in whole or in part;
2. approve the Claim; or

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole
discretion, it would be inappropriate for the Engineer to do so. For purposes of further
resolution of the Claim, such notice shall be deemed a denial.

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be
deemed denied.

E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or
10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor
invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or
denial.

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in
accordance with this Paragraph 10.05.

ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK
11.01 Cost of the Work

A. Costs Included: The term Cost of the Work means the sum of all costs, except those excluded in
Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the
Work. When the value of any Work covered by a Change Order or when a Claim for an
adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be
reimbursed to Contractor will be only those additional or incremental costs required because of
the change in the Work or because of the event giving rise to the Claim. Except as otherwise may
be agreed to in writing by Owner, such costs shall be in amounts no higher than those prevailing
in the locality of the Project, shall not include any of the costs itemized in Paragraph 11.01.B, and
shall include only the following items:
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Payroll costs for employees in the direct employ of Contractor in the performance of the
Work under schedules of job classifications agreed upon by Owner and Contractor. Such
employees shall include, without limitation, superintendents, foremen, and other personnel
employed full time on the Work. Payroll costs for employees not employed full time on the
Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall
include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall
include social security contributions, unemployment, excise, and payroll taxes, workers’
compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay
applicable thereto. The expenses of performing Work outside of regular working hours, on
Saturday, Sunday, or legal holidays, shall be included in the above to the extent authorized by
Owner.

Cost of all materials and equipment furnished and incorporated in the Work, including costs
of transportation and storage thereof, and Suppliers’ field services required in connection
therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with
Contractor with which to make payments, in which case the cash discounts shall accrue to
Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials and
equipment shall accrue to Owner, and Contractor shall make provisions so that they may be
obtained.

Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If
required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable
to Owner and Contractor and shall deliver such bids to Owner, who will then determine, with
the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides that
the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the
Subcontractor’s Cost of the Work and fee shall be determined in the same manner as
Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01.

Costs of special consultants (including but not limited to engineers, architects, testing
laboratories, surveyors, attorneys, and accountants) employed for services specifically related
to the Work.

Supplemental costs including the following:

a. The proportion of necessary transportation, travel, and subsistence expenses of
Contractor’s employees incurred in discharge of duties connected with the Work.

b. Cost, including transportation and maintenance, of all materials, supplies, equipment,
machinery, appliances, office, and temporary facilities at the Site, and hand tools not
owned by the workers, which are consumed in the performance of the Work, and cost,
less market value, of such items used but not consumed which remain the property of
Contractor.

c. Rentals of all construction equipment and machinery, and the parts thereof whether rented
from Contractor or others in accordance with rental agreements approved by Owner with
the advice of Engineer, and the costs of transportation, loading, unloading, assembly,
dismantling, and removal thereof. All such costs shall be in accordance with the terms of
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said rental agreements. The rental of any such equipment, machinery, or parts shall cease
when the use thereof is no longer necessary for the Work.

d. Sales, consumer, use, and other similar taxes related to the Work, and for which
Contractor is liable, as imposed by Laws and Regulations.

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any of them may
be liable, and royalty payments and fees for permits and licenses.

f. Losses and damages (and related expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained by Contractor in connection with the
performance of the Work (except losses and damages within the deductible amounts of
property insurance established in accordance with Paragraph 5.06.D), provided such
losses and damages have resulted from causes other than the negligence of Contractor,
any Subcontractor, or anyone directly or indirectly employed by any of them or for whose
acts any of them may be liable. Such losses shall include settlements made with the
written consent and approval of Owner. No such losses, damages, and expenses shall be
included in the Cost of the Work for the purpose of determining Contractor’s fee.

g. The cost of utilities, fuel, and sanitary facilities at the Site.

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the
Site, express and courier services, and similar petty cash items in connection with the
Work.

i. The costs of premiums for all bonds and insurance Contractor is required by the Contract
Documents to purchase and maintain.

B. Costs Excluded: The term Cost of the Work shall not include any of the following items:

1.

2.

3.

Payroll costs and other compensation of Contractor’s officers, executives, principals (of
partnerships and sole proprietorships), general managers, safety managers, engineers,
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents,
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the
Site or in Contractor’s principal or branch office for general administration of the Work and
not specifically included in the agreed upon schedule of job classifications referred to in
Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be
considered administrative costs covered by the Contractor’s fee.

Expenses of Contractor’s principal and branch offices other than Contractor’s office at the
Site.

Any part of Contractor’s capital expenses, including interest on Contractor’s capital
employed for the Work and charges against Contractor for delinquent payments.

Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of them may be liable, including but not
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11.02

11.03

limited to, the correction of defective Work, disposal of materials or equipment wrongly
supplied, and making good any damage to property.

5. Other overhead or general expense costs of any kind and the costs of any item not specifically
and expressly included in Paragraphs 11.01.A.

Contractor’s Fee: When all the Work is performed on the basis of cost-plus, Contractor’s fee
shall be determined as set forth in the Agreement. When the value of any Work covered by a
Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of
Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C.

Documentation: Whenever the Cost of the Work for any purpose is to be determined pursuant to
Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in
accordance with generally accepted accounting practices and submit in a form acceptable to
Engineer an itemized cost breakdown together with supporting data.

Allowances

A

It is understood that Contractor has included in the Contract Price all allowances so named in the
Contract Documents and shall cause the Work so covered to be performed for such sums and by
such persons or entities as may be acceptable to Owner and Engineer.

Cash Allowances:
1. Contractor agrees that:

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of
materials and equipment required by the allowances to be delivered at the Site, and all
applicable taxes; and

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead,
profit, and other expenses contemplated for the cash allowances have been included in the
Contract Price and not in the allowances, and no demand for additional payment on
account of any of the foregoing will be valid.

Contingency Allowance:

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover
unanticipated costs.

Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer
to reflect actual amounts due Contractor on account of Work covered by allowances, and the
Contract Price shall be correspondingly adjusted.

Unit Price Work

A.

Where the Contract Documents provide that all or part of the Work is to be Unit Price Work,
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to
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the sum of the unit price for each separately identified item of Unit Price Work times the
estimated quantity of each item as indicated in the Agreement.

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the
purpose of comparison of Bids and determining an initial Contract Price. Determinations of the
actual quantities and classifications of Unit Price Work performed by Contractor will be made by
Engineer subject to the provisions of Paragraph 9.07.

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to
cover Contractor’s overhead and profit for each separately identified item.

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance
with Paragraph 10.05 if:

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and
significantly from the estimated quantity of such item indicated in the Agreement; and

2. there is no corresponding adjustment with respect to any other item of Work; and

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of
having incurred additional expense or Owner believes that Owner is entitled to a decrease in
Contract Price and the parties are unable to agree as to the amount of any such increase or
decrease.

ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES
12.01 Change of Contract Price

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the
Contract Price shall be based on written notice submitted by the party making the Claim to the
Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the
Contract Price will be determined as follows:

1. where the Work involved is covered by unit prices contained in the Contract Documents, by
application of such unit prices to the quantities of the items involved (subject to the
provisions of Paragraph 11.03); or

2. where the Work involved is not covered by unit prices contained in the Contract Documents,
by a mutually agreed lump sum (which may include an allowance for overhead and profit not
necessarily in accordance with Paragraph 12.01.C.2); or

3. where the Work involved is not covered by unit prices contained in the Contract Documents
and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the
Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor’s fee for
overhead and profit (determined as provided in Paragraph 12.01.C).
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C. Contractor’s Fee: The Contractor’s fee for overhead and profit shall be determined as follows:
1. amutually acceptable fixed fee; or

2. if afixed fee is not agreed upon, then a fee based on the following percentages of the various
portions of the Cost of the Work:

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall
be 15 percent;

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee
and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is
that the Subcontractor who actually performs the Work, at whatever tier, will be paid a
fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1
and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a
fee of five percent of the amount paid to the next lower tier Subcontractor;

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4,
11.01.A.5,and 11.01.B;

e. the amount of credit to be allowed by Contractor to Owner for any change which results
in a net decrease in cost will be the amount of the actual net decrease in cost plus a
deduction in Contractor’s fee by an amount equal to five percent of such net decrease;
and

f. when both additions and credits are involved in any one change, the adjustment in
Contractor’s fee shall be computed on the basis of the net change in accordance with
Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive.

12.02 Change of Contract Times

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in
the Contract Times shall be based on written notice submitted by the party making the Claim to
the Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an
adjustment in the Contract Times will be determined in accordance with the provisions of this
Article 12.

12.03 Delays

A. Where Contractor is prevented from completing any part of the Work within the Contract Times
due to delay beyond the control of Contractor, the Contract Times will be extended in an amount
equal to the time lost due to such delay if a Claim is made therefor as provided in Paragraph
12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.
Page 47 of 62




neglect by Owner, acts or neglect of utility owners or other contractors performing other work as
contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God.

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as
contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or
interferes with the performance or progress of the Work, then Contractor shall be entitled to an
equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s
entitlement to an adjustment of the Contract Times is conditioned on such adjustment being
essential to Contractor’s ability to complete the Work within the Contract Times.

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic,
abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the
control of Owner, or other causes not the fault of and beyond control of Owner and Contractor,
then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment
is essential to Contractor’s ability to complete the Work within the Contract Times. Such an
adjustment shall be Contractor’s sole and exclusive remedy for the delays described in this
Paragraph 12.03.C.

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, consultants,
or subcontractors shall not be liable to Contractor for any claims, costs, losses, or damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute resolution costs) sustained by Contractor
on or in connection with any other project or anticipated project.

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays
within the control of Contractor. Delays attributable to and within the control of a Subcontractor
or Supplier shall be deemed to be delays within the control of Contractor.

ARTICLE 13- TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK

13.01 Notice of Defects

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be
given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this
Article 13.

13.02 Access to Work

A. Owner, Engineer, their consultants and other representatives and personnel of Owner,
independent testing laboratories, and governmental agencies with jurisdictional interests will
have access to the Site and the Work at reasonable times for their observation, inspection, and
testing. Contractor shall provide them proper and safe conditions for such access and advise them
of Contractor’s safety procedures and programs so that they may comply therewith as applicable.
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13.03 Tests and Inspections

13.04

A

Contractor shall give Engineer timely notice of readiness of the Work for all required inspections,
tests, or approvals and shall cooperate with inspection and testing personnel to facilitate required
inspections or tests.

Owner shall employ and pay for the services of an independent testing laboratory to perform all
inspections, tests, or approvals required by the Contract Documents except:

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph
13.04.B shall be paid as provided in Paragraph 13.04.C; and

3. as otherwise specifically provided in the Contract Documents.

If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof)
specifically to be inspected, tested, or approved by an employee or other representative of such
public body, Contractor shall assume full responsibility for arranging and obtaining such
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the
required certificates of inspection or approval.

Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection
with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of
materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs,
or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in
the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to
Owner and Engineer.

If any Work (or the work of others) that is to be inspected, tested, or approved is covered by
Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer,
uncover such Work for observation.

Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless
Contractor has given Engineer timely notice of Contractor’s intention to cover the same and
Engineer has not acted with reasonable promptness in response to such notice.

Uncovering Work

A

If any Work is covered contrary to the written request of Engineer, it must, if requested by
Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense.

If Engineer considers it necessary or advisable that covered Work be observed by Engineer or
inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or
otherwise make available for observation, inspection, or testing as Engineer may require, that
portion of the Work in question, furnishing all necessary labor, material, and equipment.
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13.05

13.06

13.07

C.

If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory
replacement or reconstruction (including but not limited to all costs of repair or replacement of
work of others); and Owner shall be entitled to an appropriate decrease in the Contract Price. If
the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05.

If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the
Contract Price or an extension of the Contract Times, or both, directly attributable to such
uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the
parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim
therefor as provided in Paragraph 10.05.

Owner May Stop the Work

A

If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable
materials or equipment, or fails to perform the Work in such a way that the completed Work will
conform to the Contract Documents, Owner may order Contractor to stop the Work, or any
portion thereof, until the cause for such order has been eliminated; however, this right of Owner
to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the
benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any
surety for, or employee or agent of any of them.

Correction or Removal of Defective Work

A

Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or
not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it
from the Project and replace it with Work that is not defective. Contractor shall pay all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such correction or removal (including but not limited
to all costs of repair or replacement of work of others).

When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07,
Contractor shall take no action that would void or otherwise impair Owner’s special warranty and
guarantee, if any, on said Work.

Correction Period

A. If within one year after the date of Substantial Completion (or such longer period of time as may

be prescribed by the terms of any applicable special guarantee required by the Contract
Documents) or by any specific provision of the Contract Documents, any Work is found to be
defective, or if the repair of any damages to the land or areas made available for Contractor’s use
by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found to
be defective, Contractor shall promptly, without cost to Owner and in accordance with Owner’s
written instructions:
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1. repair such defective land or areas; or
2. correct such defective Work; or

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it
with Work that is not defective, and

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work
of others or other land or areas resulting therefrom.

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an
emergency where delay would cause serious risk of loss or damage, Owner may have the
defective Work corrected or repaired or may have the rejected Work removed and replaced. All
claims, costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such correction or repair or such removal and
replacement (including but not limited to all costs of repair or replacement of work of others) will
be paid by Contractor.

C. In special circumstances where a particular item of equipment is placed in continuous service
before Substantial Completion of all the Work, the correction period for that item may start to run
from an earlier date if so provided in the Specifications.

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or
removed and replaced under this Paragraph 13.07, the correction period hereunder with respect to
such Work will be extended for an additional period of one year after such correction or removal
and replacement has been satisfactorily completed.

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or
warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a
waiver of, the provisions of any applicable statute of limitation or repose.

13.08 Acceptance of Defective Work

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and,
prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may
do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and
determination to accept such defective Work (such costs to be approved by Engineer as to
reasonableness) and for the diminished value of the Work to the extent not otherwise paid by
Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s
recommendation of final payment, a Change Order will be issued incorporating the necessary
revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an
appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted.
If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an appropriate
amount will be paid by Contractor to Owner.

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.
Page 51 of 62




13.09 Owner May Correct Defective Work

A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective
Work, or to remove and replace rejected Work as required by Engineer in accordance with
Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the Contract
Documents, or if Contractor fails to comply with any other provision of the Contract Documents,
Owner may, after seven days written notice to Contractor, correct, or remedy any such deficiency.

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed
expeditiously. In connection with such corrective or remedial action, Owner may exclude
Contractor from all or part of the Site, take possession of all or part of the Work and suspend
Contractor’s services related thereto, take possession of Contractor’s tools, appliances,
construction equipment and machinery at the Site, and incorporate in the Work all materials and
equipment stored at the Site or for which Owner has paid Contractor but which are stored
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees,
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable
Owner to exercise the rights and remedies under this Paragraph.

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies
under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be issued
incorporating the necessary revisions in the Contract Documents with respect to the Work; and
Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties are unable
to agree as to the amount of the adjustment, Owner may make a Claim therefor as provided in
Paragraph 10.05. Such claims, costs, losses and damages will include but not be limited to all
costs of repair, or replacement of work of others destroyed or damaged by correction, removal, or
replacement of Contractor’s defective Work.

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the
performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies
under this Paragraph 13.09.

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION
14.01 Schedule of Values

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for
progress payments and will be incorporated into a form of Application for Payment acceptable to
Engineer. Progress payments on account of Unit Price Work will be based on the number of units
completed.

14.02 Progress Payments
A. Applications for Payments:

1. At least 20 days before the date established in the Agreement for each progress payment (but
not more often than once a month), Contractor shall submit to Engineer for review an
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Application for Payment filled out and signed by Contractor covering the Work completed as
of the date of the Application and accompanied by such supporting documentation as is
required by the Contract Documents. If payment is requested on the basis of materials and
equipment not incorporated in the Work but delivered and suitably stored at the Site or at
another location agreed to in writing, the Application for Payment shall also be accompanied
by a bill of sale, invoice, or other documentation warranting that Owner has received the
materials and equipment free and clear of all Liens and evidence that the materials and
equipment are covered by appropriate property insurance or other arrangements to protect
Owner’s interest therein, all of which must be satisfactory to Owner.

2. Beginning with the second Application for Payment, each Application shall include an
affidavit of Contractor stating that all previous progress payments received on account of the
Work have been applied on account to discharge Contractor’s legitimate obligations
associated with prior Applications for Payment.

3. The amount of retainage with respect to progress payments will be as stipulated in the
Agreement.

B. Review of Applications:

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in
writing a recommendation of payment and present the Application to Owner or return the
Application to Contractor indicating in writing Engineer’s reasons for refusing to recommend
payment. In the latter case, Contractor may make the necessary corrections and resubmit the
Application.

2. Engineer’s recommendation of any payment requested in an Application for Payment will
constitute a representation by Engineer to Owner, based on Engineer’s observations of the
executed Work as an experienced and qualified design professional, and on Engineer’s
review of the Application for Payment and the accompanying data and schedules, that to the
best of Engineer’s knowledge, information and belief:

a. the Work has progressed to the point indicated;

b. the quality of the Work is generally in accordance with the Contract Documents (subject
to an evaluation of the Work as a functioning whole prior to or upon Substantial
Completion, the results of any subsequent tests called for in the Contract Documents, a
final determination of quantities and classifications for Unit Price Work under Paragraph
9.07, and any other qualifications stated in the recommendation); and

c. the conditions precedent to Contractor’s being entitled to such payment appear to have
been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

3. By recommending any such payment Engineer will not thereby be deemed to have
represented that:

a. inspections made to check the quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every aspect of the Work in progress, or

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.
Page 53 of 62




involved detailed inspections of the Work beyond the responsibilities specifically
assigned to Engineer in the Contract Documents; or

b. there may not be other matters or issues between the parties that might entitle Contractor
to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending payments

nor Engineer’s recommendation of any payment, including final payment, will impose
responsibility on Engineer:

a. tosupervise, direct, or control the Work, or

b. for the means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or

c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s
performance of the Work, or

d. to make any examination to ascertain how or for what purposes Contractor has used the
moneys paid on account of the Contract Price, or

e. to determine that title to any of the Work, materials, or equipment has passed to Owner
free and clear of any Liens.

Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s
opinion, it would be incorrect to make the representations to Owner stated in
Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because
of subsequently discovered evidence or the results of subsequent inspections or tests, revise
or revoke any such payment recommendation previously made, to such extent as may be
necessary in Engineer’s opinion to protect Owner from loss because:

a. the Work is defective, or completed Work has been damaged, requiring correction or
replacement;

b. the Contract Price has been reduced by Change Orders;

c. Owner has been required to correct defective Work or complete Work in accordance with
Paragraph 13.09; or

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in
Paragraph 15.02.A.

C. Payment Becomes Due:

1.

Ten days after presentation of the Application for Payment to Owner with Engineer’s
recommendation, the amount recommended will (subject to the provisions of Paragraph
14.02.D) become due, and when due will be paid by Owner to Contractor.
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D. Reduction in Payment:
1. Owner may refuse to make payment of the full amount recommended by Engineer because:

a. claims have been made against Owner on account of Contractor’s performance or
furnishing of the Work;

b. Liens have been filed in connection with the Work, except where Contractor has
delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of
such Liens;

c. there are other items entitling Owner to a set-off against the amount recommended; or

d. Owner has actual knowledge of the occurrence of any of the events enumerated in
Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will
give Contractor immediate written notice (with a copy to Engineer) stating the reasons for
such action and promptly pay Contractor any amount remaining after deduction of the
amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any
adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the reasons
for such action.

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the
amount wrongfully withheld shall be treated as an amount due as determined by Paragraph
14.02.C.1 and subject to interest as provided in the Agreement.

14.03 Contractor’s Warranty of Title

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by
any Application for Payment, whether incorporated in the Project or not, will pass to Owner no
later than the time of payment free and clear of all Liens.

14.04 Substantial Completion

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify
Owner and Engineer in writing that the entire Work is substantially complete (except for items
specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of
Substantial Completion.

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an
inspection of the Work to determine the status of completion. If Engineer does not consider the
Work substantially complete, Engineer will notify Contractor in writing giving the reasons
therefor.

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a tentative
certificate of Substantial Completion which shall fix the date of Substantial Completion. There
shall be attached to the certificate a tentative list of items to be completed or corrected before

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.
Page 55 of 62




final payment. Owner shall have seven days after receipt of the tentative certificate during which
to make written objection to Engineer as to any provisions of the certificate or attached list. If,
after considering such objections, Engineer concludes that the Work is not substantially
complete, Engineer will, within 14 days after submission of the tentative certificate to Owner,
notify Contractor in writing, stating the reasons therefor. If, after consideration of Owner’s
objections, Engineer considers the Work substantially complete, Engineer will, within said 14
days, execute and deliver to Owner and Contractor a definitive certificate of Substantial
Completion (with a revised tentative list of items to be completed or corrected) reflecting such
changes from the tentative certificate as Engineer believes justified after consideration of any
objections from Owner.

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will
deliver to Owner and Contractor a written recommendation as to division of responsibilities
pending final payment between Owner and Contractor with respect to security, operation, safety,
and protection of the Work, maintenance, heat, utilities, insurance, and warranties and
guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in
writing prior to Engineer’s issuing the definitive certificate of Substantial Completion, Engineer’s
aforesaid recommendation will be binding on Owner and Contractor until final payment.

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial
Completion subject to allowing Contractor reasonable access to remove its property and
complete or correct items on the tentative list.

14.05 Partial Utilization

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially
completed part of the Work which has specifically been identified in the Contract Documents, or
which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable part
of the Work that can be used by Owner for its intended purpose without significant interference
with Contractor’s performance of the remainder of the Work, subject to the following conditions:

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any
such part of the Work which Owner believes to be ready for its intended use and substantially
complete. If and when Contractor agrees that such part of the Work is substantially complete,
Contractor, Owner, and Engineer will follow the procedures of Paragraph 14.04.A through D
for that part of the Work.

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers
any such part of the Work ready for its intended use and substantially complete and request
Engineer to issue a certificate of Substantial Completion for that part of the Work.

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall
make an inspection of that part of the Work to determine its status of completion. If Engineer
does not consider that part of the Work to be substantially complete, Engineer will notify
Owner and Contractor in writing giving the reasons therefor. If Engineer considers that part
of the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with
respect to certification of Substantial Completion of that part of the Work and the division of
responsibility in respect thereof and access thereto.
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4. No use or occupancy or separate operation of part of the Work may occur prior to compliance
with the requirements of Paragraph 5.10 regarding property insurance.

14.06 Final Inspection

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is
complete, Engineer will promptly make a final inspection with Owner and Contractor and will
notify Contractor in writing of all particulars in which this inspection reveals that the Work is
incomplete or defective. Contractor shall immediately take such measures as are necessary to
complete such Work or remedy such deficiencies.

14.07 Final Payment
A. Application for Payment:

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections
identified during the final inspection and has delivered, in accordance with the Contract
Documents, all maintenance and operating instructions, schedules, guarantees, bonds,
certificates or other evidence of insurance, certificates of inspection, marked-up record
documents (as provided in Paragraph 6.12), and other documents, Contractor may make
application for final payment following the procedure for progress payments.

2. The final Application for Payment shall be accompanied (except as previously delivered) by:

a. all documentation called for in the Contract Documents, including but not limited to the
evidence of insurance required by Paragraph 5.04.B.6;

b. consent of the surety, if any, to final payment;
c. alist of all Claims against Owner that Contractor believes are unsettled; and

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien
rights arising out of or Liens filed in connection with the Work.

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor
that: (i) the releases and receipts include all labor, services, material, and equipment for
which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other
indebtedness connected with the Work for which Owner might in any way be responsible, or
which might in any way result in liens or other burdens on Owner's property, have been paid
or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or
receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to
indemnify Owner against any Lien.

B. Engineer’s Review of Application and Acceptance:

1. If, on the basis of Engineer’s observation of the Work during construction and final
inspection, and Engineer’s review of the final Application for Payment and accompanying
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documentation as required by the Contract Documents, Engineer is satisfied that the Work
has been completed and Contractor’s other obligations under the Contract Documents have
been fulfilled, Engineer will, within ten days after receipt of the final Application for
Payment, indicate in writing Engineer’s recommendation of payment and present the
Application for Payment to Owner for payment. At the same time Engineer will also give
written notice to Owner and Contractor that the Work is acceptable subject to the provisions
of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to
Contractor, indicating in writing the reasons for refusing to recommend final payment, in
which case Contractor shall make the necessary corrections and resubmit the Application for
Payment.

C. Payment Becomes Due:

1. Thirty days after the presentation to Owner of the Application for Payment and
accompanying documentation, the amount recommended by Engineer, less any sum Owner is
entitled to set off against Engineer’s recommendation, including but not limited to liquidated
damages, will become due and will be paid by Owner to Contractor.

14.08 Final Completion Delayed

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if
Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment
(for Work fully completed and accepted) and recommendation of Engineer, and without
terminating the Contract, make payment of the balance due for that portion of the Work fully
completed and accepted. If the remaining balance to be held by Owner for Work not fully
completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have
been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of
the balance due for that portion of the Work fully completed and accepted shall be submitted by
Contractor to Engineer with the Application for such payment. Such payment shall be made
under the terms and conditions governing final payment, except that it shall not constitute a
waiver of Claims.

14.09 Waiver of Claims
A. The making and acceptance of final payment will constitute:

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled
Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06,
from failure to comply with the Contract Documents or the terms of any special guarantees
specified therein, or from Contractor’s continuing obligations under the Contract Documents;
and

2. a waiver of all Claims by Contractor against Owner other than those previously made in
accordance with the requirements herein and expressly acknowledged by Owner in writing as
still unsettled.
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ARTICLE 15 - SUSPENSION OF WORK AND TERMINATION

15.01 Owner May Suspend Work

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period

of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will
fix the date on which Work will be resumed. Contractor shall resume the Work on the date so
fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the
Contract Times, or both, directly attributable to any such suspension if Contractor makes a Claim
therefor as provided in Paragraph 10.05.

15.02 Owner May Terminate for Cause

A. The occurrence of any one or more of the following events will justify termination for cause:

B.

1. Contractor’s persistent failure to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or
suitable materials or equipment or failure to adhere to the Progress Schedule established
under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04);

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction;
3. Contractor’s repeated disregard of the authority of Engineer; or
4. Contractor’s violation in any substantial way of any provisions of the Contract Documents.

If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving
Contractor (and surety) seven days written notice of its intent to terminate the services of
Contractor:

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s
tools, appliances, construction equipment, and machinery at the Site, and use the same to the
full extent they could be used by Contractor (without liability to Contractor for trespass or
conversion);

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner
has paid Contractor but which are stored elsewhere; and

3. complete the Work as Owner may deem expedient.

If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive
any further payment until the Work is completed. If the unpaid balance of the Contract Price
exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) sustained by Owner arising out of or relating to completing the Work,
such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such
unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and
damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when
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so approved by Engineer, incorporated in a Change Order. When exercising any rights or
remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the
Work performed.

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if
Contractor begins within seven days of receipt of notice of intent to terminate to correct its failure
to perform and proceeds diligently to cure such failure within no more than 30 days of receipt of
said notice.

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect
any rights or remedies of Owner against Contractor then existing or which may thereafter accrue.
Any retention or payment of moneys due Contractor by Owner will not release Contractor from
liability.

F. If and to the extent that Contractor has provided a performance bond under the provisions of
Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of
Paragraphs 15.02.B and 15.02.C.

15.03 Owner May Terminate For Convenience

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and
without prejudice to any other right or remedy of Owner, terminate the Contract. In such case,
Contractor shall be paid for (without duplication of any items):

1. completed and acceptable Work executed in accordance with the Contract Documents prior
to the effective date of termination, including fair and reasonable sums for overhead and
profit on such Work;

2. expenses sustained prior to the effective date of termination in performing services and
furnishing labor, materials, or equipment as required by the Contract Documents in
connection with uncompleted Work, plus fair and reasonable sums for overhead and profit on
such expenses;

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors,
Suppliers, and others; and

4. reasonable expenses directly attributable to termination.

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other
economic loss arising out of or resulting from such termination.

15.04 Contractor May Stop Work or Terminate

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive
days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on
any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days
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to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days
written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such
suspension or failure within that time, terminate the Contract and recover from Owner payment
on the same terms as provided in Paragraph 15.03.

In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer
has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has
failed for 30 days to pay Contractor any sum finally determined to be due, Contractor may, seven
days after written notice to Owner and Engineer, stop the Work until payment is made of all such
amounts due Contractor, including interest thereon. The provisions of this Paragraph 15.04 are
not intended to preclude Contractor from making a Claim under Paragraph 10.05 for an
adjustment in Contract Price or Contract Times or otherwise for expenses or damage directly
attributable to Contractor’s stopping the Work as permitted by this Paragraph.

ARTICLE 16 — DISPUTE RESOLUTION

16.01 Methods and Procedures

A

Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a
decision under Paragraph 10.05 before such decision becomes final and binding. The mediation
will be governed by the Construction Industry Mediation Rules of the American Arbitration
Association in effect as of the Effective Date of the Agreement. The request for mediation shall
be submitted in writing to the American Arbitration Association and the other party to the
Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E.

Owner and Contractor shall participate in the mediation process in good faith. The process shall
be concluded within 60 days of filing of the request. The date of termination of the mediation
shall be determined by application of the mediation rules referenced above.

If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after
termination of the mediation unless, within that time period, Owner or Contractor:

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary
Conditions; or

2. agrees with the other party to submit the Claim to another dispute resolution process; or

3. gives written notice to the other party of the intent to submit the Claim to a court of
competent jurisdiction.

ARTICLE 17— MISCELLANEOUS

17.01 Giving Notice

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will

be deemed to have been validly given if:
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17.02

17.03

17.04

17.05

17.06

1. delivered in person to the individual or to a member of the firm or to an officer of the
corporation for whom it is intended; or

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business
address known to the giver of the notice.

Computation of Times

A. When any period of time is referred to in the Contract Documents by days, it will be computed to
exclude the first and include the last day of such period. If the last day of any such period falls on
a Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction,
such day will be omitted from the computation.

Cumulative Remedies

A. The duties and obligations imposed by these General Conditions and the rights and remedies
available hereunder to the parties hereto are in addition to, and are not to be construed in any way
as a limitation of, any rights and remedies available to any or all of them which are otherwise
imposed or available by Laws or Regulations, by special warranty or guarantee, or by other
provisions of the Contract Documents. The provisions of this Paragraph will be as effective as if
repeated specifically in the Contract Documents in connection with each particular duty,
obligation, right, and remedy to which they apply.

Survival of Obligations

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given
in accordance with the Contract Documents, as well as all continuing obligations indicated in the
Contract Documents, will survive final payment, completion, and acceptance of the Work or
termination or completion of the Contract or termination of the services of Contractor.

Controlling Law
A. This Contract is to be governed by the law of the state in which the Project is located.
Headings

A. Atrticle and paragraph headings are inserted for convenience only and do not constitute parts of
these General Conditions.
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SECTION 4
SUPPLEMENTARY CONDITIONS



SUPPLEMENTARY CONDITIONS

These Supplementary Conditions amend or supplement the Standard General Conditions of the
Construction Contract (EJCDC C-700, 2007 ed.) and other provisions of the Contract Documents as
indicated below. All provisions which are not so amended or supplemented herein or in the Specific
Project Requirements remain in full force and effect.

SC-1.01

SC-2.02

SC-2.03
SC-4.02(A)

SC-5.03(A)(1)

SC-5.04(B)(1)

SC-5.04(B)(2)

The terms used in these Supplementary Conditions which are defined in the
General Conditions have the meaning assigned to them in the General Conditions.

Delete paragraph 2.02A in its entirety and insert the following in its place:

Owner shall furnish one (1) printed/hard copy of the drawings and Project Manual
which shall be an executed contract set and one set in electronic format (.pdf), if
requested.

In the last sentence of 2.03A, change "sixtieth day" to "ninetieth day."
Change "Supplementary Conditions™ to read "Specific Project Requirements.”

The required Certificate of Insurance shall be in a form satisfactory to the Owner
(most current version of ACORD 25 or approved equal). If the Contractor fails to
procure and maintain any specified and/or required insurance, the Owner shall have
the right to procure and maintain the said insurance for and in the name of the
Contractor and the Contractor shall pay the cost thereof and shall furnish all
necessary information to make effective and maintain such insurance.

Change "Supplementary Conditions™ to read "Specific Project Requirements."
The limits of liability for the insurance required by paragraph 5.04(A) of the
General Conditions shall provide coverage for not less than the following amounts

or greater where required by Laws and Regulations:

5.04(A)(1) and (2) Workers' Compensation, etc., under paragraphs 5.04(A)(1) and
5.04(A)(2) of the General Conditions:

(a) State Statutory
(b) Applicable Federal (e.g., Longshoreman's): Statutory
(c) Employer's Liability: $1,000,000

5.04(A)(3), (4) and (5). Contractor's Liability Insurance under paragraphs
5.04(A)(3) through 5.04(A)(5) of the General Conditions which shall also include
completed operations and product liability coverage.

(@) Bodily Injury and Property Damage, Combined Single Limit (CSL)
(Except Products and Completed Operations) Property Damage liability
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(b)

(©)

(d)
(€)

(f)

insurance will provide Explosion, Collapse, and Underground coverage
where applicable.

Each Occurrence $2,000,000*
General Aggregate $4,000,000*
Products and Completed Operations

Aggregate $1,000,000
Products and Completed Operations to be maintained for two (2) years
after final payment and Contractor shall continue to provide evidence of
such coverage to the Owner on an annual basis during the
aforementioned period.

Personal and Advertising Injury (Per Person/Organization and per
occurrence) with Employment Exclusion deleted. $1,000,000
Fire Damage $100,000
*Umbrella Excess Liability — As needed to increase primary policy to
required limits.

If the General Liability Policy includes a General Aggregate, such policy

shall be endorsed to have General Aggregate apply to this project only
(Per Project Aggregate Limit).

5.04(A)(6) Automobile Liability - (Owned, Non-Owned, Hired)
Contractor may provide split limits or combined single limit.

(@)

(b)

(©)

Split Limits:
Bodily Injury, Each Person: $2,000,000
Each Occurrence $2,000,000
Property Damage, Each Occurrence $1,000,000
or

Combined Single Limit

Bodily Injury and Property Damage,
Each Occurrence $2,000,000

Umbrella Excess Liability — as needed to increase Primary Policy to
specified limits.
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SC-5.04(B)(3)

SC-5.04(B)(4)

Add the following to the end of the paragraph: “to the extent available in the
insurance industry with industry standard exclusions and as allowed under the laws
and regulations in the State of Ohio;”

Add the following:

Written notice of cancellation for non-payment of premium shall be at least 10
days.

Add the following paragraphs:

SC-5.04(C)

SC-5.04(D)

SC-5.05

SC-5.06

SC-6.02(C)

Unless otherwise stated in Specific Project Requirements, the Contractor shall
purchase and provide an "Owner's and Contractor's Protective Policy" with the
Owner listed as the insured for the following limits:

Each Occurrence $1,000,000

General Aggregate $2,000,000

Unless otherwise stated in Specific Project Requirements the Contractor shall
purchase and maintain during the Contract Time "All Risk Builders' Risk
Insurance,” and/or "Installation Floater Insurance,” and/or "Boiler and Machinery
Insurance,” and any and all insurance requirements of section GC-5.06 of the
General Conditions as applicable for the type of work to be performed upon the
Project to the full insurable value thereof for the benefit of the Owner, the
Contractor, Subcontractors and Suppliers as their interest may appear. This
insurance shall cover the work until final acceptance and final payment by the
Owner. This provision shall in no way release the Contractor or Contractor's
Surety from obligations under the Contract Documents to fully complete the
Project. The original policy(s) shall be filed with the Owner or his designated
representative.

Owner’s Liability Insurance

See SC-5.04(C) above.

Property Insurance

Unless otherwise stated in Specific Project Requirements the Contractor, not the
Owner, shall purchase and maintain during the Contract Time all property
insurance required in section GC-5.06 of the General Conditions and as outlined in
SC-5.04(D) above.

Add the following Paragraph:

The Contractor shall be responsible for the Owner and/or Engineer's additional

inspection and administrative costs for work performed beyond regular working
hours as defined in this Section.

SC.3



SC-6.10(B)

SC6.17

SC-7.02

Add the following:

Should the Owner be exempt from Ohio State Sales and Use Taxes on materials
and equipment to be incorporated in the Project, the Contractor may obtain a
waiver and said taxes shall not be included in the Contract Price.

1. Owner will furnish the required certificates of tax exemption to Contractor
for use in the purchase of supplies and materials to be incorporated into the
work

2. Owner’s exemption to Contractor does not apply to construction tools,
machinery, equipment, or other property by or leased by Contractor, or to
supplies or materials not incorporated into the work.

The Contractor shall withhold and/or pay all consumer, use, property, employment,
income and other taxes in accordance with the laws and regulations of the United
States, State of Ohio and Owner which are applicable during the performance of
the work.

Shop Drawings and Samples
Add the following new paragraphs immediately after paragraph 6.17E:

Contractor shall furnish required submittals with sufficient information and
accuracy in order to obtain required approval of an item with no more than three
(3) submittals. Engineer will record Engineer’s time for reviewing subsequent
materials of shop drawings, samples, or other items requiring approval and
Contractor shall reimburse Owner for Engineer’s charges for such time.

In the event that Contractor requests a substitution for a previously approved item,
Contractor shall reimburse Owner for Engineer’s charges for such time unless the

need for such substitution is beyond the control of the Contractor.

Delete Section 7.02 of the General Conditions in its entirety and insert the
following:

SC-7.02(A)  The General Construction Contractor shall be referred to and
defined as the Construction Coordinator.

SC-7.02(B)  Duties of the Construction Coordinator include the following:

1. Scheduling and coordinating the work of the Prime Contractors
including submission and periodic updating of project schedule.

2.  Establishing and administrating the site safety program and procedures
for the project.

3. See that permits are applied for and obtained on a timely basis. Advise
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SC-11.01(A)

SC-13.07 (A)

SC-13.07(C)

SC-14.02 (A) (3)

the Engineer of any problems related to permit approval.
4. Monitoring compliance with Laws and Regulations.

5. Maintain project site for dust, sedimentation, debris, waste, and general
site cleanliness.

6. Coordinate location and use of temporary construction facilities
including but not limited to sanitary, water, power, telephone, and
parking.

7. Coordinate Owner interface for utility tie-ins/shut downs.

8. Monitor shop drawing submittal and coordination of submittal
information between Prime Contractors.

For purposes of "Cost of the Work" delete Section 11.01(A), (B), and (C) of the
General Conditions in their entirety and insert ODOT 109.05, current edition in its
place.

In the First sentence of Section 13.07(A) remove "Substantial Completion” and
insert "Final Acceptance of the entire project and final payment by the Owner."

Remove 13.07(C) and replace with the following:

All materials and equipment shall be warranted by the respective material supplier
or equipment manufacturer until the end of the Contractor's "correction period™ (or
longer if specified elsewhere in the contract) regardless of date of initial installation
or operation of the material or equipment. The cost of such extended warranties as
needed from material suppliers or equipment manufacturers to provide warranty
coverage until the end of the “correction period™ or other period as specified in the
contract shall be the responsibility of the prime contractor and shall be assumed to
have been included in his bid.

Delete Section 14.02(A) (3) of the General Conditions in its entirety and
insert the following:

Until the job is 50% complete, the Contractor will be paid 92% of the estimated
value of labor and material completed in acceptable form. After the work is 50%
complete, no further funds shall be retained and the Contractor shall be paid 100%
of the estimated value of labor and material completed in acceptable form,
provided that the Contractor is making satisfactory progress and there is no specific
cause for greater withholding. Upon the Owner’s agreement that the project is
substantially complete, the Retainage may be reduced to twice the value of the
remaining punch list work subject to the recommendation of the Engineer and the
approval by the Owner.
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SC-14.02(A) (4) Add the following paragraph:

Payment for stored materials at invoice prices or at the unit price bid for materials,
or the lesser value of the two, will be made for accepted nonperishable equipment
and materials which are to be incorporated into the work, when accepted,
delivered, properly stored, and protected upon the site and verified to the Engineer
by a copy of the invoice. For materials and equipment meeting the foregoing
conditions, the Owner will pay, when properly included in an approved estimate,
92% of the invoice value of the same. Subsequent to the inclusion of a payment
for delivered materials in a progress payment, Contractor shall submit no later than
the next payment submission, a partial waiver of lien from each and every supplier
for whom delivered materials were paid. If no such waiver is submitted prior to or
along with the next payment, the amount of delivered materials paid commensurate
with that particular item will be deducted from future payments. No payment for
delivered materials shall be made for any items that are scheduled to be
incorporated in the work within 30 days of submission of the pay estimate.
Delivered materials will not be paid in any given month for a total amount less than
$5,000.00. Payment for delivered materials for such items as pipe backfill and
roadway subbase will not be routinely considered.

SC-16.01 Delete Article 16 in its entirety and replace with the following:

ARTICLE 16 - DISPUTE RESOLUTION AGREEMENT - JUDICIAL SYSTEM

OWNER and CONTRACTOR hereby agree that Article 16 of the General Conditions to the
Agreement between OWNER and CONTRACTOR is amended to include the following agreement
of the parties:

16.01 All claims, disputes and other matters in question between Owner and Contractor arising
out of or relating to the Contract Documents or the breach thereof (except for claims
which have been waived by the making or acceptance of final payment as provided by
Paragraph 14.09) will be decided through the Lake County Court of Common Pleas.
Arbitration will be entered into only if agreed upon in writing by both parties.

2/11
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE
ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITY (EXECUTIVE ORDER 11246)

1. The Bidder's attention is called to the "Equal Opportunity Clause" and the
"Standard Federal Equal Employment Opportunity Construction Contract
Specifications" set forth herein.

2. The goals and timetables for minority and female participation, expressed in

percentage terms for the Contractor's aggregate workforce, in each trade on
all construction work in the covered area, are as follows:

Goal for Minority Goals for Female
Timetables Participation for Participation in
Each Trade Each Trade
Until Further Notice Goal (Percent) Goal (Percent)
16.1 6.9

These goals are applicable to all the Contractor's construction work (whether
or not it is Federal or federally assisted) performed in the covered area. The
Contractor's compliance with the Executive Order and the regulations in 41
CFR Part 60-4 shall be based on its implementation of the Equal Opportunity
Clause, specific affirmative action obligations required by the specifications
set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals established for
the geographical area where the contract resulting from this solicitation is to
be performed. The hours of minority and female employment and training
must be substantially uniform throughout the length of the contract, and in
each trade, and the contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority
or female employees or trainees from Contractor to Contractor or from project
to project for the sole purpose of meeting the Contractor's goals shall be a
violation of the contract, the Executive Order and the regulations in 41 CFR
Part 60-4. Compliance with the goals will be measured against the total work
hours performed.

3. The Contractor shall provide written notification to the Director of the Office of
Federal Contract Compliance programs within ten (10) working days of award
of any construction subcontract in excess of $10,000 at any tier for
construction work under the contract resulting from this solicitation. The
notification shall list the name, address and telephone number of the
subcontractor; employer identification number; estimated dollar amount of the
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subcontract; estimated starting and completion dates of the subcontract; and
the geographical area in which the contract is to be performed.

. As used in this Notice, and in the contract resulting from this solicitation, the
"covered area" is the State of Ohio, Counties of Ashland, Ashtabula,
Crawford, Cuyahoga, Erie, Geauga, Lake, Lorain, Sandusky and Seneca and
the principal City of Cleveland,
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STANDARD FEDERAL EQUAL EMPLOYMENT
OPPORTUNITY CONSTRUCTION CONTRACT SPECIFICATIONS
(EXECUTIVE ORDER 11246)

As used in these specifications:

a. "Covered area" means the geographical area described in the
solicitation from which this contract resulted,;

b. "Director" means Director, Office of Federal Contract Compliance
Programs, United States Department of Labor, or any person to
whom the Director delegates authority;

C. "Employer ldentification Number" means the Federal Social
Security Number used on the Employer's Quarterly Federal Tax
Return, U.S. Treasury Department Form 941.

d. "Minority" includes:

0] Black (all persons having origins in any of the Black African
racial groups not of Hispanic origin);

(i) Hispanic (all persons of Mexican, Puerto Rican, Cuban,
Central or South American or other Spanish Culture or
origin, regardless of race);

(i)  Asian and Pacific Islander (all persons having origins in any
of the original peoples of the Far East, Southeast Asia, the
Indian Subcontinent or the Pacific Islands); and

(iv)  American Indian or Alaskan Native (all persons having
origins in any of the original peoples of North America and
maintaining identifiable tribal affiliations through membership
and participation or community identification).

Whenever the Contractor, or any subcontractor at any tier, subcontracts a
portion of the work involving any construction trade, it shall physically
include in each subcontract in excess of $10,000 the provisions of these
specifications and the Notice which contains the applicable goals for
minority and female participation and which is set forth in the solicitations
from which this contract resulted.

If the Contractor is participating in a Hometown Plan approved by the U.S.
Department of Labor in the covered area either individually or through an
association, its affirmative action obligations on all work in the Plan area
(including goals and timetables) shall be in accordance with the Plan for
those trades which have unions participating in the Plan. Contractors
must be able to demonstrate their participation in and compliance with the
provisions of any such Hometown Plan. Each Contractor or Subcontractor
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participating in an approved Plan is individually required to comply with its
obligations under the EEO clause, and to make a good faith effort to
achieve each goal under the Plan in each trade in which it has employees.
The overall good faith performance by other contractors or Subcontractors
toward a goal in an approved Plan does not excuse any covered
Contractor's or Subcontractor's failure to take good faith efforts to achieve
the Plan goals and timetables.

The Contractor shall implement the specific affirmative action standards
provided in paragraphs 7.a. through 7.p. of these specifications. The
goals set forth in the solicitation from which this contract resulted are
expressed as percentages of the total hours of employment and training of
minority and female utilization the Contractor should reasonably be able to
achieve in each construction trade in which it has employees in the
covered area. The Contractor is expected to make substantially uniform
progress toward its goals in each craft during the period specified.

Neither the provisions of any collective bargaining agreement, nor the
failure by a union with whom the Contractor has a collective bargaining
agreement, to refer either minorities or women shall excuse the
Contractor's obligations under these specifications, Executive Order
11246, or the regulations promulgated pursuant thereto.

In order for the non-working training hours of apprentices and trainees to
be counted in meeting the goals, such apprentices and trainees must be
employed by the Contractor during the training period and the Contractor
must have made a commitment to employ the apprentices and trainees at
the completion of their training, subject to the availability of employment
opportunities. Trainees must be trained pursuant to training programs
approved by the U.S. Department of Labor.

The Contractor shall take specific affirmative actions to ensure equal
employment opportunity. The evaluation of the Contractor's compliance
with these specifications shall be based upon its effort to achieve
maximum results from its actions. The Contractor shall document these
efforts fully, and shall implement affirmative action steps at least as
extensive as the following:

a. Ensure and maintain a working environment free of harassment,
intimidation and coercion at all sites and in all facilities at which the
Contractor's employees are assigned to work. The Contractor,
where possible, will assign two or more women to each
construction project. The Contractor shall specifically ensure that
all foremen, superintendents, and other on-site supervisory
personnel are aware of and carry out the Contractor's obligation to
maintain such a working environment, with specific attention to
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minority or female individuals working at such sites or in such
facilities.

Establish and maintain a current list of minority and female
recruitment sources, provide written notification to minority and
female recruitment sources and to community organizations when
the Contractor or its unions have employment opportunities
available, and maintain a record of the organizations' responses.

Maintain a current file of the names, addresses and telephone
numbers of each minority and female off-the-street applicant and
minority or female referral from a union, a recruitment source or
community organization and of what action was taken with respect
to each such individual. If such individual was sent to the union
hiring hall for referral and was not referred back to the Contractor
by the union or, if referred, not employed by the Contractor, this
shall be documented in the file with the reason therefore, along with
whatever additional actions the Contractor may have taken.

Provide immediate written notification to the Director when the
union or unions with which the Contractor has a collective
bargaining agreement has not referred to the Contractor a minority
person or woman sent by the Contractor, or when the Contractor
has other information that the union referral process has impeded
the Contractor's efforts to meet its obligations.

Develop on-the-job training opportunities and/or participate in
training programs for the area which expressly include minorities
and women, including upgrading programs and apprenticeship and
trainee programs relevant to the Contractor's employment needs,
especially the programs funded or approved by the Department of
Labor. The Contractor shall provide notice of these programs to
the sources complied under 7.b. above.

Disseminate the Contractor's EEO policy by providing notice of the
policy to unions and training programs and requesting their
cooperation in assisting the Contractor in meeting its EEO
obligations; by including it in any policy manual and collective
bargaining agreement; by publicizing it in the company newspaper,
annual report, etc.; by specific review of the policy with all
management personnel and with all minority and female employees
at least once a year; and by posting the company EEO policy on
bulletin boards accessible to all employees at each location where
construction work is performed.
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Review, at least annually, the company's EEO policy and
affirmative action obligations under these specifications with all
employees having any responsibility for hiring, assignment, layoff,
termination or other employment decisions including specific review
of these items with on-site supervisory personnel such as
Superintendents, General Foreman, etc., prior to the initiation of
construction work at any job site. A written record shall be made
and maintained identifying the time and place of these meetings,
persons attending, subject matter discussed and disposition of the
subject matter.

Disseminate the Contractor's EEO policy externally by including it in
any advertising in the news media, and providing written notification
to and discussing the Contractor's EEO policy with other
Contractors and Subcontractors with whom the Contractor does or
anticipates doing business.

Direct its requirement efforts, both oral and written, to minority,
female and community organizations, to schools with minority and
female students and to minority and female recruitment and training
organizations serving the Contractor's recruitment area and
employment needs. Not later than one month prior to the date for
the acceptance of applications for apprenticeship or other training
by any recruitment source, the Contractor shall send written
notification to organizations such as the above, describing the
openings, screening procedures and tests to be used in the
selection process.

Encourage present minority and female employees to recruit other
minority persons and women and, where reasonable, provide after
school, summer and vacation employment to minority and female
youth both on the site and in other areas of a Contractor's work
force.

Validate all tests and other selection requirements where there is
an obligation to do so under 41 CFR Part 60-3.

Conduct, at least annually, an inventory and evaluation at least of
all minority and female personnel for promotional opportunities and
encourage these employees to seek or to prepare for, through
appropriate training, etc., such opportunities.

Ensure that seniority practices, job classifications, work
assignments and other personnel practices, do not have a
discriminatory effect by continually monitoring all personnel and
employment related activities to ensure that the EEO policy and the
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10.

Contractor's obligations under these specifications are being
carried out.

n. Ensure that all facilities and company activities are nonsegregated
except that separate or single-user toilet and necessary changing
facilities shall be provided to assure privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for
subcontracts from minority and female construction contractors and
suppliers, including circulation of solicitations to minority and female
contractor associations and other business associations.

p. Conduct a review, at least annually, of all supervisors' adherence to
and performance under the Contractor's EEO policies and
affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which
assist in fulfilling one or more of their affirmative action obligations (7.a.
through 7.p.). The efforts of a contractor association, joint contractor-
union, contractor-community or other similar group of which the contractor
is a member and participant, may be asserted as fulfilling any one or more
of its obligations under 7.a. through 7.p. of these Specifications provided
that the Contractor actively participates in the group, makes every effort to
assure that the group has a positive impact on the employment of
minorities and women in the industry, ensures that the concrete benefits of
the program are reflected in the Contractor's minority and female work
force participation, makes a good faith effort to meet its individual goals
and timetables, and can provide access to documentation which
demonstrates the effectiveness of actions taken on behalf of the
Contractor. The obligation shall not be a defense for the Contractor's non-
compliance.

A single goal for minorities and a separate goal for women have been
established. The Contractor, however, is required to provide equal
employment opportunity and to take affirmative action for all minority
groups, both male and female, and all women, both minority and non-
minority. Consequently, the Contractor may be in violation of the
Executive Order if a particular group is employed in a substantially
disparate manner (for example, even though the Contractor has achieved
its goals for women generally, the Contractor may be in violation of the
Executive Order if a specific minority group of women is underutilized).

The Contractor shall not use the goals and timetables or affirmative action

standards to discriminate against any person because of race, color,
religion, sex or national origin.
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11.

12.

13.

14.

15.

The Contractor shall not enter into any Subcontract with any person or
firm debarred from Government contracts pursuant to Executive Order
11246.

The Contractor shall carry out such sanctions and penalties for violations
of these specifications and of the Equal Opportunity Clause, including
suspension, termination and cancellation of existing subcontracts as may
be imposed or ordered pursuant to Executive Order 11246, as amended,
and its implementing regulations, by the Office of Federal Compliance
Programs. Any Contractor who fails to carry out such sanctions and
penalties shall be in violation of these specifications and Executive Order
11246, as amended.

The Contractor, in fulfilling its obligations under these specifications, shall
implement specific affirmative action steps, at least as extensive as these
standards prescribed in Paragraph 7 of these specifications, so as to
achieve maximum results from its efforts to ensure equal employment
opportunity. If the Contractor fails to comply with the requirements of the
Executive Order, the implementing regulations, or these specifications, the
Director shall proceed in accordance with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all
employment related activity to ensure that the company EEO policy is
being carried out, to submit reports relating to the provisions hereof as
may be required by the Government and to keep records. Records shall
at least include for each employee the name, address, telephone number,
construction trade, union affiliation if any, employee identification number
when assigned, social security number, race, sex, status (e.g., mechanic,
apprentice, trainee, helper or laborer), dates of changes in status, hours
worked per week in the indicated trade, rate of pay and locations at which
the work was performed. Records shall be maintained in an easily
understandable and retrievable form, however, to the degree that existing
records satisfy this requirement, contractors shall not be required to
maintain separate records.

Nothing herein provided shall be construed as a limitation upon the
application of other laws which established different standards of
compliance or upon the application of requirements for the hiring of local
or other area residents (e.g., those under the Public Works Act of 1977
and the Community Development Block Grant Program).
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Section 3 of the Housing and Urban Development
Act of 1968
Assurance of Compliance with Regulations

Every applicant, recipient, contracting party, contractor and subcontractor shall

incorporate, or cause to be incorporated, in all contracts for work in connection with a Section 3
covered project, the following clause (referred to as a Section 3 clause):

A.

The work to be performed under this contract is on a project assisted under a program
providing direct Federal financial assistance from the Department of Housing and Urban
Development and is subject to the requirements of Section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1710u. Section 3 requires that to the
greatest extent feasible opportunities for training and employment be given lower income
residents of the project area and contracts for work in connection with the project be
awarded to business concerns which are located in, or owned in substantial part by
persons residing in the area of the project.

The parties to this contract will comply with the provisions of said Section 3 and the regu-
lations issued pursuant thereto by the Secretary of Housing and Urban Development set
forth in 24 CFR Part 135, and all applicable rules and orders of the Department issued
there-under prior to the execution of this contract. The parties to this contract certify and
agree that they are under no contractual or other disability that would prevent them from
com-plying with these requirements.

The contractor will send to each labor organization or representative of workers with
which he has a collective bargaining agreement or other contract or understanding, if
any, a notice advising the said labor organization or workers' representative of his com-
mitments under this Section 3 clause and shall post copies of the notice in conspicuous
places available to employees and applicants for employment or training.

The contractor will include this Section 3 clause in every subcontract for work in con-
nection with the project and will, at the direction of the applicant for or recipient of Federal
financial assistance, take appropriate action pursuant to the subcontract upon a finding
that the subcontractor is in violation of regulations issued by the Secretary of Housing
and urban Development, 24 CFR Part 135. The contractor will not subcontract with any
sub-contractor where it has notice of knowledge of regulations under 24 CFR Part 135
and will not let any subcontract unless the subcontractor has first provided it with a
preliminary state-ment of ability of these regulations.

Compliance with the provisions of Section 3, the regulations set forth in 24 CFR Part 135,
and all applicable rules and orders of the Department issued thereunder prior to the
execution of the Federal financial assistance provided to the project, binding upon the
applicant or recipient for such assistance, its successors and assigns. Failure to fulfill
these require-ments shall subject the applicant or recipient, its contractors and
subcontractors, its suc-cessors and assigns to those actions specified by the grant or
loan agreement or contract through which Federal assistance is provided, and to such
sanctions as specified by 24 CFR Part 135.
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SECTION 6
SPECIFICATIONS
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SECTION 01010 - SUMMARY OF WORK

PART 1 - GENERAL

11

1.2

13

A.

LOCATION OF THE PROJECT

The project work is located on 34 streets in Ward 4 of the City of Mentor as
shown on the maps in the specifications. The streets are Barkwood Ct.,
Birchwood Dr., Center St., Christopher Ct., Comet Ct., Cornwall Ct., Doral Dr.,
Dorrwood Dr., E. Valley View Ct., Galaxie Dr., Gosling Way, Grovewood Dr.,
Harbor Dr., Harvest home Dr., Hendricks Rd., Hilltop Dr., Hopkins Rd., Jane Dr.,
Lakeshore Blvd., Marjory Dr., Markwood Dr., Norwood Dr., Plains Rd., Rushton
Dr., Sea Pines Dr., Sheltered Cove, Silver Ct., Starburst Rd., Twin Creek Ct.,
Villa Marina Ct., W. Valley View Ct., Walden Ct., Washington Ave., and White
Oak Dr.

PROJECT DESCRIPTION

The project consists primarily of removal and replacement of sidewalk and curb
ramps which have been marked for replacement and are not in conformance with
the City’s ordinance(s). Part of the contract will be funded in part by the United
States Department of Housing and Urban Development, Community Block Grant
Program. The successful bidder will be subject to the requirements of Section 3
of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C.
17010. The contractor will comply with all requirements of this program.

Completion and Work Dates — All work shall be completed by August 16, 2019.
No work shall be performed before May 1, 2019 without the express written
permission of the Engineer.

Prevailing Wage — Prevailing wage requirements shall apply to all work
performed.

Materials Testing — All aggregate base and all concrete provided by the awarded
Contractor shall have quality control testing per Specification 01038.

SPECIFICATIONS

In general, these Specifications describe the work to be performed by the various
trades, other than work specifically excluded. It shall be the responsibility of
Contractors and Subcontractors to perform all work incidental to their trade,
whether or not specific mention is made of each item, unless such incidentals are
included under another Item.
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14

1.5

. Itis advised that all Contractors and Subcontractors familiarize themselves with

the contents of the complete Specifications, particularly for the trades preceding,
following, related or adjacent to their work.

. Sidewalk slab repair adjacent to existing street trees shall be coordinated with the

City of Mentor to ensure the method of repair provides the least amount of
damage possible to existing tree root systems. It is the City’s intention to protect
and preserve existing street trees as much as possible during construction.

OPINION OF PROBABLE CONSTRUCTION COST

. $280,000

DRAWING SCHEDULE

. Details of the work to be done under this contract are shown in the drawings in

Section 10.

END OF SECTION 01010 (12/4/18)
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SECTION 01020 - GENERAL REGULATIONS AND PERMITS

PART 1 - GENERAL

11 REGISTRATION

The Prime Contractor(s) and all subcontractors shall be registered with the Owner's Building
Department only if they are performing work outside the scope of the contract. The signed
contract and associated bonds and insurances will serve as a substitute to contractor registration.

Registration for work outside project scope shall include completing required forms, providing a
certificate of liability insurance, and a One Hundred Dollar ($100.00) registration fee and a
separate Ten Thousand Dollar ($10,000.00) registration bond.

1.2 PERMITS

The General Contractor shall apply for all building or right of way permits from the Owner or other
authorities. Permit and inspection fees payable to the Owner will be waived unless otherwise stated
in the specifications. The contractor shall compensate the City for any inspection services occurring
outside the normal City business hours of 8 AM to 5 PM Monday through Friday at a rate of $60 per
hour. All permit and inspection fees required by other authorities shall be paid for by the General
Contractor.

1.3  ARCHAEOLOGICAL DISCOVERIES
Contractors and subcontractors are required under O.R.C. Section 149.53, to notify the Ohio
Historical Society and the Ohio Historic Site Preservation Board of Archaeological Discoveries
located in the project area, and to cooperate with those entities in archaeological and historic surveys
and salvage efforts if such discoveries are uncovered within the project area.
Contact: Ohio Historic Preservation Office

800 E. 17" Avenue

Columbus, Ohio 43211-2474

Phone: (614) 298-2000

Should archaeological discoveries or other activities delay progress of the work, an adjustment in
contract time will be made.

END OF SECTION 01020 (12/18)
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SECTION 01032 - PROJECT MEETINGS
PART 1 - GENERAL

11 PRECONSTRUCTION MEETING

A.  Prior to the Contractor beginning any work on the project, the Owner will schedule and
hold a preconstruction meeting to discuss all aspects of the contract work.

B.  The Contractor shall be present and be prepared to comment in detail on all aspects of his
work.

C.  The Contractor shall bring to the preconstruction meeting a proposed construction progress
schedule, erosion control plan, quality control program, concrete mix designs, etc.
Approval of each by the Engineer is required prior to the start of any work.

D. Included in the construction progress schedule shall be an implementation sequence of the
proposed erosion control efforts required by the contract.

END OF SECTION 01032 (04/00)
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SECTION 01034 - CONTRACTOR'S USE OF SITE

PART 1 - GENERAL

11

1.2

1.3

1.4

GENERAL

The Contractor shall limit his use of the site designated for the improvements to only
that as is necessary for his operation.

USE OF STREETS

During the progress of the work, the Contractor shall make ample provisions for both
vehicle and pedestrian traffic on any public street and shall indemnify and save
harmless the Owner from any expense whatsoever due to his operations over said
streets. The Contractor shall also provide free access to all the fire hydrants, water, and
gas valves located along the line of his work. Gutters and waterways must be kept open
or other provisions made for the removal of storm water. Street intersections may be
blocked only one-half at a time, and the Contractor shall lay and maintain temporary
driveways, bridges and crossings, such as in the opinion of the Engineer are necessary
to reasonably accommodate the public.

In the event of the Contractor's failure to comply with these provisions, the Owner may
cause the same to be done, and may deduct the cost of such work from any monies due
the Contractor under this Agreement, but the performance of such work by the Owner at
its instance shall serve in no way to release the Contractor from his general or particular
liability for the safety of the public or the work.

The Contractor shall repair at no cost to the Owner, all existing roads, parking areas,
grassed areas that are damaged due to the execution of his work. The Contractor shall
remove daily all mud, soil and debris that may be tracked onto existing streets, drives,
or walks by his equipment or that of subcontractors or suppliers.

CLOSING STREETS TO TRAFFIC

The Contractor may not close streets or parts of streets to vehicular traffic. The
streets are to remain open for two way traffic. One lane may be closed during
daylight hours with proper maintenance of traffic including signage and flaggers.

RIGHTS-OF-WAY

Whenever it is required to perform work within the limits of public or private property
or in rights-of-way, such work shall be done in conformity with all agreements between
the Owner and the owners of such. Care shall be taken to avoid injury to the premises
entered, which premises shall be left in a neat and orderly condition by the removal of
rubbish and the grading of surplus materials, and the restoration of said public or private
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1.5

1.6

1.7

property to the same general conditions as pertained at the time of entry for work to be
performed under this contract.

The Contractor shall not (except after consent from the proper parties) enter or occupy
with men, tools or equipment, any land outside the rights-of-way or property of the
Owner.

PROTECTING EXISTING BUILDINGS, STRUCTURES AND ROADWAY'S

The Contractor shall, at his own expense, shore up and protect any buildings, roadways,
utilities or other public or private structures which may be encountered or endangered in
the prosecution of the work, and that may not be otherwise provided for, and he shall
repair and make good any damages caused to any such property by reason of his
operations. All existing fences removed due to the prosecution of the work shall be
replaced by the Contractor. No extra payment will be made for said work or material,
but the cost of this work must be included in the price stipulated for the work to be done
under this contract.

SITE FACILITIES
The Contractor shall furnish and place sufficient quantities of portable toilet facilities

at locations convenient for use by the Contractor's personnel, Subcontractors, the
Engineer, and the Owner.

RESTORATION

The Contractor shall restore all areas to the same or better condition than existed prior
to the start of his work.

END OF SECTION 01034 (5/03)
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SECTION 01035 - PROGRESS SCHEDULE
PART 1 - GENERAL

11 PROGRESS SCHEDULE

A. Immediately after signing the Contract, the General Construction Contractor shall prepare a
graphic progress schedule, indicating the work to be executed during each month and the
rate of expected progress to secure completion on the agreed-upon completion date. The
progress schedule shall be approved by the Engineer and Owner prior to starting work on
the site. Copies of such graphic progress charts, upon which has been indicated the actual
progress, shall be furnished to the Engineer with each requisition for payment.

B.  Should the rate of progress fall materially behind the scheduled rate of progress, and unless
the delay is authorized by the Engineer, each offending Contractor shall furnish additional
labor, work overtime, or take other necessary means required for completion of the work on
the scheduled date. No additional compensation beyond the set Contract price shall be paid
for action taken or overtime expense incurred in maintaining scheduled progress.

END OF SECTION 01035 (10/98)
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SECTION 01038 - SAMPLING AND TESTING

PART 1 - GENERAL

11

1.2

QUALITY CONTROL

The Contractor shall be responsible for the quality of all materials incorporated into the
project work and shall be responsible for all costs of testing and certification of same.

The Contractor shall provide the Engineer with a Quality Control Plan in which his testing
methods/procedures are defined. Said Plan shall meet with the approval of the Engineer
and include identification of laboratories, types of testing, and the tentative amount and
scheduling of each.

All certifications of tests and/or gradations for materials to be utilized in the work and all
quality control testing shall be performed by an independent laboratory (not affiliated with,
owned by, or managed by the Contractor). The laboratory shall be accredited by the
AASHTO Materials Reference Laboratory for the type of testing performed.

The Owner may perform field Quality Assurance testing; however, such testing shall not
relieve the Contractor from the responsibility of Quality Control testing or from supplying
certificates from manufacturers or suppliers to demonstrate compliance with the
specifications. It is intended that the testing by the Contractor and the Owner be
complimentary toward a quality project; however, the Contractor may not assume the
Owner will test or that any tests will be done in lieu of the Contractor's own Quality Control
testing. In the same sense, the Contractor may not rely on Owner Quality Assurance testing
as a basis of acceptance or approval of his work nor may any Owner performed testing be
reflected in his submitted plan.

TEST CRITERIA

The following tests at a minimum shall be included with the Contractor’s Quality Control
Plan in accordance with the specifications:

1. Aggregates
a.  For each material and/or different source, the laboratory shall perform
soundness, gradation, and other tests for all parameters specified. Aggregates
incorporated into concrete or asphalt mixes shall also be tested for moisture
content daily.

2. Concrete Mix Design

a.  The Ready Mix Supplier shall provide a mix design for review and approval by
the Engineer.
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3. Concrete Field and Laboratory Tests

a.  The laboratory shall cast concrete cylinders and test beams:

1)  One set of four cylinders per 50 C.Y. poured each day with a minimum
of two sets per day if two or more trucks are poured in a day. The
cylinders shall be broken: one at 7 days, two at 28 days, one at 56 days,
unless otherwise directed by the Engineer.

b.  Temperature and unit weight shall be run on fresh concrete at the same
intervals and with the same sample as the cylinder tests. Bulk weight, bucket
weight, (tare), net weight, bucket factor (bucket volume) and unit weight shall
be recorded on the fresh concrete report. Show all batch weights for yield
calculations. Slump and air content tests shall be taken a minimum of one test
per 20 C.Y. and at least once per day.

c.  All field and laboratory testing shall be performed by technicians certified by
the American Concrete Institute (ACI) for the type of testing performed.

d. Initial cure of all cylinders shall be in a temperature controlled cure box or
temperature controlled water tank with a hi-low thermometer. Hi-low
temperature readings shall be recorded on the fresh concrete report.

1.3 LABORATORY REPORTS

A. Reports of laboratory and field tests will be distributed to the Engineer, Owner, and
Suppliers within 24 hours of completion.

END OF SECTION 01038 (7/2008)
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SECTION 01042 - QUALIFICATIONS OF TRADESMEN

PART 1 - GENERAL

11

CHARACTER OF WORKMEN AND EQUIPMENT

The Contractor shall employ competent and efficient workmen for every kind of work. Any
person employed on the work who shall refuse or neglect to obey directions of the Engineer
or his representative, or who shall be deemed incompetent or disorderly, or who shall
commit trespass upon public or private property in the vicinity of the work, shall be
dismissed when the Engineer so orders, and shall not be re-employed unless express
permission be given by the Engineer. The methods, equipment and appliances used on the
work and the labor employed shall be such as will produce a satisfactory quality of work,
and shall be adequate to complete the contract within the specified time limit.

In hiring of employees for the performance of work under this Contract, or any Subcontract
hereunder, no Contractor or Subcontractor, nor any person acting on behalf of such
Contractor or Subcontractor, shall, by reason of race, sex, creed or color, discriminate
against any citizen of the State of Ohio in the work to which the employment relates. No
Contractor, Subcontractor, nor any person on his behalf shall, in any manner, discriminate
against or intimidate any employee hired for the performance of work under this contract on
account of race, creed, sex or color.

END OF SECTION 01042 (10/93)
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SECTION 01060 - SUBMITTALS

PART 1 - GENERAL

11

GENERAL

Submittals for approval of materials and equipment shall be in conformance with the
requirements of the General Requirements and of the product specifications, except that the
Engineer may order any additional submittal necessary to fulfill the requirements of the
General Requirements.

Shop drawings shall provide details, dimensions, and other information that, with required
certificates, will show the product is in conformance with the specifications. Details and
dimensions shall be adequate for proper installation of the product.

Manufacturer's or supplier's certificates shall state that the products have been sampled and
tested in accordance with provisions and meet the requirements of specifications included
and designated herein and shall be signed by an authorized agent of the manufacturer.

Test certificates shall show results of tests by an independent laboratory compared to
specification requirements and shall be signed by an authorized agent of the laboratory.

In addition to specific submittal requirements listed in the technical specifications, the
Contractor shall submit, at a minimum, the following information along with other
pertinent items that the Engineer requires to determine whether the equipment is capable of
meeting the design criteria and specifications:

1.  Catalog data
2.  Design data
3. Complete list of all component parts including:

a Manufacturer's name and model number
b. Material of construction

c Accessories
d Performance data

Fabrication drawings

Assembly drawings

Installation drawings

Dimension drawings

Wiring diagrams with alpha-numeric code for remote connections where required as
shown on the Contract Drawings.

N A

The Contractor shall submit a written statement from the manufacturer that the material or
equipment is suitable for the intended use and will meet the requirements of the
specifications.

The Contractor shall submit the supplier's written report that the materials or equipment:
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1.  Has been properly installed.
2. Isinaccurate alignment.
3. Components have been tested and operated satisfactorily.

H.  Where required, bid submittals in no way reduce the requirements for shop drawing
submittals. Award of the Contract does not constitute approval of the equipment or material
on which the Contractor's bid is based.

END OF SECTION 01060 (10/93)
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SECTION 01088 - TEMPORARY TRAFFIC CONTROL DEVICES

PART 1 - GENERAL

11

1.2

BARRICADES, SIGNS AND LIGHTS

The Contractor shall employ watchmen on the work when and as necessary. The
Contractor shall erect and maintain such strong and suitable barriers and such lights as will
effectively prevent the occurrence of any accident to health, limb or property. Lights shall
be maintained between the hours of one-half (1/2) hour after sunset and one-half (1/2) hour
before sunrise.

No manhole or sewer excavation will be left open awaiting connection or removal at a later
date by the Contractor’s forces or others but shall be temporarily backfilled and resurfaced
if applicable with a temporary pavement passable to traffic at no additional cost to the
Owner.

In addition to other safety requirements, a minimum of four (4) foot high fence will be
incorporated around any shaft or manhole or other excavation left open at the end of a day’s
work.

MAINTENANCE OF TRAFFIC

The Contractor is required to provide maintenance of traffic in conformance with the Ohio
Manual of Uniform Traffic Control Devices and Item 614 of the current Construction and
Material Specifications of the Ohio Department of Transportation.

This work shall include providing suitable and satisfactorily trained and properly attired
flagmen for use at any location where existing roadway is narrowed to a width of less than
2 full lanes (18 feet).

The Contractor is also responsible for maintaining local access to all residences and
businesses along the route of construction and to provide whatever temporary materials are
necessary to provide a safe, adequate drive surface, including ramping of all castings and
butt joints.

END OF SECTION 01088 (2/3/12)
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SECTION 01091 - ENVIRONMENTAL PROTECTION

PART 1 - GENERAL

11

1.2

1.3

14

UNNECESSARY NOISE, DUST AND ODORS

The Contractor's performance of this contract shall be conducted so as to eliminate all
unnecessary noise, dust and odors.

SEWAGE, SURFACE AND FLOOD FLOWS

The Contractor shall take whatever action is necessary to provide all necessary tools,
equipment and machinery to adequately handle all sewage, surface and flood flows which
may be encountered during the performance of the work. The entire cost of and liability for
handling such flows is the responsibility of the Contractor and shall be included in the price
for the appropriate item.

WORK IN FREEZING WEATHER

Written permission from the Engineer shall be obtained before any work is performed
which, in the judgment of the Engineer, may be affected by frost, cold, or snow. When
work is performed under such conditions, the Contractor shall provide facilities for heating
the materials and for protecting the finished work.

POLLUTION CONTROL

It shall be the responsibility of the Contractor to prevent or limit pollution of air and water
resulting from his operations.

The Contractor shall perform work required to prevent soil from eroding or otherwise
entering onto all paved areas and into natural watercourses, ditches, and public sewer
systems, and to prevent dust attributable to his operations from entering the atmosphere.
This work shall conform to the requirements of the “Soil Erosion and Sedimentation
Control Act, EPA 1972, as amended.

Water containing suspended material, including concrete slurry, from any part of the
Contractor’s operations shall be clarified before discharging to drains or streams.

Dust on unsurfaced streets or parking areas and any remaining dust on surfaced streets shall
be controlled with calcium chloride dust palliative as directed by the Engineer.

The Contractor shall construct and maintain filters, sedimentation traps or stilling basins
with overflows to clarify waters containing suspended materials from fill areas,
excavations, deep wells, well points, and disposal sites before discharging to drains or
streams.
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1. Silt barriers shall be placed around stockpiles of soil or material susceptible to
erosion unless temporary seeding is used instead.

F.  The pollution control work shall conform to applicable portions of ODOT Items 207 and
616.

END OF SECTION 01091 (04/10)
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SECTION 01099 - FINAL COMPLIANCE AND SUBMITTALS

PART 1 - GENERAL

1.1 The following forms and related sign-offs shall be documented in accordance with
provisions of the contract. These forms shall be completed by the Contractor and approved
by the Owner before final retainer is approved for release. Forms for Items A to E will be
attached to the Contractor's executed copy of the contract.

A.  Certificate of Substantial Completion (To be submitted at time of Substantial Completion).
B.  Contractor's Certification of Completion.

C. Contractor's Affidavit of Prevailing Wage.

D. Consent of Surety Company for Final Payment.

E.  Affidavit of Final Acceptance Date and Correction Period.

F.  Certificate of insurance verifying completed operations insurance coverage.

END OF SECTION 01099 4/04
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SECTION 02901 - SODDING, SEEDING AND MULCHING

PART 1 - GENERAL

11

A.

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division-1 Specification sections, apply to work of this section.

DESCRIPTION OF WORK

Installation of seeded and sodded areas shall include all areas which are disturbed as a
result of the construction process and shall include supplying all seed, sod, soil
conditioning materials, mulching materials and watering and the incorporation of these
materials into the work as specified.

The Contractor shall place stockpiled topsoil in those areas requiring seeding or sod. If the
quantity of stockpiled topsoil is insufficient, the Contractor shall furnish and install
additional topsoil as required to complete the work.

QUALITY ASSURANCE
Any subcontract restoration shall be to a qualified firm specializing in landscape work.

Topsoil: Before delivery of topsoil, furnish Architect/Engineer with written statement
giving location of properties from which topsoil is to be obtained, names and addresses of
owners, depth to be stripped, and crops grown during past 2 years.

Contractor shall have a soils test done at his expense and analyzed by an approved testing
agency, to determine soil amendments for topsoil and provide a copy to the Engineer prior
to the start of fine grading.

Seed: All seed specified shall meet the current specifications of O.D.O.T. as to the
percentage purity, weed seed, and germination. All seed shall be approved by the State of
Ohio, Department of Agriculture, Division of Plant Industry and shall meet the
requirements of these specifications.

Contractor shall provide the Engineer with a list of the seed he intends to use, including,
varieties of seed, labels, and suppliers name and phone number, four (4) weeks prior to the
start of seeding, for approval.

Sod: All sod shall meet the current specifications of O.D.O.T. for percentage of weeds.

The Contractor shall provide the Engineer with the following information from the sod
supplier: the name of the producer, the location of sod field, the date the sod was cut and
the thickness the sod was cut.
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14

1.5

DELIVERY, STORAGE, AND HANDLING

Packaged Materials: Deliver packaged materials in containers showing weight, analysis,
and name of manufacturer. Protect materials from deterioration during delivery, and while
stored at site.

JOB CONDITIONS

Utilities: Determine location of underground utilities and perform work in a manner which
will avoid possible damage. Hand excavate, as required. Maintain grade stakes set by
others until removal is mutually agreed upon by parties concerned.

Excavation: When conditions detrimental to plant growth are encountered, such as rubble
fill, adverse drainage conditions, or obstructions, notify Engineer before planting.

Soil Stabilization: The Contractor shall provide permanent or temporary soil stabilization
to denuded areas within seven days after final grade is reached on any portion of the site.
Any such area which will not be regraded for longer than seven days shall also be
stabilized. Soil stabilization includes any measures which protect the soil from the erosive
forces of raindrop impact and flowing water. Applications include seeding and or
mulching. The Contractor shall consider time of year, site conditions and estimated time of
use for the project. If necessary, the Contractor shall coordinate soil stabilization practices
with the local Soil and Water Conservation District.

All work shall be guaranteed for one full growing season to commence upon final
acceptance of lawn work.

Spring-sown work shall be installed between April 1st and May 30th and Fall-sown work
shall be installed between September 1st and October 15th. No permanent seeding shall
take place between May 30th and September 1st and between October 15th and April 1st.
The dates for seeding may be changed at the discretion of the Architect/Engineer.

PART 2 - PRODUCTS

2.1

A

TOPSOIL

Topsoil shall be furnished by the Contractor. Stockpiled material, if any, shall be utilized
prior to obtaining additional topsoil.

New topsoil shall conform to the U.S. Department of Agriculture soil texturing triangle.
Screen topsoil from clay lumps, brush, weeds, litter, roots, stumps, stones larger than 1/2
inch in any dimension, and any other extraneous or toxic matter harmful to plant growth.

Obtain topsoil only from naturally well drained sites where topsoil occurs in a depth of not
less than 4 inches. Do not obtain from bogs or marshes.

Soil amendments shall be added according to the soils test requirements. Amendments can
include, but are not limited to fertilizer, lime, compost and organic matter.
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2.2

2.3

2.4

SEED

Seed shall be vendor mixed, delivered in original bags and shall be proportioned as follows
unless otherwise noted on the plans:

Common Proportion
Name by Weight
Kentucky Bluegrass 40%
Penn Lawn Fescue 40%
Perennial Rye 20%

1. Supplier's name and analysis of seed is to be submitted to the Engineer.

MULCH
Mulch shall be clean straw free of seed and weed seed.

If hydroseeding is used, wood fiber mulching material may be used and shall consist of
virgin wood fibers manufactured expressly from whole wood chips and shall conform to the
following specifications.

- Moisture content 10.0% + 3.0%

- Organic content 99.2% + 0.8% 0O.D. Basis
-pH 48+05

- Water holding capacity, minimum 1,000

(grams of water per 100 grams of fiber)

Wood fiber mulching material shall be processed in such a manner as to contain no growth
or germination inhibiting factors, and must contain a biodegradable green dye to aid in
visual metering during application.

SOD

Sod shall be well-rooted Kentucky Blue Grass (Poa pratensis) blend grown on a mineral
soil and obtained from a commercial sod nursery. Sod shall be free of all noxious weeds
such as wild mustard, thistles, quack grass, etc. and reasonably free from dandelions and
crabgrass.

Sod shall have been recently mowed to a height of not more than 2 inches and shall be cut
in strips not less than 3 feet long nor more than 6 feet long and shall be cut in a uniform
width of not over 18 inches.

Sod shall be delivered to the job within 24 hours after being cut and shall be installed
within 36 hours after being cut.

During wet weather the sod shall be allowed to dry sufficiently to prevent tearing during
handling and placing and during dry weather have been watered before lifting to insure its
vitality and to prevent dropping off of soil during handling.
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PART 3 - EXECUTION

3.1

3.2

PREPARATION - GENERAL

A soils test of the topsoil shall be done by the Contractor at his expense. A copy of the test
shall be submitted to the Engineer.

Rough grading must be approved prior to placing topsoil.

Loosen subgrade of lawn areas. Remove any stones greater than 1 inch in any dimension.
Remove sticks, roots, rubbish, and other extraneous matter.

Spread topsoil to a minimum depth of 4 inches, to meet lines, grades, and elevations shown
on plan, after light rolling and natural settlement. Remove sticks, roots, rubbish, stones
greater than 1/2" in any dimension, and other extraneous matter. Topsoil shall be tilled
thoroughly by plowing, discing, harrowing, or other approved methods. Add specified soil
amendments and mix thoroughly into the topsoil.

Preparation of Unchanged Grades: Where seed or sod is to be planted in areas that have not
been altered or disturbed by excavating, grading, or stripping operations, prepare soil for
planting as follows: Till to a depth of not less than 6 inches. Apply soil amendments and
initial fertilizers as specified. Remove high areas and fill in depressions. Till soil to a
homogenous mixture of fine texture, free of lumps, clods, stones, roots and other
extraneous matter. Soils test requirements apply here as well.

1.  Prior to preparation of unchanged areas, remove existing grass, vegetation and turf.
Dispose of such material outside of project limits. Do not turn existing vegetation
over into soil being prepared for seed or sod.

If necessary, supply and install topsoil in areas where there is no topsoil left after
vegetation has been removed in conformance to Section 2.01.

2. Allow for sod thickness in areas to be sodded.

3. Apply specified soil amendments at rates specified in the soils test and thoroughly
mix into upper 2 inches of topsoil. Add topsoil if existing grade has less than 4" of
topsoil. Delay application of amendments if planting will not follow within a few
days.

Fine grade areas to smooth, even surface with loose, uniformly fine texture. Roll, rake, and
drag lawn areas, remove ridges and fill depressions, as required to meet finish grades.
Remove sticks, roots, rubbish, stones greater than 1/2" in any dimension, and other
extraneous matter. Limit fine grading to areas which can be planted immediately after
grading.

Moisten prepared areas before planting if soil is dry. Water thoroughly and allow surface
moisture to dry before planting lawns. Do not create a muddy soil condition.

Restore areas to specified condition, if eroded or otherwise disturbed, after fine grading and

prior to planting.

SEEDING
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3.3

3.4

Do not use wet seed or seed that is moldy or otherwise damaged in transit or storage. Seed
shall not be sown when the ground is frozen, muddy, or when weather conditions prevent
proper soil preparation, interference with sowing and/or proper incorporation of seed into
the soil.

Sow seed using a spreader or hydroseeder. Do not seed when wind velocity exceeds 5
miles per hour. Distribute seed evenly over entire area by sowing 2 1/2 Ibs. per 1000 s.f. at
right angles to each other. Total amount to equal 5 Ibs. per 1000 s.f. unless otherwise
altered by the plans or Engineer.

Mulch shall be spread uniformly to form a continuous blanket at a rate of 100 Ibs. per 1,000
s.f. Mulch shall be 1 1/2" loose measurement over seeded areas.

Anchor mulch using an O.D.O.T. specified SS-1 at 60 gal./ton non-toxic tackifier such as
Hydro-stik, or equal, or by securing with a netting such as Conwed, or equal.

Unless otherwise directed by the Architect/Engineer, the seeded area shall be watered, as
soon as the seed is covered, at the rate of 120 gallons per 1000 square feet. The water shall
be applied by means of a hydro-seeder or a water tank under pressure with a nozzle that will
produce a spray that will not dislodge the mulching material. Cost of this watering shall be
included in the cost of seeding and mulching.

Contractor has the option to hydroseed large lawn areas, using equipment specifically
designed for such application. The rate of application of wood fiber mulching materials is
40 1bs./1,000 s.f. The Contractor shall submit data regarding the hydroseed mixture, mulch
and application rates for the Engineer's review and approval prior to performing the work.
Contractor shall not hydroseed within close proximity to buildings and structures when
unfavorable wind conditions may blow the hydroseed material onto the structure.

DORMANT SEEDING METHOD

Seeding shall not take place from October 15 through November 20. During this period
prepare the seed bed, add the required amounts of lime and fertilizer. Then mulch and
anchor.

From November 20th through April 1st, when soil conditions permit, prepare the seed bed,
lime and fertilize, apply the selected seed mixture, mulch, and anchor. Increase the seeding
rate by 50 percent.

SODDING

Do not plant dormant sod or place if ground is frozen or extremely wet.

Lay sod to form a solid mass with tightly fitted joints. Butt ends and sides of sod strips; do
not overlap. Stagger strips to offset joints in adjacent courses. Work from boards to avoid
damage to subgrade or sod. Tamp or roll lightly to ensure contact with subgrade. Work
sifted soil into minor cracks between pieces of sod; remove excess to avoid smothering of
adjacent grass. Anchor sod on slopes with wood pegs to prevent slippage.
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3.5

3.6

Water sod thoroughly with a fine spray immediately after planting.

Upon completion, the surface of the sod shall coincide with the finished grade.

RECONDITIONING EXISTING LAWNS

A soils test shall be required for existing lawns prior to any reconditioning. The soils test
shall be done at the Contractors expense. A copy shall be submitted to the Engineer prior
to starting.

Recondition all existing lawn areas damaged by Contractors operations including storage of
materials and equipment and movement of vehicles. Also recondition existing lawn areas
where minor regrading is required.

Provide soil amendments as called for in the soils test.
Provide new topsoil, as required, to fill low spots and meet new finish grades.
Cultivate bare and compacted areas according to the topsoil specifications.

Remove diseased and unsatisfactory lawn areas; do not bury into soil. Remove topsoil
containing foreign materials resulting from the Contractor's operations, including oil
drippings, stone, gravel, and other loose building materials.

All work shall be the same as for new seeding or sodding.

Water newly planted seed or sod areas. Maintenance of reconditioned lawns shall be the
same as maintenance of new lawns.

ESTABLISHMENT

Maintain work areas as long as necessary to establish a uniformly close stand of grass over
the entire lawn area. A uniformly close stand of grass is defined as the seeded areas having
90%-+ coverage of grass at 60 days after seeding. 90%-+ coverage is defined as very little or
no dirt showing when seeded area is viewed from directly overhead.

Maintain lawns by watering, fertilizing, and other operations such as rolling, regrading and
replanting as required to establish an acceptable stand of vegetation.

1.  Refertilizing
a.  Distribute fertilizer on the seeded area between August 15 and October 15,
during the period when grass is dry. The fertilizer shall be as specified in the
soils test.

2. Reseeding

a.  Reseed with the seed specified for the original seeding, and at the rate of 4 Ibs.
per 1,000 s.f. in a manner which will cause minimum disturbance to the
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3.7

existing stand of grass and at an angle of not less than 15 degrees from the
direction of rows of prior seeding.

3. Resodding
a.  Resodding shall be with sod as herein specified. Trenches shall be filled and
resodded.
4.  Watering

a.  The Contractor shall keep all work areas watered daily to achieve satisfactory
growth unless otherwise approved by the engineer in writing. Water shall be
applied at a rate of 120 gallons(m) per 1000 square feet. If water is listed as a
pay item, it shall be separately paid for based on the actual amount of water
used, measured in thousands of gallons. If there is no pay item for watering,
then the contractor shall include the price of watering in the price per square
yard of seeding or sodding.

5. Any mulching which has been displaced shall be repaired immediately. Any seed
work which has been disturbed or damaged from the displacement of mulch shall be
repaired prior to remulching.

INSPECTION AND ACCEPTANCE

When seeding or sodding work is complete and an acceptable stand of growth is attained,
the Contractor shall request the Engineer to make an inspection to determine final
acceptance.

Acceptance shall be based upon achieving a vigorous uniformly stand of the specified
grasses. If some areas are satisfactory and some are not, acceptance may be made in blocks,
provided they are definable or bounded by readily identified permanent surfaces, structures,
or other reference means. Partial acceptance decisions may be made by the Engineer and
will be for no less than 75% of the total job. Excessive fragmentation into accepted and
unaccepted areas shall be avoided. Unaccepted areas shall be maintained by the Contractor
until acceptable.

No payment shall be made until areas are accepted.

All seeded/sodded areas shall be guaranteed for one full growing season to commence upon
final acceptance of the areas.

END OF SECTION 02901 5/97
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SECTION 7
STANDARD SPECIFICATIONS



STANDARD SPECIFICATIONS

1. The "Construction and Material Specifications" of the State of Ohio Department of

1/10

Transportation (ODOT), 2016 edition, current ODOT supplemental specifications, and
current ODOT standard drawings shall govern work and materials which are not specified or
modified herein or on the project Contract Drawings. All references to "the Department”
shall be changed to "the Owner or his Representative.” The project Contract Drawings and
Specifications, in the event of a discrepancy, shall supersede the ODOT Specifications.

The absence of an “As Per Plan” designation on some item descriptions in the proposal for
which there are clear and controlling plan notes, specifications, or other requirements does
not relieve the Contractor of the responsibility to read, bid and construct those particular
items in accordance with the governing plan notes, specifications, or other requirements and
the Contractor shall have no basis of claim based upon an “order of precedence”.
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SECTION 8
SPECIFIC PROJECT REQUIREMENTS
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SPECIFIC PROJECT REQUIREMENTS

1 - GENERAL

A preconstruction conference scheduled by the City of Mentor Engineer shall be held prior to any
work starting. In addition, the contractor shall provide 48 hours notice to the Mentor City Engineer
prior to beginning work to arrange for inspection.

The improvement plans have been designed in accordance with the applicable rules and regulations
of the City of Mentor. For purposes of this plan, references to director or engineer shall be construed
to mean the Mentor City Engineer and/or his representative.

All work contemplated shall be governed by the rules, regulations and specifications of the City of
Mentor Engineer and at all times be subject to his direct supervision and inspection.

All work contemplated under this contract shall comply with the U.S. Department of Labor
Occupational Safety and Health Act.

All edges of new concrete abutting existing asphalt pavement shall be sealed with hot AC-20.

2— MATERIAL TESTING

The contractor shall be responsible for the cost of all material and equipment testing.

3— NOTIFICATION

The City of Mentor Police, Fire, Public Works Departments, City Engineer and the Mentor
Exempted Village Board of Education shall be notified at least one (1) week prior to the actual start
of construction.

City of Mentor Police Department:
Kevin Knight, Chief
(440) 974-5760

City of Mentor Engineer
David A. Swiger, P.E.
(440) 974-5785

City of Mentor Fire Department
Robert Searles, Chief
(440) 974-5765

Mentor Exempted Village Board of Education
Director of Transportation
(440) 255-4444

City of Mentor Department of Public Works
Matthew Schweikert, Director



(440) 974-5780

4 — USE OF PRIVATE PROPERTY

The contractor can use private property for the storage of equipment and materials only with a
written agreement with the property owner. The contractor shall provide this agreement to the
engineer prior to any use of private property.

5 —PROTECTION AND RESTORATION OF PROPERTY

The contractor shall be responsible for the preservation of all public and private property.

The contractor shall be responsible for all damage or injury to property (including irrigation
systems and electronic animal fencing) and/or persons during the prosecution of the work,
resulting from any act, omission, neglect or misconduct in his manner or method of executing the
work, or at any time due to defective work or materials, and said responsibility will not be released
until the project shall have been completed and accepted.

Dust nuisance originating from any operations either inside or outside the right-of-way shall be
controlled by the contractor in accordance with local ordinances and regulations at the sole expense
of the contractor.

When or where any direct or indirect damage or injury is done to public or private property
(including irrigation systems and electronic animal fencing) by or on account of any act,
omission, neglect or misconduct in the execution of the work, or in consequence of the nonexecution
thereof by the contractor, he shall restore, at his own expense, such property to a condition similar or
equal to that existing before such damage or injury was done by repairing, rebuilding or otherwise
restoring as may be directed, or shall make good such damage or injury in an acceptable manner.

Repairs to irrigation systems and electronic animal fencing shall be made within 7 days of
when damage occurred. Liquidated damages of $50 per day shall apply for each and every
day or portion thereof that repairs to irrigation systems or electronic animal fencing remains
incomplete past the 7-day limit.

6 — REMOVAL ITEMS

All items noted on the plans to be removed by the contractor shall become the property of the
contractor and shall be disposed of in an appropriate manner by the contractor unless otherwise
noted.

7 - CONTACT DURING BIDDING

All questions during bidding should be addressed to Brian Ashurst, who can be reached at the City of
Mentor, 8500 Civic Center Boulevard, Mentor, Ohio 44060 at (440) 974-5784.
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8 - INSURANCE

Section SC-5.04(D) of the Supplementary Conditions shall be deleted and no "all risk builders risk™
or "installation floater" insurance need be purchased by the Contractor.

9 - WORKING HOURS

The standard work hours for this project shall be between the hours of 7:30 am and 5:00 pm unless
specifically approved by the Engineer. Work shall not be permitted on Saturday, Sunday, or legal
holidays, without written permission of the City of Mentor.

10 — RESIDENT NOTIFICATION

The contractor shall be responsible to assist in the preparation and distribution to affected residents a
notice of impending construction, the time frame for each phase, the anticipated use of temporary
traffic control and the need for caution when exiting their drive. Once approved by the City of
Mentor, this notice must be distributed a minimum of seven (7) days prior to the start of work.
NOTE: NO NOTICES SHALL BE PLACED INSIDE RESIDENT MAILBOXES AS THIS
VIOLATES FEDERAL POSTAL REGULATIONS.

11 — TIMING OF CONCRETE REPLACEMENT

Concrete replacement and restoration of open sidewalk sections shall occur within 2 weeks of
concrete removal. Liquidated damages of $100 per day shall apply for each and every day or
portion thereof that a sidewalk remains incomplete past the 2-week limit.

12 — MAINTENANCE OF TRAFFIC NOTES

All construction traffic control devices used for this project shall conform to the Ohio Manual of
Uniform Traffic Control Devices, latest edition, hereinafter referred to as the manual, and shall be
furnished, erected, maintained, relocated and removed by the contractor.

The contractor shall furnish and maintain all necessary safeguards, such as barricades, lighting,
flaggers, plastic drums, flashing arrow panels and such other traffic control devices as provided in
item 614, Maintaining Traffic, so as to avoid damage and/or injury to vehicles and persons using the
roadway during construction. Whenever the engineer deems it necessary, he may direct that
additional or alternative devices be used. Also, the contractor shall provide sufficient additional
barricades, etc. to protect the fresh pavement during the curing period.

Traffic control devices shall be set up prior to the start of construction and shall be properly
maintained during the time such special conditions exist. They shall remain in place only as long as
they are needed and shall be immediately removed thereafter. All signs with messages which do not
apply during a certain period shall be covered or set aside out of the view of traffic.

When it is not possible to maintain two (2) lanes of traffic (one in each direction) in the work zone

area, the contractor may maintain two-way traffic on one (1) lane by use of flagger operation. At
least two (2) lanes shall be opened and maintained during non-work hours.
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All work and traffic control devices shall be in accordance with Section 614 of the manual. Payment
for all labor, equipment and materials shall be included in the lump sum contract price for item 614,
Maintaining Traffic, unless otherwise separately itemized in the plans.

11 — FAILURE TO COMPLY

For any failure to comply with provisions for traffic control set out in these plans and notes or with
the provisions of the manual, the roadway in the vicinity of the work area shall be considered in a
condition unacceptable for the safety and convenient use by the traveling public. Any failure to keep
the roadway in the vicinity of the working area in a condition acceptable for the safe and convenient
use by the traveling public shall be considered a breach of this contract. Work shall be suspended
until the contractor complies with the provisions of the aforementioned items.

12 - PROJECT COMPLETION

All work including restoration and clean-up shall be completed no later than the contract completion
date. Failure to complete all work within the allotted time will result in assessment of liquidated
damages. Upon completion of all work and written notification of same by the Contractor, the
Engineer and Owner will compile a punch list. The punch list will be sent to the Contractor. All
punch list work shall be completed to the satisfaction of the Engineer and the Owner within fourteen
(14) days after receipt of the punch list. Failure to complete the punch list work within the allotted
time will result in assessment of liquidated damages.

13 - TAXES

The Contractor shall pay and/or withhold all sales, consumer, use, employment and other taxes
(including the City of Mentor 2% income tax) paid or withheld by the Contractor in accordance with
the Laws and Regulations of the United States, State of Ohio and City of Mentor which are
applicable during the performance of the work.
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SECTION 9
WAGE RATES



PREVAILING WAGES

The Contractor agrees that each individual employed by the Contractor or any Subcontractor and
engaged in work on the project under this Contract shall be paid the prevailing wage established by the
Ohio Department of Commerce Division of Industrial Compliance (www.com.ohio.gov/dice/).

This shall occur regardless of any contractual relationship which may be said to exist between the
Contractor or any Subcontractor and such individual.

The Prevailing Wage Determination Schedule for this project is attached. If the Contractor needs a
wage determination for any trade not included herein, he shall contact the Owner's Prevailing Wage
Coordinator. ' -



PREVAILING WAGE THRESHOLD LEVELS
IMPORTANT NOTICE

Before advertising for bids, contracting, or undertaking construction with its own forces, to construct a public
improvement, the Public Authority shall have the Ohio Department of Commerce-Division of Industrial
Compliance, Bureau of Wage and Hour Administration determine the prevailing rates of wages for workers
employed on the public improvement. The wage determination must be included in the project specifications
and printed on the bidding blanks where work is done by contract.

“New” construction threshold for Building Construction: $250,000

“Reconstruction, enlargement, alteration, repair, remodeling,
renovation, or painting” threshold level for Building Construction: $75,000

As of January 1, 2018:

“New” construction that involves roads, streets, alleys, sewers,
ditches and other works connected to road or bridge construction $91,150
threshold level has been adjusted to:

“Reconstruction, enlargement, alteration, repair, remodeling,
renovation, or painting” that involves roads, streets, alleys, sewers,
ditches and other works connected to road or bridge construction
threshold level has been adjusted to:

$27,309

A) Thresholds are to be adjusted biennially by the Director of the Ohio Department of Commerce.

B) Biennial adjustments to threshold levels are made according to the Building Cost for Skilled Labor
Index published by McGraw-Hill’s Engineering News-Record, but may not increase or decrease
more than 3% for any year.

If there are questions concerning this notification, please contact:

Ohio Department of Commerce
Division of Industrial Compliance
Bureau of Wage and Hour Administration
6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Phone: 614-644-2239
Fax: 614-728-8639
www.com.ohio.gov
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Prevailing Wage Determination Cover Letter

County: |-Select- V]
Determination Date: 12/26/2018
Expiration Date: 03/26/2019

THE FOLLOWING PAGES ARE PREVAILING RATES OF WAGES ON PUBLIC IMPROVEMENTS FAIRLY
ESTIMATED TO BE MORE THAN THE AMOUNT IN O.R.C. SEC. 4115.03 (b) (1) or (2), AS APPLICABLE.

Section 4115.05 provides, in part: “Where contracts are not awarded or construction undertaken within ninety
days from the date of the establishment of the prevailing wages, there shall be a redetermination of the
prevailing rate of wages before the contract is awarded.” The expiration date of this wage schedule is listed
above for your convenience only. This wage determination is not intended as a blanket determination to be
used for all projects during this period without prior approval of this Department.

Section 4115.04, Ohio Revised Code provides, in part: “Such schedule of wages shall be attached to and
made a part of the specifications for the work, and shall be printed on the bidding blanks where the work is
done by contract...”

The contract between the letting authority and the successful bidder shall contain a statement requiring that
mechanics and laborers be paid a prevailing rate of wage as required in Section 4115.06, Ohio Revised Code.

The contractor or subcontractor is required to file with the contracting public authority upon completion of the
project and prior to final payment therefore an affidavit stating that he has fully complied with Chapter 4115 of
the Ohio Revised Code.

The wage rates contained in this schedule are the “Prevailing Wages” as defined by Section 4115.03, Ohio
Revised Code (the basic hourly rates plus certain fringe benefits). These rates and fringes shall be a minimum
to be paid under a contract regulated by Chapter 4115 of the Ohio Revised Code by contractors and
subcontractors. The prevailing wage rates contained in this schedule include the effective dates and wage
rates currently on file. In cases where future effective dates are not included in this schedule, modifications to
the wage schedule will be furnished to the Prevailing Wage Coordinator appointed by the public authority as
soon as prevailing wage rates increases are received by this office.

“There shall be posted in a prominent and accessible place on the site of work a legible statement of the
Schedule of Wage Rates specified in the contract to the various classifications of laborers, workmen, and
mechanics employed, said statement to remain posted during the life of such contract.” Section 4115.07, Ohio
Revised Code.

Apprentices will be permitted to wdrk only under a bona fide apprenticeship program if such program exists and
if such program is registered with the Ohio Apprenticeship Council.

Section 4115.071 provides that no later than ten days before the first payment of wages is due to any
employee of any contractor or subcontractor working on a contract regulated by Chapter 4115, Ohio Revised
Code, the contracting public authority shall appoint one of his own employees to act as the prevailing wage
coordinator for said contract. The duties of the prevailing wage coordinator are outlined in Section 4115.071 of
the Ohio Revised Code.

Section 4115.05 provides for an escalator in the prevailing wage rate. Each time a new rate is established, that
rate is required to be paid on all ongoing public improvement projects.

A further requirement of Section 4115.05 of the Ohio Revised Code is: “On the occasion of the first pay date
under a contract, the contractor shall furnish each employee not covered by a collective bargaining agreement
or understanding between employers and bona fide organizations of Labor with individual written notification of
the job classification to which the employee is assigned, the prevailing wage determined to be applicable to

https://wagehour.com.éhio. gov/w3/webwh.nsf/PWDetermination?openform 12/26/2018



Page 2 of 2

that classification, separated into the hourly rate of pay and the fringe payments, and the identity of the
prevailing wage Coordinator appointed by the public authority. The contractor or subcontractor shall furnish the
same notification to each affected employee every time the job classification of the employee is changed.”

Work performed in connection with the installation of modular furniture may be subject to prevailing wage.

THIS PACKET IS NOT TO BE SEPARATED BUT IS TO REMAIN COMPLETE AS IT IS SUBMITTED TO
YOU. (Reference guidelines and forms are included in this packet to be helpful in the compliance of the
Prevailing Wage law.)

wh1500

https://wagehour.com.ohio.gov/w3/webwh.nsf/PWDetermination?openform ' 12/26/2018
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Classification = All, County = LAKE, Union = All
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mmerce

Bureau QfWéée & Hour Administration

Other Government Agencies

County Classification Effective Posted Union
LAKE Asbestos Worker 8/23/2018 8/23/2018 Asbestos Local 207 OH
LAKE Asbestos Worker 8/1/2018 8/1/2018 Asbestos Local 3 Heat & Frost Insulators
LAKE Boilermaker 7/1/2009 6/30/2010 Boilermaker Local 744
LAKE Bricklayer 5/1/2018 5/1/2018 Bricklayer Local 16
LAKE Bricklayer 5/1/2018 5/1/2018 Bricklayer Local 36 Zone 1 Tile Finisher
LAKE Bricklayer 5/1/2018 5/1/2018 Bricklayer Local 36 Zone 1 Tile Layer
LAKE Bricklayer 5/1/2018 5/1/2018 Bricklayer Local 5§ Marble Mason
LAKE Bricklayer 5/1/2018 siti01g  forckiaver Local 5 Marble. Terazzo & -
LAKE Bricklayer 5/1/2018 5/1/2018 Bricklayer Local 5 Terrazzo Finisher
LAKE Bricklayer _5=/1_£01§ 5/1/2018 Brickla¥er Local 5 Tile & Marble Finisher
LAKE Carpenter 9/19/2018 9/19/2018 Carpenter Commercial NE Zone 3
| LAKE Carpenter 9/19/2018 9/19/2018 Carpenter Floorlayer NE Zone 3
LAKE Carpenter 9/19/2018 9/19/2018 Carpenter Insulation NE Zone 3
LAKE Carpenter 9/19/2018 9/19/2018 Carpenter Millwright NE Zone M1 ‘
LAKE Carpenter 3/5/2014 3/5/2014 Ig)cflor?enter NE District Industrial Dock &
LAKE Carpenter 9/19/2018 9/19/2018 Carpenter Pile Driver NE Zone P1
. Cement Mason Brickiayer [Local 97
| LAKE | Bricklayer 6/6/2018 6/6/2018 HevHwy A
LAKE Bricklayer 6/6/2018 6/6/2018 :eevﬂ‘jvr:} Wiason Bricklaver Local 97
LAKE Cement 6/20/2018 6/20/2018 Cement Mason Local 404
Cement Mason Statewide HevHwy
LAKE Cement Mason 5/1/2018 4/11/2018 Exhibit A District |
'Cement Mason Statewide HevHwy
LAKE Cement Mason 5/1/2018 4/11/2018 lExhibit B District |
LAKE Electrical 5/30/2018 5/30/2018 Electrical Local 673 Inside
LAKE Electrical 5/30/2018 si30/2018 - fmectiical Local 673 Inside Lt Commercial
LAKE Electrical 8/23/2017 8/23/2017 Electrical Local 673 Lightning Rod
LAKE Voice Data Video 6/27/2018 6/27/2018 Electrical Local 673 Voice Data Video
. Electrical Local 71 DOT Traffic Signal
| LAKE  Lineman 38/21/2018 3/21/2018 Highway Lighting Cleveland
LAKE Lineman 3/21/2018 3/21/2018 P'Erﬁg‘cr;:a' Local 71 Cleveland Commercialf
LAKE Lineman 3/21/2018 3/21/2018 Electrical Loca_l 71 Cleveland Municipal
e — e === Power & Transit
LAKE Lineman 3/28/2018 3/28/2018 TE'e:"C";"ﬂé“a' 71 High Tension Pipe
LAKE Lineman 3/28/2018 3/28/2018 Electrical Local 71 OQutside Utility Power
LAKE | Voice Data video 10/18/2017 1ongip017  [Eecltical Local 71 Voice Data Video
| LAKE Elevator 5130/2012 5/30/2012 Elevator Local 17
LAKE CGlazier 5/1/2018 4/25/2018 Glazier Local 181
LAKE |ronworker 5/24/2017 5/24/2017 fronworker Local 17
LAKE Laborer 6/20/2018 6/20/2018 Labor Local 310
LAKE Laborer Group 1 5/1/2018 4/11/2018 Laborer HevHwy 1A ‘
. . Operating Engineers - Building Local 18 -
|LAKE | Operating £ngineer L0201 Lio/2U018 z (B)
LAKE Operating Engineer 7/5/2018 7/5/2018 one | (B
LAKE Operating Engineer 7/5/12018 7/5/2018 Operating Engineers - HevHwy Zone |
LAKE Drywall Finisher 5/25/2018 5/25/2018 Painter Local 505
LAKE Painter 6/10/2015 6/10/2015 Painter Local 639
LAKE Painter 8/3/2016 8/3/2016 Painter Local 639 Zone 1 Sign
LAKE | Painter 5/25/2018 5/25/2018 Painter Local 707

https://wagehour.com.ohio.gov/w3/webwh.nsf/Query WageRate All?0OpenAgent&PClassif... 12/26/2018
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LAKE Painter 5/25/2018 5/25/2018 Painter Local 707 Industrial
LAKE Sprinkler Fitter 7/18/2018 7/18/2018 Pipefitter Local 120

LAKE | Pipefitter 7/18/2018 7/18/2018 Pipefitter Local 120

L AKE  Pipefitter 711812018 7/18/2018 glgu?ﬁrtr:gl tLocal 20 Mechanical
_Lé-\_ﬁg Plaster 5/25/2018 5/25/2018 Plasterer Local 526

LAKE Plumber 5/25/2018 _5/25/2018 Plumber Local 55

LAKE Roofer 5/25/2018 5/25/2018 Roofer Local 44

LAKE Sheet Metal Worker 5/7/2018 5/30/2018 Sheet Metal Local 33 (Cleveland
LAKE Truck Driver 8/12/2015 8/12/2015 Truck Driver HevHwy 436

Back to home

https://wagehour.com.ohio.gov/w3/webwh.nsf/Query WageRateAl1?0penAgent&PClassif... 12/26/2018



Bureau of Wage and Hour Administration
6606Tussing Road - PO Box 4009
Department Reynoldsburg, OH 43068-9009 John R. Kasich, Governor
Phone 614-644-2239 | Fax §14-728-8639 )
Of commerce TTY/TDD 800-750-0750 AndreT. Porter, Director

www.com.ohio.gov

Division of Industrial Compliance An Equal Opportunity Employer and Service Provider

PREVAILING WAGE CONTRACTOR RESPONSIBILITIES

This is a summary of prevailing wage contractors’ responsibilities. For more detailed information
please refer to Chapter 4115 of the Ohio Revised Code

General Information

Ohio's prevailing wage laws apply to all public improvements financed in whole or in part by public funds
when the total overall project cost is fairly estimated to be more than $250,000 for new construction or
$75,000 for reconstruction, enlargement, alteration, repair, remodeling, renovation, or painting.

Ohio's prevailing wage laws apply to all public improvements financed in whole or in part by public funds
when the total overall project cost is fairly estimated to be more than $84,314 for new construction that
involves roads, streets, alleys, sewers, ditches and other works connected to road or bridge construction or
$25,261 for reconstruction, enlargement, alteration, repair, remodeling, renovation, or painting of a public
improvement that involves roads, streets, alleys, sewers, ditches and other works connected to road or
bridge construction.

a) Thresholds are to be adjusted biennially by the Administrator of Ohio Department of
Commerce, Division of Industrial Compliance and Labor, Bureau of Wage and Hour
Administration

b) Biennial adjustments to threshold levels are made according to the Price Deflator for

Construction Index, United States Department of Commerce, Bureau of the Census*, but
may not increase or decrease more than 3% for any year

Penalties for violation
Violators are to be assessed the wages owed, plus a penalty of 100% of the wages owed.

Intentional Violations
If an intentional violation is determined to have occurred, the contractor is prohibited from
contracting directly or indirectly with any public authority for the construction of a public
improvement. Intentional violation means "a willful, knowing, or deliberate disregard for any
provision" of the prevailing wage law and includes but is not limited to the following actions:
¢ Intentional failure to submit payroll reports as required, or knowingly submitting false or
erroneous reports.
Intentional misclassification of employees for the purpose of reducing wages.
Intentional misclassification of employees as independent contractors or as apprentices.
Intentional failure to pay the prevailing wage.
Intentional failure to comply with the allowable ratio of apprentices to skilled workers as required
by the regulations established by Ohio Department of Commerce, Division of Industrial
Compliance and Labor, Bureau of Wage and Hour Administration.
* Intentionally employing an officer, of a contractor or subcontractor, that is known to be prohibited
from contracting, directly or indirectly, with a public authority.

Responsibilities
A. Pay the prevailing rate of wages as shown in the wage rate schedules issued by the Ohio
Department of Commerce, Division of Industrial Compliance and Labor, Bureau of Wage and
Hour Administration, for the classification of work being performed.
1. Wage rate schedules include all modifications, corrections, escalations, or reductions to
wage rates issued for the project.



2. Overtime must be paid at time and one-half the employee's base hourly rate. Fringe
benefits are paid at straight time rate for all hours including overtime.

3. Prevailing wages must be paid in full without any deduction for food, lodging,
transportation, use of tools, etc.; unless, the employee has voluntarily consented to these
deductions in writing. The public authority and the Director of Ohio Department of
Commerce, Division of Industrial Compliance and Labor, Bureau of Wage and Hour
Administration - must approve these deductions as fair and reasonable. Consent and
approval must be obtained before starting the project.

Use of Apprentices and Helpers cannot exceed the ratios permitted in the wage rate schedules.

1. Apprentices must be registered with the U.S. Department of Labor Bureau of
Apprenticeship and Training.
2. Contractors must provide the Prevailing Wage Coordinator a copy of the Apprenticeship

Agreement for each apprentice on the project.

Keep full and accurate payroll records available for inspection by any authorized representative of
the Ohio Department of Commerce, Division of Industrial Compliance, and Labor, Bureau of
Wage and Hour Administration or the contracting public authority, including the Prevailing Wage
Coordinator. Records should include but are not limited to:

1. Time cards, time sheets, daily work records, etc.

2, Payroll ledger\journals and canceled checks\check register.

3. Fringe benefit records must include program, address, account number, & canceled
checks.

4. Records made in connection with the public improvement must not be removed from the
State for one year following the completion of the project.

5. Out-of-State Corporations must submit to the Ohio Secretary of State the full name and

address of their Statutory Agent in Ohio.

Prevailing Wage Rate Schedule must be posted on the job site where it is accessible to all
employees.

Prior to submitting the initial payroll report, supply the Prevailing Wage Coordinator with your
project dates to schedule reporting of your payrolls.

Supply the Prevailing Wage Coordinator a list of all subcontractors including the name, address,

and telephone number for each.

1. Contractors are responsible for their subcontractors’ compliance with requirements
of Chapter 4115 of the Ohio Revised Code.

Before employees start work on the project, supply them with written notification of their job
classification, prevailing wage rate, fringe benefit amounts, and the name of the Prevailing Wage
Coordinator for the project. A copy of the completed signed notification should be submitted to
Prevailing Wage Coordinator.

Supply all subcontractors with the Prevailing Wage Rates and changes.

Submit certified payrolls within two (2) weeks after the initial pay period. Payrolls must include
the following information:
1. Employees’ names, addresses, and social security numbers.
(@) Corporate officers/owners/partners and any salaried personnel who do physical
work on the project are considered employees. All rate and reporting
requirements are applicable to these individuals.

2. Employees’ work classification.
(a) Be specific about the laborers and/or operators (Group)
(b) For all apprentices, show level/year and percent of journeyman’s rate

3. Hours worked on the project for each employee.



6.
7.
8

(a) The number of hours worked in each day and the total number of hours worked

each week.
Hourly rate for each employee.
(a) The minimum rate paid must be the wage rate for the appropriate classification.

The Department’s Wage Rate Schedule sets this rate.

(»)] All overtime worked is to be paid at time and one-half for all hours worked
more than forty (40) per week.

Where fringes are paid into a bona fide plan instead of cash, list each benefit and amount

per hour paid to program for each employee.

(a) When the amount contributed to the fringe benefit plan and the total number of
hours worked by the employee on all projects for the year are documented, the
hourly amount is calculated by dividing the total contribution of the employer by
the total number of hours worked by the employee.

(b) When the amount contributed to the fringe benefit is documented but not the
total hours worked, the hourly amount is calculated by dividing the total yearly
contribution by 2080.

Gross amount earned on all projects during the pay period.

Total deductions from employee’s wages.

Net amount paid.

The reports shall be certified by the contractor, subcontractor, or duly appointed agent stating that
the payroll is correct and complete; and that the wage rates shown are not less than those required
by the O.R.C. 4115.

Provide a Final Affidavit to the Prevailing Wage Coordinator upon the completion of the project.
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INSTRUCTIONS FOR PREPARING CERTIFIED PAYROLL REPORTS
General

Contractors and subcontractors are required by law to submit certified payroll reports for work on projects covered by Ohio's Prevailing Wage Law,
This form meets the reporting requirements established by Ohlo Revised Code Chapter 4115, The use of this form Is not mandatory, employers may
submit their own forms provided that all of the required Information is included. This form may be reproduced, or additional coples obtained from:

Ohio Department of Cornmerce Division of Industrial Compliance and Labor Bureau of Wage & Hour Administration 6606 Tussing Rd. P. O. Box 4009
Reynoldsburg, OH 43068-9009 Phone: (614) 644-2239.

Certified Payroll Heading

Employer name and address: Company’s full name and address, Indicate if the company Is a subconfractor, If so list the name of the General or
Prime, Project: Name and location of the project, Including county. Contracting Public Authority: Name and address of the contracting public
authority. Week Enrding: Month, day, and year for lost day of reporting perlod. Payroll # : Indicates first, second, third, etc. payroll filed by the
company for the project. Page indicator: number of pages Included in the report. Project Number: Determined by the public authority. If there is no
number leave blanik

Information by Column

« 1. Employee Name, Address and Soclal Security number: This information must be provided for all employees that perform physical labor on the
project. Corporate officers, pariners, and salaried employees are considered employees and must be paid the prevailing rate. Individual scle
proprietors do not have to pay themselves prevailing rate but must report their hours on the project.

2. Work Class: st classification of work actually performed by employee, If unsure of work classification, consuit the Ohio department of
Commerce, Wage and Hour Bureau. Employees working more than one classification should have separate line entries for each classification,
Indicate what year/level for Apprentices. Be specific when using laborer and operator classifications: for example, Backhoe Opetator or
Asphalt Laborer,

3. Hours Worked, Day & Date: In the first row of column 3 enter days of pay petlod example; M TW THF § S The second row is for the date that
coresponds with each day for the pay pericd. In the employee information section enter the number of hours worked on the prevailing wage

. project and which day the hours were worked. Separate rows are labeled for (ST) straight fime hours and (OT) overfime hours. All hours warked
after 40, must be pald at the appropriate overtime rate.

4. Project Total Hours : Total the hours entered for pay period.
5. Base Rate: Enter actual rate per hour paid to the employee. The overfime hourly rate Is ime and one-half the base rate listed in the
prevailing wage schedule plus fringe benefits at straight time rate. The prevailing wage schedule lists the base rate plus fringe benefit amounts.
These amounts added together equal the total prevailing wage rate. Employers must pay this total amount in one of three ways.

= Total rate may be paid In entirety In the base rate to the employee; in which case, the cash designation will be checked for fiinge

benefits ’ i
= Total rate may be paid as listed in prevailing wage rate schedule with total finge amounts pald approved plans.
= Total rate may be pald with a combination of base rate and finge payments to approved plans in amounts other than those listed in
schedule,

6. Project Gross: Enter total gross wages eamed on the project for siraight time and overtime. Project hours X base rate should equal project
gross,
7. Fringes: If fringe benefits are paid In the hourly base rate, indicate this by marking the cash space. If fringe benefits are paid fo approved
plans as listed In the prevaling wage rate schedule, mark the space Approved Plans. If frlnge benefits are paid partially In the base rate and
partially to approved plans, mark the space Cash & Approved plans, List the hourly amount paid to approved plans for each fiinge. If
payments are not made on a per hour basls, caleulate the hourly fiinge credit by dividing the yearly employer contribution by the lesser of:
hours actually worked in the year (these must be documented) or 2080, Fringe benefits include: Employer's share of hedith insurance, life
insurance, refirement plan, bonus/profit sharing, sick pay, h?ﬂday pay. personal leave, vacation, and education/training programs.
8. Total Hours All Jobs: Total all hours worked during the pay period including non-prevailing wage jobs.
9. Total Gross All Jobs: Gross amount eamed In the pay period for all hours worked, .
10. Self explanatery.
11. Self explanatory.
12. Self explanatory.

COM | Confidentiality Statement | Privacy Statement | News Room | Public Records Request Policy | Disclaimer

http://www.com.ohio. gov/dico/PreparingCertiﬁedPayfollReports.aspx 1/4/2017
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CONTACT US
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CERTIFI‘ED PAYROLL REPORT

Employer Name & Address

Name of General / Prime Contractor

Project Name & Location

Contracting Public Authority

Check if subcontractor

Week Ending

Payroll #

Project Number

Page L Of

2. . 6.
1. Employee Name, Address Work 3. Hours Worked - Day & Date Project
and Social Security Number Class Gross

7. Fringes: .
g mE

8. Total .
Hours Gross | Taxes

Approved Plans All Jobs { All Jobs | Withheld ] Deducts

|
Cash & Approved Plans []

H&W | Pens | Vac | App |Other

or’

ST

oT

ST

oT

ST

oT

ST

oT

ST

oT

ST

oT

ST

oT

ST

Date My signature on this form signifies that | pay, or supervise the payment of the employees shown above. | am certifying: 1) That during the pay period reported on this
form, all hours worked on this project have been paid at the appropriate prevailing wage rate for the class of work done. 2) That the fringe benefits have been paid as indicated above. 3) That:no
rebates or deductions have been or will be made, directly or indirectly from the total wages earned, other than permissable deductions as defined in the Ohio Revised Code Chapter 4115.

4) That apprentices are registered with the U.S. Department of Labor, Bureau of Apprenticeship and Training. The willful falsification of any of the above statements may subject the contractor or
subcontractor to civil or criminal prosecution.

Name and Title Signature




CERTIFICATION (4) That:

(a) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS OR PROGRAMS
Date
N ) [:] In addition to the base hourly wage rates paid to each laborer or mechanic listed in the
I, above referenced payroll, paymeénts of fringe benefits as determined by the Ohio
(Name of signatory parl) (Tite) Department of Industrial Relations have been made to
do hereby certify: ) .

. have been made to in the amount of
(1) That | pay or supervise the payment of the persons employed by

$ for the benefit of such employees, except as notéd in Section (4c) below.
on the
(Coniractor or subcontractor) (Building or work) (b) WHERE FRINGE BENEFITS ARE PAID IN CASH
; that during the payroll period commencing on the [:] Each laborer or mechanic listed in the above referenced payroll has been paid, as
. oL T . md:cated on thie payroll, an amount not less than the sum of:the applicable basic
s . dayof .., 20 _-."and ending the - day of hourly wage rate plus the amount.of the required fringe bériéfits as determined by
' o C . the Ohio Department of Industrial Relations, except as noted in Section (4c) below.
. 20___ all laborers and mechanics employed on said project have been ) ’

. - . (c) EXCEPTIONS
paid at the prevailing rate of wages for laborers and mechanics for the class of wark called :
for by said project, and that no rebates have been or will be made either directly or ) EXCEPTION (CRAFT)
indirectly to or on behalf of said

EXPLANATION

(Contracior or subcontractor)
from the total wages earned by any person and that no deductions have been made either
directly or indirectly from the total wages earned by any person, other than permissible
deductions as defined in Chapter 4115. Ohio Revised Code, and described below:

(2) That this an all payrolls required to be submitted for the above period are correct and complete;
that the prevailing wage rates for laborers and mechanics are not le§s than the prevailing wage .
rates then payable in the same trade or occupation in the locality where the work is being Remarks:
performed, as determined by the Ohio Department of Industrial Relations; and, that the

classifications set forth for each laborer and mechanic conform with the work performed,

Name and Title Signature
(3) That apprentices employed during the dbove period are duly registered in a bona fide
apprenticeship program registered with the State Apprenticeship Council.




CONTRACTOR NAME:

ADDRESS: -

- PHONE/E-MAIL:

Notification of Classification

TO:

(Employee’s Name)

RE:

(Project) -

A requirement of Section 4115.05 Ohio Revised Code is “On the occasion of the first pay
date under a contract, the contractor shall furnish each employee not covered by a
collective bargaining agreement or understanding between employers and bona fide
organizations of labor with individual written notification of the job classification to
which the employee is assigned, the prevailing wage determined to be applicable to the
classification, separated into the hourly rate of pay and the fringe payments and the
identity of the prevailing wage coordinator appointed by the public authority. The
contractor or sub-contractor shall furnish the same notification to each affected employee
every time the job classification of the employee is changed.”

Your job classification for the above project is:

The prevailing wage for that job classification is: $

Which consists of $ per hour in wages.
And $ in fringe benefit payments

The Prevailing Wage Coordinator:  Veronica Fetsko
City of Mentor
8500 Civic Center Boulevard
Mentor, Ohio 44060
(440) 974-5776

The undersigned employee acknowledges receiving this Notice:

Employee Signature - Date
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 207 OH

Change # : LCN01-2018fbLoc2070H

Craft : Asbestos Worker Effective Date : 08/23/2018 Last Posted : 08/23/2018

BHR Fringe Benefit Payments Irrevocable Total | Overtime
Fund PWR Rate
H&W/|(Pension|| App || Vac. ||Annuity||Other{|LECET|MISC
Tr. () (*)
| Classification || || | [ | [ (I |
Asbestos $25.50 $7.25| $6.45 ||$0.65|/$0.00(| $0.00 || $0.07( $0.00 [ $0.00] $39.92 $52.67
Abatement
[Trainee ||  $16.50 |/ $7.25]| $1.50 [$0.65][80.00] $0.00 |[$0.07][ $0.00 [[$0.00]f $25.97 || $34.22 |

—r 1r 1C 1C 1L —II

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
3 Journeymen to 1 Trainee ADAMS, ASHLAND, ASHTABULA*,

ATHENS, AUGLAIZE, BROWN, BUTLER*,
CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DELAWARE, FAIRFIELD, FAYETTE,
FRANKLIN, GEAUGA, GREENE, GUERNSEY,
HAMILTON, HARDIN, HARRISON,
HIGHLAND, HOCKING, HOLMES, HURON,
KNOX, LAKE, LICKING, LOGAN, LORAIN,
MADISON, MAHONING, MARION, MEDINA,
MIAMI, MONTGOMERY, MORGAN,
MORROW, MUSKINGUM, NOBLE, PERRY,
PICKAWAY, PORTAGE, PREBLE,
RICHLAND, ROSS, SHELBY, STARK,
SUMMIT, TRUMBULL, TUSCARAWAS,
UNION, VINTON, WARREN*, WAYNE

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA11/852565B800706932852570FF0053...  8/24/2018
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Special Jurisdictional Note : Butler County:( townships of

Fairfield, Hanover,Liberty, Milford, Morgan,Oxford,Ripley,Ross,StClair,Union & Wayne.)
(Lemon & Madison) Warren County: (townships of: Deerfield, Hamilton, Harlan, Salem,
Union & Washington). ( Clear Creek, Franklin, Mossie, Turtle Creek & Wayney). Ashtabula
County: (post offices & townships of Ashtabula, Austinburg, Geneva, Harperfield, Jefferson,
Plymouth & Saybrook) (townships of Andover, Cherry Valley, Colbrook, Canneaut,
Denmark, Dorset, East Orwell, Hartsgrove, Kingville, Lenox, Monroe,Morgan,New
Lyme,North Kingsville, Orwell, Pierpoint, Richmond Rock Creek, Rome, Shefield, Trumbull,
Wayne, Williamsfield & Windsor) Erie County:(post offices & townships of Berlin, Berlin
Heights,Birmingham,Florence ,Huron, Milan, Shinrock & Vermilion)

Details :

Asbestos & lead paint abatement including,but not limited to the removal or encapsulation of asbestos
& lead paint,all work in conjunction with the preparation of the removal of same & all work in
conjunction with the clean up after said removal. The removal of all insulation materials, whether they
contain asbestos or not, from mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) is
recognized as being the exclusive work of the Asbestos Abatement Workers.

On all mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) that are going to be
demolished, the removal of all insulating materials whether they contain asbestos or not shall be the
exclusive work of the Laborers.

An Abatement Journeyman is anyone who has more than 300 hours in the Asbestos Abatement field.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAI11/852565B800706932852570FF0053...  8/24/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 3 Heat & Frost Insulators

Change # : LCN01-2018fbLoc3

Craft : Asbestos Worker Effective Date : 08/01/2018 Last Posted : 08/01/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/|(Pension{| App || Vac. | Annuity||Other|{LECET|MISC
Tr. ™ | &
| Classification | | | | |
Asbestos $37.68 $12.20| $9.75 ||$0.00{{$0.00|| $0.00 | $0.00| $0.00 |[$0.00| $59.63 || $78.47
Insulation
'Worker
Fire Stop $37.68 $12.20|| $9.75 ||$0.00{{$0.00|[ $0.00 | $0.00| $0.00 |{$0.00{ $59.63 || $78.47
Specialist
Fire Stop $31.50 $12.20|| $4.00 {[$0.00{{$0.00|[ $0.00 |/$0.00] $0.00 |{$0.00)| $47.70 || $63.45
Technician
Apprenticd| _Pereent | L I I T |
| Istyear |[44.11 ][ $16.62 |[$12.20] $1.00 |[$0.00]|$0.00][ $0.00 |[$0.00] $0.00 ][$0.00] $29.82 |[ $38.13 ]
| 2nd year || 57.27 |[ $21.58 |[$12.20] $2.00 [[$0.00{|$0.00] $0.00 ][$0.00][ $0.00 |[$0.00]] $35.78 || $46.57 |
| 3rdyear || 7044 || $26.54 ||$12.20] $3.00 |[$0.00][$0.00][ $0.00 |[$0.00] $0.00 ][$0.00] $41.74 || $55.01 ]
| 4thyear || 83.60 | $31.50 |[$12.20][ $4.00 ][$0.00][$0.00] $0.00 ][$0.00]] $0.00 |[$0.00][ $47.70 || $63.45 |

Special Calculation Note : There are no special calculations for this classification.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
3 Journeymen to 1 Apprentice per shop ASHTABULA*, CUYAHOGA, ERIE*,

GEAUGA, HURON, LAKE, LORAIN

Special Jurisdictional Note : Ashtabula (the townships of Ashtabula, Austinburg, Geneva,
Jefferson, Plymouth & Saybrook), Lake, Geauga, Cuyahoga, Lorain, Huron, Erie (to
Sandusky limits). The counties of Ashland, Coshocton, Holmes, Medina, Portage, Richland,
Stark, Tuscarawas, Wayne, Summit, Harrison, Carroll, Columbiana, Mahoning & Trumbull &
the remainder of Ashtabula will be considered open counties on a 90 day basis automatically
renewable unless revoked by the Union upon 15-day written notice to the employers.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAI1Y/852565B80070693285257075004D...  8/24/2018
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Details :

Mechanics & apprentices engaged in the

manufacture, fabrication,assembling,molding,handling erection,spraying,pouring,mixing,hanging,clean-
up9
preparation,application,adjusting,alteration,repairing,dismantling,reconditioning,testing&maintenance
of Heat & Frost Insulation such as Magnesia,Asbestos,Hair Felt,Wool Felt,Cork,Mineral Wool,
Infusorial Earth,Mercerized Silk,Flax,Fiber,Fire Felt,Asbestos Paper,Asbestos Curtain,Asbestos
Millboard,Fiberglass, Foam glass, Styrofoam, Polyurethane, fire stopping,smoke stopping,all
recyclable material,soundproofing,all penetrations,any flexible or rigid fireproofing,all jacketing
systems including metal,lead,and PVC or other material.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257075004D...  8/24/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 16

Change # : LCN01-2018fbLoc16

Craft : Bricklayer Effective Date : 05/01/2018 Last Posted : 05/01/2018

Page 1 of 2

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vae. [|Annuity|; Other || LECET|| MISC
Tr. *) *)
| Classification ] [ Il | |
[Bricklayer || $34.03 || $8.20 || $7.17 |[$0.70][$0.00][ $0.00 ][ $0.00][ $0.00 ][ $0.00]] $50.10 | $67.12 |
Cement $34.03 $8.20 || $7.17 ||$0.70]/$0.00]| $0.00 || $0.00 || $0.00 |[ $0.00{| $50.10 $67.12
Masons
Pointer $34.03 $8.20 || $7.17 ||$0.70{;$0.00|| $0.00 || $0.00 || $0.00 |[ $0.00|[ $50.10 $67.12
Caulker
Cleaner )
[Plasterers || $34.03 || $8.20 || $7.17 |[$0.70][$0.00]] $0.00 || $0.00][ $0.00 |[$0.00][ $50.10 || $67.12 |
Mason
Trainess
[1-90 Days || $15.31 1[$0.00 ][ $0.00 ][$0.00][$0.00][ $0.00 ][ $0.00 || $0.00 |[$0.00][ $1531 || $22.96 |
91-365 $15.31 $8.20 || $0.00 ||$0.00({$0.00|| $0.00 || $0.00 || $0.00 |/ $0.00| $23.51 $31.16
Days
366 plus $17.02 $8.20 || $0.00 {/$0.00(/$0.00| $0.00 || $0.00 | $0.00 [ $0.00| $25.22 $33.73
days
|Apprenticell  Percent [ ] L | Il | I | |
1st6 45.00 $15.31 || $8.20 || $2.02 ||$0.70/$0.00{| $0.00 if $0.00 || $0.00 || $0.00 || $26.23 $33.89
months
2nd 6 51.00 $17.36 |1 $8.20 || $2.02 [1$0.70 (| $0.00(| $0.00 || $0.00 || $0.00 | $0.00| $28.28 $36.95
months :
3rd 6 58.00 $19.74 | $8.20 || $2.02 ||$0.70|/$0.00(| $0.00 || $0.00| $0.00 || $0.00] $30.66 $40.53
months
4th 6 66.00 $22.46 | $8.20 || $2.02 ||$0.70|/$0.00|| $0.00 |[ $0.00 ] $0.00 || $0.00 || $33.38 $44.61
months
5th 6 75.00 $25.52 |1 $8.20 || $2.02 |[$0.70|/$0.00| $0.00 | $0.00 | $0.00 ][ $0.00]] $36.44 $49.20
months
6th 6 85.00 $28.93 || $8.20 || $2.02 ||$0.70 || $0.00|| $0.00 || $0.00 || $0.00 || $0.00 || $39.85 $54.31
months
7th 6 90.00 $30.63 || $8.20 || $2.02 {[$0.70 |/ $0.00 || $0.00 || $0.00 || $0.00 || $0.00| $41.55 $56.86
months
8th 6 95.00 $32.33 |1 $8.20 || $2.02 ||$0.70({$0.00|! $0.00 || $0.00 || $0.00 || $0.00] $43.25 $59.41
months
Special Calculation Note : Improver Classification is 50% to 80% of the journeyman rate with full

8fringes except pension is at ($1.00)Until such time as the joint apprentice board determines he is a

httn//1QR 224 A1 1QR /xR MW ahvh naf/CAART TniATN ATH/REAIZLLD ONNTNLOAINOLALAINT? A NATAANNTIO_ . _ .
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Boilermaker Local 744

Change # : CN01-2008Loc744

Craft : Boilermaker Effective Date : 07/01/2009 Last Posted : 06/30/2010

Page 1 of 2

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W|(Pension|| App (| Vac. ||Annuity||Other|(LECET]||MISC
Tr. * *)
| Classification Ll || L |
[Boilermaker]] $36.84 |l $6.82 || $6.46 ||$0.35][$0.00]| $3.75 || $0.00 || I 1] s$5422 ][ s72.64 |
|Apprentice|l  Percent || || || || LIl Ll I |
1st6 70.00 $25.79 |[ $6.62 $6.46 ||$0.30($0.00|| $3.75 || $0.00 $42.92 $55.81
months
2nd 6 72.52 $26.72 || $6.62 | "$6.46 || $0.30(|$0.00(| $3.75 || $0.00 $43.85 $57.20
months
3rd 6 75.00 $27.63 || $6.62 | $6.46 ||$0.30(/$0.00]} $3.75 || $0.00 $44.76 $58.58
months
4th 6 77.51 $28.55 |[ $6.62 | $6.46 [1$0.30(/$0.00|| $3.75 || $0.00 $45.68 $59.96
months
5th 6 80.02 $29.48 || $6.62 | $6.46 {|$0.30/$0.00} $3.75 | $0.00 $46.61 $61.35
months
6th 6 85.00 $31.31 |[ $6.62| $6.46 { $0.30([$0.00( $3.75 || $0.00 $48.44 $64.10
months
7th 6 90.00 $33.16 |[ $6.62 | $6.46 {|$0.30)$0.00| $3.75 || $0.00 $50.29 $66.86
months
8th 6 95.02 $35.01 | $6.62| $6.46 |1$0.30|/$0.00| $3.75 || $0.00 $52.14 $69.64
months
| Helper || 60.00 ]| $22.10 ][ $6.82] $6.46 |[$0.35][$0.00]] $3.75 ][$0.00 || I | $3948 || $50.54 |

time.

Ratio :

Special Calculation Note

: No special calculations for this skilled craft wage rate are required at this

5 Journeymen to 1 Apprentice to 1 Helper

gSpecial Jurisdictional Note :

htin-//19R 234 41 198/ w3/ Wehwh naf/SdacT TniaTNATI/RS253A5RRNNTNAQIRRISTEN 1NNAT 1IBERZAanand

Jurisdiction ( * denotes special jurisdictional
note ) :

ASHTABULA, CARROLL, COSHOCTON,

CUYAHOGA, GEAUGA, HARRISON, HOLMES,
LAKE, LORAIN, MAHONING, MEDINA,
PORTAGE, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, WAYNE

KMHMhnt1Q



PW Rate Skilled CNo1-2008Loc744 Page Page 1 of 2

Prevailing Wage Rate
Skilled Crafts

Name of Union: Boilermaker Local 744

Change # : CN01-2008Loc744

Craft : Boilermaker Effective Date : 07/01/2009 Last Posted : 06/30/2010

BHR Fringe Benefit Payments Irrevocable || Total | Overtime
Fund PWR Rate
H&W/|Pension|| App [ Vac. ||Annuity||Other|(LECET|MISC
Tr. (*) (*)
|L_Classification I LI | I
Boilermaker" $36.84 $6.82.| $6.46 ||$o.35”$o.oo|| $3.75 ” $o.oo| $54.22 I $72.64
Apprenticel|  Percent || | L I
st 6 70.00 $25.79 |$6.62|| $6.46 [[$0.30(/$0.00| $3.75 || $0.00 $42.92| $55.81
months
2nd 6 72.52 >$26.72 $6.62 | $6.46 [|$0.30||$0.00|| $3.75 || $0.00 $43.85| $57.20
months
3rd 6 75.00 $27.63 $6.62 $6.46 [j$0.30||$0.00|| $3.75 || $0.00 ' $44.76 | $58.58
months
4th 6 77.51 $28.55 |$6.62( $6.46 [[$0.30|[$0.00| $3.75 || $0.00 $45.68 | $59.96
months
5th 6 80.02 (| $29.48 |$6.62|| $6.46 |$0.30|[$0.00|| $3.75 || $0.00 $46.61| $61.35
months
6th 6 85.00 $31.31 |$6.62( $6.46 |[[$0.30|/$0.00|| $3.75 || $0.00 $48.44] $64.10
months
7th 6 90.00 $33.16 |$6.62| $6.46 [$0.30||$0.00|| $3.75 || $0.00 $50.29 | $66.86
months '
8the6 95.02 $35.01 |$6.62| $6.46 [[$0.30||$0.00|[ $3.75 | $0.00 $52.14 | $69.64
months
| Helper ”jo.oo ”izz.m |$6.82|L$6.46 ||$o.33||$o.oo” $3.75 || $o.ocﬂ |$39.48| $50.54

Special Calculation Note : No special calculations for this skilled craft wage rate are required
at this time.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
5 Journeymen to 1 Apprentice to 1 Helper ASHTABULA, CARROLL, COSHOCTON,

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAIl/852565B800706932852575210...  10/28/2014
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CUYAHOGA, GEAUGA, HARRISON, HOLMES,
LAKE, LORAIN, MAHONING, MEDINA,
PORTAGE, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, WAYNE

Special Jurisdictional Note :

Details :

http://198.234.41.198/w3/Webwh.nsf/sdocUniqIDAIl/852565B800706032852575210...  10/28/2014



PW Rate Skilled LCN01-2018fbLoc16 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 16

Change # : LCN01-2018fbLoc16

Craft : Bricklayer Effective Date : 05/01/2018 Last Posted : 05/01/2018

Page 1 of 2

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W Pension App Vac. Annuity Other LECET MISC
Tr. *
| Classification | I Ll [ I§
Bricklayer || $34.03  |[$8.20][ $7.17 ][$0.70][$0.00][ $0.00 |[$0.00][ $0.00 ][$0.00][ $50.10 || $67.12 |
Cement $34.03 $8.20| $7.17 ([$0.70({$0.00{[ $0.00 || $0.00| $0.00 (| $0.00|| $50.10 $67.12
Masons
Pointer $34.03 $8.20 | $7.17 ||$0.70({$0.00|| $0.00 |[$0.00|[ $0.00 || $0.00| $50.10 $67.12
Caulker
Cleaner
[Plasterers || $34.03  |[$8.20][ $7.17 |[80.70][80.00][ $0.00 ][$0.00][ $0.00 ][$0.00] $50.10 || $67.12 |
Mason
Trainess
[1-90Days ||  $1531  ][$0.00][ $0.00 |[$0.00][$0.00][ $0.00 |[$0.00][ $0.00 |[$0.00][ $15.31 || $22.96 |
91-365 $15.31 $8.20 || $0.00 |/$0.00)($0.00(| $0.00 |[$0.00 (| $0.00 || $0.00| $23.51 $31.16
Days
366 plus $17.02 $8.20|| $0.00 ([$0.00(i$0.00|[ $0.00 ([ $0.00]| $0.00 || $0.00|f $25.22 $33.73
days
[Apprentice]]  Percent [ || | I I | |
' Ist6 45.00 || $15.31 ([ $8.20 || $2.02 |($0.70(|$0.00|| $0.00 ([ $0.00| $0.00 | $0.00 || $26.23 $33.89
months
2nd 6 51.00 || $17.36 || $8.20 || $2.02 [|$0.70{|$0.00(| $0.00 |[$0.00(f $0.00 |/ $0.00| $28.28 $36.95
months
3rd 6 58.00 | $19.74 || $8.20 || $2.02 ||$0.70|/$0.00{| $0.00 || $0.00 || $0.00 |/ $0.00 || $30.66 || $40.53
months
4th 6 66.00 || $22.46 || $8.20|( $2.02 |]$0.70(($0.00(| $0.00 |{$0.00 |l $0.00 |[$0.00]] $33.38 $44.61
months
5th 6 75.00 || $25.52 || $8.20| $2.02 (/$0.70{|$0.00|| $0.00 || $0.00 | $0.00 {[$0.00| $36.44 || $4920
months
6th 6 85.00 || $28.93 || $8.20| $2.02 ||$0.70|/$0.00(| $0.00 [/ $0.00| $0.00 || $0.00 || $39.85 $54.31
months
7th 6 90.00 || $30.63 || $8.20 || $2.02 ||$0.70|/$0.00|| $0.00 |[$0.00 || $0.00 || $0.00| $41.55 $56.86
months
8th 6 95.00 || $32.33 || $8.20|| $2.02 ||$0.70(($0.00(| $0.00 |[$0.00 (| $0.00 ||$0.00| $43.25 $59.41
months
http://198.234.41.198/w3/ Webwh.nsf/$§docUniqIDAIL/852565B800706932852579EA0070...  5/24/2018
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I. .|

Special Calculation Note : Improver Classification is 50% to 80% of the journeyman rate
with full fringes except pension is at ($1.00)Until such time as the joint apprentice board
determines he is a qualified Journeyman, this should not exceed the Apprentice training
period.Improvers may not constitute more than 20% of the work force

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
1-3 Journeymen to 1 Apprentice ASHTABULA, GEAUGA, LAKE

4-6 Journeymen to 2 Apprentice
7-9 Journeymen to 3 Apprentice
10-12 Journeymen to 4 Apprentice

1 Apprentice permits 1 Mason Trainee
2 Apprentice permits 1 Mason Trainee
3 Apprentice permits 2 Mason Trainee
4 Apprentice permits 2 Mason Trainee

Special Jurisdictional Note :

Details :

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDALl/852565B800706932852579EA0070... 5/24/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 36 Zone 1 Tile Finisher

Change # : LCN01-2018fbLoc5

Craft : Bricklayer Effective Date : 05/01/2018 Last Posted : 05/01/2018

Page 1 of 2

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W)||Pension|| App || Vae. [Annuity||Other |[LECET|MISC
Tr. *) *)

| Classification |l | | Il |
Bricklayer $26.97 $7.85|| $1.13 {|$0.60(($0.00{| $3.75 |{$0.00( $0.00 { $0.00 | $40.30 $53.79
Tile
Finisher
Apprentice Percent

Tile

Finishers

Ist 6 60.00 || $16.18 [} $7.85]| $0.00 |{$0.00(/$0.00]| $0.00 | $0.00|| $0.00 |[$0.00 | $24.03 $32.12
months

2nd 6 70.00 || $18.88 || $7.85|{ $1.13 ([$0.60|{$0.00|| $3.75 |[$0.00| $0.00 |[$0.00] $32.21 $41.65
months

3rd 6 75.00 || $20.23 [} $7.85] $1.13 |{$0.60{/$0.00]| $3.75 | $0.00]| $0.00 |/ $0.00 | $33.56 $43.67
months

4th 6 80.00 || $21.58 || $7.85|| $1.13 |[$0.60(/$0.00|| $3.75 |/ $0.00| $0.00 |/ $0.00| $34.91 $45.69
months

5thé 85.00 || $22.92 || $7.85| $1.13 ||$0.60|/$0.00| $3.75 |/ $0.00 (| $0.00 || $0.00| $36.25 $47.72
months

6th 6 90.00 (| $24.27 || $7.85| $1.13 |[$0.60}($0.00|| $3.75 |/ $0.00| $0.00 |/ $0.00] $37.60 $49.74
months

Special Célculation No"te :

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

1-4 Journeymen to 1 Apprentice
5-10 Journeymen to 2 Apprentice

11-16 Journeymen to 3 Apprentice

LORAIN, MEDINA

http://198.234.41.198/w3/Webwh.nsf/$docUnigIDAI1/852565B80070693285257B750050...

ASHTABULA, CUYAHOGA, GEAUGA, LAKE,

5/24/2018
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Special Jurisdictional Note :

Details :

Tile Finishers:do all the cleaning, acid washing,grouting,by any methods or means. Also unpacking of
all tiles,opening of all mastic containers,mixing of all mortar,thin-set and epoxy materials,also the
distribution of it. They shall handle and distribute all materials such as sand,cement,lime,tile,all types
of tile panels,prefabricated tile units, plastic materials and protective covering of all tile.Clean up and
removal of always used in connection of said work.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAIl/852565B80070693285257B750050...  5/24/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 36 Zone 1 Tile Layer

Change #.: LCN01-2018fbLoc36

Craft : Bricklayer Effective Date : 05/01/2018 Last Posted : 05/01/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/{|Pension|| App || Vac. {{Annuity||Other |LECET|MISC
Tr. (W@’

Classification || || || Ll I |
Bricklayer $31.20 $7.85] $2.04 [|$0.68|($0.00|| $5.69 || $0.00| $0.00 |{$0.00 || $47.46 $63.06
Tile Layer
[Apprenticell _ Percent | | | | | |

| st 30 days][ 60.00 || $18.72 |[$0.00][ $0.00 |[$0.00][$0.00] $0.00 |[$0.00] $0.00 |[$0.00][ $18.72 || $28.08 |

1st 6 60.00 || $18.72 || $7.85|| $0.00 [|$0.00(($0.00|| $0.00 (| $0.00|[ $0.00 |{$0.00]|| $26.57 $35.93
months '

months

2nd 6 65.00 || $20.28 ([ $7.85|| $2.04 ||$0.68//$0.00|[ $5.69 | $0.00|| $0.00 |/ $0.00| $36.54 $46.68
months ’

3rd 6 70.00 || $21.84 |[$7.85]| $2.04 {/$0.68/{$0.00|| $5.69 [ $0.00|[ $0.00 || $0.00| $38.10 $49.02
months

4th 6 75.00 || $23.40 || $7.85(| $2.04 ||$0.68|($0.00(| $5.69 | $0.00|f $0.00 | $0.00 || $39.66 $51.36
months

5thé 80.00 || $24.96 || $7.85| $2.04 (|$0.68/($0.00|| $5.69 [[$0.00| $0.00 | $0.00| $41.22 $53.70
months

6th 6 85.00 (| $26.52 || $7.85| $2.04 [|$0.68(/$0.00{ $5.69 |[$0.00]|| $0.00 || $0.00 || $42.78 $56.04
months

7th 6 90.00 || $28.08 ([ $7.85|| $2.04 ||$0.68//$0.00|[ $5.69 | $0.00|| $0.00 |[$0.00| $44.34 $58.38
months

8th 6 95.00 || $29.64 || $7.85]|| $2.04 ||$0.68(|$0.00]| $5.69 | $0.00|[ $0.00 |/ $0.00 ]| $45.90 $60.72
months

Special Calculation Note : Classification title contains "Bricklayer" becausle contréct
originates within the Bricklayer Local.

Note that the classification description is clarified after the local union number at the top of
the page. -

Ratio : | Jurisdiction ( * denotes special
jurisdictional note ) :

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA11/852565B80070693285256D080065...  5/24/2018
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1-4 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE,
5-10 Journeymen to 2 Apprentice LORAIN, MEDINA
11-16 Journeymen to 3 Apprentice

Special Jurisdictional Note :

Details :

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAIl/852565B80070693285256D080065...  5/24/2018
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Pr'evdiling Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 5§ Marble Mason

Change # : LCN01-2018fbLoc5

- Craft : Bricklayer Effective Date : 05/01/2018 Last Posted : 05/01/2018

Page 1 of 2

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/|{Pension|| App || Vac. ||Annuity||Other||LECET| MISC
Tr. *) *)
| Classification- | L L | I |
Bricklayer $23.74 $7.59|| $8.33 ||$0.60)/$0.00|| $0.00 |/$0.00) $0.00 [[$0.00 || $40.26 || $52.13
Horizontal
Marble
Mason
Masonary $11.87 $0.00 || $0.00 ||$0.00(($0.00|| $0.00 || $0.00 || $0.00 || $0.00 || $11.87 || $17.80
Maintenance
Specialist
|Apprentice|| Pereent [[ [ [ [ | Ll L0 ]
Ist6 50.00 || $11.87 || $7.59| $0.00 |($0.00({$0.00|| $0.00 || $0.00| $0.00 |/ $0.00 |[ $19.46 || $25.39
Months
2nd 6 60.00 || $14.24 }$7.59| $1.52 (|$0.60{/$0.00/f $0.00 |/ $0.00 || $0.00 [{$0.00| $23.95 || $31.08
Months ‘
3rd 6 65.00 | $15.43 || $7.59 | $8.33 |[$0.60{$0.00(| $0.00 |/$0.00|f $0.00 || $0.00| $31.95 || $39.67
Months
4th 6 70.00 || $16.62 || $7.59 || $8.33 ||$0.60(/$0.00{| $0.00 [/$0.00| $0.00 |/ $0.00 || $33.14 | $41.45
Months
5th 6 75.00 || $17.80 || $7.59 | $8.33 |([$0.60(/$0.00|| $0.00 |/$0.00 || $0.00 || $0.00|| $34.33 || $43.23.
Months
6th 6 85.00 || $20.18 || $7.59 || $8.33 ||$0.60|($0.00|] $0.00 |/ $0.00| $0.00 |[$0.00]| $36.70 || $46.79
Months
MASON I I I
TRAINEES
| Lst 90 Days || 45.00 ][ $10.68 ][ $0.00][ $0.00 ][$0.00][$0.00][_$0.00 |[$0.00][ $0.00 |[$0.00][ $10.68 || $16.02 |
Istyear || 45.00 || $10.68 || $7.59| $0.00 ||$0.00({$0.00|| $0.00 |[$0.00(f $0.00 |[$0.00]| $18.27 || $23.61
after 90
Days
| 2nd Year || 50.00 |[$11.87 |[$7.59] $0.00 ][$0.00][$0.00][ $0.00 |[$0.00 ][ $0.00 |[$0.00][ $19.46 |[ $2539 |
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Special Calculation Note : No special calculations for this skilled craft wage rate are
required at this time.

Classification title contains "Bricklayer" because contract originates within the Bricklayer
Local.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

1-2 Journeyman to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE,

3-4 Journeyman to 2 Apprentices LORAIN, MEDINA, PORTAGE, SUMMIT

5-6 Journeyman to 2 Apprentices
6-10 Journeyman to 3 Apprentices

1 Apprentice permits 1 Mason Trainee
2 Apprentice permits 1 Mason Trainee
3 Apprentice permits 2 Mason Trainee
4 Apprentice permits 2 Mason Trainee

Special Jurisdictional Note :

Details :

In the mutual interest of both Employer and Union and to promote the masonry industry, it is agreed
that the Employer may work with the Union and the Local Educational Partners in the jurisdiction of
this agreement to employ School to work students provided that no conflicts exist with any Federal or
State Laws. Employer must be party to a bonified Apprenticeship and Training program registered
with the State of Ohio (OSAC). It is further agreed by both parties that the wages for the Masonry
Maintenance Specialist shall be forty-five percent (45%) of the journeyman rate with no fringe
benefits or as specified by the Local Educational Partner in the jurisdiction of the agreement.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 5 Marble,Terrazzo & Mosaié

Change # : LCN01-2018fbLoc5

Craft : Bricklayer Effective Date : 05/01/2018 Last Posted : 05/01/2018

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W Pension App Vae. Annuity Other LECET MISC
Tr. *) (*)
| Classification | L Ll I |
Bricklayer $34.54 $7.59| $8.33 {{$0.71{$0.00|| $0.00 ||$0.00 (| $0.00 [i$0.00{ $51.17 || $68.44
Marble,
Terrazzo,
Mosaic
Swing $35.29 $7.59| $8.33 |{$0.71|($0.00|( $0.00 |{$0.00| $0.00 (| $0.00{ $51.92 || $69.56
Scaffold
Workers
[Stack | $35.04  ][$7.59] $8.33 ]js0.71][$0.00][ $0.00 ][$0.00][ $0.00 |[$0.00][ $51.67 ][ $69.19 |
Masonary $15.54 $0.00|| $0.00 {{$0.00}($0.00|| $0.00 |[$0.00{ $0.00 (| $0.00 || $15.54 || $23.31
Maintenance :
|Apprentice|| Pereent [[ | [ [ | | I |

|15t 6 months|[ 50.00 |[ $17.27 |[$7.59 ][ $0.00 |[$0.00][$0.00][ $0.00 |[$0.00 ][ $0.00 |[$0.00][ $24.86 || $33.50 |

2nd 6 55.00 {| $19.00 || $7.59| $8.33 |[$0.71]|$0.00|| $0.00 |/ $0.00]|| $0.00 | $0.00(| $35.63 $45.13
months
3rd 6 60.00 | $20.72 (| $7.59| $8.33 [|$0.71(|$0.00|| $0.00 |[$0.00{| $0.00 |[$0.00|([ $37.35 $47.72
months
4th 6 65.00 || $22.45 [} $7.59| $8.33 [{$0.71{/$0.00|| $0.00 |[$0.00| $0.00 |[$0.00 $39.08 $50.31
months
5th 6 70.00 || $24.18 || $7.59 | $8.33 (|$0.71{/$0.00|| $0.00 |{$0.00| $0.00 |[$0.00 || $40.81 $52.90
months
6th 6 75.00 || $25.91 |[ $7.59|| $8.33 ||$0.71({$0.00|| $0.00 |/$0.00[ $0.00 |[$0.00]| $42.54 $55.49
months
7th 6 80.00 || $27.63 || $7.59 || $8.33 [|$0.71{[$0.00| $0.00 | $0.00 (| $0.00 |[ $0.00| $44.26 $58.08
months
8th6 85.00 || $29.36 || $7.59 || $8.33 (|$0.71({$0.00|| $0.00 |[$0.00( $0.00 [/ $0.00| $45.99 $60.67
months
MASON | 45.00 || $15.54 || $0.00 [} $0.00 (|$0.00{/$0.00|| $0.00 |[$0.00{ $0.00 |/ $0.00{ $15.54 $23.31
TRAINEES
1st 90 Days ||
45.00 (| $15.54 {[ $7.59| $0.00 |{$0.00(|$0.00|| $0.00 |/ $0.00(| $0.00 |/ $0.00| $23.13 $30.90
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Ist Year
after 90

Days ‘. H H H H H ” H ” “ “ ’

[ 2nd Year |[ 50.00 |[ $17.27 ][$7.59][ $0.00 |[$0.00][$0.00]| $0.00 |[$0.00]| $0.00 |[$0.00|[ $24.86 || $33.50 |

i

Special Calculation Note : Classification title contains "Bricklayer" because contract
originates within the Bricklayer Local.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

1-2 Journeyman to 1 Apprentice ASHTABULA, GEAUGA, LAKE, PORTAGE,

3-4 Journeyman to 2 Apprentices SUMMIT

5-6 Journeyman to 3 Apprentices
7-10 Journeyman to 4 Apprentices

1 Apprentice permits 1 Mason Trainee
2 Apprentice permits 1 Mason Trainee
3 Apprentice permits 2 Mason Trainee
4 Apprentice permits 2 Mason Trainee

Special Jurisdictional Note :

Details : -

In the mutual interest of both Employer and Union and to promote the masonry industry, it is agreed
that the Employer may work with the Union and the Local Educational Partners in the jurisdiction of
this agreement to employ School to work students provided that no conflicts exist with any Federal or
State Laws. Employer must be party to a bonified Apprenticeship and Training program registered
with the State of Ohio (OSAC). It is further agreed by both parties that the wages for the Masonry
Maintenance Specialist shall be forty-five percent (45%) of the journeyman rate with no fringe
benefits or as specified by the Local Educational Partner in the jurisdiction of the agreement.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 5 Terrazzo Finisher

Change # : LCN01-2018fbLoc5

Craft : Bricklayer Effective Date : 05/01/2018 Last Posted : 05/01/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W|(Pension|| App || Vac. ||Annuity]|Other | LECET| MISC
Tr. (WI |
| Classification | | L | |
Bricklayer $27.41 $7.59| $4.70 (1$0.61|($0.00|| $0.00 |[$0.00]| $0.00 |[$0.00| $40.31 $54.02
Terrazzo
Finisher
Apprentice Percent
Terrazzo
Finishers
Ist 6 60.00 || $16.45 || $7.59 | $0.00 |/$0.00|$0.00([ $0.00 || $0.00{ $0.00 ([ $0.00| $24.04 $32.26
months
2nd 6 70.00 || $19.19 || $7.59| $4.70 |{$0.61|{$0.00|| $0.00 || $0.00| $0.00 | $0.00| $32.09 $41.68
months
3rd 6 75.00 || $20.56 || $7.59| $4.70 (|$0.61(|$0.00|| $0.00 || $0.00| $0.00 |[$0.00 || $33.46 $43.74
months
4th 6 80.00 || $21.93 (| $7.59 $4.70 |{|$0.61{|$0.00| $0.00 |[$0.00| $0.00 || $0.00|[ $34.83 $45.79
months
5th 6 85.00 || $23.30 [[ $7.59|| $4.70 |[$0.61(|$0.00|| $0.00 || $0.00| $0.00 |[$0.00 || $36.20 $47.85
months .
6th 6 90.00 || $24.67 || $7.59] $4.70 [|$0.61/|$0.00|| $0.00 {| $0.00| $0.00 |[$0.00| $37.57 $49.90
months
Speclal Calculatlon Note Classmcatlon tltle contalns “Brlcklayer" because contract
originates within the Bricklayer Local.
Note that the classification description is clarified after the local union number at the top of
the page.
Ratio : Jurisdiction ( * denotes special
- jurisdictional note ) :
1-2 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE,
3- 4 Journeymen to 2 Apprentices LORAIN, MEDINA, PORTAGE, SUMMIT
http://198.234.41.198/w3/Webwh.nst/$docUniqID Al1/852565B80070693285257EBDO04E... 5/24/2018
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5- 6 Journeymen to 3 Apprentices
7- 8 Journeymen to 4 Apprentices

Special Jurisdictional Note :

Details :

Tile Finishers:do all the cleaning, acid washing,grouting,by any methods or means. Also unpacking of
all tiles,opening of all mastic containers,mixing of all mortar,thin-set and epoxy materials,also the
distribution of it. They shall handle and distribute all materials such as sand,cement,lime,tile,all types
of tile panels,prefabricated tile units, plastic materials and protective covering of all tile.Clean up and
removal of always used in connection of said work.

Terrazzo Finishers: Assisting in grinding, and handling of material whether by hand or wheel barrow,
or power buggies, including sand Portland cement, resinous cement and admixtures, aggregates of
marble, stone or other compositions, bonding adhesives, sealers, waxes, and coatings used for
Terrazzo Mosaic work, preparing, mixing by hand or machine, and distributing (spreading) all kinds
of underbed or underlayment necessary and all scratch coat used for terrazzo and mosaic work. Also
the rubbing, grinding, cleaning, sealing and polishing same either by hand or machine. will assist in
the installation of the sand bed, tar paper, wire lath, divider strips, and rolling procedures and acid
etching of all concrete floors that require it before installation. Shall handle all materials and assist in
the installation of all types of terrazzo floors whether conventional or thin-set variety.

Marble Finishers:Loading and unloading handling and distributing of marble materials including the
mixing of all materials used for the installation of marble, such as cement underbeds for the floors,
thin-set or epoxies including but not limited to plastic materials. Clean up and removal of all waster
material of said work. Cleaning and grouting of all marble and slate, and all polishing of marble and
slate floors.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAI/852565B80070693285257EBDO04F... 5/24/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 5 Tile & Marble Finisher

Change # : LCN01-2018fbLoc5

Craft : Bricklayer Effective Date : 05/01/2018 Last Posted : 05/01/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W||Pension|| App || Vac. ||Annuity||Other|[LECET|MISC
Tr. ® L&
| Classification Il [ [ |
Bricklayer $27.78 $7.59( $4.33 {|$0.61|[$0.00| $0.00 (| $0.00| $0.00 | $0.00 || $40.31 $54.20
Tile Marble
Finisher
Apprentice Percent
Tile
Marble
Finishers
Ist 6 60.00 || $16.67 || $7.59| $0.00 ({$0.00{/$0.00|| $0.00 || $0.00| $0.00 {| $0.00 || $24.26 $32.59
months
2nd 6 70.00 || $19.45 || $7.59 ] $4.33 (|$0.61|($0.00(f $0.00 || $0.00| $0.00 (| $0.00| $31.98 $41.70
months
3rd 6 75.00 || $20.83 |{ $7.59| $4.33 |[$0.61/($0.00|| $0.00 ([ $0.00| $0.00 |{$0.00| $33.37 $43.78
months
4th 6 80.00 || $22.22 || $7.59| $4.33 ||$0.61(|$0.00([ $0.00 |1 $0.00|| $0.00 || $0.00]| $34.75 $45.87
months
5th 6 85.00 || $23.61 (| $7.59| $4.33 |{$0.61{/$0.00|| $0.00 || $0.00 | $0.00 |[$0.00 || $36.14 $47.95
months
6th 6 90.00 || $25.00 || $7.59| $4.33 [|$0.61{|$0.00{[ $0.00 || $0.00| $0.00 |{$0.00| $37.53 $50.03
months

Special Calculation Note : Classification title contains "Bricklayer" because contréct
originates within the Bricklayer Local.

Note that the classification description is clarified after the local union number at the top of
the page.
Ratio : Jurisdiction ( * denotes special

jurisdictional note ) :
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1-2 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE,
3- 4 Journeymen to 2 Apprentice LORAIN, MEDINA, PORTAGE, SUMMIT

5-6 Journeymen to 3 Apprentice

7-8 Journeymen to 4 Apprentice

Special Jurisdictional Note :

Details :

Tile Finishers:do all the cleaning, acid washing,grouting,by any methods or means. Also unpacking of
all tiles,opening of all mastic containers,mixing of all mortar,thin-set and epoxy materials,also the
distribution of it. They shall handle and distribute all materials such as sand,cement,lime.tile,all types
of tile panels,prefabricated tile units, plastic materials and protective covering of all tile.Clean up and
removal of always used in connection of said work.

Terrazzo Finishers: Assisting in grinding, and handling of material whether by hand or wheel barrow,
or power buggies, including sand Portland cement, resinous cement and admixtures, aggregates of
marble, stone or other compositions, bonding adhesives, sealers, waxes, and coatings used for
Terrazzo Mosaic work, preparing, mixing by hand or machine, and distributing (spreading) all kinds
of underbed or underlayment necessary and all scratch coat used for terrazzo and mosaic work. Also
the rubbing, grinding, cleaning, sealing and polishing same either by hand or machine. will assist in
the installation of the sand bed, tar paper, wire lath, divider strips, and rolling procedures and acid
etching of all concrete floors that require it before installation. Shall handle all materials and assist in
the installation of all types of terrazzo floors whether conventional or thin-set variety.

Marble Finishers:Loading and unloading handling and distributing of marble materials including the
mixing of all materials used for the installation of marble, such as cement underbeds for the floors,
thin-set or epoxies including but not limited to plastic materials. Clean up and removal of all waster
material of said work. Cleaning and grouting of all marble and slate, and all polishing of marble and
slate floors.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Commercial NE District D

Change # : LCN01-2016fbLocNECIlevelanddistD

Craft : Carpenter Effective Date : 06/16/2016 Last Posted : 06/16/2016

Page 1 of 2

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/||Pension|| App || Vae. |{Annuity||Other |[LECET|MISC
Tr. (W)
| Classification L | L Ll ]
[Carpenter ||  $31.99  [[$6.32] $7.38 [[$0.45|[$0.00]| $2.18 |[$0.00} $0.00 |{$0.00 | $48.32 || $64.32 |
[Apprentice]|  Percent || || | [ | I |
Ist3 40.00 || $12.80 || $0.00|| $0.00 |{$0.00(|$0.00|| $0.00 | $0.00|f $0.00 |[$0.00| $12.80 $19.19
months
2nd 3 45.00 || $14.40 || $6.32|| $0.00 |{$0.45(/$0.00|| $0.00 | $0.00|f $0.00 ([ $0.00| $21.17 $28.36
months
2nd 6 50.00 || $16.00 (| $6.32{ $0.00 ||$0.45({$0.00|| $0.00 || $0.00|| $0.00 || $0.00| $22.76 $30.76
months is
1st year
3rd 6 55.00 || $17.59 |[ $6.32| $0.00 ||$0.45]/$0.00( $0.00 (j $0.00} $0.00 | $0.00{ $24:36 $33.16
months
4th 6 60.00 || $19.19 [/ $6.32| $0.00 ||$0.45|($0.00|| $0.00 || $0.00|| $0.00 |[$0.00| $25.96 $35.56
months is
2nd year ,
5th 6 70.00 || $22.39 |[ $6.32| $5.17 ||$0.45|($0.00| $1.53 (| $0.00|| $0.00 |[$0.00 | $35.86 $47.06
months
6th 6 75.00 || $23.99 ([ $6.32| $5.54 ||$0.45|($0.00| $1.64 [ $0.00| $0.00 || $0.00 | $37.94 $49.94
months is
3rd year
7th 6 80.00 || $25.59 |[ $6.32| $5.90 ||$0.45]($0.00|| $1.74 [ $0.00{ $0.00 |/ $0.00| $40.00 $52.80
months
8th 6 85.00 || $27.19 || $6.32 | $6.27 ||$0.45|($0.00(| $1.85 [ $0.00} $0.00 |/ $0.00 | $42.08 $55.68
months is
4th year
Special Calculation Note :
Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
http://l98.234.4l.198/W3/Webwh.nsf/$docUninDAll/852565B800706932852577E50073... 6/17/2016



PW Rate Skilled LCN01-2016fbLocNEClevelanddistD Page Page 2 of 2

3 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE
Special Jurisdictional Note :

Details :

Ny

http://198.234.41.198/w3/Webwh.nsf/$docUnigIDAI/852565B800706932852577E50073...  6/17/2016 < 4
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Commercial NE District D

Change # : LCN01-2017fbLocNECIlevelanddistD

Craft : Carpenter Effective Date : 06/07/2017 Last Posted : 06/07/2017

Page 1 of 2

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/||Pension|| App || Vac. ||Annuity||Other|[LECET| MISC
Tr. (W W)

| Classification | I | I |
[Carpenter || $3240  |[$6.32][ $7.98 ][$0.45][$0.00][ $2.32 |[$0.00][ $0.00 |[$0.00] $49.47 || $65.67 |
[Apprentice| Pereent || || [ | | | | |
Ist3 40.00 || $12.96 || $0.00 || $0.00 ||$0.00([$0.00|| $0.00 |[$0.00 || $0.00 || $0.00 (| $12.96 $19.44
months

2nd 3 45.00 || $14.58 || $6.32 || $0.00 |($0.45([$0.00{] $0.00 ([ $0.00| $0.00 |/ $0.00 || $21.35 $28.64
months

2nd 6 50.00 || $16.20 || $6.32 || $0.00 |[$0.45|{$0.00|| $0.00 || $0.00 || $0.00 |[$0.00| $22.97 $31.07
months is

1st year

3rd 6 55.00 || $17.82 || $6.32| $0.00 [|$0.45|/$0.00([ $0.00 || $0.00|| $0.00 || $0.00]| $24.59 $33.50
months

4th 6 60.00 |[ $19.44 [ $6.32(| $0.00 {|$0.45]/$0.00|| $0.00 || $0.00{| $0.00 |[$0.00| $26.21 $35.93
months is

2nd year

5th 6 70.00 |[ $22.68 (| $6.32 || $5.59 |[$0.45|/$0.00|| $1.62 || $0.00 (| $0.00 |[$0.00]| $36.66 $48.00
months

6th 6 75.00 || $24.30 | $6.32 || $5.99 ([$0.45|($0.00| $1.74 || $0.00 || $0.00 |} $0.00 | $38.80 $50.95
months is '

3rd year

7th 6 80.00 || $25.92 [ $6.32|| $6.38 [[$0.45|/$0.00|| $1.86 {{ $0.00| $0.00 |/ $0.00 $40.93 $53.89
months

8th 6 85.00 || $27.54 || $6.32|| $6.78 ||$0.45||$0.00|| $1.97 |[$0.00|| $0.00 |[$0.00 | $43.06 $56.83
months is

4th year

Special Clalculat}on Noie :

Ratio :

3 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special
jurisdictional note ) :

ASHTABULA, CUYAHOGA, GEAUGA, LAKE

http://198.234.41.1 98/w3/Webwh.nsf/$docUniqIDAIl/852565B800706932852577E50073C...  6/7/2017
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Millwright NE District H

Change # : LCN01-2017fbLL.oc1090H

Craft : Carpenter Effective Date : 06/07/2017 Last Posted : 06/07/2017

Page 1 of 2

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/|iPension|| App || Vac. [|Annuity||Other||LECET|MISC
Tr. *) *)
| Classification Il L L Il |
Carpenter $30.20 $6.32| $8.33 ||$0.45|($0.00|| $4.12 | $0.05| $0.00 || $0.00| $49.47 $64.57
Millwright
Certified $31.20 $6.32 || $8.33 |[$0.45|($0.00|| $4.12 |1 $0.05| $0.00 || $0.00 | $50.47 $66.07
Welder :
Layout $31.95 $6.32| $8.33 [|$0.45|($0.00| $4.12 (| $0.05| $0.00 |[$0.00 (| $51.22 $67.19
man on
Monorail
[Apprentice| Percent || || [ [ [ [ ] | |
Ist6 55.00 || $16.61 [ $6.32| $8.33 |{$0.45(/$0.00|| $4.12 |[$0.05|| $0.00 | $0.00 || $35.88 $44.18
months
2nd 6 58.50 || $17.67 |[ $6.32| $8.33 |[$0.45(/$0.00]| $4.12 || $0.05(| $0.00 || $0.00| $36.94 $45.77
months
3rd 6 62.00 || $18.72 (| $6.32|| $8.33 |[$0.45(/$0.00|| $4.12 || $0.05(| $0.00 || $0.00|| $37.99 $47.36
months
4th 6 65.50 || $19.78 || $6.32| $8.33 |[$0.45|[$0.00|| $4.12 ([ $0.05|| $0.00 || $0.00 || $39.05 $48.94
months :
5th 6 69.00 || $20.84 || $6.32 || $8.33 |([$0.45|($0.00|[ $4.12 (| $0.05|| $0.00 |/ $0.00 || $40.11 $50.53
months
6th 6 72.50 || $21.89 ([ $6.32| $8.33 (|$0.45(/$0.00( $4.12 || $0.05| $0.00 |[$0.00]| $41.17 $52.11
months '
7th 6 76.00 (| $22.95 || $6.32] $8.33 ([$0.45(($0.00|[ $4.12 [/ $0.05|| $0.00 || $0.00 | $42.22 $53.70
months
8th 6 80.00 || $24.16 || $6.32| $8.33 ([$0.45|{$0.00|| $4.12 [ $0.05]|f $0.00 || $0.00 | $43.43 $55.51
months
Special Calculation Note : Other $0.05 is for UBC Millwright Promotional Fund
Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
http://198.234.41.198/w3/Webwh.nsf/$docUnigIDAI1/852565B800706932852565F6006B4...  6/7/2017
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3 Journeymen to 1 Apprentice ASHLAND, ASHTABULA, CUYAHOGA,
ERIE, GEAUGA, HURON, LAKE, LORAIN,
MEDINA, PORTAGE, RICHLAND, SUMMIT

Special Jurisdictional Note :

Details :
If certain projects warrant a larger percentage of apprentices, it will be agreed to increase the ratio of
apprentices to journeymen, but Not to exceed (1) Apprentice to (4) Journeymen.

The term “Millwright and Machine Erectors’” jurisdiction shall mean the unloading, hoisting, rigging,
skidding, moving, dismantling, aligning, erecting, assembling, repairing, maintenance and adjusting
of all structures, processing areas either under cover, under ground or elsewhere, required to process
material, handle, manufacture or service, be it powered or receiving power manually, by steam, gas,
electricity, gasoline, diesel, nuclear, solar, water, air or chemically, and in industries such as and
including, which are identified for the purpose of description, but not limited to, the following:
woodworking plants; canning industries; steel mills; coffee roasting plants; paper and pulp;
cellophane; stone crushing; gravel and sand washing and handling; refineries; grain storage and
handling; asphalt plants; sewage disposal; water plants; laundries; bakeries; mixing plants; can, bottle
and bag packing plants; textile mills; paint mills; breweries; milk processing plants; power plants;
aluminum processing or manufacturing plants; and amusement and entertainment fields. The
installation of mechanical equipment in atomic energy plants; installation of reactors in power plants;
installation of control rods and equipment in reactors; and installation of mechanical equipment in
rocket missile bases, launchers, launching gantry, floating bases, hydraulic escape doors and any and
all component parts thereto, either assembled, semi-assembled or disassembled. The installation of,
but not limited to, the following: setting-up of all engines, motors, generators, air compressors, fans,
pumps, scales, hoppers, conveyors of all types, sizes and their supports; escalators; man lifts; moving
sidewalks; hoists; dumb waiters; all types of feeding machinery; amusement devices; mechanical pin
setters and spotters in bowling alleys; refrigeration equipment; and the installation of all types of
equipment necessary and required to process material either in the manufacturing or servicing. The
handling and installation of pulleys, gears, sheaves, fly wheels, air and vacuum drives, worm drives
and gear drives directly or indirectly coupled to motors, belts, chains, screws, legs, boots, guards,
booth tanks, all bin valves, turn heads and indicators, shafting, bearings, cable sprockets, cutting all.
key seats in new and old work, troughs, chippers, filters, calendars, rolls, winders, rewinders, slitters,
cutters, wrapping machines, blowers, forging machines, rams, hydraulic or otherwise, planing,
extruder, ball, dust collectors, equipment in meat packing plants, splicing of ropes and cables. The
laying-out, fabrication and installation of protection equipment including machinery guards, making
and setting of templates for machinery, fabrication of bolts, nuts, pans, drilling of holes for any
equipment which the Millwrights install regardless of materials; all welding and burning regardless of
type, fabrication of all lines, hose or tubing used in lubricating machinery installed by Millwrights;
grinding, cleaning, servicing and any machine work necessary for any part of any equipment installed
by the Millwrights; and the break-in and trial run of any equipment or machinery installed by the
Millwrights. It is agreed the Millwrights shall use the layout tools and optic equipment necessary to
perform their work.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAI/852565B800706932852565F6006B4...  6/7/2017
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter NE District Industrial Dock & Door

Change # : LCN01-2014fbCarpNEStatewide

Craft : Carpenter Effective Date : 03/05/2014 Last Posted : 03/05/2014

BHR Fringe Benefit Payments Irrevocable Total || Overtime
, Fund PWR Rate
H&W||Pension|| App || Vac. || Annuity|(Other | LECET|[MISC
: Tr. (W W
| Clasifieation || || [ || | |l L |
[Carpenter]|  $19.70 |[$5.05 || $1.00 |[$0.15][$0.00|[ $0.00 |[$0.00] $0.00 || $0.00 ][ $25.90 || $35.75 ]
| Trainee | Percent || || | L | | |
| Ist Year || 60.00 || $11.82 |[$5.05] $1.00 ][$0.15][$0.00][ $0.00 ][$0.00][ $0.00 ][$0.00][ $18.02 |[ $23.93 |
|2nd Year|| 80.20 || $15.80 |{$5.05][ $1.00 |[$0.15][$0.00][ $0.00 |[$0.00][ $0.00 ][$0.00][ $22.00 || $29.90 |

Special Calculation Note : No special calculations for this skilled craft wage rate are
required at this time.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
1 Journeymen to 1 Trainee ADAMS, ALLEN, ASHLAND, ASHTABULA,

ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON,
GALLIA, GEAUGA, GREENE, GUERNSEY,
HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAKE, LAWRENCE, LICKING,
LOGAN, LORAIN, LUCAS, MADISON,
MAHONING, MARION, MEDINA, MEIGS,
MERCER, MIAMI, MONROE,

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA1/852565B800706932852577C90051D... 1/5/2016
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MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, PUTNAM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note : Industrial Dock and Door is the installation of overhead doors,
roll up doors and dock leveling equipment

Details :
10/27/10 New Contract jc

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA11/852565B800706932852577C90051D... 1/5/2016
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Floorlayer NE District D

Change # : LCN01-2017fbLocNECIevelanddistD

Craft : Carpenter Effective Date : 06/07/2017 Last Posted : 06/07/2017

Page 1 of 2

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate

H&W/||Pension|| App || Vac. ||Annuity||Other||LECET|MISC

Tr. *) *)

Classification L | | L | Il |
Carpenter $32.40 $6.32) $7.98 |1$0.47|/%0.00|| $2.32 | $0.00| $0.00 |{$0.00| $49.49 $65.69 ||
Floorlayer
[Apprenticel|  Percent || || e I I I | |

Ist3 40.00 || $12.96 || $0.00|| $0.00 |[$0.00|/$0.00|| $0.00 |/ $0.00( $0.00 |1 $0.00|| $12.96 $19.44
months
2nd 3 45.00 (| $14.58 |1 $6.32|| $0.00 (|$0.47(/$0.00( $0.00 |/ $0.00 | $0.00 || $0.00(| $21.37 $28.66
months
2nd 6 50.00 || $16.20 || $6.32|| $0.00 |{$0.47|($0.00|| $0.00 |/ $0.00| $0.00 [|$0.00|[ $22.99 $31.09
months is
Ist year
3rd 6 55.00 | $17.82 || $6.32|| $0.00 |[$0.47|($0.00|f $0.00 |[$0.00|| $0.00 [/ $0.00|f $24.61 $33.52
months
4th 6 60.00 {| $19.44 |($6.32| $0.00 |[$0.47|($0.00|| $0.00 ([ $0.00]|| $0.00 || $0.00 || $26.23 $35.95
months is
2nd year
5th 6 70.00 || $22.68 (| $6.32{| $5.59 ([$0.47||$0.00(| $1.62 || $0.00| $0.00 |{$0.00 $36.68 $48.02
months
6th 6 75.00 || $24.30 || $6.32|| $5.99 |[$0.47({$0.00|| $1.74 || $0.00|| $0.00 {| $0.00 || $38.82 $50.97
months is
3rd year
7th 6 80.00 || $25.92 | $6.32|| $6.38 |[$0.47|/$0.00|| $1.86 |/ $0.00]| $0.00 || $0.00!f $40.95 $53.91
months
8th 6 85.00 || $27.54 | $6.32|| $6.78 |{$0.47|($0.00{ $1.97 |[$0.00|| $0.00 | $0.00 | $43.08 $56.85
months is
_4th year

Special C'alcula't'ion N;:e :

Ratio :

3 Journeymen to 1 Apprentice

nupi//195.234.41.198/w3/Webwh.nsf/$docUniqIDA1/852565B80070693285257ED5006F1...  6/7/2017
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jurisdictional note ) :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Insulation NE District D

Change # : LCN01-2017fbLocNECIevelanddistD

Craft : Carpenter Effective Date : 06/07/2017 Last Posted : 06/07/2017

Page 1 of 2

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/||Pension|| App || Vac. ||Annuity||Other(|[LECET|MISC
Tr. *) *
Classification | I L |l
Carpenter $25.92 $6.32| $7.98 ||$0.45)1$0.00( $2.32 1| $0.00 | $0.00 | $0.00 | $42.99 $55.95
Insulation
[Apprentice|  Percent [ || | Il I I |
Ist 3 50.00 || $12.96 {[ $0.00|| $0.00 {|$0.00(/$0.00|| $0.00 | $0.00|| $0.00 [{$0.00| $12.96 $19.44
months
2nd 3 50.00 || $12.96 (| $6.32|| $0.00 ||$0.45(/$0.00| $0.00 | $0.00 || $0.00 [} $0.00 || $19.73 $26.21
months
2nd 6 50.00 §| $12.96 [ $6.32| $0.00 ||$0.45(|$0.00]| $0.00 | $0.00|f $0.00 {| $0.00| $19.73 $26.21
months is
1st year
3rd 6 55.00 || $14.26 [ $6.32|| $0.00 ||$0.45(($0.00|| $0.00 || $0.00 || $0.00 (| $0.00 || $21.03 $28.15
months
4th 6 60.00 || $15.55 (| $6.32| $0.00 [/$0.45(/$0.00|| $0.00 | $0.00{| $0.00 |/ $0.00{ $22.32 $30.10
months is
2nd year
5thé 70.00 (| $18.14 || $6.32|| $5.59 (1$0.45(1$0.00([ $1.62 | $0.00|| $0.00 || $0.00 | $32.12 $41.20
months
6th 6 75.00 (| $19.44 | $6.32| $5.99 (1$0.45({$0.00{ $1.74 {[$0.00(| $0.00 | $0.00| $33.94 $43.66
months is
3rd year
7th 6 80.00 || $20.74 (| $6.32 || $6.38 ||$0.45|{$0.00|| $1.86 | $0.00| $0.00 |/ $0.00 ]| $35.75 $46.11
months
8th 6 85.00 || $22.03 || $6.32|| $6.78 ||$0.45]/$0.00]| $1.97 [[ $0.00| $0.00 || $0.00|f $37.55 $48.57
month

Special Calculation Note : No special calculations for this skilled craft wag; rate are
required at this time.

Ratio :

http://198.234.41. l98/w3/Webwh.nsf/$docUninDAll/852565B800706932852577E50073D... 6/7/2017
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Jurisdiction ( * denotes special
jurisdictional note ) :
2 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE
Special Jurisdictional Note :

Details :

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAI/852565B800706932852577E50073D... 6/7/2017
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Pile Driver NE District M

Change # : LCN01-2017fbLoc1090M

Craft : Carpenter Effective Date : 06/07/2017 Last Posted : 06/07/2017

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W||Pension|| App || Vac. [|Annuity||Other|[LECET|MISC
Tr. ) *
| Classification Ll | I Ll | |
Carpenter $30.53 $6.321 $8.33 (|$0.45]($0.00| $3.84 | $0.00| $0.00 |/ $0.00| $49.47 $64.73
Pile Driver
Diver || $45.80  |[$6.32]] $8.33 |[$0.45][$0.00] $3.84 |[$0.00]] $0.00 |[80.00][ $64.74 || $87.64 ]
Certified $31.58 $6.32 || $8.33 (|$0.45]($0.00{| $3.84 [/ $0.00| $0.00 |/ $0.00 | $50.52 $66.31
Welder
Apprenticel _ Percent | || 1 | | | |
Ist 6 55.00 || $16.79 || $6.32| $8.33 |[$0.45|($0.00|| $3.84 || $0.00| $0.00 (| $0.00{ $35.73 $44.13
months
2nd 6 58.50 || $17.86 || $6.32| $8.33 |[$0.45|($0.00|| $3.84 |/ $0.00| $0.00 || $0.00|f $36.80 $45.73
months »
3rd 6 62.00 || $18.93 || $6.32| $8.33 |{$0.45|{$0.00(| $3.84 |/ $0.00| $0.00 || $0.00| $37.87 $47.33
months
4th 6 65.50 (| $20.00 |{ $6.32| $8.33 |[$0.45({$0.00|| $3.84 |[$0.00|| $0.00 | $0.00 || $38.94 $48.94
months
5th6 69.00 || $21.07 |} $6.32| $8.33 |[$0.45|($0.00|{ $3.84 |[$0.00| $0.00 (| $0.00 || $40.01 $50.54
months
6th 6 72.50 || $22.13 || $6.32| $8.33 ({$0.45({$0.00|[ $3.84 |[$0.00|| $0.00 || $0.00 | $41.07 $52.14
months
7th 6 76.00 || $23.20 |} $6.32] $8.33 |[$0.45|($0.00{| $3.84 |[$0.00|| $0.00 || $0.00 || $42.14 $53.74
months
8th 6 80.00 |[ $24.42 || $6.32|| $8.33 ||$0.45|{$0.00|| $3.84 |[$0.00| $0.00 | $0.00 ||" $43.36 $55.58
months

Special Calculation Note : No special calculations for this skilled craft wage rate are
required at this time.

Ratio : | Jurisdiction ( * denotes special

jurisdictional note ) :
3 Journeymen to 1 Apprentice

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAI/852565B800706932852565F70056B...  6/7/2017
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ASHLAND, ASHTABULA, CUYAHOGA,
ERIE, GEAUGA, HURON, LAKE, LORAIN,
MEDINA, PORTAGE, RICHLAND, SUMMIT

Special Jurisdictional Note :

Details :

If certain projects warrant a larger percentage of apprentices, it will be agreed to increase the ratio of
apprentices to journeymen, but Not to exceed (1) Apprentice to (2) Journeymen.

Employees working with creosoted,chemically treated or toxic materials shall receive $.50 in addition
to regular rate. Pile Drivers duties shall include but not limited to: Pile driving, milling, fashioning,
joining assembling, erecting, fastening, or dismantling of all material of wood, plastic, metal, fiber,
cork and composition and all other substitute materials: pile driving, cutting, fitting and placing of
lagging, and the handling, cleaning, erecting, installing and dismantling of machinery, equipment and
erecting pre-engineered metal buildings. Pile Drivers work but not limited to: unloading, assembling,
erection, repairs, operation, signaling, dismantling and reloading all equipment that is used for pile
driving including pule butts is defined as sheeting or scrap piling. Underwater work that may be
required in connection with the installation of piling. The driver and his tender work as a team and
shall arrive at their own financial arrangements with the contractor. Any configuration of wood, steel,
concrete or composite that is jetted, driven or vibrated onto the ground by conventional pile driving
equipment for the purpose of supporting a future load that may be permanent or temporary. The
construction of all wharves and docks, including the fabrication and installation of floating docks.
Driving bracing, plumbing, cutting off and capping of all piling whether wood, metal, pipe piling or
composite, loading, unloading, erecting, framing, dismantling, moving and handling of pile driving
equipment piling used in the construction and repair of all wharves, docks, piers, trestles, caissons,
cofferdams and erection of all sea walls and breakwaters. All underwater and marine work on
bulkheads, wharves, docks, shipyards, caissons, piers, bridges, pipeline, work, viaducts, marine cable
and trestles, as well as salvage and reclamation work where divers are employed. Rate shall include
carpenters, acoustic and ceiling installers, drywall installers, pile drivers and floorlayers.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA11/852565B800706932852565F70056B...  6/7/2017
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Bricklayer Local 97 HevHwy A

Change # : LCN01-2018fbHvyHwy

Craft : Bricklayer Effective Date : 06/06/2018 Last Posted : 06/06/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/||Pension|| App || Vac. |[Annuity||Other ||[LECET||MISC
Tr. *) )

Classification ] LIl | Ll Ll |
Cement $28.65 $9.08 | $6.03 |[$0.44][$0.00][ $0.00 ][$0.00|[ $0.00 |[$0.00] $44.20 || $58.52
Mason
Bricklayer
Sewer
Water
Works A
[Apprenticel|  Percent || || | Ll | |
| Istyear || 50.00 || $14.33 | $9.08][ $6.03 ][80.44][$0.00][ $0.00 |[$0.00][ $0.00 {[$0.00][ $29.88 |[ $37.04 |
| 2nd year || 70.00 ][ $20.05 ][$9.08][ $6.03 ][$0.44][$0.00][ $0.00 ][$0.00][ $0.00 |[$0.00][ $35.60 || $45.63 |
| 3rdyear ][ 90.00 || $25.78 ][$9.08][ $6.03 |[$0.44][$0.00][ $0.00 |[$0.00][ $0.00 ][$0.00] $41.34 ][ $54.23 |

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA,

6 Journeymen to 2 Apprentice ATHENS, AUGLAIZE, BELMONT, BROWN,

9 Journeymen to 3 Apprentice BUTLER, CARROLL, CHAMPAIGN, CLARK,

12 Journeymen to 4 Apprentice CLERMONT, CLINTON, COLUMBIANA,

15 Journeymen to 5 Apprentice COSHOCTON, CRAWFORD, CUYAHOGA,

DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON,
GALLIA, GEAUGA, GREENE, GUERNSEY,
HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAKE, LAWRENCE, LICKING,

http://198.234.41.198/w3/Webwh.nsf/$docUnigIDAl11/852565B8007069328525709000576... 6/18/2018
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LOGAN, LORAIN, LUCAS, MADISON,
MAHONING, MARION, MEDINA, MEIGS,
MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, PUTNAM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :

(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site
Heavy Construction, Airport Construction Or Railroad Construction Work.

(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer
Plant, Waste Plant, & Water Treatment Facilities, Construction.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA1/852565B8007069328525709000576... 6/18/2018
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Pr'evallmg Wage Rate
Skilled Crafts

Name of Unlon Cement Mason Brlcklayer Local 97 Hevay B

B Change# LCN01-2018fbHvway

"~ - |[Mason. :

S ol
. ||Tunnels -

o :Spemal Calculatlon Note NOT FOR BUILDING CONSTRUCTION

"Craft: Brlcklayer Effectlve Date 06/06[2018 Last Posted 06/06/2018 L

E BHR R Frmge Benefit Payments S I_rrevocable Total Overtime || -

e oo || Fund - [ PWR. | :Rate |l
. ||H&W.|[Pension Ap_p Vac. Annuity Other|LECET||MISC|| " =." | -/~

L . S e e e e

S j'Cla'ss'iﬁca'tion R R e .
- |[Cement ][ $29.64 - |[$9.08 ] $6.03 |[$0.45][$0.00|[-$0.00_ |[$0.00][ $0.00 |[$0.00][ $45.20.][ $60.02 ||

- Brlcklayer
- ||Power

. [|Amusement|[: "~ B )
. -|[Parks B:- e :
It 1L 1— 1L — [ 1L 1L - |

= I— = = =1 T S = T: = ]

= — = T — T =T :

= i I )

[ ppremted[ Poreent I T LI r T r 1
| st year. ][150.00 ][ $14.82 |[$9.08][. $6._031_ [|$0.45]$0.00][ -$0.00 ][$0:00][ $0.00 |[$0.00][ $30.38°][. -$37.79 ]| - IR
|l 20d year ][70.00 ][ $20.75 |[$9.08 ][ $6.03 ][$0:45][$0.00][ $0.00"][$0.00][ $0.00_ ][ $0.00][ $36:31 | $46.68 ] i

e |[3rdyear [ 90.00 ][ 52668 |[$9.08][ $6.03 |[$0.45][50.00][ $0.00_|[$0.00][ $0.00 |[$0.00 || $42.24 || $55.57 | AR

- —T-

T —T: 1L 3L =

—T: T 1L T — 1r T 3L —— —

oI 1 T 1L 1 ——r T —T: 1= T: 1T =
| 1L 1L =1 1E 1L 1L 1L 1L 1L 10

= a— — ——r

o i-'Ratlo . f; o f_ R :_ T :-' Jurlsdlctlon( denotes speclal
S o ... jurisdictional note )::’ o '
S 3 Journeymen to 1 Apprentlce Sl ADAMS, ALLEN, ASHLAND ASHTABULA
" 6Journeymento2:Apprentice. -~ - . = ATHENS, AUGLAIZE, BELMONT, BROWN, -
~9 Journeymen to 2' Apprentice -7 "~ ... BUTLER, CARROLL; CHAMPAIGN; CLARK
- 12 Journeymen to4 ‘Apprentice .. CLERMONT, CLINTON, COLUMBIANA! . SRR
15 Joutneymento 5 Apprentice =~~~ COSHOCTON, CRAWFORD, CUYAHOGA, ::g ’
o Co R DARKE DEFIANCE DELAWARE ERIE, & .-

. FAIRFIELD, FAYETTE, FRANKLIN, FULTON,C_ :f' o

GALLIA, GEAUGA, GREENE,. GUERNSEY
HAMILTON HANCOCK HARDIN, o

HARRISON, HENRY, HIGHLAND, HOCKING, o

| ,;.'~il,it't1:5://i98,.:2'34;41;.198/\;’&3/Webwh.nsf/$:dooUninDAll/852565B8(50706932852-577.0700'68.'.1.'  6/18/2018
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3 ‘HOLMES HURON JACKSON JEFFERSON
. KNOX, LAKE, LAWRENCE, LICKING;.-
- LOGAN, LORAIN, LUCAS; MADISON,
MAHONING, MARION, MEDINA MEIGS
- 'MERCER;, MIAMI, MONROE, RS
o ;,'MONTGOMERY MORGAN, MORROW
-~ MUSKINGUM, NOBLE, OTTAWA,
. PAULDING, PERRY, PICKAWAY, PIKE,’
" PORTAGE, PREBLE, PUTNAM, RICHLAND
" - 'ROSS, SANDUSKY; SCIOTO, SENECA, -
"+, -'SHELBY, STARK; SUMMIT, TRUMBULL
. - TUSCARAWAS, UNION, VAN WERT,

- VINTON, WARREN, WASHINGTON, WAYNE;E-;'.; L

e :js'péci'aJ'u-aisaict‘i;s;n;ai;jnfat_é;e_ 1.ji; g - j o

SR ':Detalls

S (A) nghway Constructlon Sewer Waterworks And Ut111ty Constructlon Industnal & Burldmg Srte _»j - e

R - Heavy Construction, A1rport Construction Or Railroad Construction Work..

o - (B) Power Plant, Tunnels; Amusement Park, Athletic Stadium Slte Work Pollutlon Control Sewer

L _‘A.Plant Waste Plant & Water Treatment Fac111t1es Constructlon

U http://198.234.41.198/w3/Webwh.nsf/SdocUniqIDALY852565B800706932852577070068... - 6/18/2018 « -~
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71
DOT Traffic Signal Highway Lighting Cleveland

Change # : LCN1-2018fbLoc71DOTClev

Craft : Lineman Effective Date : 03/21/2018 Last Posted : 03/21/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W||Pension|| App || Vac. ||Annuity||Other||LECET|MISC
Tr. *) *
| Classification Ll | | Il |
Electrical $35.32 $5.75|| $1.06 ||$0.35]/$0.00|; $7.42 | $0.35| $0.00 | $0.00] $50.25 $67.91
Lineman
Traffic $35.32 $5.75(| $1.06 [|$0.35]{$0.00|| $7.42 {[$0.35|| $0.00 {|$0.00( $50.25 $67.91
Signal &
Lighting
Journeyman
Equipment $31.74 $5.75] $0.95 ({$0.32||$0.00(| $6.67 |{$0.35( $0.00 || $0.00{| $45.78 $61.65
Operator
Groundman $20.99 $5.75]| $0.63 |({$0.21]|$0.00(| $4.41 |[$0.35]| $0.00 || $0.00(| $32.34 $42.84
0to1 Year
Groundman $24.57 $5.75|] $0.74 {/$0.25|($0.00|| $5.16 |[$0.35| $0.00 }|$0.00| $36.82 $49.11
1 Year or
more
Traffic Percent
Apprentice
Ist 1,000 || 60.00 || $21.19 [} $5.75| $0.64 |$0.21{{$0.00|| $4.48 |/ $0.35| $0.00 |[$0.00]| $32.62 $43.22
Hours
2nd 1,000 || 65.00 || $22.96 || $5.75| $0.69 |{$0.23|{$0.00|| $4.82 | $0.35|| $0.00 {|$0.00(| $34.80 $46.28
Hours
3rd 1,000 || 70.01 || $24.73 || $5.75]| $0.74 }{$0.25]/$0.00|| $5.19 |[$0.35]| $0.00 |[$0.00(| $37.01 $49.37
Hours
4th 1,000 || 75.00 || $26.49 |[ $5.75| $0.80 ||$0.26([$0.00|| $5.56 || $0.35|| $0.00 |[$0.00]|| $39.21 $52.46
Hours
5th 1,000 (| 80.00 || $28.26 (| $5.75 || $0.85 ||$0.28{|$0.00|| $5.93 |/ $0.35{ $0.00 |/$0.00]| $41.42 $55.54
Hours
6th 1,000 (| 90.00 || $31.79 || $5.75|| $0.95 |[$0.32{/$0.00|| $6.68 |/ $0.35| $0.00 |/ $0.00| $45.84 $61.73
Hours

r
|
Il
J
r

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAI/852565B80070693285257D410046...  5/24/2018
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Special Calculation Note : Other is Health Reimbursement Account.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

1 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE,
LORAIN

Special Jurisdictional Note :

Details :

A groundman when directed shall assist a Journeymen in the performance of his/her work on the
ground, including the use of hand tools. Under no circumstances shall this classification climb poles,
towers, ladders, or work from an elevated platform or bucket truck. This classification shall not
perform work normally assigned to an apprentice lineman. There shall be no more than one (1)
Groundman for each two (2) Journeyman except when performing DOT Traffic Signal or Highway
lighting work where the ratio can be two (2) Groundman for each Journeyman or Operator.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAII/852565B80070693285257D410046...  5/24/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Statewide HevHwy Exhibit A District |

Change # : LCN01-2018fbCementHevHwy

Craft : Cement Mason Effective Date : 05/01/2018 Last Posted : 04/11/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W)|(Pension|| App || Vac. |(Annuity||Other|[LECET|MISC
Tr. *) *)

Classification | | | |
Cement $29.63 $7.65|| $6.50 |[30.65][$0.00][ $2.25 ][ $0.00][ $0.00 |[$0.00] $46.68 || $61.50
Mason
[Apprentice||  Percent || | | Il L | |
| Ist Year | 60.00 || $17.78 |{$7.65] $6.50 ][$0.65][$0.00] $2.25 ][$0.00][ $0.00 |[$0.00] $34.83 || $43.72 |
| 2nd Year || 75.00 || $22.22][$7.65 ][ $6.50 |[$0.65][$0.00]] $2.25 |[$0.00][ $0.00 |[$0.00][ $39.27 || $50.38 |
| 3rd Year | 90.00 || $26.67 || $7.65][ $6.50 |[$0.65][$0.00][ $2.25 |[$0.00][ $0.00 |[$0.00][ $43.72 |[ $57.05 |

Special Calculation Note : No special calculations for this skilled craft wage rate are-
required at this time.

Ratio : : Jurisdiction ( * denotes special
jurisdictional note ) :

1 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, FULTON,

2 to 1 thereafter GEAUGA, HANCOCK, HENRY, LAKE,
LUCAS, PUTNAM, WOOD

Special Jurisdictional Note : (A) Highway Construction, Sewer, Waterworks And Utility
Construction, Industrial & Building Site, Heavy
Construction, Airport Construction Or Railroad Construction Work.

Details :

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAL/852565B800706932852580E90069...  5/24/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Statewide HevHwy Exhibit B District |

Change # : LCN01-2018fbCementHevHwy

Craft : Cement Mason Effective Date : 05/01/2018 Last Posted : 04/11/2018

BHR Fringe Benefit Payments Irrevocable Total (| Overtime
Fund PWR Rate
H&W||Pension|| App || Vae. ||Annuity||Other||LECET|MISC
Tr. (WINN )
Classification | 1 [ [ |
Cement $31.10 $7.65|| $6.50 ||$0.65(|$0.00|| $2.25 [|$0.00| $0.00 (| $0.00 | $48.15 $63.70
Mason ’

r
. | ey

[— T: —T 1L T: 1= T T —1— T T —r

—r T T 1T L 1C —] 11—

[

[Apprentice| _ Percent | | I | | | I

| 1st Year |[ 60.00 || $18.66 |[$7.65] $6.50 ][$0.65][$0.00][ $2.25 ][$0.00][ $0.00 |[$0.00 [ $35.71 |[ $45.04

| 2nd Year || 75.00 || $23.33 |[$7.65][ $6.50 ][$0.65][$0.00][ $2.25 ][$0.00][ $0.00 |[$0.00][ $40.38 |[ $52.04

| 3rd Year ][ 90.00 | $27.99 |[$7.65][ $6.50.][$0.65][$0.00][ $2.25 ][$0.00 ][ 80.00 ][80.00][ $45.04 | $59.03

|
|
|
|

— o 1L =T 1= =T T = —Ir o —

—r

1=

5 -]
] 1L 1C 1L ] 1L I s —r I0 | ¢

—T: T q— 1r ] — 1T T T 1C —

Special Calculation Note : No special calculations for this skilled craft wage rate are
required at this time.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

1 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, FULTON,

2 to 1 thereafter GEAUGA, HANCOCK, HENRY, LAKE,
LUCAS, PUTNAM, WOOD

Special Jurisdictional Note : (B) Power Plant, Tunnels, Amusement Park, Athletic Stadium

Site Work ,Pollution Control,Sewer Plant,
Waste Plant, & Water Treatment Facilities, Construction.

Details :

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAl1/852565B8007069328525791000766... 5/24/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Local 404 3LD¢ COMST

Change # : LCN01-2018fbLoc404

Craft : Cement Effective Date : 06/20/2018 Last Posted : 06/20/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/||Pension|| App || Vac. |[Annuity||Other||LECET| MISC
Tr. (*) *)
Classification | I N I L |
Cement $31.50 $8.25| $6.00 ||$0.47(|$0.00|| $4.60 [ $0.18 || $0.00 || $0.00 (| $51.00 $66.75
Mason

=1 1L 1L 1C IC 1C =
=1

1C
i 3C 1C =1 | —

—t 1C 1C — = =

[Apprentice]|  Percent || || I I Ll | |
Istyr || 57.30 || $18.05 |[$8.25][ $6.00 |[$0.47]$0.00][ $2.30 ][$0.18][ $0.00 |[$0.00][ $35.25 |[ $44.27 ]
|
|

[—

I
[ 2ndyr || 72.31 |[ $22.78 |[$8.25][ $6.00 |[$0.47][$0.00][ $2.30 ][$0.18][ $0.00 |[$0.00][ $39.98 ][ $51.37
| 3rdyr | 82.33 ][ $25.93 |[$8.25] $6.00 |[$0.47][$0.00][ $2.30 |[$0.18][ $0.00 |[$0.00][ $43.13 ][ $56.10

1C 1

[;
—C [

— 1= —

1C 1C 1C 1C 1C

[ = =
| o 1C 10 1L 1L === 1L == ||
—1 3C IC 1C C 1C 1L 1C aC o — 1 3C

Special Calculation Note : Other is Training Fund '

1C —1 =
= |

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

5 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE,

2 Journeymen to 1 Apprentice LORAIN

Special Jurisdictional Note :

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 673 Inside

Change # : LCN01-2018fbLoc673in

Craft : Electrical Effective Date : 05/30/2018 Last Posted : 05/30/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/||Pension|| App || Vac. [[Annuity|(Other|[LECET|MISC
Tr. *) *
| Classification Ll LI Ll ] |
[Electrician || $32.89  |[$9.95| $7.97 |[$0.60{($0.00|[ $2.10 |[$0.00 || $0.00 |[$0.00 || $53.51 || $69.95 |
Cable $33.14 $9.95|| $7.97 |($0.60|[$0.00|[ $2.10 |/$0.00| $0.00 |[$0.00| $53.76 || $70.33
Splicers
Welders || $33.89  ]/$9.95] $8.00 |[$0.60][$0.00] $2.10 ][$0.00] $0.00 |[$0.00]] $54.54 |[ $71.48 |
Apprentice| Percent || | || || | [ L L | |
| 1st Period || 35.00 || $11.51 | $9.95| $0.35 ][$0.00][$0.00]| $0.00 |[$0.00][ $0.00 |[$0.00] $21.81 || $27.57 |
[2nd Period || 40.00 | $13.16 |[$9.95][ $0.39 |[$0.00][$0.00][ $0.00 ][$0.00]| $0.00 |[$0.00][ $23.50 || $30.07 |
| 3rd Period |[ 50.00 || $16.44 |[$9.95][ $7.47 |[$0.00][$0.00]| $2.10 ][$0.00][ $0.00 |[$0.00][ $35.97 || $44.19 |
| 4th Period || 60.00 |[ $19.73 |[$9.95][ $7.57 ||$0.00][$0.00][ $2.10 |[$0.00][ $0.00 |[$0.00| $39.35 || $49.22 |
| 5th Period || 70.00 || $23.02 |[$9.95]| $7.67 ]$0.00][$0.00][ $2.10 |[$0.00][ $0.00 |[80.00] $42.74 | $54.25 |
| 6th Period || 85.00 || $27.96 |[$9.95]| $7.82 |[$0.00][$0.00][ $2.10 ][$0.00][ $0.00 |[$0.00][ $47.83 || $61.80 |

Special Calculation Note : Pension calculation for journeymen shall be $6.48 per hour paid
plus 3% of gross. Pension calculation for Apprentices is equal to 3% for first two years then,
$6.48 per hour paid plus 3% of gross.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

The first person assigned to a job site shall be ASHTABULA*, GEAUGA*, LAKE

a Journeyman Wireman. Each job site shall

be allowed a ratio of 2 Apprentice for every 3

Journeymen Wireman or fraction thereof:

1 to 3 Journeymen to 2 Apprentices

4 to 6 Journeymen to 4 Apprentices

7 to 9 Journeymen to 6 Apprentices

Special Jurisdictional Note : The fbllowing townships In Ashtabula County are

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA1l/852565B80070693285257B73005A.... 6/18/2018



PW Rate Skilled LCN01-2018fbLoc673in Page Page 2 of 2

EXCLUDED: Orwell, Colebrook, Williamsfield, Wayne and Windsor.

In Geauga County the following townships are INCLUDED: Burton, Chardon, Claridon,
Hambden, Huntsburg, Montville, Munson, Newbury and Thompson.

Details :
High Pay: 45 feet above ground or floor shall be paid $2.00 over Journeyman Scale.
If required to climb on steel, potain crane, etc., that is High Time.

NOTE: If approved scaffolding with handrails, toe boards, netting, bucket trucks, JLG, decks with
proper handrails are used No High Time Shall be paid.

http://198.234.41.198/w3/Webwh.nsf/$docUnigIDA1l/852565B80070693285257B73005A... 6/18/2018
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wesmurms, ars  Prevailing Wage Rate
e Skilled Crafts

Name of Union: Electrical Local 673 Inside Lt Commercial Northern

Change # : LCN01-2018fbLoc673in

Craft : Electrical Effective Date : 05/30/2018 Last Posted : 05/30/2018

Page 1 of 3

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W Pension App Vac. Annuity Other LECET MISC
Tk *) (*)
| Classification I | Ll I |
[Electrician || $32.89  ][$9.95][ $7.97 |[$0.60][$0.00] $2.10 |[$0.00][ $0.00 |[$0.00][ $53.51 |[ $69.95 |
Cable $33.14 $9.95|| $7.97 (/$0.60({$0.00|| $2.10 |[$0.00 || $0.00 |/ $0.00 || $53.76 || $70.33
Splicers
Welders || $33.89  ][$9.95][ $8.00 ][$0.60][$0.00] $2.10 |[$0.00][ $0.00 |[$0.00][ $54.54 |[ $71.48 |
CE-3 $24.51 $5.75 || $0.74 |[$0.81(/$0.00( $0.74 (/$0.10|| $0.00 |{$0.00| $32.65 || $44.91
12,001-
14,000 Hrs
CE-2 $19.26 $5.75|| $0.58 |($0.81{($0.00| $0.58 |($0.10(| $0.00 |/ $0.00|[ $27.08 |[ $36.71
10,001-
12,000 Hrs
CE-1 $17.51 $5.75 || $0.53 |[$0.81][$0.00|| $0.53 |[$0.10|| $0.00 |[$0.00][ $25.23 |[ $33.99
8,001-
10,000 Hrs
CW-4 $15.76 $5.75 || $0.47 |[$0.81{[$0.00| $0.47 [[$0.10][ $0.00 |[$0.00] $23.36 || $31.24
6,001-8,000
Hrs
CW-3 $14.00 $5.75 || $0.42 (/$0.81({$0.00|| $0.42 [[$0.10|| $0.00 |[$0.00][ $21.50 |[ $28.50
4,001-6,000
Hrs
CW-2 $13.13 $5.75 || $0.39 |($0.81{[$0.00 $0.39 |[$0.10{| $0.00 |[$0.00|[ $20.57 || $27.14
2,001-4,000
Hrs
CW-1 $13.25 $5.75 || $0.40 |{$0.81(($0.00|| $0.40 (/$0.10|| $0.00 |/ $0.00 [ $20.71 || $27.33
0-2,000 Hrs
[Apprentice]|  Percent ||| L Il | | |
Ist6 |[ 35.00 || $11.51 [1$9.95 || $0.35 |[$0.00({$0.00|[ $0.00 [[$0.00| $0.00 |[$0.00] $21.81 |[ $27.57
months
2nd 6 || 40.00 || $13.16 (1$9.95 || $0.39 |[$0.00([$0.00|[ $0.00 |[$0.00|[ $0.00 |[$0.00][ $23.50 |[ $30.07
months
| 2nd year ][ 50.02 |[ $16.45 ][$9.95 [ $7.47 |[80.00][$0.00][ $2.10 ][$0.00][ $0.00 |[$0.00][ $35.97 || $44.20 |
| 3rd year |[ 60.00 |[ $19.73 |[$9.95][ $7.57 |[$0.00][$0.00][ $2.10 ][$0.00][ $0.00 |[$0.00] $39.35 |[ $49.22 |
| 4thyear |[70.00 |[ $23.02 |[$9 95 || $7.67 ||$o 00[$0.00]| $2.10 ][$0.00] $0. 00]|$000|u2 74 || $54.25 |
I | e 1T T 1T L L1 1
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| 5thyear || 85.00 || $27.96 ||$9.95 || $7.82 [|$0.00][$0.00]| $2.10 ||$0.00]| $0.00 || $0.00|| $47.83 || $61.80 |

— m— 1I——— —

1=

épecial 6alculaiion Nolie : O'tlher for.l$0.1bﬁs fo"r Aminiétratidﬁ Fund.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

Each job site shall be allowed a ratio of ASHTABULA*, GEAUGA*, LAKE

2 Apprentice for every 3

Journeymen Wireman or fraction thereof:
1 to 3 Journeymen to 2 Apprentices
4 t0 6 Journeymen to 4 Apprentices
7 to 9 Journeymen to 6 Apprentices

Construction Electrician and Construction
Wireman Ratio

There shall be a minimum ratio of one inside
Journeyman Wireman to every (4) employees of
different classifications per jobsite. An Inside
Journeyman Wireman is required on the project as
the fifth (Sth) worker or when apprentices are used

Special Jurisdictional Note : The following townships In Ashtabula County are
EXCLUDED: Orwell, Colebrook, Williamsfield, Wayne and Windsor.

In Geauga County the following townships are INCLUDED: Burton, Chardon, Claridon,
Hambden, Huntsburg, Montville, Munson, Newbury and Thompson.

The scope of work for the light commercial agreement shall apply to the following small
medical clinics, stand-alone doctor and dentist offices with up to 600 amp service (not
attached to a hospital), gas stations/convenience stores, fast food restaurants and
franchised chain restaurants including independent bars and taverns, places of worship,
funeral homes, nursing homes, assisted living facilities and day-care facilities under 15,000
sq ft, small office, retail/wholesale facilities under 15,000 sq ft with less than 10 units
attached, storage units, car washes, express hotels and motels (4 stories or less) without
conference or restaurants facilities, residential units (subject to Davis Bacon Rates) small
stand-alone manufacturing facilities when free standing and not part of a larger facility (less
than 15,000 sq ft) solar projects (500 panels or less) unless other wise covered under this
agreement, lighting retrofits (when not associated with remodels involving branch re-
circuiting) Lighting retrofits shall be defined as the changing of lamps and ballasts in existing
light fixtures and shall also include the one for one replacement of existing fixtures.

Details :
High Pay: 45 feet above ground or floor shall be paid $2.00 over Journeyman Scale.
If required to climb on steel, potain crane, etc., that is High Time.

NOTE: If approved scaffolding with handrails, toe boards, netting, bucket trucks, JLG, decks with
proper handrails are used No High Time Shall be paid.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 673 Voice Data Video

Change # : LCN01-2018fbLoc673VDV

Craft : Voice Data Video Effective Date : 06/27/2018 Last Posted : 06/27/2018

BHR Fringe Benefit Payments Irrevocable || Total || Overtime
Fund PWR Rate
H&W/||Pension|| App || Vac. ||Annuity||Other||LECET||MISC
Tr. *) *

| Classification Ll Ll |l [ |
Electrical $25.30 $9.72 || $0.76 |1$0.60|($0.00{| $1.69 |/ $0.00|| $0.00 || $0.00(| $38.07 | $50.72
Installer
Technician
Communication $26.55 $9.72|| $0.80 ||$0.60|[$0.00|| $1.69 | $0.00{ $0.00 | $0.00( $39.36 || $52.64
Technician
Senior $27.55 $9.72 || $0.83 ||$0.60({$0.00|| $1.69 |/ $0.00|| $0.00 {|$0.00(| $40.39 | $54.17
Technician
Security Tech $25.30 $9.72 )| $0.76 |{$0.60([$0.00(| $1.69 || $0.00(| $0.00 (}$0.00| $38.07 || $50.72
Level I
Security Tech $26.55 $9.72 || $0.80 ||$0.60|($0.00|| $1.69 |/ $0.00|| $0.00 ||$0.00(| $39.36 || $52.64
Level I
Security Tech $27.55 $9.72 || $0.83 ||$0.60|($0.00|| $1.69 |/$0.00| $0.00 || $0.00 $40.39 || $54.17
Level III
Audio Visual $25.30 $9.721| $0.76 ||$0.60|($0.00|| $1.69 |/$0.00( $0.00 [|$0.00(f $38.07 || $50.72
Tech Level I
[Audio Visual $26.55 $9.72|| $0.80 ||$0.60|($0.00|| $1.69 |/$0.00( $0.00 [|$0.00(| $39.36 || $52.64
Tech Level 11
Audio Visual $27.55 $9.72|| $0.83 {|$0.60({$0.00|| $1.69 |/ $0.00( $0.00 || $0.00 |l $40.39 || $54.17
Tech Level II1
| Apprentice | Percent | ]| I | Ll | |

| 1st 6 Months |[ 55.00 ][ $13.92][$9.72][ $0.42 ]{$0.60][$0.00][ $1.69 ][$0.00][ $0.00 ][$0.00][ $26.35|[ $33.30 ]
| 2nd 6 Months || 65.00 ][ $16.44 ][$9.72 ][ $0.49 |[$0.60][$0.00][ $1.69 |[$0.00][ $0.00 |[$0.00][ $28.94 | $37.17
| 2ndyr ][ 75.00 |[$18.98 |[$9.72 |[ $0.57 |[$0.60][$0.00][ $1.69 ][$0.00][ $0.00 |[$0.00][ $31.56]] $41.04
| 3rdyr  |[80.00][$20.24 ][$9.72][ $0.61 |[$0.60][$0.00][ $1.69 |[$0.00][ $0.00 |[$0.00][ $32.86 || $42.98 ]
|
|

4thyr || 85.00 || $21.50 |[$9.72]| $0.65 |[$0.60][$0.00][ $1.69 ][ $0.00]| $0.00 ][$0.00][ $34.17 ][ $44.92 |
Sthyr  [[90.00 || $22.77 |[$9.72 || $0.68 |[$0.60][$0.00][ $1.69 ][$0.00] $0.00 |[$0.00][ $35.46 || $46.85 ]

[= o — — T T: 1C —r 1 1L 1C —

Special Calculation Note : No special calculations for this skilled craft wage rate are
required at this time.
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Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
1 to 3 Journeyman to 2 Apprentice ASHTABULA*, GEAUGA*, LAKE

4 to 6 Journeyman to 4 Apprentice
7 to 9 Journeyman to 6 Apprentices

Special Jurisdictional Note : In Ashtabula County the following townships are excluded:
(Orwell, Colebrook, Williamsfield, Wayne and Windsor). In Geauga County the following
townships are included: (Burton, Chardon, Claridon, Hambden, Huntsburg, Montville,
Munson, Newbury and Thompson)

Details :

The following work is EXCLUDED from the Teledata Technician work scope:

The installation of computer systems in industrial applications such as assembly lines, robotics,
computer controller manufacturing systems.

The installation of conduit and/ or raceways shall be installed by Inside Wireman . On sites where
there is no Inside Wireman employed, the Teledata Technician may install raceway, or conduit not
greater then 10 ft.

Fire Alarm work is excluded on all new construction sites or wherever the fire alarm system is
installed in conduit

All HVAC control work.

*Installer Technician: Successful completion of the Installer/Technician Apprenticeship Program or
have been certified by the IBEW/NECA Joint Apprenticeship and Training Program as an
Installer/Technician.

*Communications Technician: At least 2 years experience as a Installer/Technician and a minimum of
12 hours continuous related education or have been certified by an IBEW/NECA Joint Apprenticeship
Training Program as a Communication Technician.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA11/852565B8007069328525713F0066...  7/20/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 673 Lightning Rod

Change # : LCN01-2017fbLoc673

Craft : Electrical Effective Date : 08/23/2017 Last Posted : 08/23/2017

Page 1 of 2

BHR Irrevocable

Fund
H&W Pension App Vac. Annuity Other LECET MISC

Fringe Benefit Payments

Total
PWR

Overtime
Rate

Tr. ®
|

| Classification ||

Ll L [

Electrical $27.81
Lightning
Protection

$7.25|] $0.83 ||$0.00{($1.98| $1.67 $0.00 || $0.00

$39.54

$53.44

Experience Percent

Level

Lightning
Protection
Installer 1st
day-6
months

50.00 || $13.91 (| $7.25{ $0.42 {{$0.00|/$0.37| $0.83 || $0.00{f $0.00 (| $0.00

$22.78

$29.73

Lightning
Protection
Installer
2nd 6
months

55.00 || $15.30 ([ $7.25]|| $0.46 {/$0.00|($0.41|] $0.92 || $0.00 || $0.00 ([ $0.00

$24.34

$31.98

Lightning
Protection
Installer
3rd 6th
months

60.00 || $16.69 || $7.25 (| $0.50 |([$0.00|($0.81)] $1.00 || $0.00 (| $0.00 [ $0.00

$26.25

$34.59

Lightning
Protection
Installer
4th 6
months
months

65.00 || $18.08 || $7.25|| $0.54 ||$0.00({$0.88| $1.08 |[$0.00(| $0.00 [[$0.00

$27.83

$36.86

Lightning || 70.00
Protection
Installer

3rd Year

$19.47 (| $7.25 || $0.58 {[$0.00{{$1.38|| $1.17 | $0.00 | $0.00 || $0.00

$29.85

$39.58

80.00 || $22.25 || $7.25| $0.67 ||$0.00||$1.58|| $1.33 ([ $0.00|| $0.00 [ $0.00

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAIl/852565B80070693285257D19005B...

$33.08

$44.20
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Lightning
Protection
Installer
4th Year

Lightning (| 90.00 || $25.03 || $7.25]|| $0.75 {$0.00(|$1.78|[ $1.50 | $0.00; $0.00 |[$0.00| $36.31 $48.82
Protection
Installer
5th Year

=]

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
1- 3 Journeyman to 2 Apprentice ASHTABULA, GEAUGA, LAKE

4-6 Journeyman to 4 Apprentice
7-9 Journeyman to 6 Apprentice

Special Jurisdictional Note :

Details :

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA11/852565B80070693285257D19005B... 8/24/2017
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Prevallmg Wage Rm‘e
- Skilled Crafts

Name of Unlon EIectrlcal Local g Cleveland Commerclal PrOJects

a _Change #: LCN1-2018beoc71CIev

. Craft : Llneman Effective Date : 03/21/2018 Last Posted : 03121/2018"

o months. .

BHR 2 Frmge Benefit Payments R Irrevocable Total. 'Overtime || -

||H&W/|[Pension iAp,p ;Vac'. A,nnunty Other|[LECET|[MISC]| -
el s e e e e e
C[ CCrassifieation [ I I T

= |[Blectrical |- s45.81 . 1[$5.75] $137 [$0. 46 $0.‘0_0 $10.08 |[$0.35][ $0.00 |[$0.00|[ $63.82"|[ $86.72 |
oo (Lineman )| - . . ff - [ ] e | S AR RS A | SR
licable || - $45.81 - |[85.75| $137 $0 46 $0.00 1$10.08 |/ $0.35 || $0.00 |/ $0.00|| $63.82 || -$86.72" | -
.||Splicer - . | P | I . o I | l |

Fund ° [ PWR .|| _.Rate. |. .- .

o Bquip. [ '$41.23 118575 || $1.24" 4$0'.4_1; $0.00(| '$9.07 |/$0.35 (| '$0.00. |/ $0.00 || $58.05 || - $78.66 .. = ’

- |[Operator } . A S : . R o o
_ ||Groundman(| ~ $27.49 ~ |[85.75|| $0.82"|/$0.27[$0.00|| '$6.05 || $0.35|/"$0.00" || $0.00]"$40.73 || . $54.48
7 jloto 127 ' s S | ERTY | IER S I AU A

" |Groundman||-  $32.07 - |'$5.75] $0.96 |[$0.32|[$0.00|[ $7.06 |[$0.35] $0.00 |[$0.00][ $46.51:| $62.55

*{{1 year plus - -
[ = T T: T = T: —r ] —— =T —

= I— r - 1I— 10 | o 1= ren )i 1= —1[ - 1L e | & = [

- ||Apprentice|| - Percent
B 1'5tle000 || 60.00°)-$27.49.11:$5.75- $0.82.11$0.27/1$0.00|( $6.05. } $0.35 || $0.00" || $0:00 | $40.73 85447
- Hrs - . . T | R o | IR | I | |
211%;000? 65.00 | $29.78 | 85.75 || $0.89. |/$0.30|/$0.00|( - $6.55 |[$0.35 }$0 00_ $0.00 || $43.62' || ‘$58.50. - -
: ijr(}{’lr(.)OO - ';70-.00" _$32.o7_ '$5.75 | $0.96. ([80.32 $0.00| $7.06 '$0';3'5 $o 00' $0.00. f$¢46,5‘1;,- | "'$:62.5 4':1‘ .
f4th'leodo 775:00 || $34.36 || $5.75]| $1.05 |[$0.34[80.00][ 57.56. ]| $0.35 $o..oo:.‘ 50.00][ 54939 ;$66.57_-_- B
T 5thﬁlrQOO ||-80.00 §1°836.65-|1'$5.75 $-1_.io. $0.37(/$0.00(| $8.06 |1 $0.35 || $0.00 il $0.00 || $52.28 || $70. 60'.
éth leodo '85.00{ $_3:s'.94: _$5.75_ ‘$1:?.1-7: :$°-39, $q;60 $8.57 -sq;é’s :-$0.oo" $Q._'(_')'o ;'$.5'5.1'7j : '$74 64
7th leo.oor 90.00 | $41.23 |1 $5.75 | $1.24 |1$0.41/$0.00 $9.07 $0.35 || $0.00 |($0.00 | $58.05 || $_7'8.66"" '

| — 10— | ar 1L 1E———1t 10 I 10 = ) | ne— | w——

—= 1= arc 1 1C 1C —1: 1= 1T T ar ——1t

T 1 1L —r

| Special Calculation Note : Oitlhe_rfis‘ll-ll'_ealth Réifnbur'serr;]é‘nt"Account{; '

 hitp://198.234.41.198/w3/Webwh nsf/$docUniqIDAL/852565B80070693285257099006D..  5/24/2018
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‘Ratio: . . o " Jurisdiction (* denotes speclal o
: e o jurisdictional note ) :. : '
lJourneymen tO'l-'Apprenfice o ‘ ASHTABULA CUYAHOGA GEAUGA LAKE

o "sp'e'c‘i'ai 'Jurisdictiorjél‘ Note:

o Detalls

o A groundman when dnected shall ass1st a. J oumeymen in the performance of hls/her work on the
L ground 1nclud1ng the use of hénd tools. Undér no circumstances shall this. classification clinib poles

towers, ladders, or work from-an ¢levated: platform or bucket truck. This’ class1ﬁcat10n shall not -

- petform wotk: normally as51gned to'an apprentice. lineman. There shall be no more than one (1)

- Grouridmian for sach two (2) Jc ourneyman except when perforrmng DOT Traffic Slgnal or nghway
L ‘-'hghtmg work. where the ratro can be two (2) Groundman for each Journeyman or Operator S

http://198.234.41:198/w3/Webwh.ns/$docUnigIDAII/852565B80070693285257099006D... 5/24/2018 -
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Name of Unlon- Electrlcal Local 7 Cleveland Munlclpal Power & TranS|t

Skilled Crafts

R Change# LCON1-2018beoc71CIev

Pr'evmlmg Wage Rate

Page 1 of 2

- Craft Lmeman Effectlve Date 0312112018 Last Posted 0312112018

BHR

Frmge Benefit Payments

I_rrevocable
. Fund

. Total .
“||. PWR.

Overtime

" |H&wW

Pensnon

~App.
Tr. .

Vac._

Annulty

Other

LECET

L)

().

MISC|| o

" Rate .

o | ©° 'Classification .

[

T

s

T

I

B Electrical -
- |[Lineman _

84350

§575

‘$‘1;.-:3 1.

30.44

$0.00

j'$9'.57

$035

1$0.00

$0.00

-$60.92-

e |

Iy Cable | :

~ |[Splicer : ..

$43.50

) $5.:75 ]

$131

$0.44

$0:00

$9.57

$0 35

1$0.00°

50.00

- $60.92

88267

~|[Bquip.
"+||Operator

$39.15

1| $5.75

$1.17

$0.39

000

$8.61

-$0.35

5000

$0.00

$55.42

~$74.99.

|oto 12 -
" |imonths

 ||Groundman)

$26.10

$5.75°

$0.78

$0.26

$0.00

"$5.74

$0.3.5'

~$0.00

$0.00

A __$3_8.98;

- $52.03

 [Groundman
||l Yearor -

- ..|IMore

$30.45 -

$5.75

$0.91

$0.30

$0.00

$6.70

.$0.35

$0.00

$0.00

$44.46

$59.68

= o 1C 10 1I —r 1 1L 11
1C [+ T 1 ———C 1 T 1L [—T [ —
1T [+ arc P — 1L —r 1C —r 1 C——r Tk 1
= L —1: 1T 1L ' 1L —Ir r —
= - 1C ——r )= 1C T 1L 1t 1
1 ) 1L 1 ] ens— | 10 e 10— 1T 1
= 1 1 T - —T: L — - 1
I =r 1C o 1C —1

R Appreritice|| .

Linemen-

“Percent || :

I 1st 1000
CHrs

60.00

$26.10 .

$5.75

$0.26

$0.00

$5.74:

$0.35

$0.00

$0.00

$38.98

"$52.03

*“|[2nd 1000

65.00

$2828"

$5.75

$0.85.

$0.28

$0.00

'$6.22

$0.35

$0.00.

$0.00

$41-.7‘3: '

$55.86 .

3rd 1000-
. Hrs

70.00-

$30.45.

$5.75

$0.91:

$0:30

$0.00

.$6.70

$0.35

$0.00

$0.00

$44.46

$59.68 ||

4th 1000
" Hrs:

75.00

$32.63

$5.75

~$0.98

$0.33

$0.00

$7.18,

$0.35

_$0.00

$0.00

-$47.21

36353 ||

|| 5th 1000 -
" “Hrs :

80.00

53480

$5.75

$1.04

$0.35

$0.00

$7.66

$0.35

7$0.00

$0.00

$49 95

$67.35 |}

“|I-6th 1000
Hrs

"85.00

$36.98

$5.75

SLIT

$0.37

$0.00

$8.14

'$0.35

“$0.00

$0.00

' $52 70:

$71.18

~7th-1000
- Hrs

90.00°

$39.15°

'$5.75

$1. 17"

$0.39.

$0.00

$8.61

$0.35°

- $0.00

$0.00

; _$55.42

$74.99

B — Y — [ —1: T —T: T —1: ] T T —r I
—r r T —1T 1C —r T T 1L —T 3L =
T — 1L =1 1 ——=t T [ 3 —T: T r

1C =t T T 3C T 1 1C —r 1=

. hitp://198.234.41.198/w3/Webwh.nsf/$docUniqlDAL/852565B80070693285257745004F2...
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Spemal Calculatlon Note Other is Health Relmbursement Account

: Ratio ;- 1:, o : o -Jurlsdlctlon( denotesspeclal =
LU jurisdictional note ) : A :
" 1Journeymento I Apprentice =~ .. ASHTABULA, CUYAHOGA GEAUGA LAKE

-_'LORAIN :

N .-_Speclal Jurlsdlctlonal Note

" 3 _:Detalls : : S
A groundman when d1rected shall a351st a Journeymen in the performance of hls/her work on the .
BRI ground mcludmg the use of hand tools: Under no c1rcumstances shall this classification ¢limb. poles

A - towers, ladders, or work from an. elevated platform or bucket triick: This cla351ﬁcat10n shall not'

'. Groundman for each two (2) Journeyman except. when performmg DOT Trafﬁc Slgnal or nghway

o »perform work normally a551gned toan apprentlce hneman There shall beno more than one (1) -

o ; »hghtmg work where the ratlo can be two- (2) Groundman for each J ourneyman or Operator

- http://198.234.41.198/w3/Webwh.nsf/$docUnigIDAI/852565B80070693285257745004F2... 5/24/2018
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Pr'evailing- Wage Raté
‘Skilled Crafts

Name of Umon Electrlcal Local 71 ngh Tensmn Plpe Type Cable

- :fj‘. Change# LCN01-2018beoc7

Craft Llneman Effectlve Date : 03/28/2018 Last Posted : 0312812018

"+ |ILineman

o ||Cable -

Coe Exp-

BHR R Frmge Benefit Payments :: Irrevocable detai V-O"’e_';ﬁ““é-' :
o .+ .. Find . - PWR. '.Rate

RO P H&W Penswn App Vac Annulty Other LECET MISC R A
- . T ) (*) o R .
[ Chassification “|| e .||'.3' 1 ||:  ' || ‘|| e

Electrical |-~ 342327 |[$5.75][ $127 [[$0.42][$0.00][ $9.31 |[$0.35]['80.00 |[$0.00|[ $59.42 ][ $80.58 |

o [Certified ][ $42.32 - |[$5.75 _'_$1'.27 $0 2 $0;00 $9 31 $o;3’5 $0.00 ][ $0.00|[ $59.42. | $80.58 -
.+ ..|Lineman . ||-° - - |l : : ‘
Welder © 10 S | IR | KN | S | SED | INET | ERN

- [Certified |- $42.32- |[$5.75|] $1.27 |[$0.42|[$0.00][ $9:31 |[$0.35|[ $0.00 |[$0.60][ $59.42] " $8058

" |Splicer- L RN (EPEE (TS T N T A RN | R .
. _jIOperatorA” - $37.98° - ][$5.75]] $1.14 |[$0.38]{$0.00]] $8.36 ||$0.35]: $0.00 |[80.00]|:$53.96. | $72.95 |
- |[Operator B][ " " $33.67 |/ $5.75]] $1.01 ][$0.34][80.00] $7.41 ] 80.35] $0.00 |[80.00] $48.53: | $65.36 ]

- {[Operator C|| = $27.18 = |$5.75]| $0.82. ||$0.27|($0.00]| $5.98 |[$0.35] $0.00 |[$0.00] $40.35-| - $53:94 |

. |lGroundmanlf - - $21.16  ][$5.75]| $0.63|[$0.21][$0.00|| $4.66 ||$0.35] $0.00 |[$0.00| $32.76 || $43.34

months.

" |iGroundman|[ . $2328 || $5.75]] $0.70 |[$0.23[$0.00][ $5.12 |[$0.35][ $0.00 ][$0.00] $35.43 |[  $47.07 .

- |lmonths . ||

o |[Expo-

-~ |w/cpL . SR R | R R R 20 IR | L
Groundman|[ - $23.28 || $5.75|[ $0.70 |[$0.23][$0.00][ $5.12 |[$0.35 | $0.00- |[$0.00 | $35.43 |[ $47.07

llmore . {0 | R (A S R | R
N Groundman|| - $27.51 - [1$5.75|| $0.83 (|$0.28|[$0.00( $6.05 || $0.35| $0.00 || $0.00 || $40.77 ||-: $54.53 -
MNyror | " o S : . SO0 | IEE | AR R

. |[more -
ColwicoL - R _ Y T | | R | .
- |[Equipment ||~ ~$33.67 - | $5.75|| $1.01 {($0.34[{$0.00|[ - $7.41 | $0:35]{- $0.00 {[$0.00 || $48.53 | -$65.36 -
*. |[Mechanic. || - ' ' S | . : ‘ Y
A . . - , .
Equipment || $30.42 - || $5.75| $0.91 [|$0.30({$0.00( $6.69 | $0.35| $0.00 |/ $0.00 | $44.42 || $59.63
- |[Mechanic .
| R

$27.18 $5.75 || $0.82"|[$0.27|[80.00|[ -$5.98 {[$0.35][: $0.00 |[$0.00 || $40.35 || $53.94°

. http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAL/852565880070693285257745004D.... ~ 5/24/2018



' _:'-Aj';|App_rentice||;‘ Percent R L _ SR | ORI | SRR | I TR | I
| st 1000 - _6'0'.0'0»_ I$25:.39- "$5.75. '.$.0'.76.' $0.25 $0.00| $5.59 $0;3:5, $000 $0.00 'j$'38.0-9_' '."$:50;7:9' g .

. ‘Special Calculation Note : Other is Health Retirement Account .

- PW Rate Skilled LCNO1-2018fbLoc7 Page - | . Page2of3

- _:4 Equipment
::Mechamc _
c .

- |KRay . || $4232 |[$5.75 5127 |[50:42]|50.00]] $9.31 |[$0.35]| $0.00.||50.00]| $59.42 || .$80.58 | -
+{[mechmician || oo fe ol fF |

hrs'_‘: T

[ "2nd 1000 |[-65.00 || $27.51 |[$5.75 | $0.83 |[$0.28|[$0.00][ $6.05 |[$035|[ $0.00 |[50.00|[ $40.77 || $5452 || .

- {[-3rd1000 |[-70.00 {['$29.62 |['$5.75][ $0.89-|[$0.30][$0.00][ $6.52 |[$0.35][- $0.00 |[$0.00][ $43.43[ - 85825 " :

41000 |[75.00 || 83174 |[$5.75][ $0.95 |[$0.32][$0.00] $6.98 |[$035][$0.00 [[$0.00] $46.09 | 6196 | -

E ~ hrs

Il hrs o

AC 1L 1C

,:Operator "A“ S IR IR o '
__"_AJohn Henry Rock Drlll D 6- (or equwalent) and above Trackhoe Dlgger (320 Track
o :excavator) Cranes (greater then 25 tons and Iess than 45 tons) . .

» ','.';fOperator ign : . -
-~ Cranes: (greater than' 6 tons and up to 25 tons) Backhoes Road Tractor Dozer up to D 5

b .l‘_-Pressure D|gger- wheeled or tracked all TenS|on wrre Strmglng equrpment el

B E':‘_-'Operator "C"

L Trench, Backhoe Rldlng type V|bratory Compactor Ground Rod Drrver Boom Truck (6 ton
13-_,'& below) Sk|d Steer Loaders Materlal Handler o L

B ."*All Operators of cranes. 45 ton or larger shall be pald the ]ourneyman rate of pay $O 30 |s
. j:_for Health Retrrement Account : e R

A :Ratlo . L 'f - - Jurisdiction (* denotes spec|al

s : S 3jur|sd|ct|onal note ) : o
L -1 Journeyman to 1 Apprentlce E . ADAMS, ASHLAND, ASHTABULA ATHENS
‘ - : S T - AUGLAIZE, BELMONT, BROWN, BUTLER
CARROLL, CHAMPAIGN, CLARK; - :
CLERMONT, CLINTON,. COLUMBIANA :
COSHOCTON, CRAWFORD, CUYAHOGA,

- FRANKLIN, GALLIA, GEAUGA, GREENE
GUERNSEY HAMILTON HARRISON

5t 1000 || 80.00 |[ $33.86 || $5.75 | $1.02: ||80.34(/$0.00|| $7.45 |[$0.35{/: $0.00_ |/ $0.00 | $48.77 | - $65.69 |\ - -
6th 1000 |[ 85.00 | $35.97 |[$5.75][ $1.08 |[80.36][30.00][ $7.91 |[50.35][ $0.00 |[50.00| $51.42 | ~$6941 ||

- [7h 1000 |[90.00 |[-$38:00 || $5.75 || $T.14 |[$0:38[$0.00]] $8.38 [[50.35|[ $0.00. |[$0.00][ $54:09 | $73.13 || . .

'DARKE, DELAWARE, FAIRFIELD, FAYETTE,

' hitp://198.234.41.198/w3/Webwh.nsf/$docUniqIDAIV852565B80070693285257745004D...  5/24/2018
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HIGHLAND HOCKING HOLMES JACKSON
JEFFERSON, KNOX, LAKE, LAWRENCE,
'LICKING, LOGAN, LORAIN, MADISON,
' MAHONING, MARION, MEDINA MEIGS
.- MERCER, MIAM]I, MONROE :
: :MONTGOMERY MORGAN, MORROW

MUSKINGUM, NOBLE, PERRY; PICKAWAY S
PIKE, PORTAGE, PREBLE, RICHLAND, ROSSY' o

- SCIOTO, SHELBY, STARK; SUMMIT,"
‘TRUMBULL, TUSCARAWAS "UNION,

“VINTON; WARREN, WASHINGTON, WAYNE [

- ?-f';:vSpemaI Jurlsdlctlonal Note

IR _lDetalls

. ,"_-Heh Arc Weldlng w111 be pa1d $ 30 above Journeyman rate Addmonal compensatlon of 10% over. .
*.. the Journeyman: Lineman and J ourneyman Technician for perforrmng work on structures outside: of -
o bu11d1ngs such as water towers smoke stacks radlo and telev151on towers more than 75' above the

S }fground

 hitp://198.234.41.198/w3/Webwh:nsf/$docUnigIDAIL/852565B80070693285257745004D... - 5/24/2018



PW Rate Skilled LCNO1-2018fbLoc7 Page

Pr'evallmg Wage Rate

Skllled Crafts

Name of Unlon Electrlcal Local 7 OutS|de Ut|I|ty Power

- ;Change # LCN01-2018beoc7

Page 1 of 3

f Craft Lmeman Effectlve Date 0312812018 Last Posted 03/28/2018

BHR

- H&W Pensnon App Vac Annulty Other LECET MISC

Total '
PWR'; )

. Frmge Benefit Payments Irrevocable

o Fund

Tr. S (*) GE

"Overtime | - -

Rate: |

| Classification -

0 S ey e N S D W I RS

$56.65. ||

$76.71

 hitp://198.234.41.198/w3/Webwh.nsf/$docUnigIDALL852565B8007069328525823B004E...

- |[Electrical ||~ $40.127  |[$5.75][ $1.20. ][$0.40][$0.00][ $8.83 |[$0.35][. $0.00 |[$0.00-
~ +'|[Substation - $40.12 - |1 85.75 || $1.20 |[$0.40|/$0.00|| $8.83 || $0:35 | $0.00 | $0.00][ $56.65.] -$76.71 .
" |{Technician || . T | RS | K | | R TR R S C
lCable Il $41.99 - (18575 $1.26 |[$0.42|[$0.00]| $9.24 |F$0.35|] $0.00 |[$0.00][ $59.01 |[ $80.00
© .| |Splicer R R BN S Y | R
. |OperatorA|L '$36:01 - ||$5.75 || $1.08 ||$0.36][$0.00]| $7.92 ][$0.35][ $0.00 |[$0.00]] $51.47 | $69.47 |
|[Operator B || - $31.90 -~ {[$5.75] $0.96 |[$0.32][$0.00][ $7.02 ][$0.35][ $0.00 ][$0.00][ $46.30 | - $62.25 ]| . -
[Operator C ||~ $25.73 ~ -|[$5.75][ $0.77- ][$0.26][$0.00][ $5.66 |[$0.35][ $0.00 |[$0.00][ $38.52 || $51.39 || .
- |[Groundman $20.06 $5.75|[- $0.60 |[$0.20][$0.00][ $4.41:|[$0.35][ $0.00. |[$0.00][ $31.37 |[ $41.40-
. |lmonths
- |Groundman][ - $22.07 - |[$5.75][ $0.66 |[$0.22][$0.00|[ $4.86 |[$0.35]] $0.00.][$0.00] $33.91 || $44.95 ||
Cle<12 - S . S| 3 ‘ ' S _ S | IR
*|imonths -
R 12574 « I |
Jwiebn |l .
{{Groundman $22.07 * |'$5.75] $0.66 |[$0.22|[$0.00][ $4.86 |[$0:35][ $0.00 |[$0.00][ $33.91 |[ "$44.95
~|imore 4 | | A
, Groundman(| - $26.08 ~ |$5.75|| $0.78 |[$0.26[$0.00][ $5.74 ][$0.35][ $0.00 ][$0.00][ $38.96 ][ - $52.00 _
- |[more
|Iw/CDL S ; . s N | N
Equipment. || $31.90°  {[$5.75| $0.96- |[$0.32][50.00]] $7.02 |[$0.35] $0.00 |[50.00|[ $26.30 ][ $6225 || :
" |[Mechanic : : » : : : : . : R
" {[Equipment '$28.83 - |[$5.75][ $0.86 |[$0.29][$0.00][ $6.34 |[$0.35] $0.00 |[$0.00|[ $42.42 |[ $56.84
" |[Mechanic ' S - : : . : S T
B _ A N
Equipment || $25.73 ~ |[$5.75|[- $0.77 {[$0.26][$0.00][ $5.66.][$0.35][ $0.00 |[$0.00][ $38.52 || $51.39.
Mechanic s : ’ : o ' C '
| ]| $2839  |[$575] s0.85 |{80-28][80.00][ $6.25 || $0.35][ $0.00 |[$0.00][ $41.87.| - $56.07 |-

5/24/2018



. PW Rate Skilled LCNOl;'201.8beoc7 Page - Page2o0f3 .

Line Truck

w/uuger
[Apprenticd[ Pereent ||| | O |
15t 1000 |[-60.00 |[ $24.07 8575 $0.72 |[$0.24]\$0.00] $5.30 |[$0.35 $o_.oo’ $0.00|( $3643 ' $48.47
o “2nd 1000 65.00 $26.68'j$5.75 $078' $0:26 $Q.od $5.74 :$o35 $0.00 $ooo _$38.9‘6f $52.00
3rd h:oo_o 70.00 $28.08 || 85.75 50.84 [[80.23][$0.00]| $6.18 ,$o.35 ,'éO.QO' $o.00' $a148 | $5553 .
: 4th hlooo 75.00 | '$30.09 | $5.75 |- $0.90 |($0.30|/$0.00|-$6.62 |/ $0.35{| $0.00 | $0.00 (|- $44.01 ||. $59.05
5th h1000 ';80.00[ ,$3z.-10.‘f$5.75-:$Q.9.6. $0.32(($0.00|| $7.06 |($0:35}|.$0.00 ||$0.00 | $46.54 || '$62.58 ||
_6th;000< 85.00 $34.19_ $5.75 ,,$1'1‘.'o-‘2_ $0.34 $0.6Q ~$7.50 |[$0.35] $0.00- |/ $0.00 |{ $49.06 || . $66,11:_-
- .:7th1;000 ~90.0c_ $.36..1:11‘ '$5.75|| $1.08-[$0.36]($0.00|[-$7.94 |[$0.35][ $0.00 |[$0.00|[ $51.59:| $69.64" 7

~ -;Specral Calculatlon Note Other is Health Retrrement Account

: Operator "A"

- John Henry Rock DrrlI D 6 (or equwalent) and above Trackhoe Dlgger (320 Track
- 'excavator) Cranes (greater then 25 tons’ and Iess than 45 tons).

' : -Operator "B" : - S .
- Cranes (greater than 6 tons and up to 25 tons) Backhoes Road Tractor Dozer up to D 5
s .Pressure Drgger- wheeled or tracked all Tension wire Stnnglng eqmpment

Operator"C" i . I o0 o S
. Trench, Backhoe, errng type vrbratory Compactor Ground Rod Drrver Boom Truck (6 ton
& below) Skld Steer Loaders Materral Handler. '

- ,.A:Ratro ‘-'_-” , f;:." .:'?_ » . Jurlsdlctlon( denotes speclal
o .. |urisdictionalnote): .- R
] (L) Joumeyman Lineman to (1) Apprentice ADAMS, ASHLAND, ASHTABULA ATHENS S

AUGLAIZE, BELMONT, BROWN BUTLER,
CARROLL, CHAMPAIGN, CLARK, o
CLERMONT, CLINTON, COLUMBIANA
COSHOCTON, CRAWFORD, CUYAHOGA, . .-
DARKE, DELAWARE, FAIRFIELD, FAYETTE -
FRANKLIN, GALLIA, GEAUGA, GREENE
GUERNSEY HAMILTON HARRISON
HIGHLAND, HOCKING, HOLMES, JACKSON,
JEFFERSON KNOX, LAKE, LAWRENCE,
LICKING, LOGAN, LORAIN, MADISON
MAHONING, MARION, MEDINA, MEIGS
MERCER, MIAMI, MONROE, S
MONTGOMERY, MORGAN, MORROW ; .
MUSKINGUM, NOBLE, PERRY, PICKAWAY .
PIKE PORTAGE PREBLE, RICHLAND ROSS

: http,:_'//19'8_.'234.,41._198/w$_/Webv’vh.n'sf/$:docUninDAll/852565B8007069328-52'5823B‘0‘0‘4E.i.. 5/24/2018
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SCIOTO, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, o
'VINTON, WARREN, WASHINGTON, WAYNE

- ifSpeclaI Jurlsdlctlonal Note 0. 30 is for Health' Retirement Account

: ':Detalls

o Heli - Arc ‘Welding w111 be pa1d $. 30 above Journeyman rate Addltlonal compensatlon of 10% over |

. ‘the Journeyman Lineman and Journeyman Technician for performmg work on structures. ouitside of -
B "bulldlngs such as water towers smoke stacks, radio and telev1sron towers more than 75' above the -

N _.ground

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAI852565B8007069328525823B004E.. . 5/24/2018 -
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Voice Data Video

Change # : LCR01-2017fbLoc71VDV

Craft : Voice Data Video Effective Date : 10/18/2017 Last Posted : 10/18/2017

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W (|Pension|| App || Vac. ||Annuity|/Other|| LECET|MISC
Tr. (*) )
| Classification || || | I L |
Electrical $23.46 || $5.50| $0.70 |[$0.00|/$0.00|[ $0.30 |([$0.00| $0.00 |[$0.00 | $29.96 $41.69
Installer
Technician I
Installer $22.37 [ $5.50 || $0.67 |[$0.00|/$0.00|[ $0.30 |({$0.00(| $0.00 |/$0.00 || $28.84 $40.03
Technician II
Equipment $22.37 || $5.50 || $0.67 ([$0.00(($0.00|| $0.30 [/ $0.00(| $0.00 [[$0.00| $28.84 $40.03
Operator I
Equipment $18.43 $5.50 || $0.55 ||$0.00{|$0.00|| $0.30 {$0.00{| $0.00 ||$0.00| $24.78 $33.99
Operator 11
|Installer /Repair]| $22.37 ][ $5.50 ][ $0.67 |[$0.00][$0.00][ $0.30 |[$0.00][ $0.00 |[$0.00][ $28.84 || $40.03 |
Ground Driver $15.83 $5.50 | $0.47 ||$0.00||$0.00|| $0.30 | $0.00( $0.00 | $0.00| $22.10 $30.01
'W/CDL

|Groundman || $13.24 ][$5.50 ][ $0.40 ][$0.00][$0.00][ $0.30 ][$0.00][ $0.00 ][$0.00][ $19.44 | $26.06 |
Cable Splicer || $23.46 || $5.50 || $0.70 ][$0.00][$0.00][ $0.30 ][$0.00][ $0.00 ][$0.00 || $29.96 || $41.69 |

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special
' jurisdictional note ) :

ADAMS, ASHLAND, ASHTABULA, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DELAWARE, FAIRFIELD, FAYETTE,
FRANKLIN, GALLIA, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HARRISON,

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAIL/852565B800706932852581BB005...  10/18/2017
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HIGHLAND, HOCKING, HOLMES, JACKSON,
JEFFERSON, KNOX, LAKE, LAWRENCE,
LICKING, LOGAN, LORAIN, MADISON,
MAHONING, MARION, MEDINA, MEIGS,
MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY,
PIKE, PORTAGE, PREBLE, RICHLAND, ROSS,
SCIOTO, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION,
VINTON, WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :

Cable Splicer: Inspect and test lines or cables, analyze results, and evaluate transmission
characteristics. Cover conductors with insulation or seal splices with moisture-proof covering. Install,
splice, test, and repair cables using tools or mechanical equipment. This will include the splicing of

fiber.

Journeyman Technician I: Must know all aspects of telephone and cable work. This is to include
aerial, underground, and manhole work. Must know how to climb and run bucket. Must have all the
tools required to perform these tasks. Must be able to be responsible for the safety of the crew at all
times. Must also have CDL license and have at least 5 years experience.

Installer/Repairman: Perform tasks of repairing, installing, and testing phone and CATV services.
Technician II: Have at least three years of telephone and CATV experience. Must have the knowledge
of underground, aerial, and manhole work. Must be able to climb and operate bucket. Must have

CDL. Must have all tools needed to perform these tasks.

Equipment Operator I: Able to operate a digger derrick or bucket truck. Have at least 5 years of
experience and must have a valid CDL license.

Equipment Operator II: Able to operate a digger derrick or bucket truck. Have at least 3 years of
experience and must have a valid CDL license.

Groundman W/CDL: Must have a valid CDL license and be able to perform tasks such as: climbing
poles, pulling downguys, making up material, and getting appropriate tools for the job. Must have at
least 5 year’s experience.

Groundman: Perform tasks such as: climbing poles, pulling downguys, making up material, and
getting appropriate tools for the job. Experience 0-5 years.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAIl/852565B800706932852581BB005...  10/18/2017



PW Rate Skilled LCRO1-2017fbLoc71VDV Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Voice Data Video Outside

Change #: LCR01-2017fbLoc71VDV

Craft : Voice Data Video Effective Date : 10/18/2017 Last Posted : 10/18/2017

Page 1 of 2

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W |(Pension|| App (| Vac. [Annuity||Other||LECET||MISC
Tr. () (*)

| Cassificaton || | I [ [ |
Electrical $23.46 | $5.50|| $0.70 |[$0.00]/$0.00|| $0.30 {|$0.00{| $0.00 || $0.00 | $29.96 $41.69
Installer
Technician I
Installer $22.37 | $5.50 | $0.67 ([$0.00|/$0.00|[ $0.30 ([$0.00| $0.00 |{$0.00 | $28.84 $40.03
Technician II
Equipment $22.37 || $5.50 || $0.67 |[$0.00|($0.00|| $0.30 | $0.00 (| $0.00 | $0.00| $28.84 $40.03
Operator 1
Equipment $18.43 $5.50 || $0.55 ||$0.00{/$0.00|| $0.30 |/$0.00{ $0.00 |[$0.00| $24.78 $33.99
Operator I1
Installer /Repairj| $22.37 (| $5.50 || $0.67 ||$0.00(/$0.00|| $0.30 |[$0.00(| $0.00 || $0.00 | $28.84 $40.03
Outside
Ground Driver $15.83 $5.50 || $0.47 ||$0.00(/$0.00|( $0.30 |/$0.00| $0.00 | $0.00]| $22.10 $30.01
W/CDL
|Groundman || $13.24 |[$5.50 ][ $0.40 ][$0.00][$0.00][ $0.30 |[$0.00][ $0.00 ][$0.00][ $19.44 |[ $26.06 |
[Cable Splicer || $23.46 ][$5.50 ][ $0.70 ][80.00][$0.00][ $0.30 |[$0.00] $0.00 ][$0.00][ $29.96 || $41.69 |

Special Calclulati;)n Nc;te :

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

ADAMS, ASHLAND, ASHTABULA, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER,

CARROLL, CHAMPAIGN, CLARK,

CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DELAWARE, FAIRFIELD, FAYETTE,
FRANKLIN, GALLIA, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HARRISON,

http://198.234.41.198/w3/Webwh.nsf/$docUnialDA11/852565B80070693285258 1BB00S...

10/24/2017
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HIGHLAND, HOCKING, HOLMES, JACKSON,
JEFFERSON, KNOX, LAKE, LAWRENCE,
LICKING, LOGAN, LORAIN, MADISON,
MAHONING, MARION, MEDINA, MEIGS,
MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY,
PIKE, PORTAGE, PREBLE, RICHLAND, ROSS,
SCIOTO, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION,
VINTON, WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :
Cable Splicer: Inspect and test lines or cables, analyze results, and evaluate transmission
characteristics. Cover conductors with insulation or seal splices with moisture-proof covering. Install,

splice, test, and repair cables using tools or mechanical equipment. This will include the splicing of
fiber.

Journeyman Technician I: Must know all aspects of telephone and cable work. This is to include
aerial, underground, and manhole work. Must know how to climb and run bucket. Must have all the
tools required to perform these tasks. Must be able to be responsible for the safety of the crew at all
times. Must also have CDL license and have at least 5 years experience.

Installer/Repairman: Perform tasks of repairing, installing, and testing phone and CATV services.
Technician II: Have at least three years of telephone and CATV experience. Must have the knowledge
of underground, aerial, and manhole work. Must be able to climb and operate bucket. Must have

CDL. Must have all tools needed to perform these tasks.

Equipment Operator I: Able to operate a digger derrick or bucket truck. Have at least 5 years of
experience and must have a valid CDL license.

Equipment Operator II: Able to operate a digger derrick or bucket truck. Have at least 3 years of
experience and must have a valid CDL license.

Groundman W/CDL: Must have a valid CDL license and be able to perform tasks such as: climbing
poles, pulling downguys, making up material, and getting appropriate tools for the job. Must have at

least 5 year’s experience.

Groundman: Perform tasks such as: climbing poles, pulling downguys, making up material, and
getting appropriate tools for the job. Experience 0-5 years.

http://198.234.41.198/w3/Webwh.nsf/$docUnialDA11/852565B800706932852581BB005...  10/24/2017



PW Rate Skilled LCNo1-2012jcLoc17 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Elevator Local 17

Change # : LCN01-2012jcLoc17

Craft : Elevator Effective Date : 05/30/2012 Last Posted : 05/30/2012

Page 1 of 1

BHR Fringe Benefit Payments Irrevocable || Total | Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. |[Annuity|(Other | LECET| MISC
Tr. ™) L®
Classification L L |
Elevator $44.04 $11.02 || $6.96 | $0.55(|$2.64]| $5.00 || $1.43 || $0.00 ||$0.00]| $71.64 $93.66
Mechanic
Helper ” $30.83 ”$11.02” $6.96 ||$0.55 $1.85 “ $5.00 |$o.99 ” $0.00 |I$o.oo”is7.zo | $72.61
o- 50.00 $22.02 |$0.00| $0.00 | $0.00([$0.00| $0.00 || $0.00 || $0.00 |[$0.00| $22.02 $33.03
6months
Probation
|1styear “ 55.00 || $24.22 |$11.oz|| $6.96 ||$o.55 $1.42 ” $5.00 || $0.78 ||\ $0.00 || $0.00|| $49.95 I $62.06
|zndyear| 65.00 " $28.63 |$u.oz| $6.96 ||$o.55|| $1.67||ﬁ.oo $0.92 ” $0.00 || $0.00|| $54.75 I $69.06
3rd yeaTl 70.00 $30.83 |$11.oz | $6.96 || $0.55 $1.80| $5.00 || $0.99 || $0.00 || $0.00| $57.15 $72.56
4th year 8o0.00 $35.23 |$m.o2|| $6.96 [|$0.55(|$2.06|| $5.00 || $114 || $0.00 [[$0.00]|| $61.96 $79.58
and
Assistant
{Mechanic

Special Calculation Note : Vacation 6% for employees under 5 years based on regular hourly rate

for all hours worked. 8% for employees over 5 years based on regular hourly rate for all hours
worked. Other is Holiday Pay

Ratio :

1 Journeyman to 1 Apprentice.

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional

note ) :

ASHTABULA, CUYAHOGA, ERIE, GEAUGA,
LAKE, LORAIN

http://108.234.41.108/w2/Webwh.nsf/sdocUnial DAll/852565B80070602285256CsD)...

10/28/2014



PW Rate Skilled LCN01-2018fbLoc181 Page

Prevallmg Wage Rate
Skilled Crafts

A Name of Union: Glazier Loc_a_l. 181

Change# LCN01-2018beoc181

» Craft GIaZ|er Effectlve Date 05IO112018 Last Posted 0412512018

Page l of 2

Overtime ||’

‘BHR. . S Frmge Benefit Payments Irrevocable Total 1
. S SR L : - ‘Fund :: PWRA ,ZﬂRat'e.,'
H&_,W Pensmn App Vac'.; Annulty Other LECET MISCj . - T
- Tr.. 0 le

Classification - .

i

. ||Glazier |

[ $32.07 -

$6476 ||

see7]] ,$9..,ss ||$0.40|l$o.oo.ll $0-001I.$,0.oo II 5000 II $0.00 II. ST IIV

=

—r

1€
1C
1=

—

B |Apprentice||

-Percent - Sl C S
- 1st6 || 40.00 || $12.83 {:$6.67 || $0.80 |/$0.40(/$0.00|{ $0.00 | $0.00| $0.00- |{$0.00| $20.70 || $27.11 .
_ || - months | | | T T | i SRR | I | IR | HENN C
I 2nd6 |['45.00 ||-$14.43 |$6.67|| $0.82" |[$0.40($0.00 $0.00 |[$0.00| $0.00 || $0.00 | $22:32 || : $29.54
‘months || ¢ ! | B | R L e e I
A|| - 3rd6. - |.50.00 ||-$16.03 || $6.67{ $0.83: {($0.40/($0.00|| $0.00 || $0.00| $0.00 || $0.00f $23.93 [ - $31.95 |
Jumonths .- gl ) | S )l - U IEENSS N IR | SRR R
|l A6 | 5500 || $17.64 || $6.67 || $0.85- |[$0.40][$0.00][ $0.00 |[$0:00][- $0.00 |[$0.00 [ $25.56 83438 |-
|l months f- .. |I. . |l L R | | L PR | R | R |
-l - 5the | 60.00 || '$19.24 |($6.67 | $0.86. $0.40($0.00| $0.00 |/ $0.00 || $0.00 (| $0.00 || $27.17 | $36.79 : ||
Sollmeonths |l o el e e e e e
Al 6thé || 70.00 ||'$22.45 || $6.67 || $0.89 |{$0.40(($0.00| $0.00 |[$0.00| $0.00- || $0.00| $30.41 || - $41.63
‘months [|. = ST | IR | R ' | S | AN | K |
Tth6 || 80.00 (|'$25.66 | $6.67 | $0.92 |($0.40(/$0.00( $0.00 || $0.00| $0.00 {/$0.00 |- $33.65 || $46.47
" months I | I R | S S I S e | R L
8th6 - || 90.00 ||.$28.86 || $6.67 || $0.95.|[$0.40]/$0.00|| . $0.00- | $0:00{| $0.00 ][$0:00] $36.88 || $51.31
months |- : . ' S B

~“Ratio:

.>‘3_ Journeymen to 1 Appréntiée |

”_.S‘Vpevcial Calculation Note : No special calculations for this cla'ssification

Jurlsdlctlon (* denotes spemal
jurlsdlctlonal note ) :-
ASHTABULA, CUYAHOGA ERIE* GEAUGA
HURON, LAKE LORAIN, MEDINA* '
PORTAGE*, SUMMIT* -

:' Speclal Jurlsdlctlonal Note Start at the intersection of Route 305 and the eastern

. Tittp:/198.234.41.198/w3/Webwh.nsf/$docUniqIDAI/852565B8007069328525660900661...

5/24/2018



- PW Rate SkilledLCNOIQZQIStbLooISIPage T ~ Page2of2

_ boundary line of Portage County Follow Route. 305 west onto Route: 82 foIIow Route 82
~west to the intersection.of Routes 82,8 and 271, follow Route 271 south to Médina County

L N Irne west to Route 94; follow Route 94 south to Route 303, follow Route 303 west to Route

- /252, follow Route 252 south to Route 18; follow Route: 18 west to Route 301, follow 301 .
. ,south to Route 162, follow Route 162 west to Route 58; foIIow Route 58 south to the SRS

o Ashland County line, follow the Ashland County line. The eastern part of Route 4 north to- |
-+ Lake Erie is'the jurrsdrctron of Local 181. Local 181 has the jurlsdlctlon on all projects burlt

E7'; on the property which borders on the ‘above Routes' and/or intersections, wherever a County o |

o lineis. the d|v1der between Local 181 and another Union, the jurrsdlctron is only to the county': o N
L ._--_'Irne . _ o e A

B -':'_:-',‘:'Z'gDetalls R e el N R . L e
“ - High Pay: All work is deﬁned for the purpose of the agreement as bemg work wh1ch requlres that the '} RO
- employee be supported by equlpment that hangs from or suspends from the wall or roof of a bu11d1ng R
R ‘or structure ThlS Work shall receive and add1t10na1 $1 25 per hour ‘ R

' Hittp://198.234.41.198/w3/Webvih.nsf/$docUniqID AL/852565B8007069328525660900661... 5/24/2018



PW Rate Skilled LCN01-2017fbLoc17 Page ' Page 1 of 2

Prevailing Wage Rate
Skilled Crafts

Name of Union: Ironworker Local 17

Change # : LCN01-2017fbLoc17

Craft : Ironworker Effective Date : 05/24/2017 Last Posted : 05/24/2017

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/||Pension|| App || Vac. ||Annuity||Other|[LECET| MISC
Tr. ) *)
| Classification I [ Ll I |

[ronworker || $31.30  |[$7.20]{ $10.00 ||$0.50][$2.00] $3.80 ][$0.00][ $0.00 ][$0.00] $54.80 || $70.45 |

f—

T —

=T T T 1T [ ————T—
—r 1 T T 1T —1

—Ir 1r g I =1 1C 1L I 1= —

Moprontied] veresmt | T 1 I 1L T T T T I |

Ist6 50.00 || $15.65 || $7.20(| $10.00 ||$0.50|($2.00]| $3.80 || $0.00|| $0.00 || $0.00 || $39.15 $46.97
Months

2nd 55.00 || $17.22 |{ $7.20|| $10.00 |[$0.50({$2.00|| $3.80 |[ $0.00 (| $0.00 | $0.00 | $40.72 $49.32
6 Months

2nd Year || 70.00 || $21.91 || $7.20|| $10.00 (/$0.50(|$2.00(| $3.80 || $0.00|| $0.00 || $0.00| $45.41 $56.37
1st 6
Months

2nd Year || 75.00 || $23.48 || $7.20|| $10.00 {|$0.50|($2.00]| $3.80 || $0.00} $0.00 |/ $0.00 || $46.97 $58.71
2nd 6
Months

3rd Year || 80.00 || $25.04 || $7.20|| $10.00 ||$0.50(/$2.00|| $3.80 |} $0.00|| $0.00 [ $0.00| $48.54 $61.06
1st 6
Months

3rd Year || 85.00 || $26.60 || $7.20 | $10.00 [|$0.50(|$2.00( $3.80 || $0.00|| $0.00 | $0.00| $50.10 $63.41
2nd 6
Months

4th Year || 90.00 || $28.17 || $7.20|| $10.00 |{$0.50(|$2.00|| $3.80 || $0.00| $0.00 |/ $0.00| $51.67 $65.76
Ist 6 ..
Months

4th Year || 95.00 || $29.73 || $7.20 | $10.00 |{$0.50(|$2.00|| $3.80 || $0.00|| $0.00 { $0.00|| $53.24 $68.10
2nd 6
Months

1 1L 1L 1l 1L 1L

T — 1C T 1C 1C T s — T T T —

— [—] =1

Special Calculation Note : No special calculations for this skilled craft wage rate are
required at this time.

Ratio :

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA1/852565B80070693285256C590064...  5/26/2017
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Jurisdiction ( * denotes special
jurisdictional note ) :
4 Journeymen to 1 Apprentice on Structural Work ASHTABULA, CUYAHOGA, ERIE, GEAUGA,
3 Journeymen to 1 Apprentice on Rod Work HURON, LAKE, LORAIN, MEDINA,
2 Journeymen to 1 Apprentice on Finishing, Steel PORTAGE, SUMMIT
Sash, Stairway and Ornamental Work
1 Apprentice for every Sheeting Gang
1 Journeymen to 2 Apprentice Roadway Signage
and Sound Barriers '
2 Journeymen to 2 Apprentice Unloading and
Erection of Light Gauge Mental Trusses

Special Jurisdictional Note : West Boundary Line :Sandusky, Ohio: Boundary lines
between Local 17 & Local 55 are as follows: Columbus Ave north to Sandusky Bay (and/or
Lake Erie): Columbus Ave South to present Route 4: Route 4 South to present Route 99:
from Route 99 south to old Route 224-all territory to the west of the boundary line to be the
jurisdiction of Local 55.All territory to the East of the boundary line to be the jurisdiction of
Local 17.Kelly's Island to be within jurisdiction of Local 17.All bridges,tunnels,viaducts,etc,
relative to these boundary lines shall be the jurisdiction of Local 17

South Boundary Line:Canton, Ohio: Boundary lines between Local 17 & Local 550 are as
follows: All territory north of old Route 224 line to be the jurisdiction of Local 17. All
bridges,tunnels,viaducts,signs,etc, relative to old Route 224 line to be within the jurisdiction
of Local 17. All territory south of old Route 224 line is to be within the jurisdiction of Local
550, except for everything within the city limits of Barberton which shall be the jurisdiction of
Local 17.

Reading from West to East: Route old 224 line: Greenwich Ave-Wooster Road or East Ave.
Route old 224 line: New 224 line including Cloverleaf: East Waterloo Road: New 224 line-
Attwood Road-Old 224. This will be considered to be the old Route 224 line,except for the
city limits of Barberton, Ohio which shall be the jurisdiction of Local 17 ‘
Southeast Boundary : Between local 17 and Local 207 are as follows: West of a line from
Middlefield to Shalersville to Deerfield, shall be under the jurisdiction of local 17. East of a
line from Middlefield, to Shalersville to Deerfield, shall be under the jurisdiction of Local 207.
Local 17 & Local 207 have agreed that the Ohio County of Ashtabula shall be as follows:
Everything North of Route 6, starting at the Geauga County line, proceeding east to State
Route 45, shall be under the jurisdiction of Local 17. Everything South, starting at the
Geauga County line shall be under local 207.

North Boundary: The East boundary line and the West boundary line continuing North
halfway across Lake Erie.

Details :

http://198.234.41.198/w3/Webwh.nsf/$docUniqID All/852565B80070693285256C590064...  5/26/2017
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Prevailing Wage Rate
o Skilled Crafts

VVV Name of Union: Labor Local 310

b

Change # : LCN03-2018fbLabor310

Craft : Laborer Effective Date : 06/13/2018 Last Posted : 06/13/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/|[Pension|| App || Vac. |Annuity||Other||LECET| MISC
Tr: *) *)
| Classification | Il Ll L |
Laborer $26.04 $5.87[ $11.20 |[$0.10][$0.00][ $2.60 |[$0.45][ $0.16 |[$0.00| $46.42 || $59.44
Group |
lGroup2 || $26.52  |[$5.87][ $11.20[$0.10][$0.00]| $2.60 |[$0.45][ $0.16 |[$0.00][ $46.90 |[ $60.16 |
[Group3 || $2629  [[$5.87|[$11.20[$0.10][$0.00 $2.60 |[$0.45] $0.16 |[$0.00| $46.67 || $59.82 |
lGroup4 || $22.94  |[$5.87][$11.20[$0.10][$0.00][ $2.60 ][$0.45][ $0.16 |[$0.00] $43.32 |[ $54.79 |
IGroups || $2044  |[$5.87] $11.20][$0.10][$0.00]| $2.60 |[$0.45] $0.16 |[$0.00] $40.82 |[ $51.04 |
[Group6 || $22.59  |[$5.87 $11.20 |[$0.10][$0.00][ $2.60 |[$0.45][ $0.16 ][$0.00][ $42.97 || $54.27 |
IGroup7 || $26.54  |[$5.87] $11.20][$0.10][$0.00][ $2.60 |[$0.45][ $0.16 |[$0.00] $46.92 || $60.19 ]
lGroup8 || $26.69  |[$5.87] $11.20][$0.10][$0.00][ $2.60 |[$0.45][ $0.16 |[$0.00][ $47.07 || $60.42 |
lGroup9 ][ $20.89  ][$5.87][$11.20][$0.10][$0.00][ $2.60 |[80.45][ $0.16 |[$0.00] $41.27 |[ $51.72 ]
lGroup 10 || $16.89  |[$5.87] $11.20][80.10][$0.00] $2.60 |[$0.45][ $0.16 |[80.00][ $37.27 |[ $45.72 |
[Group 11 | $26.19  |[$5.87][$11.20[$0.10][$0.00][ $2.60 ][80.45][ $0.16 |[$0.00][ $46.57 || $59.67 |
lGroup 12 || $2643  |[$5.87][$11.20][$0.10][$0.00][ $2.60 |[$0.45][ $0.16 |[$0.00] $46.81 || $60.02 |
|Group 13 ][ $27.54  ][$5.87]$11.20][$0.10][$0.00][ $2.60 |[$0.45][ $0.16 ][$0.00][ $47.92 |[ $61.69 |
[Apprenticel|  Percent | || Ll |l | |
1-1000 || 60.00 || $15.62 |[$5.87 | $0.00 |[$0.10][$0.00| $2.60 |[$0.45][ $0.16 |[$0.00][ $24.80 |[ $32.62
hours
1001-2000 || 70.00 |[ $18.23 |[$5.87 | $5.60 |[$0.10][$0.00][ $2.60 |[$0.45] $0.16 |[80.00] $33.01 || $42.12
hours
2001-3000 | 80.00 |[ $20.83 |[$5.87|[$11.20([$0.10][$0.00|[ $2.60 |[$0.45][ $0.16 |[$0.00][ $41.21 |[ $51.63
hours
3001-4000 | 90.00 |[ $23.44 |[$5.87 | $11.20|[$0.10][$0.00][ $2.60 |[$0.45| $0.16 |[$0.00][ $43.82 |[ $55.53
hours
| 4001 plus ][ 100.00 || $26.04 |[$5.87 | $11.20][$0.10][$0.00] $2.60 |[$0.45][ $0.16 |[$0.00] $46.42 |[ $59.44 ]

Special Calculation Note : Other is a Supplemental Unémployment Benefit (SUB).

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
3 Journeymen to 1 Apprentice CUYAHOGA, GEAUGA, LAKE

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAI1/852565B80070693285257170006B... 6/18/2018
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Special Jurisdictional Note :

Details :

Group 1 - Building and construction Laborers and Tenders; Asbestos Removal - hazardous materials;
unloading of furniture and fixtures.

Group 2 - Gunite Operating (Machines of all type).

Group 3 - Laborers on swinging scaffolds; air track and wagon drill.

Group 4 - Drywall stocking and handling.

Group 5 - General Landscaping.

Group 6 - Final Clean-up (must perform clean-up duties for entire work shift, and excludes demolition
work).

Group 7 - Blasters, Shooters, Caissons, Well Cylinder, Cofferdams, Mine Workers without air, acid
brick tenders.

Group 8 - Top man on free standing radial stack; bellman and bottom man in blast furnace and stove.
Group 9 - Sewer jet.

Group 10 - Heat tender.

Group 11 - Firebrick.

Group 12 - Mason tender handling carbon block and bottom block for blast furnace stoves, stacks etc.

Group 13 - Lansing Burners.

http://198.234.41.198/w3/W. ebwh.nsf/$docUniqIDAII/852565B80070693285257170006B... 6/18/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Lab,orer HevHwy 1A : R

- Change# LCN01-2018fbHevay1A

: Craft Laborer Group 1 Effectlve Date : 05/01/2018 Last Posted 04I1112018

"BHR . . " Fringe Benefit Payments ... |[ Irrevocable | .Total || Overtime ||
SR | . L "Fund .- || PWR | .. Rate
" ||H&W ||Pension 1App Vac. ||Annuity||Other|[LECET|MISC| -~ || Sl
) T R = - T e o :
8 T I N I A
. ||[Laborer D $32.28 - $6.90 || $3.60 |/$0.45|(80.00(j $0.00 -1 $0.00 || $0.10 || $0.00 || $43.33 || $59.47 " ||
Nlorowp 1 || B oY i | i | IR | Rdoh S IR R T

IGroup3 || $32.78 - ][$6.90][ $3:60 ][$0.45][$0.00][ $0.00 |[$0.00][ $0.10-][$0.00][ $43.83 |[ $60.22 ]| -
~ lloroups ][ $3323 |[$6.90] $3.60 ][80.45][$0.00][ -$0.00|[$0.00][‘$0.10-|[$0.00][ $44.28 ][ $60.90 |

o |watch ][ $2335 . |[$6.90 | $3.60 [[$0.45][$0.00][ $0.00_|[$0.00][ $0.10 || '$0.00 $34.40 || $46.08 |-
. |[Person I | PR | IR | B B | S ;

- |Apprentice]| Percent | [ -~ W [ [ - o ]
1101000 hrs ||. 60.00 || $19.37.][$6.90][ $3.60.][$0.45][$0.00][ $0:00.|[S0. ooll $0.10-|[ $0.00[.$30.42 || . $40.10 |
1001-2000 || 70.00. || $22.60 || $6.90 i $3.60 $0.45 $0.00(| $0.00 |[$0.00| $0.10_/$0.00| $33.65||. $44.94

-hrs , T o I : :
“||2001-3000 - 80.00 $2_5.82‘ $6:90 || $3.60 $0.'45< $0v.00 $0.oo'; $0.00| $0.10 || $0.00 '$36.87_ '$49.79 :
~|[3001-4000 ][ 90.00 || $29.05 |[$6.90[ $3:60 |[$0.45][$0.00][ $0.00. || $0.00][ $0.10 |[$0.00|[ $40.10 || $54.63

" ['More than || 100.00 || $32:28 [[$6.90[ $3.60 |[50.45|[$0.00][ $0.00 | $0.00][ $0.10 || $0.00 || $43.33 || $59.47
] 4000hrs || [ ‘ -' N R R EEEE T R

] 1C 1r 1C 1 1C —T:

=] Y — T T: 1C T =1 I T 1I— =1:
1C————Jt¢

[ — T=

s — 1r T — 1r T —
=) 1r =r (= 1r 1= 1r IC 1c Y —

_ _ ‘Specral Calculatlon Note Watchman have no Apprentlces Tunnel Laborer rate W|th air-
e pressurlzed add $1. 00 to the above wage rate...

Ratlo : : A. o Jurisdiction ( * denotes special
‘ ' : » jurisdictional note ) : -
1 Journeymen to 1 Apprentlce o LAKE

3 Journeymen to 1 Apprentlce thereafter

: ' Special Jurlsdlctlonal Note Hod Carrlers and Common Laborers Heavy, nghway,
- Sewer, WatenNorks Utility, Alrport Railroad, Industrial and Bulldlng Slte Sewer Plant

 hitp://198.234.41.198/w3/Webwh.nsf/$docUniqID AI/852565B800706932852579C10067...  5/24/2018
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Waste Water Treatment Facilities Construction

" Details ;-

- - Group'1:

e Laborer (Constructlon) Plant Laborer or Yardman nght-of-way Laborer Landscape Laborer

) ‘; Highway Lighting Worker, Srgnahzatlon Worker, (Swimming) I Pool Construction Laborer, Utility - '
~~:Man, *Bridge: Man, Handyman Joint Setter, Flagperson Carpenter Helper Waterprooﬁng Laborer

- Slurty Seal; Seal Coatirig, Surface Treatment or Road Mix Laborer, Riprap Laborer & Grouter,

R fAsphalt Laborer, Dump Man (batch trucks) Guardrail & Fence Installer, Mesh Handler & Placer,

. Concrete Curing. Apphcator Scaffold Erector, S1gn Installer Hazardous Waste (level D) D1ver - e
s .Helper Zone Person and Trafﬁc Control D S

. . *Bndge Man w111 perfomr work as per the October 31 1949 memorandum on concrete forms byand

L .- between 1 the United Brotherhood of Caprpenters and Joiners. of Amneric and the Laborers' International - Ve

: E _Union of North Amerlca whrch states in; "the moving, cleanmg, oﬂmg and carrymg to the next point . S
- “.of etection, and the str1pp1ng of forms whrch are not to be re-used, and forms on all flat. arch work '

» : :shall be. done by memebers of the Laborers Internatlonal Umon of North Amer1ca "o

E _'Asphalt Raker Screwman or Paver Concrete Puddler Kettle Man (p1pelme) All Machme-Drrven

- Tools (Gas Electric, A1r), ‘Mason Tender, Brick Paver, Mortar Mixer, Skid Steer, Sheetlng & Shormg N »
"+ Person; Surfice Grinder Petson, Screedperson Water Blast, Hand Held: Wand, Power Buggyor - .-
-Power Wheelbarrow, Paint Striper, Plastic fusing Machine Opetator, Rodding Machine Operator, Pug - =~

. -Mill Operator Operator of All Vacuum Devices Wet or Dry, Handling of all Pumps 4 inchés and ~ -
" ‘under (gas, air or e1ectr1c) ‘Diver, Form Setter, Bottom Person, Welder Helper (p1pel1ne) Concrete ..~
- Saw Person, Cuttrng with Buining Torch, Pipe Layer Harid:Spiker (railroad), Underground Person
S :(workmg in’'sewer- and waterline, cleanmg, repairing and reconditioning). Tunnel Laborer (without -

- air),Caisson, Cofferdam (below 25 feet deep), Air Track and Wagon Drill, Sandblaster Nozzle Person :} -

- Hazardous Waste (level B) ***Lead Abatement Hazardous Waste (level C)

L ‘_ : ::.***Includes the erectmg of structures for the removal mcludlng the encapsulatlon and contamment of SR
e ;Lead abatement process e : S IRTIE

V ] ;-:Group 3 : : :
. Blast-and Powder Person Muckers w111 be defmed as shovel men worklng d1rectly w1th the mmers

. Wrencher (mechanical joints & utility p1pel1ne), Yarner, Top:Lander, Hazardous Waste. (level A)
. ":Concrete Specialist, Curb Setter and Cutter, Grade Checker Concrete Crew in Tunnels. Utility’
-pipeline Tappers, Waterline; Caulker, Signal Person will receive the rate equal to: the rate pa1d the
e -Laborer ¢ classrﬁca‘uon for whrch the Laborer is s1gna11ng ) '

';Group 4 - :
Mlner Welder Gumte Nozzle Person

:A )-The Watchperson shall be respon31b1e to patrol and ma1nta1n a safe trafﬁc zone 1ncludmg but not

- limited to barrels,-cones, signs, atrow boards, message boards etc.

-}The respons1b111ty of a watchperson is to see that the equlpment _]Ob and ofﬁce tra11er etc. are secure o

| Littp://198.234.41.198/w3/Webwh.nsf/$docUnigIDALL/852565B800706932852579C10067... 5/24/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - Building Local 18 - Zone | (B)

Change # : LCN01-2018fbLoc18

Craft : Operating Engineer Effective Date : 07/05/2018 Last Posted : 07/05/2018

Page 1 of 3

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/||Pension|| App || Vac. {{Annuity||Other|[LECET| MISC
Tr. ) *)

| Classification |l L Ll | |
Operator $39.46 $8.26 || $6.00 ][$0.80{[$0.00][ $0.00 |[$0.09][ $0.00 |[$0.00] $54.61 || $74.34
Class 1
IClass2 || $3931  |[$8.26] $6.00 |[$0.80][$0.00][ $0.00 |[$0.09][ $0.00 |[$0.00][ $54.46 |[ $74.12 |
[Class3 ||  $37.86  |[$8.26][ $6.00 |$0.80][$0.00][ $0.00 ][$0.091[ $0.00 ][$0.00][ $53.01 || $71.94 |
IClass4 || $37.08  |[$8.26] $6.00 |[$0.80][$0.00]| $0.00 |[$0.09]] $0.00 ][80.00] $52.23 || $70.77 |
IClass5 || $36.76  ][$8.26][ $6.00 |[$0.80][$0.00][ $0.00 ][$0.09] $0.00 ][$0.00][ 851.91 || $7029 |
[Class6 || $29.68  |[$8.26][ $6.00 |[$0.80][$0.00] $0.00 |[$0.09][ $0.00 |[$0.00][ $44.83 || $59.67 |
[Class7 ][ $4046  ][$8.26][ $6.00 ][80.80][80.00][ $0.00 ][$0.09][ $0.00 ][$0.00][ $55.61 |[ $75.84 |
[Class8 || $4021  |[$8.26] $6.00 |[$0.80][$0.00][ $0.00 ][$0.09][ $0.00 |[$0.00] $55.36 || $75.46 |
[Class9 || $4046  |[$8.26][ $6.00 ][$0.80][$0.00][ $0.00 ][$0.09][ $0.00 |[$0.00][ $55.61 || $75.84 ]
[Apprentice  Percent || || | L I |
| 1st Year || 59.78 || $23.59 |[$8.26][ $6.00 |[$0.80][$0.00][ $0.00 ]{$0.09][ $0.00 |[$0.00][ $38.74 || $50.53 |
| 2nd Year || 69.75 || $27.52 |[$8.26][ $6.00 |[$0.80][$0.00][ $0.00 |[$0.09][ $0.00 |[$0.00][ $42.67 || $56.44 |
| 3rd Year | 79.70 ][ $31.45 ][$8.26][ $6.00 |[$0.80][$0.00][ $0.00 |[$0.09][ $0.00 ][$0.00][ $46.60 || $62.32 |
| 4th Year || 89.65 || $35.38 | $8.26][ $6.00 ][$0.80][$0.00][ $0.00 |[$0.09][ $0.00 |[$0.00][ $50.53 |[ $68.21 |

Special Calculation Note : Other: Education & Safety Fund is $0.09 per hour.
Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

For every (3) Operating Engineer Journeymen
employed by the company ,there may be employed HURON, LAKE, LORAIN, MEDINA
(1) Registered Apprentice. An apprentice, while

employed as part of a crew per Article VIII,

paragraph77, will not be subject to the

apprenticeship ratios in this collective bargaining

agreement.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257EAC006...
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Special Jurisdictional Note :

Details :

Note: There will be a 10% increase for the apprentices on top of the percentages listed above provided
they are operating mobile equipment. Mechanic Trainees will receive 10% increase if required to
have CDL

Class 1 - " Boiler Operators, Compressor Operators, Hydraulic Pumps & Power Pacs when mounted
on a crane or regardless of where said equipment is mounted (piggy-back operator)" Boom Trucks (all
types); Cableways Cherry Pickers; Combination - Concrete Mixers & Towers; Concrete Pumps;
Cranes (all types) Derricks (all types); Draglines Dredges (dipper, clam or suction) 3-man crew;
Elevating Graders or Euclid Loaders; Floating Equipment; Gradalls; Helicopter Operators; hoisting
building materials; Helicopter Winch Operators, Hoisting building materials; Hoes (All types) Hoists
(with two or more drums in use): Lift Slab or Panel Jack Operators; Locomotives (all types);
Maintenance Engineers (Mechanic and/or Welder); Mixers, paving (multiple drum); Mobile Concrete
Pumps, with booms, Panelboards, (all types on site); Pile Drivers; Power Shovels; Rotary Drills (all),
used on caissons work, wells (all types), Geothermal work and sub-structure work; Side Booms; Slip
Form Pavers; Straddle Carriers (Building Construction on site); Tug Boats. Rough Terrain Fork-lift
with Winch/Hoist (when used as a crane), Compact Cranes (all types), track or rubber over 4,000
pound capacity,self-erecting cranes:stationary,track or truck (all configurations) bucket trench
machines (over 24 " wide). A Frames, Robotics Equipment Operator/Mechanic. "Boiler Operators,
Compressor Operators, Hydraulic Pumps & Power Pacs when mounted on a crane or regardless of
where said equipment is mounted (piggy-back operator)"

Class 2 - Asphalt Pavers; Bulldozers; CMI type Equipment;; Endloaders; Kolman-type Loaders (Dirt
Loading); Lead Greasemen; Mucking Machines; Power Graders; Power Scoops; Power Scrapers;
Push Cats; Vermeer Type Concrete Saw, All rotomills. Horizontal Directional Drill Locator,
Horizontal Directional Drill Operator, Instrument Man.

Class 3 - Air Compressors, Pressurizing Shafts or Tunnels; All Asphalt Rollers; Power Boilers (over
15 Ibs pressure); Fork Lifts ; Hoists (with one drum); House Elevators (except those automatic call
button controlled); Man Lifts; Mud Jacks; Pressure Grouting; Pump Operators (installing or operating
Well Points or other types of Dewatering Systems); Trenchers (24" and under); Utility Operators.
Laser Screeds and like equipment, Hydro Excavator (all types C rate) (F rate if a second person is
needed) Helper rate, Portable Hydraulic Gantry (lift system C Rate) (F rate if a second person is
needed.

Class 4 - Compressors, on building construction; Conveyors, used for handling building materials;
Mixers, one bag capacity (side loader); Mixers, capacity more than one bag; Generators: Gunite
Machines; Pavement Breakers (hydraulic or cable); Post Drivers; Post Hole Diggers; Road Widening
Trenchers; Rollers; Welder Operators.

Class 5 - Backfillers and Tampers, Batch Plants, Bar and Joint Installing Machines, Bull Floats,
Burlap and Curing Machines, Cleaning Machine Operator (decontamination included) Clefplanes,
Concrete Spreading Machines, Crushers, Deckhands, Drum Fireman (asphalt), Farm-type, Tractor,
pulling attachments, Finishing Machines, Forklifts (masonry work only) Form Trenchers, High
Pressure Pumps (over 1/2" discharge) Hydro Seeders, Pumps (4" and over discharge), provided it is
not part of a de-watering stystem discharged into a common header, Self-Propelled Power Spreaders,
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Self-Propelled Sub Graders, Submersible Pump (4" and over discharge), provided it is not part of a
dewatering system discharged into a common header, Tire Repairman Tractors, pulling sheepfoot
rollers or graders, Vibratory Compactors with integral power.

Class 6 - Power Boilers (less than 15 lbs. pressure); Inboard/outboard Motor Boat Launches; Light
Plant Operators; Power Driven Heaters (oil fired); Power Scrubbers; Power Sweepers; Pumps (under
4 inch discharge); Signalmen, Submersible Pumps (under 4 inch discharge). and Allen Screed
Concrete Paver, Fueling & greasing (plus $3.00), compact cranes: track or rubber under 4,000
pounds. Vac Alls, Apprentice/Helpers, Oiler, Barrier Moving Machines (additinal duty, paid same
rate) Bobcat-type and/or Skid Steer Loader with any and all attachments, Geodimeter, Grade Checker
Grinders (all), Planners (all types), Saw (concrete vermeer type). Rob Man. Backfillers and Tampers,
Batch Plants, Bar and Joint Installing Machines, Bull Floats, Burlap and Curing Machines, Cleaning
Machine Operator (decontamination included) Clefplanes, Concrete Spreading Machines, Crushers,
Deckhands, Drum Fireman (asphalt), Farm-type Tractor, pulling attachments, Finishing Machines,
Forklifts, (masonry work only) Form Trenchers, High Pressure Pumps (over 1/2" discharge) Hydro
Seeders, Pumps (4" and over discharge), provided it is not part of a de-watering system discharged
into a common header, Self-Propellled Power Spreaders, Self-Propelled Sub-Graders, Submersible
Pumps (4" and over discharge), provided it is not part of a dewatering system discharged into a
common header, Tire Repairmen Tractors, pulling sheepfoot rollers or graders, Vibratory Compactors
with integral power.

Class 7 - Master Mechinic
Class 8 - Boom & Jib 150' - 180 feet and over

Class 9 - Boom & Jib 200' and over
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - HevHwy Zone |

Change # : LCN01-2018fbLoc18hevhwyl

Craft : Operating Engineer Effective Date : 07/05/2018 Last Posted : 07/05/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/| Pension|| App || Vac. [[Annuity||Other|[LECET|MISC
Tr. (WG
| Classification Ll Ll Ll | |
Operator $37.38 $8.26 || $6.00 |[$0.80|($0.00]f $0.00 |[$0.09| $0.00 |[$0.00] $52.53 || $71.22
Class 1
IClass2 || $3728 | $8.26] $6.00 |[$0.80]{$0.00] $0.00 |[$0.09] $0.00 |[$0.00] $52.43 || $71.07 ]
IClass3 ||  $36.24  ]$8.26] $6.00 |{$0.80]{$0.00]| $0.00 |[$0.09] $0.00 |/$0.00] $51.39 || $69.51 |
IClass4 || $3502  ]/$8.26]| $6.00 |[$0.80]|$0.00] $0.00 ||$0.09]i $0.00 |/$0.00| $50.17 || $67.68 |
[Class5  |[  $29.73 | $8.26] $6.00 ][$0.80|{$0.00]| $0.00 ][$0.09]] $0.00 |[$0.00]] $44.88 || $59.75 |
IClass6 || $37.63  |[$8.26] $6.00 |[$0.80][$0.00] $0.00 ][$0.09][ $0.00 |[80.00] $52.78 || $71.60 |
[Apprentice]  Percent || || I |l [ | |

| 1st Year |[ 50.00 || $18.69 | $8.26]] $6.00 ||$0.80][$0.00] $0.00 ][$0.09][ $0.00 ][$0.00] $33.84 || $43.19 |
| 2nd Year || 60.00 || $22.43 || $8.26]] $6.00 |[$0.80]{$0.00]| $0.00 |[80.09][ $0.00 ][$0.00]| $37.58 || $48.79 |
|
|

| 3rd Year ][ 70.00 || $26.17 |[$8.26] $6.00 |[$0.80][$0.00]] $0.00 ][$0.09][ $0.00 ][$0.00][ $41.32 || $54.40
| 4th Year || 80.00 ]| $29.90 || $8.26][ $6.00 |[$0.80][$0.00] $0.00 |[$0.09]] $0.00 ][$0.00][ $45.05 || $60.01
Field Mech
Trainee
| 1Istyear || 49.87 || $18.64 |[$8.26][ $6.00 ||$0.80][$0.00][ $0.00 ][$0.09 ][ $0.00 |[$0.00][ $33.79 || $43.11
| 2nd year || 59.85 || $22.37 || $8.26][ $6.00 |[$0.80][$0.00]| $0.00 |[$0.09][ $0.00 ][80.00] $37.52 || $48.71
| 3rdyear || 69.82 || $26.10 |[$8.26]] $6.00 ||$0.80][$0.00][ $0.00 ][$0.09][ $0.00 ][$0.00]] $41.25 || $54.30
| 4thyear || 79.78 ][ $29.82 |[$8.26][ $6.00 |[$0.80][$0.00][ $0.00 |[$0.09][ $0.00 |[$0.00][ $44.97 || $59.88

Special Calculation Note : Other: Education & Safety Fund is $0.09 per hour.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

For every (3) Operating Engineer Journeymen ASHTABULA, CUYAHOGA, ERIE, GEAUGA,

employed by the company , there may be LAKE, LORAIN, MEDINA, PORTAGE,

employed (1) Registered Apprentice or Trainee =~ SUMMIT

Engineerthrough the referral when they are

available. An apprentice, while employed as part

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAI1l/852565B800706932852579EA0070... 7/20/2018



PW Rate Skilled LCN01-2018fbLoc18hevhwyl Page Page 2 of 3

of a crew per Article VIII paragraph 65, will not
be subject the apprenticeship ratios in this
collective bargaining agreement.

Special Jurisdictional Note :

Details :
** Apprentices will receive a 10% increase on top of the percentages listed above provided they are
operating mobile equipment. Mechanic Trainees will receive 10% if required to have a CDL.

Class 1 - Air Compressors on Steel Erection; Asphalt Plant Engineers (Cleveland District Only);
Barrier Moving Machine; Boiler Operators, Compressor Operators, or Generators, when mounted on
a rig: Boom Trucks (all types); Cableways; Cherry Pickers; Combination- Concrete mixers & Towers;
Concrete Pumps; Concrete Plants ( over 4 yd capacity); Cranes (all types); Derricks (all types);
Draglines; Elevating Graders or Euclid Loaders; Gradalls; Helicopter Crew (Operator- hoist or
winch); Hoes (all types); Hoisting Engines; Hoisting Engines, on shaft or tunnel work; Hydraulic
Gantry (lifting system); Locomotives (standard guage); Maintenance Operators (class A); Mixers,
paving (single or double drum); Piledriving Machines (all types); Power Shovels, Prentice Loader;
Quad 9 (double pusher); Rail Tamper (with automatic lifting and aligning device); Refrigerating
Machines (freezer operation); Rotary Drills, on caisson work; Side Booms; Slip Form Pavers; Tower
Dericks; Trench Machines; Truck Mounted Concrete Pumps; Tug Boats; Tunnel Machines and /or
Mining Machines; Wheel Excavators;Industrial-type tractors; Jet Engine - Dryer (D8 or D9 ) Diesel
Tractors Mucking Machines; Multiple Scrapers; Tree Shreddes. Rough Terrain Fork-lift with
Winch/Hoist; Compact Cranes,track or rubber over 4,000 pound capacity, self-erecting
cranes:stationary,track or truck (all configurations) bucket trench machines (over 24 inches wide).

Class 2 - Asphalt Pavers; Automatic Subgrade Machines, self-propelled (CMI-type); Bobcat-type

and /or skid steer loader with hoe attachment greater than 7000 Ibs.; Boring Machine Operators (more
than 48 inches); Bulldozers; ;Endloaders; Hydro Milling Machine; Kolman-type Loaders (production
type-dirt); Lead Greasemen; Maintenance Operators, Class B (Portage and Summit Counties only);
Pettibone-Rail Equipment; Power Graders; Power Scrapers; Push Cats; Lighting and Traffic Signal
Installation Equipment includes all groups or classifications; Trench Machines (24inch wide and
under); Vermeer Type Concrete saw. Material Transfer Equipment (Shuttle buggy) Asphalt All
rotomills, grinders and planers of all types. Horizontal Directional Drill (Over 50,000 ft.Ibs.thrust and
over).

Class 3 - A-Frames; Air Compressors, on tunnel work (low Pressure); All Asphalt Rollers; Asphalt
Plant Engineers (Portage and Summit Counties only); Bobcat-type and/or skid steer loader with or
without attachments; Power Boilers (15 Ibs pressure and over); Highway Drills (all types); Pump
Operators (installing or operating well Points); Pumps (4 inch and over discharge); Railroad Tie
Inserter/Remover; Rotovator (lime-soil Stabilzer); Switch & Tie Tampers (without lifting and
aligning device); Locomotives (narrow gage); Mixers, concrete (more than one bag capacity); Mixers,
one bag capacity (side loader); Utilities Operators, (small equipment); Welding Machines and
Generators; Material hoist/elevators. Articulating/straight bed end dumps if assigned (minus $4.00 per
hour)

Class 4 - Ballast Re-loacator; Backfillers and Tampers; Batch Plant Operators; Bar and Joint
Installing Machines; Boring Machine Operators (48 inch or less); Bull Floats; Burlap and Curing
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Machines; Concrete Plants (capacity 4 yd and under); Conveyors (highway); Concrete Saws
(multiple); Crushers; Deckhands; Farm type tractors, with attachments (highway); Finishing
Machines; Hydro Hammers; Hydro Seeders; Pavement Breakers (hydraulic or cable); Plant Mixers;
Post Drivers; Post Hole Diggers; Power Brush Burners; Power Form Handling Equipment; Firemen,
Floating Equipment (all types); Fork Lifts (highway), except masonry; Form Trenchers; Road
Widening Trenchers; Rollers (brick, grade, macadam); Self-Propelled Power Spreaders; Self-
Propelled Sub-Graders; Tractors, pulling sheepsfoot rollers or graders; Steam Firemen; Vibratory
Compactors, with integral power.

Class 5 - Compressors (portable, Sewer, Heavy and Highway); Generators; Inboard-Outboard Motor
Boat Launches; Masonry Fork Lifts; Oilers/Helpers; Power Driven Heaters (oil fired); Power
Scrubbers; Power Sweepers; Pumps (under 4 inch discharge); Signalmen; Drum Fireman (in Asphalt
Plant); Oil Heaters (Asphalt Plant); Tire Repairmen; VAC/ALLS; Fueling and greasing (plus $3.00),
compact cranes; track or rubber under 4,000 pounds.

Class 6 - Master Mechanic
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 505

Change # : LCN01-2018fbLoc505

Craft : Drywall Finisher Effective Date : 05/25/2018 Last Posted : 05/25/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/| Pension|| App || Vac. {{Annuity||Other|[LECET|MISC
Tr. ) )

Classification L | [ | |
Painter $29.64 $6.41 || $6.08 {{$0.40(/$0.00{| $2.92 |[$0.00(| $0.00 [ $0.00| $45.45 $60.27
Drywall
Finisher
[Apprentice|  Percent || || | L |l | |

Ist 6 45.00 || $13.34 || $6.41 || $1.84 |[$0.40|($0.00|| $0.00 | $0.00| $0.00 | $0.00| $21.99 $28.66
months
2nd 6 50.00 || $14.82 |[ $6.41{ $1.94 ||$0.40|($0.00{| $0.00 [ $0.00| $0.00 | $0.00 | $23.57 $30.98
months
3rd6 55.00 || $16.30 || $6.41 | $2.39 ||$0.40(/$0.00|| $1.61 | $0.00|| $0.00 [ $0.00| $27.11 $35.26
months
4th 6 60.00 || $17.78 || $6.41| $2.49 ||$0.40(/$0.00|| $1.75 | $0.00|| $0.00 |[$0.00 | $28.83 $37.73
months
5th 6 65.00 || $19.27 || $6.41| $2.94 |[$0.40|{$0.00|| $1.90 || $0.00]| $0.00 |/ $0.00| $30.92 $40.55
months
6th 6 70.00 || $20.75 [[ $6.41| $3.04 |{$0.40({$0.00|| $2.04 | $0.00|| $0.00 |/ $0.00| $32.64 $43.01
months

Special Calculation Note : No special calculation for this classification.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
1 Apprentice to 1 Journeyman ASHTABULA, CUYAHOGA, GEAUGA, LAKE,

LORAIN, PORTAGE*, SUMMIT*
Special Jurisdictional Note : Portage & Summit North of the East-West Turnpike.

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639

Change # : LCNO1-2015fbLoc639

Craft : Painter Effective Date : 06/10/2015 Last Posted : 06/10/2015

BHR Fringe Benefit Payments Irrevocable Total (| Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. ||Annuity(|Other | LECET|(MISC
Tr. *) *)
| Classification || | | | Ll L
Painter
Metal
Polisher
Top $19.09 $3.65 (| $0.00 ([$0.00)($0.66|| $0.00 |[$0.00 (| $0.00 || $0.00 || $23.40 $32.94
Helper
Class A
Top $19.09 $3.65{| $0.65 |[$0.00|($1.03| $0.00 |[$0.37 || $0.00 || $0.00 || $24.79 $34.33
Helper .
Class B
Top $19.09 $3.65| $1.00 ||$0.00([$1.76]| $0.00 | $0.37|| $0.00 | $0.00( $25.87 .[| $35.41
Helper
Class C
Helper $14.69 $3.65| $0.00 ||$0.00(($0.51|f $0.00 |{$0.00 || $0.00 [| $0.00| $18.85 $26.19
Class A
Helper $14.69 $3.65 (| $0.65 {{$0.00|($0.79|| $0.00 || $0.28 || $0.00 || $0.00| $20.06 $27.40
Class B
Helper $14.69 $3.65| $1.00 ||$0.00|[$1.64|| $0.00 |1$0.28 || $0.00 || $0.00| $21.26 $28.60
Class C
ew Hire $11.00 $3.65|] $0.00 |{$0.00(/$0.00} $0.00 [[$0.00|| $0.00 |[ $0.00|| $14.65 $20.15
90 Days

Special Calculation Note : Other is Sick and Personal Time
Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
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CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON,
GALLIA, GEAUGA, GREENE, GUERNSEY,
HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAKE, LAWRENCE, LICKING,
LOGAN, LORAIN, LUCAS, MADISON,
MAHONING, MARION, MEDINA, MEIGS,
MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, PUTNAM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :

Top Helper: Shall perform the responsibilities of a Helper and be responsible for the setup, break
down, safety and quality of the company's product.

Helper : Shall be responsible for performing tasks in refinishing, compliance with safety procedures,
setting up and breaking down job sites, scaffolding and swing stages and preparing surfaces for
refinishing including but not limited to, masking and stripping and cleaning, oxidizing, polishing and
scratch removal on various surfaces

Class A Workers: Less than 1 Year of Service.
Class B Workers: More than 1 and less than 8 Years of Service.
Class C Workers: More than 8 Years of Service.

Metal Polisher Scope of Work: Polishing, buffing, stripping, coloring, lacquering, spraying, cleaning
and maintenance of ornamental and architectural metals, iron, bronze, nickel, aluminum and stainless
steel and in mental specialty work, various stone finishes, stone specialty work and any other work
pertaining to the finishing of metal, stones, woods, and any window washing/cleaning done in
conjunction with this work, using chemicals, solvents, coatings and hand applied lacquer thinner,
removing scratches from mirrow finished metals, burnishing of bronze, statuary finishes on exterior
and interior surfaces and the use of all tools required to perform such work, including but not limited
to polishes, spray equipment and scaffolding.

Swing State Rate: All work on scaffold 4 sections or higher, including any boom lifts and swing stage

scaffolds including the rigging and derigging of hanging/suspended swing stage systems and
rappelling/bolson chair work, ADD $1.50 per hour.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639 Zone 1 Sign

Change # : LCN01-2016fbLoc639

Craft : Painter Effective Date : 08/03/2016 Last Posted : 08/03/2016

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR  Rate

H&W Pension App Vac. Annuity Other LECET MISC
Tr. ()
| Classification I Ll Il | |

Painter Sign Erector $22.02 $5.81{| $4.75 [1$0.25|{$0.42|f $0.00 (|$0.59( $0.00 [|$0.00(|$33.84|| $44.85
Service/Patteren/Metal
Fab/Neon Class A

Painter Sign $22.02 $5.81]| $4.75 |[$0.25|[$0.85(| $0.00 (|$0.59|| $0.00 {[$0.00|$34.27|| $45.28
Erector/Service/Patteren/Metal
Fab/Neon Class B

Painter Sign $22.02 $5.81]| $4.75 [($0.25]|$1.27|| $0.00 [{$0.59(| $0.00 ||$0.00($34.69(| $45.70
Erector/Service/Patteren/Metal
Fab/Neon Class C

Painter Sign $22.02 $5.81| $4.75 |[$0.25|[$1.69;| $0.00 |[$0.59( $0.00 ||$0.00|[$35.11}] $46.12
Erector/Service/Patteren/Metal
Fab/Neon Class D

Computer Operator, Router, $20.58 $5.81 $4.75 {$0.25(($0.40[| $0.00 |([$0.55|f $0.00 (|$0.00/$32.34f| $42.63
Spray Painter/Wood Class A

Computer Operator, Router, $20.58 || $5.81| $4.75 (1$0.25(/$0.79|| $0.00 |$0.55]| $0.00 ||$0.00(|$32.73|| $43.02
Spray Painter/Wood Class B

Computer Operator, Router, $20.58 $5.81|| $4.75 |$0.25{{$1.19|| $0.00 |{$0.55] $0.00 |($0.001/$33.13|| $43.42
Spray Painter/Wood Class C

Computer Operator, Router, $20.58 || $5.81| $4.75 |$0.25||$1.58] $0.00 ||$0.55(| $0.00 |[$0.00|($33.52|| $43.81
Spray Painter/Wood Class D

Final Assembly,Helper Class $16.33 $5.81| $4.75 |1$0.25((%0.31|| $0.00 |{$0.44 (| $0.00 [|$0.00{[$27.89|| $36.05
A

Final Assembly,Helper Class $16.33 || $5.81| $4.75 [$0.25/|$0.63| $0.00 ||$0.44| $0.00 (/$0.00]|$28.21|| $36.37
B

Final Assembly,Helper Class $16.33 $5.81|| $4.75 [[$0.25]($0.94f| $0.00 [[$0.44|l $0.00 |{$0.00([$28.52|} $36.68
C

Final Assembly,Helper Class $16.33 $5.81|| $4.75 ||$0.25||$1.26|| $0.00 ||$0.44(| $0.00 ({$0.00||$28.84|| $37.00
D

l Apprentice L Percent || || Ll Ll LI ] |
| 1-2000 hrs 1150.00|[$11.01] $5.81][ $4.75 ][$0.25][$0.00][ $0.00 ][$0.30][ $0.00 |[$0.00][$22.12][ $27.62 |
| 2001-3000 hrs |[55.00][$12.11}[ $5.81] $4.75 [$0.25][$0.23][ $0.00 |[$0.33][ $0.00 ][$0.00][$23.48][ $29.54 |
| 3001-4000 hrs |l60.00][$13.21][$5.81][ $4.75 ])$0.25][$0.25][ $0.00 |[$0.36][ $0.00 |[$0.00][s24.63] $31.24 |
| 4001-5000 hrs |65.00][$14.31]{ $5.81][ $4.75 ]$0.25][$0.28][ $0.00 |[$0.39][ $0.00 ][$0.00][825.79]] $32.95 |
5001-6000 hrs 70.00[$15.41|/ $5.81 || $4.75 [$0.25][$0.59]] $0.00 |[$0.41][ $0.00 |[$0.00][$27.22]| $34.93
6001-7000 hrs 85.00[1$18.72)| $5.81{| $4.75 [$0.25/[$0.72|| $0.00 ||$0.50] $0.00 |[$0.00|I$30.75| $40.11

I " L1} LU il | n 1 1T 1l i LM 17 1
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| 7001-8000 hrs ||90.00]|$19.82|| $5.81]| $4.75 [|$0.25]|$0.76]| $0.00 ||$0.53|| $0.00 ||$0.00]|$31.92]| $41.83 |

— —

Special Calculation Note : Other is for paid holidays. Apprentice Pay Rate should be based on
proper Classification.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
ASHLAND, ASHTABULA, CUYAHOGA,
GEAUGA, LAKE, MEDINA, PORTAGE,
RICHLAND, SUMMIT

Special Jurisdictional Note :

Details :

Class A Worker: More than 1 year but less that 2 years.
Class B Worker: More than 2 years but less than 10 years.
Class C Worker: More than 10 years but less that 20 years.
Class D Worker: More than 20 years

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAI11/852565B80070693285256CED00605... 8/3/2016



PW Rate Skilled LCN02-2018fbLoc707 Page Page 1 of 2

Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 707

Change # : LCN02-2018fbLoc707

Craft : Painter Effective Date : 05/25/2018 Last Posted : 05/25/2018

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W Pension App Vac. Annuity Other LECET MISC
Tr. ) (*)
| Classification I I I Il | |
Painter $27.90 $6.67 || $4.94 |$0.40(($0.00|| $4.15 |/ $0.00 (| $0.00 || $0.00 || $44.06 || $58.01
Brush Roll
[Paperhanger||  $27.90  |[$6.67][ $4.94 |[$0.40][$0.00][ $4.15 ][$0.00][ $0.00 ][$0.00][ $44.06 | $58.01 |
Sandblasting $28.30 $6.67| $4.94 ||$0.40]|$0.00|| $4.15 ||$0.00|| $0.00 [[$0.00|f $44.46 || $58.61
& Buffing ‘
Spray $28.60 $6.67| $4.94 |$0.40(($0.00|( $4.15 1 $0.00|l $0.00 [{ $0.00 || $44.76 || $59.06
Painting
REPAINT $26.40 $6.67 || $4.94 |$0.40(1$0.00|| $4.15 |/ $0.00{ $0.00 | $0.00 || $42.56 || $55.76
Brush Roll
&
Paperhanger
REPAINT $26.80 $6.67 || $4.94 |1$0.40(($0.00|| $4.15 |1 $0.00 || $0.00 |/ $0.00 || $42.96 || $56.36
Sandblasting
& Buffing
REPAINT $27.10 $6.67| $4.94 ||$0.40|($0.00{ $4.15 || $0.00 | $0.00 | $0.00 || $43.26 || $56.81
Spray
Painting
Apprentice Percent
- Painter
|1st 6 months|| 45.00 || $12.56 || $6.67][ $1.45 ][$0.40][50.00]| $0.00 |[$0.00][ $0.00 ][$0.00][ $21.07 |[ $27.35 |
2nd 6 50.00 || $13.95 || $6.67 || $1.50 ||$0.40({$0.00 $0.00 |/$0.00| $0.00 | $0.00 || $22.52 || $29.49
months
3rd 6 55.00 || $15.35 [ $6.67 | $1.99 |1$0.40{/$0.00|| $2.28 |[$0.00 (| $0.00 [ $0.00 | $26.68 || $34.36
months
4th 6 60.00 |f $16.74 || $6.67 || $2.03 ({$0.40||$0.00|| $2.49 [{$0.00 || $0.00 | $0.00 || $28.33 || $36.70
months
5th 6 65.00 || $18.13 || $6.67 || $2.38 |/$0.40({$0.00|| $2.70 |/ $0.00 [ $0.00 |/ $0.00| $30.28 || $39.35
months
6th 6 70.00 || $19.53 || $6.67 || $2.42 |($0.40({$0.00|| $2.91 |[[$0.00 (| $0.00 {/ $0.00 || $31.93 || $41.69
months _
75.00 || $20.92 || $6.67 || $3.17 |($0.40(|$0.00|| $3.11 [[$0.00 (| $0.00 (| $0.00 || $34.28 || $44.74

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA11/852565B80070693285256B6F0066... 6/18/2018
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7th 6
months

Page 2 of 2

8th 6
months

80.00

$22.32

$6.67

$3.21

$0.40

$0.00

$3.32

$0.00

$0.00

$0.00

$35.92

$47.08

Special Calculation Note : Apprentice pay based on percentage of above appropriate
classification.

Ratio :

1 Apprentice to 1 Journeyman

Special Jurisdictional Note : Portage & Summit North of the East-West Turnpike.

Details :

Jurisdiction ( * denotes special

jurisdictional note ) :

ASHTABULA, CUYAHOGA, GEAUGA, LAKE,
LORAIN, PORTAGE*, SUMMIT*

Application of Catalytic materials under class 3 hazardous per MSDS - .65 per hour above the Job
Classification basic hourly rate.
Application of Catalytic materials under class 4 hazardous per MSDS - 1.00 per hour above the Job
Classification basic hourly rate.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285256B6F0066...
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 707 Industrial

Change # : LCN01-2018fbLoc707Ind

Craft : Painter Effective Date : 05/25/2018 Last Posted : 05/25/2018

Page 1 of 2

BHR Irrevocable

Fund

H&W Pension App Vac. Annuity Other LECET MISC
YY)

Fringe Benefit Payments

Total
PWR

Overtime
Rate

Tr.
| | L

| Classification “ ”

Painter Bridge $34.16 $6.67 || $4.94 |$0.40({$0.00f $4.15 |/ $0.00{ $0.00 || $0.00

Class 1 Bridge
Blaster

$50.32

$67.40

Class 2 Bridge $31.16 $6.67 || $4.94 ||$0.40(/$0.00|| $4.15 [} $0.00{| $0.00 || $0.00

Painter,
RiggerContainment|
Builder, Spot
Blaster

$47.32

$62.90

Class 3 Equipment $24.16 - $6.67 || $4.94 |1$0.40{$0.00]| $4.15 || $0.00 || $0.00 || $0.00

Operator/Field
Mechanic, Grit
Reclamation, Paint
Mixer, Traffic
Control Boat
Person, Driver (0-5
Years Exp.)

$40.32

$52.40

Class 3 Equipment $27.16 $6.67 || $4.94 | $0.40{/$0.00|[ $4.15 |($0.00(| $0.00 | $0.00

Operator/Field
Mechanic, Grit
Reclamation, Paint
Mixer, Traffic
Control Boat
Person, Driver (5
Plus Years Exp.)

$43.32

$56.90

Class 4 Concrete $6.67 || $4.94 [1$0.40(($0.00|| $4.15 |[$0.00|| $0.00 || $0.00

Sealing, Concrete
Blasting/Power
‘Washing/Etc

$23.16

$39.32

$50.90

Class 5 Quality $6.67 || $4.94 | $0.40|($0.00|| $4.15 |/ $0.00|| $0.00 | $0.00

Control.Quality
Assurance, Traffic
Safety, Competent
Person

$27.16

$43.32

$56.90

Apprentice - Percent

Painter

| Ist6months ][ 45.00 |[ $15.37 |[$6.67][ $1.45 |[$0.40][$0.00][ $0.00 |[$0.00] $0.00 ][$0.00 ]

$23.89 || $31.58

| 2nd 6months |[ 50.00 [ $17.08 |

$6.67 || $1.50 |/$0.40][$0.00][ $0.00 |[$0.00

$0.00 |[ $0.00 |

$25.65 | $34.19

httn://198.234.41.198/w3/Webwh_nsf/$docUniaTD ATI/R52565RRNNTNAIRIDIRSISTTI10NATORAR2nnan
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3rd 6months || 55.00 || $18.79 | $6.67|| $1.99 [[$0.40][$0.00]| $2.28 | $0.00] $0.00 ||$0.00| $30.13 || $39.52
| 4th 6 months || 60.00 || $20.50 ]| $6.67 || $2.03 |[$0.40][$0.00][ $2.49 |[$0.00][ $0.00 ][$0.00]| $32.09 || $42.33 |
[ 5th6months ]| 65.00 ]| $22.20 |[$6.67][ $2.38 |[$0.40][$0.00] $2.70 |[$0.00][ $0.00 | $0.00][ $34.35 |[ $4546 |
[ 6th6months || 70.00 | $23.91 |[$6.67 ] $2.42 ][$0.40][$0.00][ $2.91 |[$0.00][ $0.00 |[$0.00]| $3631 || $48.27 |
[ 7h6months || 75.00 || $25.62 |[$6.67] $3.17 |[$0.40][$0.00][ $3.11 ][$0.00]| $0.00 |[$0.00]| $38.97 I $51.78 |
[ 8th 6 months || 80.00 | $27.33 || $6. 67J| $3 21J|$040J|$o oo|| $3.32 || $0. oo|| $0.00 [| $0.00 || $4093JF $54.59 |

1= - — =1 1= 1= T — | —

—f— —C —1— — — —f— e T e— ——

Speclal Calculation Note : Apprentlce pay based on percentage of above approprlate classification.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
1 Apprentice to 1 Journeyman ASHTABULA, CUYAHOGA GEAUGA, LAKE,

LORAIN, PORTAGE*, SUMMIT*
Special Jurisdictional Note : Portage & Summit North of the East-West Turnpike.

Details :

Painter Bridge Class 2 is Defined as; Bridge Painter, Rigger, Containment Builder

Application of Catalytic materials under class 3 hazardous per MSDS - .65 per hour above the Job Classification
basic hourly rate.

Application of Catalytic materials under class 4 hazardous per MSDS - 1.00 per hour above the Job
Classification basic hourly rate.

* Concrete Sealing: on highway work, scaling of concrete surfaces, the treating and sealing of bridge decks, the
painting and staining of concrete, including the abutments, barricades, noise barriers, lane dividers, etc.

86
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Pipefitter Local 120

Change # : LCN01-2018fbLoc120

Craft : Pipefitter Effective Date : 07/18/2018 Last Posted : 07/18/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W||Pension|| App || Vac. ||Annuity(|Other|| LECET|MISC
Tr. () (*)
| Classification Il | | Ll |
[Pipefitter || $37.67  ]I$11.50|[ $10.30 |[$0.87|[$0.00]| $2.60 |[$0.40] $0.00 |[$0.00]| $63.34 || $82.17 |

C—————r

— —r 1E 1 1C L T: 1C =T —r

T 1C 1L 1C T ] T T: 11— =
-]

[Apprenticel] _ Percent || || L | | | |
[ 1styear || 43.96 || $16.56 || $5.30] $0.00 |[$0.87]$0.00]] $0.00 ][$0.00] $0.00 |[$0.00] $22.73 || $31.01 |
| 2nd year |[ 45.15 |[ $17.01 |[$11.05]| $5.90 |[$0.87][$0.00] $0.00 |[$0.40][ $0.00 |[$0.00] $35.23 || $43.73 |
| 3rdyear | 53.44 | $20.13 |[$11.05]] $5.90 ][$0.87][$0.00]| $0.00 |[$0.40][ $0.00 |[$0.00] $38.35 || $48.42 ]
| 4thyear |[ 70.03 | $26.38 |[$11.05]| $5.90 ||$0.87][$0.00] $0.00 ][ $0.40][ $0.00 {[$0.00][ $44.60 || $57.79 ]
[ Sthyear |[78.31 ][ $29.50 |[$11.05][ $5.90 ][$0.87][$0.00][ $0.00 ][$0.40][ $0.00 |[$0.00] $47.72 || $62.47 |

1C 1 1 —

= 3 T 1L I T T | e —

1 1

Special Calculation Note : OTHER IS :SUPPLEMENTAL UNEMPLOYMENT BENEFITS

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
1 Journeymen to 1 Apprentice per project ASHTABULA, CUYAHOGA, GEAUGA, LAKE,

2-4 Journeymen to 2 Apprentices per project MEDINA*, SUMMIT*
5-7 Journeymen to 3 Apprentices per project

3 to 1 on jobs with 9 or more journeymen

Special Jurisdictional Note : Summit County - North of State Route 303 including work
within the corporate limits of the City of Hudson, that portion of Medina County North of
State Route 18 and Smith Road and including work within the corporate limits of the City of
Medina.

Details :

Under pipefittter duties shall include - steam and hot water heating boilers and related controls such as
automatic feedwater and low water cut-offs, safety relief valves and gas trains; steam regulators,

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA1l/852565B800706932852579EA006C... 7/20/2018
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traps, steam valves, steam heaters, steam and hot water heating coils; feedwater lines to boilers,
condensate pumps, condensate tanks and related piping to boilers, expansion tanks and controls on hot
water heating systems; refrigeration and air conditioning systems that are separate from one another
and are connected through piping; install, calibrate and maintain pneumatic temperture controls and
piping for heating and cooling devices; piping, pumps and controls on the fluent water system in
water treatment plants; hose cabinets and automatic fire sprinkler systems; underground water supply
piping and devices; all fire stopping of piping systems; to operate a pipe cutting machine, to thread
pipe by machine or hand dies; to do oxyacetylene and electric welding on iron and steel pipes when
required; to perform other tasks when assigned.

http://198.234.41.198/w3/Webwh.nst/$docUnigIDA1l/852565B800706932852579EA006C... 7/20/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Pipefitter Local 120 Mechanical Equipment

Change # : LCN01-2018fbLoc120

Craft : Pipefitter Effective Date : 07/18/2018 Last Posted : 07/18/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/|(Pension|| App || Vac. ||Annuity||Other{LECET|MISC
Tr. *) )

| Classification Ll Ll Ll L |
Pipefitter $29.74 $11.50{| $10.30 ||$0.87||$0.00|| $2.60 || $0.40] $0.00 (| $0.00| $55.41 $70.28
Mechanical
Equipment
Service
Intermediate
Journeymen
Serviceman $20.69 $11.05|| $3.70 ||$0.87({$0.00|| $1.45 |/$0.40 [ $0.00 |/ $0.00 || $38.16 || $48.51
1
Serviceman $23.26 $11.05)| $3.70 |{$0.87|($0.00]| $1.45 ||$0.40|[ $0.00 (| $0.00 || $40.73 $52.36
2
Serviceman $26.13 $11.05)| $3.70 {|$0.87({$0.00(| $1.45 | $0.40{ $0.00 |i $0.00 || $43.60 (| $56.67
3
Serviceman $29.25 $11.05(f $3.70 |[$0.87|/$0.00(f $1.45 |[$0.40{ $0.00 | $0.00 || $46.72 $61.35
4
MES Percent
Trainees

| 1styear || 51.51 | $15.32 ][$5.30][ $0.00 |[$0.87][50.00] $0.00 ][$0.00][ $0.00 |[$0.00][ $21.49 |[ $29.15
| 2ndyear |[ 49.73 |[ $14.79 |[$5.30 ][ $3.70 ][$0.87][$0.00][ $1.20 ][$0.00][ $0.00 ][$0.00] $25.86 || $33.25
| 3rdyear ][ 56.01 || $16.66 |[$5.30][ $3.70 |[$0.87][$0.00][ $1.20 ][$0.00][ $0.00 |[$0.00][ $27.73 |[ $36.06
| 4thyear || 60.22 |[ $17.91 ][ $5.30 ][ $3.70 |[$0.87][$0.00][ $1.20 ][$0.00][ $0.00 ][$0.00][ $28.98 || $37.93
| 5thyear ][ 64.42 ][ $19.16 |[$5.30][ $3.70 ][$0.87][$0.00][ $1.20 ][$0.00][ $0.00 |[$0.00][ $30.23 |[ $39.81

—

[————]
T: 1

r 1C 1 —r T: = T T ]
11— ' [s 1———I¢ 1t 1L | 1L 1 { 1L 3L —r

Special Calculation Note : OTHER IS :SUPPLEMENTAL UNEMPLOYMENT BENEFITS

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

3 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE,

2 Intermediate Servicemen to 1 Serviceman MEDINA*, SUMMIT*

Trainee per shop

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA11/852565B80070693285256EFA0070... 7/20/2018
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Special Jurisdictional Note : Summit County - North of State Route 303 including work
within the corporate limits of the City of Hudson, that portion of Medina County North of
Route 18 and Smith Road and including work within the corporate limits of the City of
Medina.

Details :

Work scope but not limited to:Mechanical Service and Maintenance work normally performed by
contractors, either by contracts or emergency call basis, who are equipped to handle all work relating
to evacuation, charging, start-up, inspection, operating, maintenance and service call necessary to
keep mechanical system and controls of a refrigeration , air conditioning, heating and/or ventilation or
any other newly installed, remodeled, revamped or redesigned mechanical system in operational
order; all fire stopping and piping systems. Shall include but not limited to all maintaining, cleaning,
adjusting, repairing, overhauling, starting and balancing of any system or component part thereof,
regardless of size or location, including all other service and maintenance work assigned to the
employer by the customer. Shall also be allowed to do the following installation work: All residential
humidifiers and dehumidifiers, all window type units, all residential heating and cooling systems,
excluding steam and hot water, and when a building is not new construction, all refrigeration systems
up to 20 tons, split air conditioning systems up to 50 tons, and package or self-contained air
conditioning units up to 50 tons.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA1l/852565B80070693285256EFA0070... 7/20/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Plasterer Local 526

Change # : LCN01-2018fbLoc80

Craft : Plaster Effective Date : 05/25/2018 Last Posted : 05/25/2018

Page 1 of 2

BHR Fringe Benefit Payments Irrevocable Total | Overtime
Fund PWR Rate
H&W/||Pension|| App || Vae. [|Annuity||Other|LECET| MISC
Tr. ) (*)

[ Cmsimaton || | L L T | | |
[Plasterer ||  $29.11  |[$7.05| $5.75 |[$0.40]($0.00| $5.12 |/ $0.16|f $0.00 | $0.00| $47.59 || $62.14 |
Class 1 ]
Apprecntice
[40.00 [ $11.65 |[$0.00| $0.00 |[$0.00][$0.00][ $0.00 |[$0.00]| $0.00 |[$0.00] $11.65 || $17.48 |
l45.00 | s$13.0 |[$7.05]] $5.75 ][$0.40][$0.00] $5.12 | $0.16][ $0.00 ][ $0.00]| $31.58 |[ $38.13 |
[50.00 | $14.56 |/$7.05] $5.75 |[$0.40][$0.00] $5.12 |/ $0.16][ $0.00 |[$0.00] $33.04 || $40.32 |
Iss00 |l $16.01 |[$7.05] $5.75 |[$0.40][$0.00] $5.12 |[$0.16] $0.00 |[$0.00][ $34.49 |[ $42.49 |
[60.00 || $1747 |$7.05] $5.75 ||$0.40][$0.00] $5.12 |/ $0.16][ $0.00 |[$0.00] $35.95 || $44.68 |
l65.00 | 81892 |[$7.05] $5.75 |{$0.40][$0.00] $5.12 | $0.16 | $0.00 |[$0.00] $37.40 || $46.86 |
[70.00 [ $2038  |[$7.05][ $5.75 |[$0.40][$0.00][ $5.12 |[$0.16][ $0.00 |[$0.00][ $38.86 |[ $49.05 |
[75.00 | $21.83  |[$7.05] $5.75 |{$0.40][$0.00] $5.12 |/ $0.16 | $0.00 |[S0.00| $40.31 || $51.22 ]

Special Calculation Note : Other is for Substance abuse and training.
Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

ASHTABULA, CUYAHOGA, GEAUGA, LAKE,
LORAIN

1 Journeymen to 1 Apprentice
1 Journeymen to 3 Apprentice.

Each employer shall use their best efforts to
employ at least 1 certified apprentice in every
shop after his first Journeyman.

Special Jurisdictional Note :

Details :

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285256606004F7... 6/18/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Plumber Local 55

Change # : LCN0-2018fbLoc55PIlum

Craft :' Plumber Effective Date : 05/25/2018 Last Posted : 05/25/2018

Page 1 of 2

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/||Pension|| App || Vac. {|Annuity|(Other|LECET|MISC
Tr. ™) || &
| Classification Ll | | | | - |
Plumber ||  $35.78  |[$9.60]] $10.68 |[$1.23][$0.00][ $3.77 ][$0.30] $0.00 |[$0.00][ $61.36 || $79.25 |
Yard $24.36 $6.94 || $2.91 {{$0.69|($0.00|f $1.59 |[$0.30{ $0.00 |[$0.00| $36.79 || $48.97
Piping
Shopman $19.78 $7.35| $6.19 {{$0.10|[$0.00| $1.95 |/$0.00| $0.00 [[$0.00| $35.37 || $45.26
(When in
the field)
Apprentice i l I
Initiated
BEFORE
5/1/10
lthyear || $25.66 | $6.50] $3.21 |[$1.05][$0.00][ $0.50 |[$0.55] $0.00 |[80.00][ $37.47 || $5030 |
[sthyear ||  $2822 | $6.83]] $3.21 |[$1.10][$0.00][ $0.50 |[$0.55]] $0.00 |[$0.00][ $40.41 || $54.52 |
Apprentice Percent
Initiated
AFTER
5/1/10
|1-6 Months|| 37.82 || $13.53 |[$5.73][ $0.66 |[$0.95][$0.00][ $0.23 ][$0.00][ $0.00 |[$0.00] $21.10 || $27.87 ]
7-12 | 43.82 | $15.68 || $5.80{ $0.91 |[$1.00|[$0.00][ $0.51 |[$0.30| $0.00 |[$0.00][ $24.20 |[ $32.04
Months
| 2nd year || 44.72 || $16.00 || $6.41]] $2.51 ||$1.05][$0.00] $1.04 |[$0.30] $0.00 ][$0.00][ $27.31 || $35.31 |
| 3rdyear || 49.98 || $17.88 || $6.41]| $3.33 ||$1.05][$0.00] $1.39 ]$0.30][ $0.00 |[$0.00][ $30.36 |[ $39.30 |
| 4thyear ][ 56.65 ][ $20.27 |[$6.43 ][ $3.43 |[$1.05][$0.00][ $1.95 ][$0.30]] $0.00 |[$0.00][ $33.43 || $43.56 |
| Sthyear | 63.85 || $22.85 || $6.84] $3.52 ||$1.05][$0.00] $2.00 |[$0.30][ $0.00 |[$0.00][ $36.56 || $47.98 ]
Shopman || 37.15 || $13.29 || $6.41 $1.80 |{$0.10|[$0.00][ $0.74 |[$0.00]] $0.00 |[$0.00] $22.34 || $28.99
(when in
the field)
After
5/1/10
http://198.234.41.198/w3/Webwh.nsf/$docUnialDAI11/852565B80070693285257A700068... 6/18/2018



PW Rate Skilled LCN0-2018fbLoc55Plum Page Page 2 of 2

Special Calculation Note : OTHER IS: SUPPLEMENTAL UNEMPLOYMENT

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
1 Apprentice for the first steadily employed ASHTABULA, CUYAHOGA, GEAUGA, LAKE,

journeyman, and thereafter 1 Apprentice for every MEDINA*, SUMMIT*
2 steadily employed journeymen

Special Jurisdictional Note : Summit County - North of State Route 303 including work
within the corporate limits of the City of Hudson, that portion of Medina County North of
Route 18 and Smith Road and the corporate limits of the City of Medina.

Details :

The Plumber Shopman will have charge of the Employer's shop and warehouse containing plumbing
and heating supplies and equipment, and perform such duties as are customarily required by a
Plumber or a Plumber's Shopman, including casual delivery of tools and equipment necessary for
installation of Plumbing and Heating facilities.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA1l/852565B80070693285257A700068... 6/18/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Roofer Local 44

Change # : LCN01-2018fbLoc44

Craft : Roofer Effective Date : 05/25/2018 Last Posted : 05/25/2018

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W Pension App Vac. Annuity Other LECET MISC
Tr. )
| Classification L I | L L |
[Roofer I $32.80 |l$9 10|| $9.35 ||$O28||$0 00|| $0.00 ||$0 05|| $0.00 ||$0 00 || $51.58 || $67.98 |

|Waterproofer]  $35.80 ||$9 1o|| $9.35 ||$028||$0 00|| $0.00 ||$0 05|| $0.00 ||$0 00|u4 58 || $72.48 ]

Applicant &
Helper
Trainees

0to1851hrs||  $13.75  |[$0.35][ $0.50 ][$0.28][$0.00][ $0.00 |[$0.05][ $0.00 |[$0.00][ $14.93 || $21.81 |

1852 to 3350 $18.04 $9.10|[ $9.35 {|$0.28{|$0.00(| $0.00 |($0.05| $0.00 || $0.00( $36.82 || $45.84
hrs

3351 to 4850 $22.96 $9.10|| $9.35 [|$0.28|($0.00|| $0.00 |/ $0.05| $0.00 |{$0.00|| $41.74 || $53.22
hrs

4851 to 6350 $26.24 $9.10|| $9.35 |($0.28(|$0.00(| $0.00 |[$0.05]| $0.00 || $0.00]| $45.02 || $58.14
hrs

6351 to 7550 $29.52 $9.10| $9.35 |[$0.28/$0.00| $0.00 |[$0.05|[ $0.00 |[$0.00]| $48.30 |[ $63.06

hrs

[7551hrs || $32.80  |[$9.10][ $9.35 ][$0.28][$0.00][ $0.00 |[$0.05][ $0.00 |[$0.00][ $51.58 | $67.98 |

| Apprentice|| Percent || || | Ll | I |
Startof || 41.93 |[ $13.75 [[$0.35|| $0.50 |[$0.28[$0.00(| $0.00 |[$0.05| $0.00 | $0.00 $14.93 |[ $21.81
school

600 hrs 45.00 || $14.76 || $0.35]|| $0.50 ||$0.28]($0.00(] $0.00 || $0.05|[ $0.00 || $0.00(f $15.94 || $23.32
worked/72
school hrs

1200 hrs 50.00 || $16.40 |[$9.10|| $9.35 ||$0.28({$0.00|| $0.00 |/ $0.05| $0.00 |/ $0.00 || $35.18 $43.38
worked/144
school hrs

1800 hrs 55.00 || $18.04 |[$9.10( $9.35 [{$0.28|/$0.00|| $0.00 [/ $0.05| $0.00 | $0.00| $36.82 || $45.84
worked/216
school hrs

2400 hrs 60.00 || $19.68 [[$9.10|( $9.35 [|$0.28]($0.00{] $0.00 |/ $0.05| $0.00 |{$0.00] $38.46 $48.30
worked/ 288
school hrs

70.00 |[ $22.96 || $9.10|| $9.35 |($0.28|($0.00{| $0.00 |} $0.05| $0.00 ({$0.00| $41.74 || $53.22

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAll/852565B8007069328525788400524... 6/18/2018



PW Rate Skilled LCN01-2018fbLoc44 Page Page 2 of 2

3000 hrs
worked/360
school hrs

3600 hrs 80.00 || $26.24 {|$9.10(| $9.35 |[$0.28)($0.00|| $0.00 || $0.05|| $0.00 || $0.00| $45.02 || $58.14
worked/432
school hrs

4200 hrs 90.00 || $29.52 ||$9.10| $9.35 (|$0.28||$0.00|| $0.00 (| $0.05|| $0.00 || $0.00| $48.30 || $63.06
worked/504
school hrs

4800 hrs/576(| 100.00 || $32.80 || $9.10| $9.35 {($0.28||$0.00{ $0.00 || $0.05( $0.00 |[$0.00|| $51.58 $67.98
school hrs

=

Special Calculation Note : There are no special calculations for this skilled craft wage rate
are required at this time. Other $0.04 is for Drug Testing.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

2 Journeymen to 1 Apprentice ASHTABULA, CUYAHOGA, ERIE, GEAUGA,

1 Applicant/Helper Trainee LAKE, LORAIN*, SANDUSKY

Special Jurisdictional Note : Lorain (The Ohio Turnpike North)

Details :
$0.04 for "Other" is for Drug Testing

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAIl/852565B8007069328525788400524... 6/18/2018
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Sheet Metal Local 33 (Cleveland)

Change # : LCN01-2018fbLoc33Clev

Craft : Sheet Metal Worker Effective Date : 05/07/2018 Last Posted : 05/30/2018

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W|{Pension|| App || Vac. ||Annuity||Other||[LECET|MISC
Tr. *) *)
| Classification Ll | | |
Sheet $37.53 $7.74 (| $14.19 ||$1.44|($0.00(| $2.08 [ $0.00| $0.00 |[$0.00 || $62.98 $81.74
Metal
Worker
[Apprentice| Pereent || [ ][ I [ [ | I

|
| Istyear ][ 40.00 |[ $15.01 |[$7.74][ $2.38 |[$0.17][$0.00][ $0.00 |[$0.00][ $0.00 |[$0.00][ $25.30 || $32.81 |
| 2nd year || 44.95 |[ $16.87 |[$7.74][ $2.67 |[$1.44][$0.00][ $2.08 ][$0.00][ $0.00 |[$0.00][ $30.80 || $39.23 |
|

|

|

| 3rdyear | 49.95 |[ $18.75 |[$7.74][ $2.97 |[$1.44][$0.00][ $2.08 ][$0.00][ $0.00 |[$0.00][ $32.98 || $42.35
| 4thyear |[59.95 |[ $22.50 |[$7.74 ][ $3.56 |[$1.44][$0.00][ $2.08 ][$0.00][ $0.00 |[$0.00][ $37.32 || $48.57
| Sthyear |[ 74.95 | $28.13 [[$7.74][ $4.46 |[$1.44][50.00][ $2.08 ][$0.00][ $0.00 |[$0.00] $43.85 |[ $57.91

[ — = — — — [— —
_ 1C —— — —r 1C ] — 1. =T T
— 1L 1C— I 1L 1{ o | 1L 1L | 1L 1C 1L

—T: 1 1r —r T

—— —

Special Calculation Note : No special calculations for this skilled craft wage rate are
required at this time.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) : -
1 Journeyman to 1 Apprentice ASHTABULA, CUYAHOGA, GEAUGA, LAKE

2 Journeymen to 1 Apprentice

3 Journeymen to 2 Apprentices
4 Journeymen to 2 Apprentices
5 Journeymen to 3 Apprentices
6 Journeymen to 3 Apprentices

Special Jurisdictional Note :

Details :

http://198.234.41.198/w3/Webwh.nsf/$docUnialDAIl/852565B8007069328525789400514... 6/18/2018



PW Rate Skilled LCN01-2015fbLoc436 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver HevHwy 436

Change # : LCN01-2015fbLoc436

Craft : Truck Driver Effective Date : 08/12/2015 Last Posted : 08/12/2015

Page 1 of 2

Irrevocable
Fund

BHR Fringe Benefit Payments

Total
PWR

Overtime
Rate

H&W

Pension

App

Vac.

Annuity

Other

LECET

MISC

Tr. (W N

Ll |

$10.05

|

$0.00

] Classification
$26.90

Truck Driver - $4.80 $0.00 $0.00 (| $0.00| $0.00 | $0.00(| $41.75 $55.20
Straight and
Dump Trucks
including
Asphalt-Straight
Fuel
-Warehousemen-

Straight Fuel

Semi Fuel-Semi
Tractor Drivers-
Darts-Tank
Asphalt
Spreaders-Low
Boys. Carryall
Drivers-
Rockers- Hilifts-
Forklifts-Xtra
long Trailers etc.

$27.40 | $4.80 || $10.05 || $0.00(($0.00(| $0.00 ([ $0.00| $0.00 |[$0.00 || $42.25 $55.95

Special Calculation Note : N6 special callcl:ulations for this skilled cr;ft waée rate ére
required at this time.

Ratio : Jurisdiction ( * denotes special

jurisdictional note ) :
CUYAHOGA, LAKE, GEAUGA

Special Jurisdictional Note :

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAL1/852565B80070693285256D50006... 10/27/2016
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Details :

Eculids include: Darts, Tank, Asphalt Spreaders, Low Boys, Carry-All Drivers, Tourna-Rockers,
High-Lifts, Fork-Lifts, Extra Long Trailers and Semi-Tractor and Tri-Axle Trailer, Tandem Tractor
and Tandem Trailer, Tandem Trailer and Tri-Axle Trailer, Tag Along Trailer, Expandable Trailers or
towing requiring road permits. Ready-Mix (Agitator or non-agitator) Bulk Concrete Drivers, dry
Batch Trucks, Articulated End Dump, Bus Drivers.

Holiday Pay = 7 holidays X (8 hours X BHR)/2080 hours per year.

This pay is only for those employee's who started driving before 1976.

To be eligible to receive holiday pay an employee must have worked at least one (1) day in the period
fourteen (14) calendar days prior to the holiday and/or in the fourteen (14) day calendar period after
the holiday.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA1/852565B80070693285256D50006... 10/27/2016



CITY OF MENTOR .
PREVAILING WAGE RELEASE FORM

CONTRACTOR NAME:
ADDRESS:

PHONE/E-MAIL:

L , the owner operator driver of this dump truck hired by
of , Ohio for the use at
(general contractor on project) (project)
in Mentor, Ohio. I am acknowledging prevailing wage rates at , Mentor, Ohio.
(project)

I am claiming exemption do to the fact that I am the owner/operator and am an independent contractor.

This exemption will remain until completion or release form from

(general contractor on project)

Owner/Operator Name (priny):

Signature:

Start Date:

Driver’s License Number:

Social Security Number (last 4 digits):

Attach State of Ohio — Bureau of Motor Vehicles Registration Cab Card

Witnesses:

The Prevailing Wage Coordinator: Veronica Fetsko
City of Mentor
8500 Civic Center Boulevard
Mentor, Ohio 44060

440-974-5776
fetsko@cityofmentor.com




SEcTION 10
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LOCATION MAP & WORK SUMMARY



THE CITY OF MENTOR

2018 Sidewalk Program
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SIDEWALK REPAIR ZONES

11 Estimated sidewalk miles

4

—— Sidewalk

Prepared by The City of Mentor, Department of Economic & Community Development & Engineering Dept.
Path: V:\Engineering\CITY ENGINEER\SidewalkProgram\2018 Sidewalk Repair Map Ward 4 Zone 4B.mxd




City of Mentor
SIDEWALK REPAIR / PEDESTRIAN SAFETY PROGRAM
ZONE 4B
WORK SUMMARY

CLASS QC- | ADA RAMP # TREES Concrete 6" PVC
CLASS QC-1 | CLASS QC-1 MS DETECTABLE | ADA RAMP CURB FOR ROOT |removed and MH STORM | INLET
PARCEL | SIDEWALK | SIDEWALK | SIDEWALK |WARNING MAT| CONCRETE | REPLACEMENT | PRUNING | notreplaced | ADJUSTED | SEWER | BASIN
STREET NAME COUNT | T=4" (SQFT) | T=6" (SQ FT) | T=6" (SQ FT) (EA) (SQFT) (FT) (EA) (SQFT) (EA) (LF) (EA)
Barkwood Ct. 8 610 50 0 0 0 0 9 0 0 0 0
Birchwood Dr. 7 320 57.5 0 0 0 0 3 0 0 0 0
Center St. 14 1012.5 0 0 10 310 46 2 0 0 0 0
Christopher Ct. 1 0 0 0 2 55 0 0 0 0 0 0
Comet Ct. 5 2775 15 0 0 0 0 2 0 0 0 0
Cornwall Ct. 12 530 110 0 0 0 0 9 0 0 0 0
Doral Dr. 19 855 25 0 3 107 6 6 0 0 0 0
Dorrwood Dr. 6 530 0 0 0 0 0 7 0 0 0 0
E Valley View Ct. 7 328 16 0 0 0 0 0 0 1 0 0
Galaxie Dr. 12 662.5 50 0 3 150 10 7 0 0 0 0
Gosling Way 6 125 20 0 2 52 0 2 0 0 0 0
Grovewood Dr. 43 31475 191 0 2 525 28 0 0 0 0
Harbor Dr. 11 1085 125 0 4 365 8 0 0 0 0
Harvest Home Dr 35 1760 75 0 6 195 14 27 0 0 0 0
Hendricks Rd. 10 126 0 0 24 680 124 0 0 0 0 0
Hilltop Dr. 5 175 50 0 0 0 0 3 0 0 0 0
Hopkins Rd. 2 100 0 3 125 21 2 0 0 0 0
Jane Dr. 8 315 0 1 30 4 0 0 0 0
Lakeshore Blvd. 10 562 40 0 0 0 4 0 0 0 0
Marjory Dr. 2 140 0 0 2 65 12 0 0 0 0 0
Markwood Dr. 14 707.5 248 0 1 40 0 2 0 1 0 0
Norwood Dr. 5 4125 0 0 3 110 1 0 0 0 0
Plains Rd. 1 0 0 0 2 105 0 0 0 0 0
Rushton Dr. 2 387.5 160 0 1 45 1 0 0 15 1
Sea Pines Dr. 9 1075 410.5 0 2 105 16 4 0 0 0 0
Sheltered Cove 17 895 0 0 2 60 15 8 0 0 0 0
Silver Ct. 4 175 58.5 0 1 35 1 0 0 0 0
Starburst Rd. 12 462.5 25 0 1 35 4 0 0 0 0
Twin Creek Ct. 6 455 0 2 85 17 2 0 0 0 0
Villa Marina Ct. 5 282.5 0 5 155 16 1 0 0 0 0
W. Valley View Ct. 4 254 20 0 0 0 0 1 0 0 0 0
Walden Ct. 7 505 0 0 3 110 17 6 0 0 0 0




City of Mentor
SIDEWALK REPAIR / PEDESTRIAN SAFETY PROGRAM
ZONE 4B
WORK SUMMARY

CLASS QC- | ADA RAMP # TREES Concrete 6" PVC
CLASS QC-1 | CLASS QC-1 MS DETECTABLE | ADA RAMP CURB FOR ROOT |removed and MH STORM | INLET
PARCEL | SIDEWALK | SIDEWALK | SIDEWALK [WARNING MAT| CONCRETE | REPLACEMENT | PRUNING | not replaced | ADJUSTED | SEWER | BASIN
STREET NAME | COUNT |T=4" (SQFT)|T=6" (SQ FT) | T=6" (SQ FT) (EA) (SQFT) (FT) (EA) (SQFT) (EA) (LF) (EA)
Washington Ave. 2 2375 0 0 1 65 0 0 0 0 0 0
White Oak Dr. 19 17875 30 0 3 95 24 16 0 3 0 0
TOTALS 330 20297.5 1776.5 0 89 3231.5 344 170 0 5 15 1




City of Mentor
SIDEWALK REPAIR / PEDESTRIAN SAFETY PROGRAM

ZONE 4B
WORK SUMMARY BY ADDRESS
Concrete
# ADA Ramp | ADA CONC. [Curb Replacement| # Trees for Root | Removed & Not 6" PVC STORM

Address 4" (SQ FT)| 6" (SQ FT) | 6" QC-MS(SQ FT) [ Mats (EA) (SQ FT) (LF) Pruning (EA) Replaced MH Adjusted (EA) SEWER (LF) |INLET BASIN (EA)
BARKWOOD CT
5905 BARKWOOD CT 50 1
5906 BARKWOOD CT 100 2
5915 BARKWOOD CT 132.5 2
5916 BARKWOOD CT 150 2
5925 BARKWOOD CT 27.5
5926 BARKWOOD CT 75 1
5935 BARKWOOD CT 50 1
5946 BARKWOOD CT 25 50

610 50 0 0 0 0 9 0 0 0
BIRCHWOOD DR
5730 BIRCHWOOD DR 275 1
5731 BIRCHWOOD DR 65 57.5 1
5738 BIRCHWOOD DR 25
5739 BIRCHWOOD DR 25
5746 BIRCHWOOD DR 25 1
5754 BIRCHWOOD DR 100
5762 BIRCHWOOD DR 52.5

320 57.5 0 0 0 0 3 0 0 0
CENTER ST
5958 CENTER ST 25
5960 CENTER ST 177.5
5961 CENTER ST 75
5991 CENTER ST 77.5
6059 CENTER ST 25
6070 CENTER ST 72.5 1




City of Mentor
SIDEWALK REPAIR / PEDESTRIAN SAFETY PROGRAM

ZONE 4B
WORK SUMMARY BY ADDRESS
Concrete
# ADA Ramp | ADA CONC. [Curb Replacement| # Trees for Root | Removed & Not 6" PVC STORM
Address 4" (SQ FT)| 6" (SQ FT)| 6" QC-MS(SQ FT) [ Mats (EA) (SQ FT) (LF) Pruning (EA) Replaced MH Adjusted (EA) SEWER (LF) _|INLET BASIN (EA)
6080 CENTER ST 22.5
6090 CENTER ST 50
6099 CENTER ST 1 35 8
6099 CENTER ST - BIKEPATH RAMP 3 60 15
6100 CENTER ST 200 1 100 8
CENTER/HENDRICKS-BIKEPATH RAMP 3 75 15
CENTER ST (CITY OF MENTOR) 45
CENTER ST (BETWEEN 5958 & 5950) 45 1
CENTER ST (QUAIL POINT CONDOS) 197.5 2 40 0
1012.5 0 0 10 310 46 2 0 0 0
CHRISTOPHER CT
|CHRISTOPHER CT (HOME OWNERS ASSOC.) 2‘ 55| 0
0 0 0 2 55 0 0 0 0 0
COMET CT
8207 COMET CT 50 1
8212 COMET CT 132.5 15 1
8215 COMET CT 45
8218 COMET CT 25
8224 COMET CT 25
2775 15 0 0 0 0 2 0 0 0
CORNWALL CT
8518 CORNWALL CT 275 1
8528 CORNWALL CT 50 1
8529 CORNWALL CT 102.5 1
8538 CORNWALL CT 25 25

8539 CORNWALL CT

70




City of Mentor
SIDEWALK REPAIR / PEDESTRIAN SAFETY PROGRAM

ZONE 4

B

WORK SUMMARY BY ADDRESS

# ADA Ramp | ADA CONC. [Curb Replacement| # Trees for Root Rerggcgcrie;eNot 6" PVC STORM

Address 4" (SQ FT)| 6" (SQ FT)| 6" QC-MS(SQ FT) [ Mats (EA) (SQ FT) (LF) Pruning (EA) Replaced MH Adjusted (EA) SEWER (LF) _|INLET BASIN (EA)
8548 CORNWALL CT 25 25 1
8549 CORNWALL CT 50 1
8558 CORNWALL CT 30 32.5 1
8559 CORNWALL CT 25
8568 CORNWALL CT 50 1
8578 CORNWALL CT 75 1
8579 CORNWALL CT 27.5

530 110 0 0 0 0 9 0 0 0
DORAL DR
8830 DORAL DR 150
8831 DORAL DR 52.5 1
8840 DORAL DR 25
8850 DORAL DR 30
8851 DORAL DR 30
8861 DORAL DR 1 36 0
8881 DORAL DR 25 1 36 0
8891 DORAL DR 25
8901 DORAL DR 25 1
8920 DORAL DR 25
8921 DORAL DR 70 1
8930 DORAL DR 80 1
8931 DORAL DR 50 1
8940 DORAL DR 275
8950 DORAL DR 25 25
8951 DORAL DR 85
8961 DORAL DR 50 1
8970 DORAL DR 50 1 35 6
DORAL DR (BETWEEN 8970 & 8950 DORAL) 30




City of Mentor
SIDEWALK REPAIR / PEDESTRIAN SAFETY PROGRAM

ZONE 4B

WORK SUMMARY BY ADDRESS

# ADA Ramp | ADA CONC. [Curb Replacement| # Trees for Root Rerggcgcrie;eNot 6" PVC STORM
Address 4" (SQ FT)| 6" (SQ FT) | 6" QC-MS(SQ FT) [ Mats (EA) (SQ FT) (LF) Pruning (EA) Replaced MH Adjusted (EA) SEWER (LF) |INLET BASIN (EA)
855 25 0 3 107 6 6 0 0 0
DORRWOOD DR
5915 DORRWOOD DR 72.5 2
5916 DORRWOOD DR 127.5 1
5925 DORRWOOD DR 135 1
5935 DORRWOOD DR 75 1
5936 DORRWOOD DR 50 1
5946 DORRWOOD DR 70 1
530 0 0 0 0 0 7 0 0 0
E VALLEY VIEW
6036 E VALLEY VIEW CT 26 1
6040 E VALLEY VIEW CT 14
6043 E VALLEY VIEW CT 52
6054 E VALLEY VIEW CT 64
6055 E VALLEY VIEW CT 40
6065 E VALLEY VIEW CT 40
6066 E VALLEY VIEW CT 92 16
328 16 0 0 0 0 0 0 1 0
GALAXIE DR
5950 GALAXIE DR 20
5957 GALAXIE DR 1 45 0
5958 GALAXIE DR 25
5966 GALAXIE DR 75 2
5973 GALAXIE DR 50 1 20 0
5976 GALAXIE DR 50 1
5981 GALAXIE DR 20




City of Mentor
SIDEWALK REPAIR / PEDESTRIAN SAFETY PROGRAM

ZONE 4B

WORK SUMMARY BY ADDRESS

# ADA Ramp | ADA CONC. [Curb Replacement| # Trees for Root Rerggcgcrie;eNot 6" PVC STORM

Address 4" (SQ FT)| 6" (SQ FT)| 6" QC-MS(SQ FT) [ Mats (EA) (SQ FT) (LF) Pruning (EA) Replaced MH Adjusted (EA) SEWER (LF) _|INLET BASIN (EA)
5984 GALAXIE DR 75 25 1
5994 GALAXIE DR 25
6002 GALAXIE DR 175 1
6005 GALAXIE DR 125 1 85 10 2
6012 GALAXIE DR 47.5

662.5 50 0 3 150 10 7 0 0 0
GOSLING WAY
8303 GOSLING WY 1 24 0
8306 GOSLING WY 1 28 0
8316 GOSLING WY 25 1
8333 GOSLING WY 25 1
8343 GOSLING WY 20
8356 GOSLING WY 75

125 20 0 2 52 0 2 0 0 0

GROVEWOOD DR
5699 GROVEWOOD DR 25
5707 GROVEWOOD DR 100
5723 GROVEWOOD DR 80
5731 GROVEWOOD DR 120 1
5738 GROVEWOOD DR 50
5739 GROVEWOOD DR 1125 1
5746 GROVEWOOD DR 50 1
5770 GROVEWOOD DR 175 1
5771 GROVEWOOD DR 55 1
5778 GROVEWOOD DR 105 1
5787 GROVEWOOD DR 82.5 1
5788 GROVEWOOD DR 142.5 1




City of Mentor

SIDEWALK REPAIR / PEDESTRIAN SAFETY PROGRAM

ZONE 4B
WORK SUMMARY BY ADDRESS
Concrete
# ADA Ramp | ADA CONC. [Curb Replacement| # Trees for Root | Removed & Not 6" PVC STORM
Address 4" (SQ FT)| 6" (SQ FT)| 6" QC-MS(SQ FT) [ Mats (EA) (SQ FT) (LF) Pruning (EA) Replaced MH Adjusted (EA) SEWER (LF) _|INLET BASIN (EA)
5798 GROVEWOOD DR 75
5808 GROVEWOOD DR 25 50
5811 GROVEWOOD DR 50
5818 GROVEWOOD DR 75 3
5819 GROVEWOOD DR 62.5 1
5827 GROVEWOOD DR 25
5828 GROVEWOOD DR 100 1
5838 GROVEWOOD DR 150 1
5843 GROVEWOOD DR 125 40 1
5848 GROVEWOOD DR 125 1
5851 GROVEWOOD DR 30 1
5858 GROVEWOOD DR 75
5859 GROVEWOOD DR 80 1
5868 GROVEWOOD DR 125 1
5883 GROVEWOOD DR 80 1
5891 GROVEWOOD DR 100 1
5910 GROVEWOOD DR 50 1
5930 GROVEWOOD DR 25 1 25
5931 GROVEWOOD DR 30
5939 GROVEWOOD DR 55 1
5947 GROVEWOOD DR 1275 1
5955 GROVEWOOD DR 1 27.5
8019 GROVEWOOD DR 50 57.5 1
8020 GROVEWOOD DR 775
8029 GROVEWOOD DR 30 1
8039 GROVEWOOD DR 50 1
8040 GROVEWOOD DR 275
8049 GROVEWOOD DR 50 1
8050 GROVEWOOD DR 25




City of Mentor
SIDEWALK REPAIR / PEDESTRIAN SAFETY PROGRAM
ZONE 4B
WORK SUMMARY BY ADDRESS

# ADA Ramp | ADA CONC. [Curb Replacement| # Trees for Root Rerggcgcrie;eNot 6" PVC STORM

Address 4" (SQ FT)| 6" (SQ FT)| 6" QC-MS(SQ FT) [ Mats (EA) (SQ FT) (LF) Pruning (EA) Replaced MH Adjusted (EA) SEWER (LF) _|INLET BASIN (EA)
8079 GROVEWOOD DR 80 1
8089 GROVEWOOD DR 70 42.5

3147.5 191 0 2 52.5 0 28 0 0 0 0
HARBOR DR
8251 HARBOR DR 1 115 0
8260 HARBOR DR 475 1 150 0 1
8261 HARBOR DR 252.5 75 1
8270 HARBOR DR 50
8282 HARBOR DR 100
8291 HARBOR DR 60 2
8299 HARBOR DR 75 1
8302 HARBOR DR 150 50
8307 HARBOR DR 25
8314 HARBOR DR 325 1 60 0 3
8315 HARBOR DR 1 40 0

1085 125 0 4 365 0 8 0 0 0 0

HARVEST HOME DR

8518 HARVEST HOME DR 50 25 1
8527 HARVEST HOME DR 25 1
8528 HARVEST HOME DR 57.5 1
8537 HARVEST HOME DR 50

8538 HARVEST HOME DR 50

8547 HARVEST HOME DR 75 1
8548 HARVEST HOME DR 25 1
8557 HARVEST HOME DR 25 1
8558 HARVEST HOME DR 125 3
8568 HARVEST HOME DR 775 1




City of Mentor
SIDEWALK REPAIR / PEDESTRIAN SAFETY PROGRAM

ZONE 4B
WORK SUMMARY BY ADDRESS
Concrete
# ADA Ramp | ADA CONC. [Curb Replacement| # Trees for Root | Removed & Not 6" PVC STORM
Address 4" (SQ FT)| 6" (SQ FT)| 6" QC-MS(SQ FT) [ Mats (EA) (SQ FT) (LF) Pruning (EA) Replaced MH Adjusted (EA) SEWER (LF) _|INLET BASIN (EA)
8577 HARVEST HOME DR 25 1
8578 HARVEST HOME DR 50
8587 HARVEST HOME DR 25
8597 HARVEST HOME DR 275
8598 HARVEST HOME DR 25 1
8608 HARVEST HOME DR 75 1
8617 HARVEST HOME DR 22.5
8618 HARVEST HOME DR 100 1
8627 HARVEST HOME DR 100 1 30 0|2
8628 HARVEST HOME DR 75 1
8638 HARVEST HOME DR 50 2
8647 HARVEST HOME DR 25 1 30 0
8648 HARVEST HOME DR 50
8657 HARVEST HOME DR 50
8658 HARVEST HOME DR 25 1
8667 HARVEST HOME DR 55 1
8677 HARVEST HOME DR 1 40 0
8678 HARVEST HOME DR 80 1
8697 HARVEST HOME DR 50 25 1 40 0
8698 HARVEST HOME DR 75 1
8707 HARVEST HOME DR 65 1
8717 HARVEST HOME DR 25 2 55 14
8737 HARVEST HOME DR 75 2
8738 HARVEST HOME DR 25 1
8748 HARVEST HOME DR 50
1760 75 0 6 195 14 27 0 0 0
HENDRICKS RD
|8605 HENDRICKS RD 4‘ 125| 24




City of Mentor
SIDEWALK REPAIR / PEDESTRIAN SAFETY PROGRAM

ZONE 4B

WORK SUMMARY BY ADDRESS

# ADA Ramp | ADA CONC. [Curb Replacement| # Trees for Root Rerggcgcrie;eNot 6" PVC STORM

Address 4" (SQ FT)| 6" (SQ FT)| 6" QC-MS(SQ FT) [ Mats (EA) (SQ FT) (LF) Pruning (EA) Replaced MH Adjusted (EA) SEWER (LF) _|INLET BASIN (EA)
8635 HENDRICKS RD 16 3 75 16
8651 HENDRICKS RD 3 75 16
8681 HENDRICKS RD 60 3 75 16
8695 HENDRICKS RD 3 75 16
8730 HENDRICKS RD 2 40 0
8737 HENDRICKS RD 3 125 18
8883 HENDRICKS RD 50 1 20 6
8963 HENDRICKS RD 1 35 6
8987 HENDRICKS RD 1 35 6

126 0 0 24 680 124 0 0 0 0
HILLTOP DR
8453 HILLTOP DR 25 1
8462 HILLTOP DR 50 1
8463 HILLTOP DR 50
8483 HILLTOP DR 50
8503 HILLTOP DR 50 1

175 50 0 0 0 0 3 0 0 0
HOPKINS RD
5835 HOPKINS RD 1 40 0
5912 HOPKINS RD 100 2 85 21 2

100 0 0 3 125 21 2 0 0 0
JANE DR
5989 JANE DR 25 1
5994 JANE DR 1 30 0
6009 JANE DR 25 1
6014 JANE DR 50




City of Mentor
SIDEWALK REPAIR / PEDESTRIAN SAFETY PROGRAM

ZONE 4B
WORK SUMMARY BY ADDRESS
Concrete
# ADA Ramp | ADA CONC. [Curb Replacement| # Trees for Root | Removed & Not 6" PVC STORM

Address 4" (SQ FT)| 6" (SQ FT)| 6" QC-MS(SQ FT) | Mats (EA) (SQ FT) (LF) Pruning (EA) Replaced MH Adjusted (EA) | SEWER (LF) |INLET BASIN (EA)
6034 JANE DR 25
6044 JANE DR 75 1
6049 JANE DR 75 1
6064 JANE DR 40

315 0 0 1 30 0 4 0 0 0
LAKESHORE BLVD
8125 LAKE SHORE BV 30 1
8135 LAKE SHORE BV 25
8137 LAKE SHORE BV 25
8175 LAKE SHORE BV 75
8177 LAKE SHORE BV 175 1
8215 LAKE SHORE BV 25
8227 LAKE SHORE BV 55 1
8247 LAKE SHORE BV 75
8303 LAKE SHORE BLVD 77 1
8482 LAKE SHORE BV 40

562 40 0 0 0 0 4 0 0 0
MARJORY DR
8756 MARJORY DR 90 1 35 6
8778 MARJORY DR 50 1 30 6

140 0 0 2 65 12 0 0 0 0
MARKWOOD DR
8350 MARKWOOD DR 85 1455 L 40 0
8360 MARKWOOD DR 100 25
8370 MARKWOOD DR 25
8384 MARKWOOD DR 25




City of Mentor
SIDEWALK REPAIR / PEDESTRIAN SAFETY PROGRAM

ZONE 4B
WORK SUMMARY BY ADDRESS
Concrete
# ADA Ramp | ADA CONC. [Curb Replacement| # Trees for Root | Removed & Not 6" PVC STORM
Address 4" (SQ FT)| 6" (SQ FT)| 6" QC-MS(SQ FT) | Mats (EA) | (SQFT) (LF) Pruning (EA) Replaced | MH Adjusted (EA) | SEWER (LF) _|INLET BASIN (EA)
8394 MARKWOOD DR 475
8395 MARKWOOD DR 60 27.5
8410 MARKWOOD DR 27.5
8424 MARKWOOD DR 40 1
8436 MARKWOOD DR 52.5
8441 MARKWOOD DR 27.5
8446 MARKWOOD DR 82.5
8454 MARKWOOD DR 72.5 50 1
8460 MARKWOOD DR 50 1
8461 MARKWOOD DR 12,5
707.5 248 0 1 40 0 2 0 1 0 0
NORWOOD DR
6050 NORWOOD DR 50 1 45 0
6055 NORWOOD DR 100 1 35 0
6060 NORWOOD DR 100
6065 NORWOOD DR 137.5 1
6095 NORWOOD DR 25 1 30 6
4125 0 0 3 110 6 1 0 0 0 0
PLAINS RD
|8298 PLAINS RD | 2‘ 105| 0
0 0 0 2 105 0 0 0 0 0 0
RUSHTON DR
8142 RUSHTON DR 2825 25 1 45 0 1 15 1
8150 RUSHTON DR 105 135
387.5 160 0 1 45 0 1 0 0 15 1




City of Mentor
SIDEWALK REPAIR / PEDESTRIAN SAFETY PROGRAM

ZONE 4B

WORK SUMMARY BY ADDRESS

# ADA Ramp | ADA CONC. [Curb Replacement| # Trees for Root Rerggcg(;e;eNot 6" PVC STORM

Address 4" (SQ FT)| 6" (SQ FT) | 6" QC-MS(SQ FT) [ Mats (EA) (SQ FT) (LF) Pruning (EA) Replaced MH Adjusted (EA) SEWER (LF) |INLET BASIN (EA)
SEA PINES
6000 SEA PINES DR 215 1 80 8
6003 SEA PINES DR 1 25 8
6010 SEA PINES DR 142.5 1
6020 SEA PINES DR 425 1
6023 SEA PINES DR 50 775
6033 SEA PINES DR 40 313
6043 SEA PINES DR 235 20
6050 SEA PINES DR 25 1
6053 SEA PINES DR 325 1

1075 410.5 0 2 105 16 4 0 0 0
SHELTERED COVE
8200 SHELTERED CV 25
8231 SHELTERED CV 22.5 1
8250 SHELTERED CV 50 1
8251 SHELTERED CV 50
8261 SHELTERED CV 25 1
8271 SHELTERED CV 112.5
8281 SHELTERED CV 75
8291 SHELTERED CV 25 1 35 8
8320 SHELTERED CV 97.5
8321 SHELTERED CV 1 25 7
8330 SHELTERED CV 187.5 1
8331 SHELTERED CV 25 1
8340 SHELTERED CV 25
8341 SHELTERED CV 50 1
8350 SHELTERED CV 25 1
8351 SHELTERED CV 50




City of Mentor
SIDEWALK REPAIR / PEDESTRIAN SAFETY PROGRAM
ZONE 4B
WORK SUMMARY BY ADDRESS

# ADA Ramp | ADA CONC. [Curb Replacement| # Trees for Root Rerggcgcrie;eNot 6" PVC STORM

Address 4" (SQ FT)| 6" (SQ FT)| 6" QC-MS(SQ FT) [ Mats (EA) (SQ FT) (LF) Pruning (EA) Replaced MH Adjusted (EA) SEWER (LF) _|INLET BASIN (EA)
8360 SHELTERED CV 50 1

895 0 0 2 60 15 8 0 0 0
SILVER CT
5967 SILVER CT 67.5
5968 SILVER CT 25 58.5 1
5977 SILVER CT 52.5
6003 SILVER CT 30 1 35 0

175 58.5 0 1 35 0 1 0 0 0
STARBURST
8184 STARBURST RD 62.5 25 1
8200 STARBURST RD 80
8206 STARBURST RD 25 1
8214 STARBURST RD 25
8219 STARBURST RD 50 1
8227 STARBURST RD 20
8228 STARBURST RD 25
8236 STARBURST RD 25
8242 STARBURST RD 75 1
8249 STARBURST RD 1 35 0
8258 STARBURST RD 25
8275 STARBURST RD 50

462.5 25 0 1 35 0 4 0 0 0

TWIN CREEK CT
8341 TWIN CREEK CT 102.5 1 55 9
8350 TWIN CREEK CT 130 1 30 8 1
8351 TWIN CREEK CT 100




City of Mentor
SIDEWALK REPAIR / PEDESTRIAN SAFETY PROGRAM

ZONE 4B
WORK SUMMARY BY ADDRESS
Concrete
# ADA Ramp | ADA CONC. [Curb Replacement| # Trees for Root | Removed & Not 6" PVC STORM

Address 4" (SQ FT)| 6" (SQ FT)| 6" QC-MS(SQ FT) [ Mats (EA) (SQ FT) (LF) Pruning (EA) Replaced MH Adjusted (EA) SEWER (LF) _|INLET BASIN (EA)
8360 TWIN CREEK CT 50 1
8371 TWIN CREEK CT 47.5
8380 TWIN CREEK CT 25

455 0 0 2 85 17 2 0 0 0
VILLA MARINA CT
8315 VILLA MARINA CT 152.5 1 40 0 1
8324 VILLA MARINA CT 1 25 0
8325 VILLA MARINA CT 130 1 30 0
8334 VILLA MARINA CT 1 30 8
8335 VILLA MARINA CT 1 30 8

282.5 0 0 5 155 16 1 0 0 0

W VALLEY VIEW CT
6029 W VALLEY VIEW CT 18
6032 W VALLEY VIEW CT 40
6046 W VALLEY VIEW CT 98 20 1
6056 W VALLEY VIEW CT 98

254 20 0 0 0 0 1 0 0 0
WALDEN CT
6039 WALDEN CT 275
6044 WALDEN CT 150 2
6050 WALDEN CT 100 1
6059 WALDEN CT 50 1
6064 WALDEN CT 75 1
6070 WALDEN CT 275
6076 WALDEN CT 75 3 110 17 1

505 0 0 3 110 17 6 0 0 0




City of Mentor
SIDEWALK REPAIR / PEDESTRIAN SAFETY PROGRAM

ZONE 4B

WORK SUMMARY BY ADDRESS

# ADA Ramp | ADA CONC. [Curb Replacement| # Trees for Root Rerggcg(;e;eNot 6" PVC STORM
Address 4" (SQ FT)| 6" (SQ FT)| 6" QC-MS(SQ FT) | Mats (EA) (SQFT) (LF) Pruning (EA) Replaced MH Adjusted (EA) | SEWER (LF) _[INLET BASIN (EA)
WASHINGTON AVE
5607 WASHINGTON AV 25
5617 WASHINGTON AV 212.5 1 65 0
237.5 0 0 1 65 0 0 0 0 0 0

WHITE OAK DR
5900 WHITE OAK DR 125 2
5909 WHITE OAK DR 25 1
5910 WHITE OAK DR 25 1
5919 WHITE OAK DR 25
5950 WHITE OAK DR 40 1
5960 WHITE OAK DR 185 1 30 11 2
5969 WHITE OAK DR 100 30 1
5979 WHITE OAK DR 50
5980 WHITE OAK DR 152.5 1 20 7 1 1
5989 WHITE OAK DR 25 1
6029 WHITE OAK DR 125 1
6040 WHITE OAK DR 50 1
6049 WHITE OAK DR 97.5 3
6050 WHITE OAK DR 45 1
6059 WHITE OAK DR 275
6070 WHITE OAK DR 25 1
6079 WHITE OAK DR 100 1 45 6 1
WHITE OAK DR (CITY OF MENTOR) 465
WHITE OAK DR (CITY OF MENTOR) 100

1787.5 30 0 3 95 24 16 0 3 0 0
| TOTALS ‘ 20297.5| 1776.5‘ 0 89‘ 3231.5| 344 170 0 5 15 1




SIDEWALK SPECIFICATIONS



MENTOR CONCRETE SIDEWALK SPECIFICATIONS

TRAFFIC CONTROL.:
1. Sidewalks under construction shall be barricaded or fenced to protect pedestrians.
2. Contractor personnel shall remain on site and protect the surface from vandalism and/or
accidental surface damage until the concrete is set enough to withstand intentional or
accidental surface damage.

CROSS SLOPE:
1. All sidewalks shall slope to the street at a rate of % inch per foot and match existing
sidewalk at each end.
2. The street edge of the sidewalk shall be located above the curb Y2 inch for every foot
horizontally from the curb, or as directed to meet existing conditions.

MATCH EXISTING WALKS:

1. The width and location of a new sidewalk shall match the width and location of existing
sidewalks in the area. However, the sidewalk width shall not be reduced to less than 4
feet.

2. Sidewalk cross slope may be varied through a gradual transition to match existing
adjoining walks. Contact the Engineering Department if existing adjoining walks vary
significantly from existing standards.

MATERIAL AND THICKNESS:

1. Sidewalks shall be ODOT Class QC-1 cement concrete.

2. Sidewalks shall have a minimum thickness of 4 inches with a 4 inch thick aggregate base.
Sidewalks crossing driveways shall have a minimum thickness of 6 inches with a 4 inch
thick aggregate base.

3. Aggregate base shall be ODOT 304.

JOINTS AND FINISH:

1. Sidewalks shall have a uniform texture with a broom finish. A swirl or magnesium float

finish is not allowed.

2. Edges and joints shall be tooled and doublestruck/window pained. The joint depth shall
be ¥4 the sidewalk thickness. The joint width shall be minimized.
Sidewalk joints shall be spaced to form square panels.
4. Preformed expansion joints, ¥z inch in width by 4” thick, shall be installed adjacent to all
existing concrete surfaces. % inch by 4” expansion material shall be placed in sidewalk
at 25 foot intervals.
Apply curing and sealing compound immediately following finishing operations.
All concrete shall be protected from freezing.
7. Do not place concrete on any surface that is frozen or has frost.

w

oo



1/2" x 4" EXPANSION MATERIAL
PER O.D.O.T. SPEC 705.03 SHALL
BE PLACED IN SIDEWALK AT 25'
INTERVALS AND AT BOTH SIDES
~ AND BACK OF DRIVE APRON
AND OTHER APPURTENANCES.

4" THICK SIDEWALK

PUBLIC

RIGHT OF WAY

"~ 50" TYP. WIDTH

(M.C.0. 1115.03(H)) |-

APPROXIMATELY 30'
(VARIES)

6" THICK (MIN.) CONCRETE
SIDEWALK @ APRON, 4" THICK
ELSEWHERE.

EDGE OF

ROAD

CENTERLINE OF

TYPICAL SIDEWALK PLAN VIEW

5'-0" TYPICAL (4'-0" IN SOME AREAS)

1/4" [FT. (TYPICAL)

- ROAD

RESTORATION —\

‘47 o M B

4" THICK CONCRETE SIDEWALK
(6" AT DRIVEWAY)

4" THICK AGGREGATE BASE

TYPICAL SIDEWALK SECTION A-A

COMPACTED SUBGRADE

* SEE SIDEWALK
SPECIFICATION SHEET
FOR MORE INFORMATION.




Construct each curb wo‘k

O 1K K Construct each curb
ramp using Type Al cros Construct each curb 55¥0 5sW0 romn using Type €1
details on Sheet 2. 92770,'755'33 ST geeTAZI. cro cro s og Sggef 5.
gira®
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‘"36 3
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1 v Curb
< Curb Buffer | Two sets of ' Curb
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are shown. = v
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| wo
Crosswo cro%° T
\% 4°-0* min.
T == ——
\% v 40" mi — A
N h 0" i, Curb ramp placement where
A A streets have wide_ turning
v v radius, and sufficient
Use curb ramps with flared sides Use curb ramps with returned curbs where buffer . . . JP sidewalks width.
at locations with wide sidewalks. is wide enough to accommodate ramp slope. Place on streets having wide turning 0" min.
radius and where sidewalks are narrow.
PERPENDICULAR CURB RAMPS PARALLEL CURB RAMPS COMBINATION CURB RAMPS
PREFERRED CONSTRUCTION PLACEMENT
Construct erach c:é'b K
ramp usin: e o
deflgils og Sggef 2. C(ossw
1 Curb Acceptable design for
otre® / 085" refrgf/'f only whgere.
” C alK utilities prevent using
d a preferred layout.
v v Buffer
——— 33 12:1 max.
walk — | Sidewalk :
€ro%° ¢
R
v 1 ¥ [
\ v 9
v v v
Sidewalk Widenin:
NOTES (Bypass) When Regqufred
GENERAL# This drawing shows curb ramp types details and placement examples for curb ramp ! v
construction, including the installation of detectabie warnings. v v
Curb ramp_ types are shown on Sheet 2 and include Perpendicular, Parallel, and Combined types <——\4—'m
as specified to be constructed in the locations shown on the project plans. 5 Construct e)gch ﬁllrb \7
Cur: ramp usin e A
Curb ramps added to an exisﬁni intersection or walk should be individually detailed on the ! ¥ defails og S 5ef 2.
project plans to assure that the design is appropriate for site constraints and all items |
can be constructed to ADA standards. The contractor may adjust the placement of curb
ramps if existing field conditions warrant with the approval of the Engineer. Use this design only for existing walks, and when site
Acceptable design on corners with wide f hibit ions. The di T
PAYMENT: Measure and pay for the ramp area within the shaded limits of this drawing as furnlgg radf,cﬁ, where “sefk 17.0?7!3 fo + So:gf;;aggf gocolgls fr%fz%%essgﬁer ae ;fé?,?gﬂgfcuﬁ’f,
o . maneuver within crosswalk limits so as no inati ; ;
ltem 608 Concrete Curb Ramp, Square Foot. This includes the cost of any landing areas and to encroach into adjacent traveled lanes. i aifel o fg@?'gﬂ;’%s‘?ﬁ, fang Tppe. Avoid using
any additional materials, installation, grading, forming, and finishing required within the shaded
area. The cost of any curb removal/replacement and press in place detectable warnings
in the shaded area shall be paid for as Item 609 Concrete Curb, Lineal Feet and Item PERPENDICULAR RAMPS DIAGONAL RAMP (Ty Pe o
SPC Detectable Warning Devices for Concrete Ramp, Each.
Work beyond the shaded ramp/landing area is paid for as Item 609 Concrete Curb, Lineal Feet ACCEPTABLE CONSTRUCTION PLACEMENT /
and ltem 608 Concrete Walk, Square Feet.




\Z

50:1 max.

Type Al (Perpendicular with flared sides) Type A2 (Perpendicular with returned curb)
PERPENDICULAR CURB RAMP DETAILS

12:1 max.

50:] max.

12:1 max. \

50:1 max.

Type Cl (Combined with fiared sides) Type C2 (Combined with returned curb)
COMBINED CURB RAMP DETAILS

50:1 max.

50:1 max.

Type B2 (Double sided Parallel)
PARALLEL CURB RAMP DETAILS

NOTES CONTINUED

The running slope of the ramp is preferred to be i2:l or flatter. In existing
sidewalks, where the maximum ramp slgpe is not feasible due to site
constraints (s.?. utility poles or vaults, right-of-way limits) it may be
reduced as follows:

A) 10:1 for a max. rise of 6%,

B) 8l for a max. rise of 3*,

C) 6:1 over a max. run of 2°-0" for .
historic areas where a flatter slope is not feasible.

Todprevenf chasing the grade indefinately, the transition from exisiting
Si /ewal){;7 to the shaded curb ramp area is not required to exceed I5 feet
in length.

While ramps may be skewed to the crosswalk, the entire lower landing
area must fall’within the cross walk that the ramp serves and canno?
be located in the traveled lane of opposing traffic.

The counter slope of the qutter or street at the foot of a curb ramp,
landing, or blended transitions shall be 20:1 ot flatter.

The bottom edge of the ramp shall change planes perpendicular to the landing.

The ed?e of the curb shall be flush with the edge of the adjacent pavement
and gufter and surface slopes that meet grade breaks shall also be flush.

Ramp landings shall be 4’ min. x 4’ min. with a 50:1 or flatter cross slope
and running ‘slope.

DETECTABLE WARNINGS: Install Detectable Warnings on each curb ramp with
approved materials, as shown on Sheet 3. Install these proprietary products
as per manufacturer’s written instructions.

DRAINAGE: Contractor is to ensure the base of each constructed curb ramp
allows for proper drainage, without exceeding aliowable cross slope or ramp
slopes. Vertical change in level exceeding V4™ between the 1) pavement and
gutter, and 2) gutter and ramp, are not allowed.

SURFACE TEXTURE: Texture concrete surfaces by coarse brooming fransverse
to the ramp slopes to be rougher than the adjacent walk.

JOINTS: Provide expansion joints in the curb ramp as extensions of walk joints
and consistent with Item 608.03 requirements for o new concrete walk. "Provide
a Y5* Item 705.03 expansion joint filler around the edge of ramps built in
existing concrete walks. Lines shown on this drawing indicate The ramp edges
and slope changes, and do not necessarily indicate joint lines.

See Sheet 3 for Sections.

Curb Follows Slope
of the Ramp

Grade Break

Type B3 (Single sided Parallel)

MIAIA AEAL AAFA AR Y 1 MATEN 1A I 1A

Tir, AR



; Adjacent to P.C.C. - V5"
Detail 4 Prb ormed Joint Mafe{g'a/ Item

705.03 with Joint Sealer Yo It
) o Applied per SCD BP-5.1 oo lrem
Yo" Item o=
705.03 §.0 . .
&3 verify —
: 50:1 max. ‘slope Landing
. T3 12:1 max. Slope 50:1 max. Slope . 6" Sl 6*
e s ] &
{ 57);15; lgg gg;‘/)?e-r | 50:1 max. Slope &
24"wide | | | | | /== ——=—==—= { [, d RS v SN2
4 Thick* Pavement o Ax T es.ad sy EXRHAS R
Concrete Saw Cut if Curb is ’ - % Pavement N RS e — T
Monolithic with 24" Wide } :'... 5
. Pavement or Gutter 44 yide Existing 4” Thick ¥ o =
Gutter Ramp Landing 4% Thick*—| Ramp Walk Concrete 24 Wide |
' Concrete 4% Thick*
Concrete 1'-6"

New gutter shown.

SECTION A-A
NORMAL DETAIL

See Sheet 2.

4°-0"

S

S -

: |
12:/ max. Slope 50: max. Slope

> — 1
B Pavement
a' v.A'.
L
6 &
24" W/'d_e.I
4” Thick*
-6 Concrete
Sidewalk Ramp

SECTION D-D
See Sheet 2.

*Where possible, pour romp area integral with
the curb, otherwise use 6 thick walk.

DETECTABLE WARNINGS NOTES

GENERAL:  Detectable Warnings are-a distinctive surface pattern of
truncated domes which are detectable by cane or underfoot to alert
people with vision impairments of their approach fo streets and
hazardous drop-offs.

PLACEMENT: Detectable warnings are to be installed at any location where
pedestrians might cross paths with vehicular traffic lanes, such as the
base of curb ramps or at blended curbs. A 24° strip of domes is

to be installed for the full width of the ramp or walk. Typical street
corner placement locations are shown on Sheet i.

The depth of concrete underneath detectable warning products shall be
a minimum of 4*. See DETAIL A.

ALIGNMENT: Truncated domes should be a/:;gned with the primary direction

of the ramp as shown on the DETECTABLE WARNING ALIGNMENT Detail. Normglly
the detectable warnings should be flush with the back of the curb, but for
skewed conditions see” DETECTABLE WARNING ALIGNMENT Detail. For non-standard
layouts, detectable warning materials may have to be mitered and placed
segmentally.

PRODUCTS & COLORS: Detectable warning units shall be press-in-place
composite paver tile units as manufactured by ADA Solutions, Inc. or approved
equal. Color shall be Colonial Red detectable warning surface, FED 20109, Color
1.D. CRD.

SECTION A-A
EXISTING WALK DETAIL

See Sheet 2.

Existing
Curb

Depth
Varies

Pavement

——:Detectable
Surface !

#arning Plate

)
~
N
Q
IS
S
o
g
g
2
-

Use Manufacturer’s Written
Instructions for Installing
Weep Holes, Setting Bed
and Grouting Méthod

DETAIL A

50% to 65% of
Base Diameter

min.

1.6* min.
2.4" max.

SQUARE PATTERN, of Ramp
PARALLEL ALIGNMENT RADIAL ALIGNMENT

TRUNCATED DOMES DETAILS

SECTION B-B

See Sheet 2.

| max. |

SECTION C-C

See Sheet 2.
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STORM SEWER DETAILS



EJW 6215M2 FLAT GRATE
(OR APPROVED EQUAL)

PREMIUM GRANULAR BACKFILL
(#57 OR #67 STONE)

TOPSOIL

FINISHED GRADE WITH

SEEDING(TYP.)
——

TOPSOIL

18"

CATCH BASIN UTILIZING 18"
PIPE(TRIM HEIGHT AS NEEDED)

6” STORM SEWER
AS SHOWN ON PLANS

/

PVC PIPE

A

NN

I/ 7 7
B

%

/K/

57 OR
TONE B

67
DDING

\/)\

/&/

43
A

18"x12"
TEE SECTION

X <\<(<\<(<\<(<\T<<\<<\<<\<<\<<\//<\<(z\<(z\<(z\<
6 ”

6” CONCRETE

FOOTING

UNDISTURBED
MATERIAL(TYP.)

POLYETHYLENE YARD INLET

NO SCALE




MAXIMUM MAXIMUM MAXIMUM

TRENCH WIDTH TRENCH WIDTH TRENCH WIDTH
AT TOP OF PIPE AT TOP OF PIPE AT TOP OF PIPE
(SEE NOTE 1) (SEE NOTE 1) (SEE NOTE 1)
AN NS N 3‘ N ANN k\//\//\
4 ¢
;~> REMAINING > N REMAINING \// N remamnng
X BAckrILL S FINE GRANULAR é/ BACKFILL K I BACKFILL \/’f
PAVEMENT 7 (SEE NOTE 5) 7 BAToR L qd EENOTES) b7 e cRANULAR % (SEENOTE 5) RY
N I SEE NOTE 5 4 MATERIAL N
[ ( ) N (SEE NOTE 5) \ N
< 'ZN?-'TEJE?JFCE %12” MIN. ;'..-'.:'. IRTER 1 Pu" MIN.
g = 12" MIN,
COMPACTED ——1/3 0.0. — g L
BACKFILL——{=— N 2K LIMITS OF 3
1 ¥ i BEDDING g
©) N i i >; NE
N 4 N
B /A B by, Ak
PARALLEL A AN AN NN ' $
NO. 57 OR 67 SHAPE BOTTOM
ZONE OF INFLUENCE L. STONE OF TRENCH —
4" OR 1/4 1.D., WHICHEVER (SEE NOTE 2)
IS GREATER.
2500 P.S.l. CONC. CRADLE 6" YN N ROCK OR SHALE. — s
t € t
CLASS ‘A’ CLASS ‘B CLASS °C

PAVEMENT NOTES:

1. MAXIMUM TRENCH WIDTH AT TOP OF PIPE SHALL BE 0.D.+ 24" FOR ALL PIPES UP TO AND INCLUDING 24" 1.D.; 0.D.+ 30" FOR PIPE
LARGER THAN 24" I.D. TO 54" I.D. AND O.D.+ 48" FOR PIPE SIZES 60" AND OVER.

ZONE OF
. P g ) :
COMPAGTED INFLUENCE 2. PIPE BEDDING SHALL BE NO. 57 OR NO. 67 STONE
BACKFILL 3. ALL BEDDING SHALL BE CLASS 'B' UNLESS OTHERWISE NOTED ON THE PLANS OR AUTHORIZED BY THE ENGINEER. CLASS ‘A’ BEDDING
SHALL BE USED FOR ALL PIPE UNDER PAVED AREAS WITH LESS THAN 18" COVER TO PAVEMENT SUBGRADE.
g —3
4. WA IN N HA A 'C’.
\ CONBUIT < WATERLINE BEDDING SHALL BE CLASS 'C
5. a) PIPE BACKFILL UNDER EXISTING OR PROPOSED PAVEMENT, STRUCTURES OR WITHIN A 1:1 ZONE OF INFLUENCE PARALLEL OR TRANSVERSE
TO PAVEMENT AND STRUCTURES SHALL BE NO. 57 OR NO. 67 STONE OR ITEM 613 LOW STRENGTH MORTAR BACKFILL TO 12" ABOVE
TRANSVERSE TOP OF PIPE. REMAINING TRENCH BACKFILL UNDER EXISTING OR PROPOSED PAVEMENT AND STRUCTURES OR WITHIN A 1:1 ZONE OF INFLUENCE
PARALLEL OR TRANSVERSE TO EXISTING OR PROPOSED PAVEMENT AND STRUCTURES SHALL BE 0.D.0.T. ITEM 613 LOW STRENGTH
ZONE OF INFLUENCE MORTAR BACKFILL TO 1 FOOT ABOVE THE INTERSECTION OF THE 1:1 ZONE OF INFLUENCE LINE WITH THE EDGE OF THE TRENCH.

b) IN AREAS OUTSIDE PAVEMENT, STRUCTURES OR THE 1:1 ZONE OF INFLUENCE, SELECT FRIABLE ON—SITE MATERIAL APPROVED BY
THE ENGINEER MAY BE USED FOR R.C.P. AND D.I.P.; NO. 57 OR NO. 67 STONE SHALL BE USED FOR V.C.P. AND THERMOPLASTIC
PIPE TO 12" ABOVE TOP OF PIPE. FOR REMAINDER OF TRENCH BACKFILL, SELECT FRIABLE ON-SITE MATERIAL APPROVED BY THE
ENGINEER MAY BE USED.

6. SLAG SHALL NOT BE USED FOR BEDDING OR BACKFILL.

7. CLAY DAMS SHALL BE REQUIRED WHEN AND WHERE NECESSARY PER PLAN OR AS DIRECTED BY THE ENGINEER.
8. ALL UTILITY CROSSINGS UNDER THE PROPOSED STORM SEWER SHALL BE PROPERLY BACKFILLED PER CITY STANDARDS.

TRENCH & BEDDING DETAILS, 2009
(CITY OF MENTOR)



STORM CONDUIT

Storm sewer conduit shall conform to the following requirements:
1. 6” PVC storm sewer: ASTM D3034, SDR 35, gasketed integral bell, solid wall.

2. 18” HDPE inlet basin: Smooth interior, corrugated, high density polyethylene pipe
(HDPE) ADS N-12, Hancor HI-Q, or approved equal.



ADA RAMP LOCATIONS AND
DETAILS



RAMP REPLACEMENT AT 8324 & 8325 VILLA MARINA



RAMP REPLACEMENT AT 8334 VILLA MARINA
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REPLACEMENT AT CENTER ST. & HENDRICKS




RAMP REPLACEMENT AT CENTER ST./PLAINS/HOPKINS
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RAMP REPLACEMENT AT CENTER ST. & QUAIL POINT
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RAMP REPLACEMENT AT CENTER ST. & SEA PINES CT.
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RAMP REPLACEMENT AT CENTER ST & TWIN CREEK CT




RAI\/IP REPLACEMENT AT DORAL DR. & CLUB CT.
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RAMP REPLACEMENT AT DORAL DR. & JANE
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RAMP REPLACEMENT AT DORAL DR. & NORWOOD DR.
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RAMP REPLACEMENT AT GALAXIE DR. & COMET CT.
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NEW RAMP CONSTRUCTION AT 8314 & 8315 HARBOR DR




NEW RAMP CONSTRUCTION AT HARBOR DR & LAKESHORE BLVD.
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RAMP REPLACEMENT AT HARVEST HOME & BARKWOOD DR.
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RAMP REPLACEMENT AT HARVEST HOME & CHRISTOPHER DR
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RAMP REPLACEMENT AT HARVEST HOME & DORRWOOD DR.
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RAMP REPLACEMENT AT HARVEST HOME & WHITE OAK DR.



RAMP REPLACEMENT AT HENDRICKS RD. & NORWOOD DR.




ENE)RI CKS

e

CENTER

RAMP REPLACEMENT AT HENDRICKS RD. & CENTER ST




8681 8695

_VALLEY-VIEW.

Je
—

RAMP AREA =75 SQ FT RAMP AREA =75 SQ FT
CURB REPLACEMENT =16 FT CURB REPLACEMENT =16 FT

INSTALL 3 ADA MATS WITH TRUNCATED DOMES, EACH RAMP

HENDRICKS

10 5 0 10 Feet
N BN
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RAMP REPLACEMENT AT HENDRICKS RD. & JANE DR.
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RAMP REPLACEMENT AT HENDRICKS RD. & W. VALLEY VIEW
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RAMP REPLACEMENT AT HENDRICKS RD. & WALDEN CT.
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RAMP REPLACEMENT AT HENDRICKS RD & WHITE OAK DR
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RAMP REPLACEMENT AT HOPKINS RD. & GOSLING WAY
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RAMP REPLACEMENT AT HOPKINS RD. & MARKWOOD DR.



RAMP REPLACEMENT AT HOPKINS RD. & VILLA MARINA DR.
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NEW RAMP CONSTRUCTION AT RUSHTON DR. & WASHINGTON AVE.
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RAMP REPLACEMENT AT SEA PINES & SHELTERED COVE



RAMP REPLACEMENT AT STARBURST RD. & SILVER CT.
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RAMP REPLACEMENT AT WHITE OAK & MARJORY DR.
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