## ADDENDUM 1

March 25, 2025


## **To All Bidders:**

This Addendum alters and amends the original Bid Documents. Replace sheet BF.10 with BF.10\_(Addendum 1) and replace Plan Sheet 1 with Plan Sheet 1\_(Addendum 1). You must indicate receipt of Addendum 1, on your Bid Form.

## **END OF ADDENDUM 1**

				UNIT	UNIT	TOTAL	
REF.			MEASURE	PRICE	PRICE	UNIT	ITEM
NO.	DESCRIPTION	QTY.	UNITS	LABOR	MATERIAL	PRICE	TOTAL
1	(202) REMOVE AND DISPOSE OF PATIO, SIDEWALK, AND STEPS	970	SY				
2	EXCAVATION AND GRADING, AS PER PLAN	1	LUMP				
3	(608) 4-INCH THICK REINFORCED STAMPED CONCRETE PATIO, CLASS C, AS PER PLAN	7,629	S.F				
4	(608) 6-INCH THICK REINFORCED CONCRETE PATIO, CLASS C, AS PER PLAN	441	S.F				
5	(608) 4-INCH CONCRETE WALK, CLASS C, DYED, WITH AGGREGATE BASE (NOT STAMPED)	350	S.F				
6	(608) CONCRETE STEPS, AS PER PLAN	3	EACH				
7	CONCRETE PATIO MOCK-UP	2	EACH				
8	(SPC) BONDS AND INSURANCES, AS PER PLAN	1	LUMP				
9	CONTINGENCY	1	LUMP				\$25,000.00
					INFO	RMAL TOTAL BID \$	

## PROPOSAL TO THE CITY OF MENTOR For WILDWOOD CULTURAL CENTER & PARK CONCRETE PATIO PROJECT



scope of project.

