

## **ADDENDUM 2**

July 25, 2023

### **To All Bidders:**

This Addendum alters and amends the original Bid Form.10 and is replaced with BF.10 (ADD-2).

Alternate 2 shall include a Lump Sum price to replace all pavement markings that are within the paving limits of the project in accordance with ODOT item 642.

The Quantity Worksheet page 01010-2 shall be removed from the contract documents

**You must indicate receipt of Addendum 2, on your Bid Form.**

**END OF ADDENDUM 2**

**PROPOSAL TO THE CITY OF MENTOR  
For 2023 Mentor Facilities Paving - CONTRACT A (Court Parking Lot)**

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT PRICE		TOTAL UNIT COST	TOTAL COST
				LABOR	MATERIAL		
1	(253) PAVEMENT REPAIR, AS PER PLAN	50.00	SQ YD	\$	\$	\$	\$
2	(254) PAVEMENT PLANING, BITUMINOUS, AS PER PLAN	3,500.00	SQ YD	\$	\$	\$	\$
3	(407) TACK COAT, TRACKLESS, 702.13	350.00	GALLON	\$	\$	\$	\$
4	(441) ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG64-22	150.00	CU YD	\$	\$	\$	\$
5	(604) MANHOLE/INLET BASIN RECONSTRUCTED TO GRADE	6.00	EACH	\$	\$	\$	\$
6	(SPC) BONDS AND INSURANCES, AS PER PLAN	1.00	LUMP	\$	\$	\$	\$
7	(614) MAINTAINING TRAFFIC	1.00	LUMP	\$	\$	\$	\$
8	(624) MOBILIZATION	1.00	LUMP	\$	\$	\$	\$
9	CONTINGENCY	1.00	LUMP	XXXXXXXXXX	XXXXXXXXXX	\$15,000.00	\$15,000.00
<b>INFORMAL TOTAL BID \$</b>							

**ALTERNATE 1 (SR 615 Multi-Use Path)**

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT PRICE		TOTAL UNIT COST	TOTAL COST
				LABOR	MATERIAL		
1	(253) PAVEMENT REPAIR, AS PER PLAN	40.00	SQ YD	\$	\$	\$	\$
2	(254) PAVEMENT PLANING, BITUMINOUS, AS PER PLAN	1,650.00	SQ YD	\$	\$	\$	\$
3	(407) TACK COAT, TRACKLESS, 702.13, AS PER PLAN	160.00	GALLON	\$	\$	\$	\$
4	(441) ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG64-22, 1 1/2 INCH	68.00	CU YD	\$	\$	\$	\$
<b>INFORMAL TOTAL BID \$</b>							

**ALTERNATE 2 (Court Parking Lot and Multi-Use Path)**

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT PRICE		TOTAL UNIT COST	TOTAL COST
				LABOR	MATERIAL		
1	(642) PAVEMENT MARKINGS	1.00	LUMP				
<b>ALTERNATE 1 TOTAL \$</b>							

BF.10 (ADD-2)